
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TUCCI & SONS, INC. SCI INFRASTRUCTURE, LLC.
4224 WALLER RD E 2825 S 154TH ST

TACOMA   WA  984431099 SEATTLE   WA  981882034
CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753245

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -18.88 % -30.76 % -58.67 %

785,000.00 -182,712.22 670,000.00 -297,712.22 400,000.00 -567,712.22967,712.22

2,500.0000
2 CLEARING AND GRUBBING 

6.1000 ACRE -66.67 % 16,000.0000 113.33 % 7,500.0000 0.00 %

15,250.00 -30,500.00 97,600.00 51,850.00 45,750.00 0.00
7,500.0000
45,750.00

500.0000
3 REMOVING DRAINAGE STRUCTURE 

13.0000 EACH 42.86 % 200.0000 -42.86 % 300.0000 -14.29 %

6,500.00 1,950.00 2,600.00 -1,950.00 3,900.00 -650.00
350.0000
4,550.00

15.0000
4 REMOVING STORM SEWER PIPE

991.0000 L.F. 50.00 % 15.0000 50.00 % 10.0000 0.00 %

14,865.00 4,955.00 14,865.00 4,955.00 9,910.00 0.00
10.0000
9,910.00

8.0000
5 ABANDON STORM SEWER PIPE

895.0000 L.F. -68.00 % 10.0000 -60.00 % 11.0000 -56.00 %

7,160.00 -15,215.00 8,950.00 -13,425.00 9,845.00 -12,530.00
25.0000

22,375.00
6 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -78.01 % -78.01 % 9.97 %

20,000.00 -70,930.00 20,000.00 -70,930.00 100,000.00 9,070.0090,930.00
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

3.5100
8 REMOVING GUARDRAIL 

1790.0000 L.F. -29.80 % 3.5500 -29.00 % 3.7500 -25.00 %

6,282.90 -2,667.10 6,354.50 -2,595.50 6,712.50 -2,237.50
5.0000

8,950.00

0.2500
9 REMOVING PAINT LINE 

42870.0000 L.F. -50.00 % 0.5000 0.00 % 0.5500 10.00 %

10,717.50 -10,717.50 21,435.00 0.00 23,578.50 2,143.50
0.5000

21,435.00

0.2100
10 REMOVING PLASTIC LINE 

48130.0000 L.F. -79.00 % 0.5000 -50.00 % 0.8000 -20.00 %

10,107.30 -38,022.70 24,065.00 -24,065.00 38,504.00 -9,626.00
1.0000

48,130.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

18.6000
11 ROADWAY EXCAVATION INCL. HAUL 

15020.0000 C.Y. -19.13 % 16.6500 -27.61 % 22.0000 -4.35 %

279,372.00 -66,088.00 250,083.00 -95,377.00 330,440.00 -15,020.00
23.0000

345,460.00

16.8500
12 ROADWAY EXCAVATION INCL. HAUL - AREA INFILTRATION POND

13510.0000 C.Y. -6.39 % 13.6000 -24.44 % 22.0000 22.22 %

227,643.50 -15,536.50 183,736.00 -59,444.00 297,220.00 54,040.00
18.0000

243,180.00

5.0000
13 SELECT BORROW INCL. HAUL 

2330.0000 TON -68.75 % 28.5000 78.13 % 16.0000 0.00 %

11,650.00 -25,630.00 66,405.00 29,125.00 37,280.00 0.00
16.0000

37,280.00

DRAINAGE

2,622.5000
14 GRATE INLET TYPE 2 

58.0000 EACH 31.13 % 3,050.0000 52.50 % 1,750.0000 -12.50 %

152,105.00 36,105.00 176,900.00 60,900.00 101,500.00 -14,500.00
2,000.0000
116,000.00

60.0000
15 LIGHT LOOSE RIPRAP 

31.0000 TON 57.89 % 100.0000 163.16 % 65.0000 71.05 %

1,860.00 682.00 3,100.00 1,922.00 2,015.00 837.00
38.0000
1,178.00

40.0000
16 QUARRY SPALLS 

84.0000 TON 42.86 % 50.0000 78.57 % 45.0000 60.71 %

3,360.00 1,008.00 4,200.00 1,848.00 3,780.00 1,428.00
28.0000
2,352.00

STORM SEWER

3,021.0000
17 CATCH BASIN TYPE 2 48 IN. DIAM. 

34.0000 EACH 31.35 % 4,025.0000 75.00 % 2,775.0000 20.65 %

102,714.00 24,514.00 136,850.00 58,650.00 94,350.00 16,150.00
2,300.0000
78,200.00

3,660.0000
18 CATCH BASIN TYPE 2 54 IN. DIAM. 

8.0000 EACH 16.19 % 4,900.0000 55.56 % 3,350.0000 6.35 %

29,280.00 4,080.00 39,200.00 14,000.00 26,800.00 1,600.00
3,150.0000
25,200.00

2.5000
19 TESTING STORM SEWER PIPE 

10446.0000 L.F. 25.00 % 2.0000 0.00 % 3.5000 75.00 %

26,115.00 5,223.00 20,892.00 0.00 36,561.00 15,669.00
2.0000

20,892.00
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STORM SEWER

110.0000
20 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM. 

200.0000 L.F. 54.93 % 100.0000 40.85 % 90.0000 26.76 %

22,000.00 7,800.00 20,000.00 5,800.00 18,000.00 3,800.00
71.0000

14,200.00

155.1500
21 CL. III REINF. CONC. STORM SEWER PIPE 30 IN. DIAM. 

70.0000 L.F. 24.12 % 120.0000 -4.00 % 125.0000 0.00 %

10,860.50 2,110.50 8,400.00 -350.00 8,750.00 0.00
125.0000
8,750.00

45.1000
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1410.0000 L.F. 12.75 % 32.0000 -20.00 % 33.0000 -17.50 %

63,591.00 7,191.00 45,120.00 -11,280.00 46,530.00 -9,870.00
40.0000

56,400.00

61.0500
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

2175.0000 L.F. 52.63 % 42.0000 5.00 % 44.0000 10.00 %

132,783.75 45,783.75 91,350.00 4,350.00 95,700.00 8,700.00
40.0000

87,000.00

85.0000
24 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

5791.0000 L.F. 88.89 % 66.5500 47.89 % 65.0000 44.44 %

492,235.00 231,640.00 385,391.05 124,796.05 376,415.00 115,820.00
45.0000

260,595.00

110.6000
25 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 

686.0000 L.F. 30.12 % 96.0000 12.94 % 110.0000 29.41 %

75,871.60 17,561.60 65,856.00 7,546.00 75,460.00 17,150.00
85.0000

58,310.00

85.0000
26 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. 

110.0000 L.F. 4.94 % 123.0000 51.85 % 110.0000 35.80 %

9,350.00 440.00 13,530.00 4,620.00 12,100.00 3,190.00
81.0000
8,910.00

7,625.0000
27 OVERFLOW STRUCTURE WITH DEBRIS CAGE

1.0000 EACH -33.60 % 7,500.0000 -34.69 % 4,500.0000 -60.81 %

7,625.00 -3,858.00 7,500.00 -3,983.00 4,500.00 -6,983.00
11,483.0000
11,483.00

4,560.0000
28 GRATE INLET ON CATCH BASIN TYPE 2 - 48 IN. DIAM.

9.0000 EACH 57.24 % 4,800.0000 65.52 % 2,500.0000 -13.79 %

41,040.00 14,940.00 43,200.00 17,100.00 22,500.00 -3,600.00
2,900.0000
26,100.00

4,745.0000
29 GRATE INLET ON CATCH BASIN TYPE 2 - 54 IN. DIAM.

2.0000 EACH 26.53 % 4,000.0000 6.67 % 2,700.0000 -28.00 %

9,490.00 1,990.00 8,000.00 500.00 5,400.00 -2,100.00
3,750.0000
7,500.00
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STORM SEWER

200.0000
30 COMMERCIAL CONCRETE DRAIN WEDGE

13.0000 EACH 185.71 % 200.0000 185.71 % 600.0000 757.14 %

2,600.00 1,690.00 2,600.00 1,690.00 7,800.00 6,890.00
70.0000
910.00

STRUCTURE

26.4000
31 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1380.0000 C.Y. 5.60 % 30.0000 20.00 % 30.0000 20.00 %

36,432.00 1,932.00 41,400.00 6,900.00 41,400.00 6,900.00
25.0000

34,500.00

SURFACING

22.2500
32 CRUSHED SURFACING BASE COURSE 

18030.0000 TON 1.14 % 22.6000 2.73 % 18.2500 -17.05 %

401,167.50 4,507.50 407,478.00 10,818.00 329,047.50 -67,612.50
22.0000

396,660.00

HOT MIX ASPHALT

4.2500
33 PLANING BITUMINOUS PAVEMENT 

7200.0000 S.Y. -39.29 % 5.5500 -20.71 % 3.2500 -53.57 %

30,600.00 -19,800.00 39,960.00 -10,440.00 23,400.00 -27,000.00
7.0000

50,400.00

1.0000
34 PLANING BITUMINOUS PAVEMENT 6 INCH WIDTH

17110.0000 L.F. -66.67 % 1.8000 -40.00 % 0.9500 -68.33 %

17,110.00 -34,220.00 30,798.00 -20,532.00 16,254.50 -35,075.50
3.0000

51,330.00

56.7500
35 HMA CL. 1/2 IN. PG 64-22

21820.0000 TON -22.26 % 56.7500 -22.26 % 58.5000 -19.86 %

1,238,285.00 -354,575.00 1,238,285.00 -354,575.00 1,276,470.00 -316,390.00
73.0000

1,592,860.00
36 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

47,786.00 47,786.00 47,786.0047,786.00
37 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

31,857.00 31,857.00 31,857.0031,857.00
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HOT MIX ASPHALT
38 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

38,511.00 38,511.00 38,511.0038,511.00
39 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
40 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,819.00 13,819.00 13,819.0013,819.00
41 FORCE ACCOUNT HMA PAVEMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

EROSION CONTROL AND ROADSIDE PLANTING

150.0000
42 ESC LEAD 

38.0000 DAY 0.00 % 100.0000 -33.33 % 400.0000 166.67 %

5,700.00 0.00 3,800.00 -1,900.00 15,200.00 9,500.00
150.0000
5,700.00

125.0000
43 INLET PROTECTION 

130.0000 EACH 47.06 % 80.0000 -5.88 % 75.0000 -11.76 %

16,250.00 5,200.00 10,400.00 -650.00 9,750.00 -1,300.00
85.0000

11,050.00

20.0000
44 STABILIZED CONSTRUCTION ENTRANCE 

170.0000 S.Y. 25.00 % 35.0000 118.75 % 15.0000 -6.25 %

3,400.00 680.00 5,950.00 3,230.00 2,550.00 -170.00
16.0000
2,720.00

140.0000
45 STREET CLEANING 

183.0000 HR  16.67 % 140.0000 16.67 % 170.0000 41.67 %

25,620.00 3,660.00 25,620.00 3,660.00 31,110.00 9,150.00
120.0000
21,960.00

4.5000
46 SILT FENCE 

3610.0000 L.F. -10.00 % 6.0000 20.00 % 3.9500 -21.00 %

16,245.00 -1,805.00 21,660.00 3,610.00 14,259.50 -3,790.50
5.0000

18,050.00

25.0000
47 WATTLE 

70.0000 L.F. 525.00 % 20.0000 400.00 % 8.0000 100.00 %

1,750.00 1,470.00 1,400.00 1,120.00 560.00 280.00
4.0000
280.00
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EROSION CONTROL AND ROADSIDE PLANTING
48 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
49 FORCE ACCOUNT MANAGEMENT OF WATER

EST. 0.00 % 0.00 % 0.00 %

110,000.00 110,000.00 110,000.00110,000.00

2,500.0000
50 TEMPORARY SEEDING 

1.2000 ACRE 56.25 % 6,000.0000 275.00 % 4,000.0000 150.00 %

3,000.00 1,080.00 7,200.00 5,280.00 4,800.00 2,880.00
1,600.0000
1,920.00

5,000.0000
51 SEEDING, FERTILIZING, AND MULCHING 

0.9000 ACRE -23.08 % 6,000.0000 -7.69 % 4,000.0000 -38.46 %

4,500.00 -1,350.00 5,400.00 -450.00 3,600.00 -2,250.00
6,500.0000
5,850.00

20.0000
52 TREATMENT LAYER SOIL

905.0000 S.Y. -75.31 % 28.0000 -65.43 % 31.0000 -61.73 %

18,100.00 -55,205.00 25,340.00 -47,965.00 28,055.00 -45,250.00
81.0000

73,305.00

12,000.0000
53 MEDIUM COMPOST 

1.3000 ACRE 5.26 % 6,000.0000 -47.37 % 32,000.0000 180.70 %

15,600.00 780.00 7,800.00 -7,020.00 41,600.00 26,780.00
11,400.0000
14,820.00

TRAFFIC

30.0000
54 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

55.0000 L.F. 0.00 % 28.0000 -6.67 % 29.0000 -3.33 %

1,650.00 0.00 1,540.00 -110.00 1,595.00 -55.00
30.0000
1,650.00

120.0000
55 BEAM GUARDRAIL TYPE 11

30.0000 L.F. 71.43 % 110.0000 57.14 % 120.0000 71.43 %

3,600.00 1,500.00 3,300.00 1,200.00 3,600.00 1,500.00
70.0000
2,100.00

25.7500
56 BEAM GUARDRAIL TYPE 31 

2171.0000 L.F. 3.00 % 25.5500 2.20 % 26.5000 6.00 %

55,903.25 1,628.25 55,469.05 1,194.05 57,531.50 3,256.50
25.0000

54,275.00

3,200.0000
57 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 25.00 % 3,200.0000 25.00 % 3,500.0000 36.72 %

12,800.00 2,560.00 12,800.00 2,560.00 14,000.00 3,760.00
2,560.0000
10,240.00
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TRAFFIC

3,000.0000
58 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -3.23 % 2,900.0000 -6.45 % 3,000.0000 -3.23 %

12,000.00 -400.00 11,600.00 -800.00 12,000.00 -400.00
3,100.0000
12,400.00

800.0000
59 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -27.27 % 800.0000 -27.27 % 1,000.0000 -9.09 %

3,200.00 -1,200.00 3,200.00 -1,200.00 4,000.00 -400.00
1,100.0000
4,400.00

25.0000
60 REMOVING AND RESETTING BEAM GUARDRAIL 

38.0000 L.F. -28.57 % 20.0000 -42.86 % 25.0000 -28.57 %

950.00 -380.00 760.00 -570.00 950.00 -380.00
35.0000
1,330.00

92.5000
61 SINGLE SLOPE CONCRETE BARRIER 

4025.0000 L.F. 12.80 % 100.0000 21.95 % 1.1500 -98.60 %

372,312.50 42,262.50 402,500.00 72,450.00 4,628.75 -325,421.25
82.0000

330,050.00

14,975.0000
62 SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION 

1.0000 EACH 57.63 % 12,000.0000 26.32 % 45,000.0000 373.68 %

14,975.00 5,475.00 12,000.00 2,500.00 45,000.00 35,500.00
9,500.0000
9,500.00

192.5000
63 MODIFIED HP SINGLE SLOPE CONC. BARRIER 72 IN

3534.0000 L.F. -16.30 % 203.0000 -11.74 % 240.0000 4.35 %

680,295.00 -132,525.00 717,402.00 -95,418.00 848,160.00 35,340.00
230.0000

812,820.00

260.0000
64 MODIFIED HP SINGLE SLOPE CONC. BARRIER 90 IN

1680.0000 L.F. -20.00 % 275.0000 -15.38 % 335.0000 3.08 %

436,800.00 -109,200.00 462,000.00 -84,000.00 562,800.00 16,800.00
325.0000

546,000.00

315.0000
65 MODIFIED HP SINGLE SLOPE CONC. BARRIER TRANSITION

435.0000 L.F. 21.15 % 290.0000 11.54 % 350.0000 34.62 %

137,025.00 23,925.00 126,150.00 13,050.00 152,250.00 39,150.00
260.0000

113,100.00

7.5000
66 TEMPORARY BARRIER 

11330.0000 L.F. -25.00 % 6.8500 -31.50 % 10.0000 0.00 %

84,975.00 -28,325.00 77,610.50 -35,689.50 113,300.00 0.00
10.0000

113,300.00

9.7500
67 TEMPORARY BARRIER WITH SCUPPER

9902.0000 L.F. -35.00 % 9.6500 -35.67 % 11.5000 -23.33 %

96,544.50 -51,985.50 95,554.30 -52,975.70 113,873.00 -34,657.00
15.0000

148,530.00

3,550.0000
68 TEMPORARY IMPACT ATTENUATOR 

5.0000 EACH 18.33 % 3,600.0000 20.00 % 3,650.0000 21.67 %

17,750.00 2,750.00 18,000.00 3,000.00 18,250.00 3,250.00
3,000.0000
15,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TUCCI & SONS, INC. SCI INFRASTRUCTURE, LLC.
4224 WALLER RD E 2825 S 154TH ST

TACOMA   WA  984431099 SEATTLE   WA  981882034
CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753245

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2,000.0000
69 RESETTING IMPACT ATTENUATOR 

2.0000 EACH 100.00 % 1,910.0000 91.00 % 2,000.0000 100.00 %

4,000.00 2,000.00 3,820.00 1,820.00 4,000.00 2,000.00
1,000.0000
2,000.00

50.0000
70 FLEXIBLE GUIDE POST 

11.0000 EACH -33.33 % 45.0000 -40.00 % 50.0000 -33.33 %

550.00 -275.00 495.00 -330.00 550.00 -275.00
75.0000
825.00

13.0000
71 BARRIER DELINEATOR 

186.0000 EACH 18.18 % 13.0000 18.18 % 14.0000 27.27 %

2,418.00 372.00 2,418.00 372.00 2,604.00 558.00
11.0000
2,046.00

0.1500
72 PAINT LINE 

38330.0000 L.F. -40.00 % 0.1500 -40.00 % 0.3000 20.00 %

5,749.50 -3,833.00 5,749.50 -3,833.00 11,499.00 1,916.50
0.2500

9,582.50

0.5500
73 PROFILED PLASTIC LINE 

55950.0000 L.F. -26.67 % 0.5500 -26.67 % 0.8000 6.67 %

30,772.50 -11,190.00 30,772.50 -11,190.00 44,760.00 2,797.50
0.7500

41,962.50

2.4400
74 PROFILED PLASTIC WIDE LANE LINE 

6600.0000 L.F. -30.29 % 2.4400 -30.29 % 5.2500 50.00 %

16,104.00 -6,996.00 16,104.00 -6,996.00 34,650.00 11,550.00
3.5000

23,100.00

25.0000
75 PLASTIC DRAINAGE MARKING 

150.0000 EACH -28.57 % 25.0000 -28.57 % 36.2500 3.57 %

3,750.00 -1,500.00 3,750.00 -1,500.00 5,437.50 187.50
35.0000
5,250.00

25.0000
76 PLASTIC JUNCTION BOX MARKING 

90.0000 EACH -37.50 % 25.0000 -37.50 % 40.0000 0.00 %

2,250.00 -1,350.00 2,250.00 -1,350.00 3,600.00 0.00
40.0000
3,600.00

165.0000
77 PLASTIC AERIAL SURVEILLANCE FULL MARKER 

4.0000 EACH -5.71 % 165.0000 -5.71 % 500.0000 185.71 %

660.00 -40.00 660.00 -40.00 2,000.00 1,300.00
175.0000
700.00

165.0000
78 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 

4.0000 EACH -5.71 % 165.0000 -5.71 % 500.0000 185.71 %

660.00 -40.00 660.00 -40.00 2,000.00 1,300.00
175.0000
700.00

2,500.0000
79 SHOULDER RUMBLE STRIP TYPE 1

5.8000 MI. 56.25 % 20.0000 -98.75 % 1,750.0000 9.38 %

14,500.00 5,220.00 116.00 -9,164.00 10,150.00 870.00
1,600.0000
9,280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TUCCI & SONS, INC. SCI INFRASTRUCTURE, LLC.
4224 WALLER RD E 2825 S 154TH ST

TACOMA   WA  984431099 SEATTLE   WA  981882034
CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753245

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

450.0000
80 RAISED PAVEMENT MARKER TYPE 2 

6.8000 HUND 18.42 % 450.0000 18.42 % 475.0000 25.00 %

3,060.00 476.00 3,060.00 476.00 3,230.00 646.00
380.0000
2,584.00

81 PERMANENT SIGNING 
L.S. 17.13 % 18.32 % 22.55 %

69,295.00 10,135.00 70,000.00 10,840.00 72,500.00 13,340.0059,160.00

0.4100
82 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

12910.0000 L.F. 105.00 % 0.7000 250.00 % 0.7500 275.00 %

5,293.10 2,711.10 9,037.00 6,455.00 9,682.50 7,100.50
0.2000

2,582.00

0.4200
83 TEMPORARY PAVEMENT MARKING-LONG DURATION 

86740.0000 L.F. -16.00 % 0.6000 20.00 % 0.7500 50.00 %

36,430.80 -6,939.20 52,044.00 8,674.00 65,055.00 21,685.00
0.5000

43,370.00
84 SIGN BRIDGE NO. 1

L.S. -67.31 % -67.31 % -61.54 %

42,500.00 -87,500.00 42,500.00 -87,500.00 50,000.00 -80,000.00130,000.00
85 TEMPORARY ILLUMINATION SYSTEM 

L.S. 49.73 % 49.73 % 60.43 %

5,600.00 1,860.00 5,600.00 1,860.00 6,000.00 2,260.003,740.00
86 ILLUMINATION SYSTEM 

L.S. 22.39 % 22.52 % 32.45 %

36,961.00 6,761.00 37,000.00 6,800.00 40,000.00 9,800.0030,200.00
87 ITS 

L.S. 18.71 % 18.66 % 22.98 %

55,020.00 8,670.00 55,000.00 8,650.00 57,000.00 10,650.0046,350.00
88 FURNISHING WEIGH-IN-MOTION STATION EQUIPMENT

L.S. -26.64 % -26.64 % -20.06 %

78,000.00 -28,328.00 78,000.00 -28,328.00 85,000.00 -21,328.00106,328.00
89 FORCE ACCOUNT JUNCTION BOX REPAIR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TUCCI & SONS, INC. SCI INFRASTRUCTURE, LLC.
4224 WALLER RD E 2825 S 154TH ST

TACOMA   WA  984431099 SEATTLE   WA  981882034
CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753245

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
90 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -2.61 % -17.30 % -2.35 %

488,706.42 -13,080.58 415,000.00 -86,787.00 490,000.00 -11,787.00501,787.00

OTHER ITEMS
91 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

6.0000
92 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

13240.0000 C.Y. -66.67 % 5.2000 -71.11 % 18.0000 0.00 %

79,440.00 -158,880.00 68,848.00 -169,472.00 238,320.00 0.00
18.0000

238,320.00

0.1000
93 SHORING OR EXTRA EXCAVATION CLASS B 

58330.0000 S.F. -99.17 % 0.1000 -99.17 % 1.2500 -89.58 %

5,833.00 -694,127.00 5,833.00 -694,127.00 72,912.50 -627,047.50
12.0000

699,960.00
94 STRUCTURAL SHORING

L.S. 66.67 % 3,566.67 % 1,566.67 %

5,000.00 2,000.00 110,000.00 107,000.00 50,000.00 47,000.003,000.00

800.0000
95 CONTROLLED DENSITY FILL 

1.0000 C.Y. 700.00 % 2,000.0000 1,900.00 % 150.0000 50.00 %

800.00 700.00 2,000.00 1,900.00 150.00 50.00
100.0000
100.00

96 STRUCTURE SURVEYING 
L.S. -16.67 % 177.78 % -16.67 %

15,000.00 -3,000.00 50,000.00 32,000.00 15,000.00 -3,000.0018,000.00
97 ROADWAY SURVEYING 

L.S. -34.38 % -62.50 % -31.25 %

52,500.00 -27,500.00 30,000.00 -50,000.00 55,000.00 -25,000.0080,000.00

61.7500
98 CONC. SLOPE PROTECTION 

481.0000 S.Y. 2.92 % 55.0000 -8.33 % 50.0000 -16.67 %

29,701.75 841.75 26,455.00 -2,405.00 24,050.00 -4,810.00
60.0000

28,860.00

2,000.0000
99 CONNECTION TO DRAINAGE STRUCTURE 

4.0000 EACH 33.33 % 1,000.0000 -33.33 % 500.0000 -66.67 %

8,000.00 2,000.00 4,000.00 -2,000.00 2,000.00 -4,000.00
1,500.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TUCCI & SONS, INC. SCI INFRASTRUCTURE, LLC.
4224 WALLER RD E 2825 S 154TH ST

TACOMA   WA  984431099 SEATTLE   WA  981882034
CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753245

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3,550.0000
100 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH -31.73 % 6,000.0000 15.38 % 3,100.0000 -40.38 %

3,550.00 -1,650.00 6,000.00 800.00 3,100.00 -2,100.00
5,200.0000
5,200.00

9,050.0000
101 MANHOLE 84 IN. DIAM. TYPE 2

1.0000 EACH -0.55 % 14,000.0000 53.85 % 7,500.0000 -17.58 %

9,050.00 -50.00 14,000.00 4,900.00 7,500.00 -1,600.00
9,100.0000
9,100.00

102 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. -91.40 % -84.52 % -86.24 %

5,000.00 -53,132.00 9,000.00 -49,132.00 8,000.00 -50,132.0058,132.00

100.0000
103 SEDIMENT STAFF GAGE

2.0000 EACH -90.44 % 500.0000 -52.20 % 500.0000 -52.20 %

200.00 -1,892.00 1,000.00 -1,092.00 1,000.00 -1,092.00
1,046.0000
2,092.00

104 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
105 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
106 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
107 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
108 SPCC PLAN 

L.S. -70.00 % -50.00 % -80.00 %

1,500.00 -3,500.00 2,500.00 -2,500.00 1,000.00 -4,000.005,000.00

8.0000
109 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

140.0000 S.Y. 60.00 % 10.0000 100.00 % 3.0000 -40.00 %

1,120.00 420.00 1,400.00 700.00 420.00 -280.00
5.0000
700.00

110 FORCE ACCOUNT POTHOLING
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TUCCI & SONS, INC. SCI INFRASTRUCTURE, LLC.
4224 WALLER RD E 2825 S 154TH ST

TACOMA   WA  984431099 SEATTLE   WA  981882034
CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 753245

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,250.0000
111 RECESSED PAVEMENT MARKER 

4.5000 HUND -16.67 % 1,000.0000 -33.33 % 1,500.0000 0.00 %

5,625.00 -1,125.00 4,500.00 -2,250.00 6,750.00 0.00
1,500.0000
6,750.00

4,500.0000
112 COMMERCIAL HMA PATCH

4.5000 HUND 55.17 % 4,500.0000 55.17 % 5,000.0000 72.41 %

20,250.00 7,200.00 20,250.00 7,200.00 22,500.00 9,450.00
2,900.0000
13,050.00

113 FORCE ACCOUNT COMMERCIAL HMA PATCH REPAIR
EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00

$7,878,787.87 -18.58% $7,892,350.40 -18.44% $7,930,685.25 -18.05%$9,677,122.22CONTRACT TOTAL

$7,930,685.25$7,878,787.87 $7,892,350.40BASE TOTAL -18.58% -18.44% -18.05%$9,677,122.22



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KIEWIT INFRASTRUCTURE WEST CO. RODARTE CONSTRUCTION, INC.
33455 6TH AVE S 17 EAST VALLEY HWY E

FEDERAL WAY   WA  980036335 AUBURN   WA  980925531
CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -74.17 % -54.84 % -25.49 %

250,000.00 -717,712.22 437,000.00 -530,712.22 721,000.00 -246,712.22967,712.22

4,500.0000
2 CLEARING AND GRUBBING 

6.1000 ACRE -40.00 % 1,500.0000 -80.00 % 15,000.0000 100.00 %

27,450.00 -18,300.00 9,150.00 -36,600.00 91,500.00 45,750.00
7,500.0000
45,750.00

300.0000
3 REMOVING DRAINAGE STRUCTURE 

13.0000 EACH -14.29 % 715.0000 104.29 % 275.0000 -21.43 %

3,900.00 -650.00 9,295.00 4,745.00 3,575.00 -975.00
350.0000
4,550.00

20.0000
4 REMOVING STORM SEWER PIPE

991.0000 L.F. 100.00 % 13.0000 30.00 % 14.0000 40.00 %

19,820.00 9,910.00 12,883.00 2,973.00 13,874.00 3,964.00
10.0000
9,910.00

8.0000
5 ABANDON STORM SEWER PIPE

895.0000 L.F. -68.00 % 52.0000 108.00 % 13.0000 -48.00 %

7,160.00 -15,215.00 46,540.00 24,165.00 11,635.00 -10,740.00
25.0000

22,375.00
6 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -56.01 % -78.01 % -61.51 %

40,000.00 -50,930.00 20,000.00 -70,930.00 35,000.00 -55,930.0090,930.00
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

4.0000
8 REMOVING GUARDRAIL 

1790.0000 L.F. -20.00 % 4.0000 -20.00 % 3.7500 -25.00 %

7,160.00 -1,790.00 7,160.00 -1,790.00 6,712.50 -2,237.50
5.0000

8,950.00

0.5000
9 REMOVING PAINT LINE 

42870.0000 L.F. 0.00 % 0.3000 -40.00 % 0.5500 10.00 %

21,435.00 0.00 12,861.00 -8,574.00 23,578.50 2,143.50
0.5000

21,435.00

0.6000
10 REMOVING PLASTIC LINE 

48130.0000 L.F. -40.00 % 0.3000 -70.00 % 0.8000 -20.00 %

28,878.00 -19,252.00 14,439.00 -33,691.00 38,504.00 -9,626.00
1.0000

48,130.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KIEWIT INFRASTRUCTURE WEST CO. RODARTE CONSTRUCTION, INC.
33455 6TH AVE S 17 EAST VALLEY HWY E

FEDERAL WAY   WA  980036335 AUBURN   WA  980925531
CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

48.0000
11 ROADWAY EXCAVATION INCL. HAUL 

15020.0000 C.Y. 108.70 % 32.0000 39.13 % 29.0000 26.09 %

720,960.00 375,500.00 480,640.00 135,180.00 435,580.00 90,120.00
23.0000

345,460.00

46.0000
12 ROADWAY EXCAVATION INCL. HAUL - AREA INFILTRATION POND

13510.0000 C.Y. 155.56 % 24.0000 33.33 % 22.0000 22.22 %

621,460.00 378,280.00 324,240.00 81,060.00 297,220.00 54,040.00
18.0000

243,180.00

13.0000
13 SELECT BORROW INCL. HAUL 

2330.0000 TON -18.75 % 1.0000 -93.75 % 30.0000 87.50 %

30,290.00 -6,990.00 2,330.00 -34,950.00 69,900.00 32,620.00
16.0000

37,280.00

DRAINAGE

3,000.0000
14 GRATE INLET TYPE 2 

58.0000 EACH 50.00 % 4,000.0000 100.00 % 2,750.0000 37.50 %

174,000.00 58,000.00 232,000.00 116,000.00 159,500.00 43,500.00
2,000.0000
116,000.00

70.0000
15 LIGHT LOOSE RIPRAP 

31.0000 TON 84.21 % 82.0000 115.79 % 75.0000 97.37 %

2,170.00 992.00 2,542.00 1,364.00 2,325.00 1,147.00
38.0000
1,178.00

50.0000
16 QUARRY SPALLS 

84.0000 TON 78.57 % 90.0000 221.43 % 60.0000 114.29 %

4,200.00 1,848.00 7,560.00 5,208.00 5,040.00 2,688.00
28.0000
2,352.00

STORM SEWER

2,600.0000
17 CATCH BASIN TYPE 2 48 IN. DIAM. 

34.0000 EACH 13.04 % 4,000.0000 73.91 % 3,000.0000 30.43 %

88,400.00 10,200.00 136,000.00 57,800.00 102,000.00 23,800.00
2,300.0000
78,200.00

4,000.0000
18 CATCH BASIN TYPE 2 54 IN. DIAM. 

8.0000 EACH 26.98 % 6,000.0000 90.48 % 3,250.0000 3.17 %

32,000.00 6,800.00 48,000.00 22,800.00 26,000.00 800.00
3,150.0000
25,200.00

1.5000
19 TESTING STORM SEWER PIPE 

10446.0000 L.F. -25.00 % 3.6000 80.00 % 1.5000 -25.00 %

15,669.00 -5,223.00 37,605.60 16,713.60 15,669.00 -5,223.00
2.0000

20,892.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KIEWIT INFRASTRUCTURE WEST CO. RODARTE CONSTRUCTION, INC.
33455 6TH AVE S 17 EAST VALLEY HWY E

FEDERAL WAY   WA  980036335 AUBURN   WA  980925531
CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

80.0000
20 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM. 

200.0000 L.F. 12.68 % 75.0000 5.63 % 125.0000 76.06 %

16,000.00 1,800.00 15,000.00 800.00 25,000.00 10,800.00
71.0000

14,200.00

114.0000
21 CL. III REINF. CONC. STORM SEWER PIPE 30 IN. DIAM. 

70.0000 L.F. -8.80 % 110.0000 -12.00 % 150.0000 20.00 %

7,980.00 -770.00 7,700.00 -1,050.00 10,500.00 1,750.00
125.0000
8,750.00

33.0000
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1410.0000 L.F. -17.50 % 48.0000 20.00 % 55.0000 37.50 %

46,530.00 -9,870.00 67,680.00 11,280.00 77,550.00 21,150.00
40.0000

56,400.00

44.0000
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

2175.0000 L.F. 10.00 % 55.0000 37.50 % 65.0000 62.50 %

95,700.00 8,700.00 119,625.00 32,625.00 141,375.00 54,375.00
40.0000

87,000.00

60.0000
24 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

5791.0000 L.F. 33.33 % 86.0000 91.11 % 85.0000 88.89 %

347,460.00 86,865.00 498,026.00 237,431.00 492,235.00 231,640.00
45.0000

260,595.00

94.0000
25 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 

686.0000 L.F. 10.59 % 110.0000 29.41 % 130.0000 52.94 %

64,484.00 6,174.00 75,460.00 17,150.00 89,180.00 30,870.00
85.0000

58,310.00

90.0000
26 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. 

110.0000 L.F. 11.11 % 102.0000 25.93 % 175.0000 116.05 %

9,900.00 990.00 11,220.00 2,310.00 19,250.00 10,340.00
81.0000
8,910.00

3,400.0000
27 OVERFLOW STRUCTURE WITH DEBRIS CAGE

1.0000 EACH -70.39 % 14,000.0000 21.92 % 5,500.0000 -52.10 %

3,400.00 -8,083.00 14,000.00 2,517.00 5,500.00 -5,983.00
11,483.0000
11,483.00

1,200.0000
28 GRATE INLET ON CATCH BASIN TYPE 2 - 48 IN. DIAM.

9.0000 EACH -58.62 % 5,000.0000 72.41 % 4,250.0000 46.55 %

10,800.00 -15,300.00 45,000.00 18,900.00 38,250.00 12,150.00
2,900.0000
26,100.00

1,800.0000
29 GRATE INLET ON CATCH BASIN TYPE 2 - 54 IN. DIAM.

2.0000 EACH -52.00 % 5,000.0000 33.33 % 4,150.0000 10.67 %

3,600.00 -3,900.00 10,000.00 2,500.00 8,300.00 800.00
3,750.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KIEWIT INFRASTRUCTURE WEST CO. RODARTE CONSTRUCTION, INC.
33455 6TH AVE S 17 EAST VALLEY HWY E

FEDERAL WAY   WA  980036335 AUBURN   WA  980925531
CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

800.0000
30 COMMERCIAL CONCRETE DRAIN WEDGE

13.0000 EACH 1,042.86 % 250.0000 257.14 % 525.0000 650.00 %

10,400.00 9,490.00 3,250.00 2,340.00 6,825.00 5,915.00
70.0000
910.00

STRUCTURE

50.0000
31 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1380.0000 C.Y. 100.00 % 30.0000 20.00 % 50.0000 100.00 %

69,000.00 34,500.00 41,400.00 6,900.00 69,000.00 34,500.00
25.0000

34,500.00

SURFACING

26.0000
32 CRUSHED SURFACING BASE COURSE 

18030.0000 TON 18.18 % 30.0000 36.36 % 24.0000 9.09 %

468,780.00 72,120.00 540,900.00 144,240.00 432,720.00 36,060.00
22.0000

396,660.00

HOT MIX ASPHALT

5.0000
33 PLANING BITUMINOUS PAVEMENT 

7200.0000 S.Y. -28.57 % 4.0000 -42.86 % 10.0000 42.86 %

36,000.00 -14,400.00 28,800.00 -21,600.00 72,000.00 21,600.00
7.0000

50,400.00

2.0000
34 PLANING BITUMINOUS PAVEMENT 6 INCH WIDTH

17110.0000 L.F. -33.33 % 3.1000 3.33 % 2.7500 -8.33 %

34,220.00 -17,110.00 53,041.00 1,711.00 47,052.50 -4,277.50
3.0000

51,330.00

60.0000
35 HMA CL. 1/2 IN. PG 64-22

21820.0000 TON -17.81 % 57.0000 -21.92 % 60.0000 -17.81 %

1,309,200.00 -283,660.00 1,243,740.00 -349,120.00 1,309,200.00 -283,660.00
73.0000

1,592,860.00
36 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

47,786.00 47,786.00 47,786.0047,786.00
37 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

31,857.00 31,857.00 31,857.0031,857.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KIEWIT INFRASTRUCTURE WEST CO. RODARTE CONSTRUCTION, INC.
33455 6TH AVE S 17 EAST VALLEY HWY E

FEDERAL WAY   WA  980036335 AUBURN   WA  980925531
CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
38 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

38,511.00 38,511.00 38,511.0038,511.00
39 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
40 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,819.00 13,819.00 13,819.0013,819.00
41 FORCE ACCOUNT HMA PAVEMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

EROSION CONTROL AND ROADSIDE PLANTING

20.0000
42 ESC LEAD 

38.0000 DAY -86.67 % 375.0000 150.00 % 150.0000 0.00 %

760.00 -4,940.00 14,250.00 8,550.00 5,700.00 0.00
150.0000
5,700.00

100.0000
43 INLET PROTECTION 

130.0000 EACH 17.65 % 106.0000 24.71 % 70.0000 -17.65 %

13,000.00 1,950.00 13,780.00 2,730.00 9,100.00 -1,950.00
85.0000

11,050.00

20.0000
44 STABILIZED CONSTRUCTION ENTRANCE 

170.0000 S.Y. 25.00 % 43.0000 168.75 % 20.0000 25.00 %

3,400.00 680.00 7,310.00 4,590.00 3,400.00 680.00
16.0000
2,720.00

90.0000
45 STREET CLEANING 

183.0000 HR  -25.00 % 195.0000 62.50 % 155.0000 29.17 %

16,470.00 -5,490.00 35,685.00 13,725.00 28,365.00 6,405.00
120.0000
21,960.00

4.0000
46 SILT FENCE 

3610.0000 L.F. -20.00 % 6.0000 20.00 % 4.0000 -20.00 %

14,440.00 -3,610.00 21,660.00 3,610.00 14,440.00 -3,610.00
5.0000

18,050.00

4.0000
47 WATTLE 

70.0000 L.F. 0.00 % 10.0000 150.00 % 6.5000 62.50 %

280.00 0.00 700.00 420.00 455.00 175.00
4.0000
280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
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12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KIEWIT INFRASTRUCTURE WEST CO. RODARTE CONSTRUCTION, INC.
33455 6TH AVE S 17 EAST VALLEY HWY E

FEDERAL WAY   WA  980036335 AUBURN   WA  980925531
CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
48 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
49 FORCE ACCOUNT MANAGEMENT OF WATER

EST. 0.00 % 0.00 % 0.00 %

110,000.00 110,000.00 110,000.00110,000.00

3,500.0000
50 TEMPORARY SEEDING 

1.2000 ACRE 118.75 % 10,000.0000 525.00 % 2,500.0000 56.25 %

4,200.00 2,280.00 12,000.00 10,080.00 3,000.00 1,080.00
1,600.0000
1,920.00

3,500.0000
51 SEEDING, FERTILIZING, AND MULCHING 

0.9000 ACRE -46.15 % 12,000.0000 84.62 % 2,500.0000 -61.54 %

3,150.00 -2,700.00 10,800.00 4,950.00 2,250.00 -3,600.00
6,500.0000
5,850.00

24.0000
52 TREATMENT LAYER SOIL

905.0000 S.Y. -70.37 % 46.0000 -43.21 % 20.0000 -75.31 %

21,720.00 -51,585.00 41,630.00 -31,675.00 18,100.00 -55,205.00
81.0000

73,305.00

13,000.0000
53 MEDIUM COMPOST 

1.3000 ACRE 14.04 % 40,000.0000 250.88 % 22,000.0000 92.98 %

16,900.00 2,080.00 52,000.00 37,180.00 28,600.00 13,780.00
11,400.0000
14,820.00

TRAFFIC

30.0000
54 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

55.0000 L.F. 0.00 % 28.0000 -6.67 % 30.0000 0.00 %

1,650.00 0.00 1,540.00 -110.00 1,650.00 0.00
30.0000
1,650.00

120.0000
55 BEAM GUARDRAIL TYPE 11

30.0000 L.F. 71.43 % 110.0000 57.14 % 120.0000 71.43 %

3,600.00 1,500.00 3,300.00 1,200.00 3,600.00 1,500.00
70.0000
2,100.00

30.0000
56 BEAM GUARDRAIL TYPE 31 

2171.0000 L.F. 20.00 % 26.0000 4.00 % 27.0000 8.00 %

65,130.00 10,855.00 56,446.00 2,171.00 58,617.00 4,342.00
25.0000

54,275.00

3,500.0000
57 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 36.72 % 3,200.0000 25.00 % 3,500.0000 36.72 %

14,000.00 3,760.00 12,800.00 2,560.00 14,000.00 3,760.00
2,560.0000
10,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE
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PRICE PER UNIT/
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12/02/2016
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DOT_RGGB01
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TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.
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AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KIEWIT INFRASTRUCTURE WEST CO. RODARTE CONSTRUCTION, INC.
33455 6TH AVE S 17 EAST VALLEY HWY E

FEDERAL WAY   WA  980036335 AUBURN   WA  980925531
CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3,100.0000
58 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 0.00 % 2,900.0000 -6.45 % 3,200.0000 3.23 %

12,400.00 0.00 11,600.00 -800.00 12,800.00 400.00
3,100.0000
12,400.00

830.0000
59 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -24.55 % 775.0000 -29.55 % 800.0000 -27.27 %

3,320.00 -1,080.00 3,100.00 -1,300.00 3,200.00 -1,200.00
1,100.0000
4,400.00

20.0000
60 REMOVING AND RESETTING BEAM GUARDRAIL 

38.0000 L.F. -42.86 % 18.0000 -48.57 % 19.0000 -45.71 %

760.00 -570.00 684.00 -646.00 722.00 -608.00
35.0000
1,330.00

95.0000
61 SINGLE SLOPE CONCRETE BARRIER 

4025.0000 L.F. 15.85 % 90.0000 9.76 % 105.0000 28.05 %

382,375.00 52,325.00 362,250.00 32,200.00 422,625.00 92,575.00
82.0000

330,050.00

20,000.0000
62 SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION 

1.0000 EACH 110.53 % 710.0000 -92.53 % 17,000.0000 78.95 %

20,000.00 10,500.00 710.00 -8,790.00 17,000.00 7,500.00
9,500.0000
9,500.00

180.0000
63 MODIFIED HP SINGLE SLOPE CONC. BARRIER 72 IN

3534.0000 L.F. -21.74 % 212.0000 -7.83 % 240.0000 4.35 %

636,120.00 -176,700.00 749,208.00 -63,612.00 848,160.00 35,340.00
230.0000

812,820.00

260.0000
64 MODIFIED HP SINGLE SLOPE CONC. BARRIER 90 IN

1680.0000 L.F. -20.00 % 294.0000 -9.54 % 325.0000 0.00 %

436,800.00 -109,200.00 493,920.00 -52,080.00 546,000.00 0.00
325.0000

546,000.00

400.0000
65 MODIFIED HP SINGLE SLOPE CONC. BARRIER TRANSITION

435.0000 L.F. 53.85 % 305.0000 17.31 % 110.0000 -57.69 %

174,000.00 60,900.00 132,675.00 19,575.00 47,850.00 -65,250.00
260.0000

113,100.00

8.0000
66 TEMPORARY BARRIER 

11330.0000 L.F. -20.00 % 13.5000 35.00 % 7.5000 -25.00 %

90,640.00 -22,660.00 152,955.00 39,655.00 84,975.00 -28,325.00
10.0000

113,300.00

10.0000
67 TEMPORARY BARRIER WITH SCUPPER

9902.0000 L.F. -33.33 % 30.0000 100.00 % 10.0000 -33.33 %

99,020.00 -49,510.00 297,060.00 148,530.00 99,020.00 -49,510.00
15.0000

148,530.00

3,800.0000
68 TEMPORARY IMPACT ATTENUATOR 

5.0000 EACH 26.67 % 4,500.0000 50.00 % 3,800.0000 26.67 %

19,000.00 4,000.00 22,500.00 7,500.00 19,000.00 4,000.00
3,000.0000
15,000.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2,000.0000
69 RESETTING IMPACT ATTENUATOR 

2.0000 EACH 100.00 % 4,000.0000 300.00 % 2,100.0000 110.00 %

4,000.00 2,000.00 8,000.00 6,000.00 4,200.00 2,200.00
1,000.0000
2,000.00

50.0000
70 FLEXIBLE GUIDE POST 

11.0000 EACH -33.33 % 350.0000 366.67 % 50.0000 -33.33 %

550.00 -275.00 3,850.00 3,025.00 550.00 -275.00
75.0000
825.00

14.0000
71 BARRIER DELINEATOR 

186.0000 EACH 27.27 % 150.0000 1,263.64 % 14.0000 27.27 %

2,604.00 558.00 27,900.00 25,854.00 2,604.00 558.00
11.0000
2,046.00

0.3000
72 PAINT LINE 

38330.0000 L.F. 20.00 % 0.1700 -32.00 % 0.2800 12.00 %

11,499.00 1,916.50 6,516.10 -3,066.40 10,732.40 1,149.90
0.2500

9,582.50

1.0000
73 PROFILED PLASTIC LINE 

55950.0000 L.F. 33.33 % 0.6500 -13.33 % 0.8500 13.33 %

55,950.00 13,987.50 36,367.50 -5,595.00 47,557.50 5,595.00
0.7500

41,962.50

5.0000
74 PROFILED PLASTIC WIDE LANE LINE 

6600.0000 L.F. 42.86 % 2.9000 -17.14 % 5.5000 57.14 %

33,000.00 9,900.00 19,140.00 -3,960.00 36,300.00 13,200.00
3.5000

23,100.00

40.0000
75 PLASTIC DRAINAGE MARKING 

150.0000 EACH 14.29 % 31.0000 -11.43 % 38.0000 8.57 %

6,000.00 750.00 4,650.00 -600.00 5,700.00 450.00
35.0000
5,250.00

40.0000
76 PLASTIC JUNCTION BOX MARKING 

90.0000 EACH 0.00 % 35.0000 -12.50 % 38.0000 -5.00 %

3,600.00 0.00 3,150.00 -450.00 3,420.00 -180.00
40.0000
3,600.00

190.0000
77 PLASTIC AERIAL SURVEILLANCE FULL MARKER 

4.0000 EACH 8.57 % 374.0000 113.71 % 190.0000 8.57 %

760.00 60.00 1,496.00 796.00 760.00 60.00
175.0000
700.00

190.0000
78 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 

4.0000 EACH 8.57 % 374.0000 113.71 % 190.0000 8.57 %

760.00 60.00 1,496.00 796.00 760.00 60.00
175.0000
700.00

1,800.0000
79 SHOULDER RUMBLE STRIP TYPE 1

5.8000 MI. 12.50 % 4,000.0000 150.00 % 1,800.0000 12.50 %

10,440.00 1,160.00 23,200.00 13,920.00 10,440.00 1,160.00
1,600.0000
9,280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KIEWIT INFRASTRUCTURE WEST CO. RODARTE CONSTRUCTION, INC.
33455 6TH AVE S 17 EAST VALLEY HWY E

FEDERAL WAY   WA  980036335 AUBURN   WA  980925531
CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

500.0000
80 RAISED PAVEMENT MARKER TYPE 2 

6.8000 HUND 31.58 % 580.0000 52.63 % 500.0000 31.58 %

3,400.00 816.00 3,944.00 1,360.00 3,400.00 816.00
380.0000
2,584.00

81 PERMANENT SIGNING 
L.S. 26.77 % 43.68 % 26.77 %

75,000.00 15,840.00 85,000.00 25,840.00 75,000.00 15,840.0059,160.00

1.0000
82 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

12910.0000 L.F. 400.00 % 0.2800 40.00 % 0.8000 300.00 %

12,910.00 10,328.00 3,614.80 1,032.80 10,328.00 7,746.00
0.2000

2,582.00

1.0000
83 TEMPORARY PAVEMENT MARKING-LONG DURATION 

86740.0000 L.F. 100.00 % 0.4400 -12.00 % 0.8000 60.00 %

86,740.00 43,370.00 38,165.60 -5,204.40 69,392.00 26,022.00
0.5000

43,370.00
84 SIGN BRIDGE NO. 1

L.S. -61.54 % -53.85 % -26.92 %

50,000.00 -80,000.00 60,000.00 -70,000.00 95,000.00 -35,000.00130,000.00
85 TEMPORARY ILLUMINATION SYSTEM 

L.S. 514.97 % 167.38 % 100.53 %

23,000.00 19,260.00 10,000.00 6,260.00 7,500.00 3,760.003,740.00
86 ILLUMINATION SYSTEM 

L.S. 32.45 % 82.12 % 15.89 %

40,000.00 9,800.00 55,000.00 24,800.00 35,000.00 4,800.0030,200.00
87 ITS 

L.S. 29.45 % 61.81 % -82.74 %

60,000.00 13,650.00 75,000.00 28,650.00 8,000.00 -38,350.0046,350.00
88 FURNISHING WEIGH-IN-MOTION STATION EQUIPMENT

L.S. -20.06 % -1.25 % 89.98 %

85,000.00 -21,328.00 105,000.00 -1,328.00 202,000.00 95,672.00106,328.00
89 FORCE ACCOUNT JUNCTION BOX REPAIR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KIEWIT INFRASTRUCTURE WEST CO. RODARTE CONSTRUCTION, INC.
33455 6TH AVE S 17 EAST VALLEY HWY E

FEDERAL WAY   WA  980036335 AUBURN   WA  980925531
CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
90 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -44.60 % -40.21 % -5.34 %

278,000.00 -223,787.00 300,000.00 -201,787.00 475,000.00 -26,787.00501,787.00

OTHER ITEMS
91 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

3.0000
92 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

13240.0000 C.Y. -83.33 % 14.0000 -22.22 % 35.0000 94.44 %

39,720.00 -198,600.00 185,360.00 -52,960.00 463,400.00 225,080.00
18.0000

238,320.00

0.1000
93 SHORING OR EXTRA EXCAVATION CLASS B 

58330.0000 S.F. -99.17 % 0.5000 -95.83 % 0.0100 -99.92 %

5,833.00 -694,127.00 29,165.00 -670,795.00 583.30 -699,376.70
12.0000

699,960.00
94 STRUCTURAL SHORING

L.S. 5,400.00 % 900.00 % 733.33 %

165,000.00 162,000.00 30,000.00 27,000.00 25,000.00 22,000.003,000.00

250.0000
95 CONTROLLED DENSITY FILL 

1.0000 C.Y. 150.00 % 250.0000 150.00 % 1,200.0000 1,100.00 %

250.00 150.00 250.00 150.00 1,200.00 1,100.00
100.0000
100.00

96 STRUCTURE SURVEYING 
L.S. 94.44 % 94.44 % -5.56 %

35,000.00 17,000.00 35,000.00 17,000.00 17,000.00 -1,000.0018,000.00
97 ROADWAY SURVEYING 

L.S. -23.75 % -25.00 % 0.00 %

61,000.00 -19,000.00 60,000.00 -20,000.00 80,000.00 0.0080,000.00

47.0000
98 CONC. SLOPE PROTECTION 

481.0000 S.Y. -21.67 % 37.0000 -38.33 % 95.0000 58.33 %

22,607.00 -6,253.00 17,797.00 -11,063.00 45,695.00 16,835.00
60.0000

28,860.00

1,000.0000
99 CONNECTION TO DRAINAGE STRUCTURE 

4.0000 EACH -33.33 % 400.0000 -73.33 % 2,250.0000 50.00 %

4,000.00 -2,000.00 1,600.00 -4,400.00 9,000.00 3,000.00
1,500.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KIEWIT INFRASTRUCTURE WEST CO. RODARTE CONSTRUCTION, INC.
33455 6TH AVE S 17 EAST VALLEY HWY E

FEDERAL WAY   WA  980036335 AUBURN   WA  980925531
CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3,700.0000
100 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH -28.85 % 5,000.0000 -3.85 % 3,200.0000 -38.46 %

3,700.00 -1,500.00 5,000.00 -200.00 3,200.00 -2,000.00
5,200.0000
5,200.00

12,000.0000
101 MANHOLE 84 IN. DIAM. TYPE 2

1.0000 EACH 31.87 % 13,000.0000 42.86 % 14,000.0000 53.85 %

12,000.00 2,900.00 13,000.00 3,900.00 14,000.00 4,900.00
9,100.0000
9,100.00

102 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. -34.63 % -60.43 % -92.78 %

38,000.00 -20,132.00 23,000.00 -35,132.00 4,200.00 -53,932.0058,132.00

600.0000
103 SEDIMENT STAFF GAGE

2.0000 EACH -42.64 % 150.0000 -85.66 % 1,100.0000 5.16 %

1,200.00 -892.00 300.00 -1,792.00 2,200.00 108.00
1,046.0000
2,092.00

104 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
105 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
106 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
107 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
108 SPCC PLAN 

L.S. -90.00 % -50.00 % -90.00 %

500.00 -4,500.00 2,500.00 -2,500.00 500.00 -4,500.005,000.00

4.0000
109 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

140.0000 S.Y. -20.00 % 5.0000 0.00 % 4.5000 -10.00 %

560.00 -140.00 700.00 0.00 630.00 -70.00
5.0000
700.00

110 FORCE ACCOUNT POTHOLING
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984461613

4116 BROOKDALE RD E
CECCANTI, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100420CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

KIEWIT INFRASTRUCTURE WEST CO. RODARTE CONSTRUCTION, INC.
33455 6TH AVE S 17 EAST VALLEY HWY E

FEDERAL WAY   WA  980036335 AUBURN   WA  980925531
CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100403

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,500.0000
111 RECESSED PAVEMENT MARKER 

4.5000 HUND 0.00 % 1,150.0000 -23.33 % 1,500.0000 0.00 %

6,750.00 0.00 5,175.00 -1,575.00 6,750.00 0.00
1,500.0000
6,750.00

3,000.0000
112 COMMERCIAL HMA PATCH

4.5000 HUND 3.45 % 115.0000 -96.03 % 5,000.0000 72.41 %

13,500.00 450.00 517.50 -12,532.50 22,500.00 9,450.00
2,900.0000
13,050.00

113 FORCE ACCOUNT COMMERCIAL HMA PATCH REPAIR
EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00

$8,326,343.00 -13.96% $8,798,474.10 -9.08% $9,386,650.70 -3.00%$9,677,122.22CONTRACT TOTAL

$9,386,650.70$8,326,343.00 $8,798,474.10BASE TOTAL -13.96% -9.08% -3.00%$9,677,122.22



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5110 RIVER ROAD EAST 3200 113TH AVE SW
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -41.10 % -25.70 % -3.38 %

570,000.00 -397,712.22 719,000.00 -248,712.22 935,000.00 -32,712.22967,712.22

22,600.0000
2 CLEARING AND GRUBBING 

6.1000 ACRE 201.33 % 13,000.0000 73.33 % 10,000.0000 33.33 %

137,860.00 92,110.00 79,300.00 33,550.00 61,000.00 15,250.00
7,500.0000
45,750.00

585.0000
3 REMOVING DRAINAGE STRUCTURE 

13.0000 EACH 67.14 % 1,300.0000 271.43 % 400.0000 14.29 %

7,605.00 3,055.00 16,900.00 12,350.00 5,200.00 650.00
350.0000
4,550.00

11.5000
4 REMOVING STORM SEWER PIPE

991.0000 L.F. 15.00 % 25.0000 150.00 % 9.0000 -10.00 %

11,396.50 1,486.50 24,775.00 14,865.00 8,919.00 -991.00
10.0000
9,910.00

11.0000
5 ABANDON STORM SEWER PIPE

895.0000 L.F. -56.00 % 40.0000 60.00 % 13.0000 -48.00 %

9,845.00 -12,530.00 35,800.00 13,425.00 11,635.00 -10,740.00
25.0000

22,375.00
6 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 3.07 % -62.61 % -26.32 %

93,725.00 2,795.00 34,000.00 -56,930.00 67,000.00 -23,930.0090,930.00
7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

4.0000
8 REMOVING GUARDRAIL 

1790.0000 L.F. -20.00 % 4.0000 -20.00 % 4.0000 -20.00 %

7,160.00 -1,790.00 7,160.00 -1,790.00 7,160.00 -1,790.00
5.0000

8,950.00

0.3000
9 REMOVING PAINT LINE 

42870.0000 L.F. -40.00 % 0.5500 10.00 % 0.5000 0.00 %

12,861.00 -8,574.00 23,578.50 2,143.50 21,435.00 0.00
0.5000

21,435.00

0.2500
10 REMOVING PLASTIC LINE 

48130.0000 L.F. -75.00 % 0.8000 -20.00 % 0.8500 -15.00 %

12,032.50 -36,097.50 38,504.00 -9,626.00 40,910.50 -7,219.50
1.0000

48,130.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5110 RIVER ROAD EAST 3200 113TH AVE SW
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

29.2500
11 ROADWAY EXCAVATION INCL. HAUL 

15020.0000 C.Y. 27.17 % 48.0000 108.70 % 25.0000 8.70 %

439,335.00 93,875.00 720,960.00 375,500.00 375,500.00 30,040.00
23.0000

345,460.00

33.0000
12 ROADWAY EXCAVATION INCL. HAUL - AREA INFILTRATION POND

13510.0000 C.Y. 83.33 % 20.0000 11.11 % 19.0000 5.56 %

445,830.00 202,650.00 270,200.00 27,020.00 256,690.00 13,510.00
18.0000

243,180.00

33.0000
13 SELECT BORROW INCL. HAUL 

2330.0000 TON 106.25 % 25.0000 56.25 % 19.0000 18.75 %

76,890.00 39,610.00 58,250.00 20,970.00 44,270.00 6,990.00
16.0000

37,280.00

DRAINAGE

3,400.0000
14 GRATE INLET TYPE 2 

58.0000 EACH 70.00 % 4,500.0000 125.00 % 3,000.0000 50.00 %

197,200.00 81,200.00 261,000.00 145,000.00 174,000.00 58,000.00
2,000.0000
116,000.00

71.2500
15 LIGHT LOOSE RIPRAP 

31.0000 TON 87.50 % 150.0000 294.74 % 70.0000 84.21 %

2,208.75 1,030.75 4,650.00 3,472.00 2,170.00 992.00
38.0000
1,178.00

60.0000
16 QUARRY SPALLS 

84.0000 TON 114.29 % 130.0000 364.29 % 100.0000 257.14 %

5,040.00 2,688.00 10,920.00 8,568.00 8,400.00 6,048.00
28.0000
2,352.00

STORM SEWER

2,825.0000
17 CATCH BASIN TYPE 2 48 IN. DIAM. 

34.0000 EACH 22.83 % 3,800.0000 65.22 % 4,500.0000 95.65 %

96,050.00 17,850.00 129,200.00 51,000.00 153,000.00 74,800.00
2,300.0000
78,200.00

3,150.0000
18 CATCH BASIN TYPE 2 54 IN. DIAM. 

8.0000 EACH 0.00 % 4,700.0000 49.21 % 5,000.0000 58.73 %

25,200.00 0.00 37,600.00 12,400.00 40,000.00 14,800.00
3,150.0000
25,200.00

3.5000
19 TESTING STORM SEWER PIPE 

10446.0000 L.F. 75.00 % 4.0000 100.00 % 1.5000 -25.00 %

36,561.00 15,669.00 41,784.00 20,892.00 15,669.00 -5,223.00
2.0000

20,892.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5110 RIVER ROAD EAST 3200 113TH AVE SW
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

93.0000
20 PLAIN CONC. STORM SEWER PIPE 24 IN. DIAM. 

200.0000 L.F. 30.99 % 92.0000 29.58 % 100.0000 40.85 %

18,600.00 4,400.00 18,400.00 4,200.00 20,000.00 5,800.00
71.0000

14,200.00

145.0000
21 CL. III REINF. CONC. STORM SEWER PIPE 30 IN. DIAM. 

70.0000 L.F. 16.00 % 180.0000 44.00 % 150.0000 20.00 %

10,150.00 1,400.00 12,600.00 3,850.00 10,500.00 1,750.00
125.0000
8,750.00

46.0000
22 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1410.0000 L.F. 15.00 % 53.0000 32.50 % 40.0000 0.00 %

64,860.00 8,460.00 74,730.00 18,330.00 56,400.00 0.00
40.0000

56,400.00

47.2500
23 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

2175.0000 L.F. 18.13 % 55.0000 37.50 % 50.0000 25.00 %

102,768.75 15,768.75 119,625.00 32,625.00 108,750.00 21,750.00
40.0000

87,000.00

64.2500
24 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

5791.0000 L.F. 42.78 % 72.0000 60.00 % 80.0000 77.78 %

372,071.75 111,476.75 416,952.00 156,357.00 463,280.00 202,685.00
45.0000

260,595.00

103.0000
25 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 

686.0000 L.F. 21.18 % 100.0000 17.65 % 95.0000 11.76 %

70,658.00 12,348.00 68,600.00 10,290.00 65,170.00 6,860.00
85.0000

58,310.00

92.0000
26 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM. 

110.0000 L.F. 13.58 % 98.0000 20.99 % 100.0000 23.46 %

10,120.00 1,210.00 10,780.00 1,870.00 11,000.00 2,090.00
81.0000
8,910.00

8,000.0000
27 OVERFLOW STRUCTURE WITH DEBRIS CAGE

1.0000 EACH -30.33 % 9,600.0000 -16.40 % 9,500.0000 -17.27 %

8,000.00 -3,483.00 9,600.00 -1,883.00 9,500.00 -1,983.00
11,483.0000
11,483.00

4,900.0000
28 GRATE INLET ON CATCH BASIN TYPE 2 - 48 IN. DIAM.

9.0000 EACH 68.97 % 5,000.0000 72.41 % 6,000.0000 106.90 %

44,100.00 18,000.00 45,000.00 18,900.00 54,000.00 27,900.00
2,900.0000
26,100.00

5,170.0000
29 GRATE INLET ON CATCH BASIN TYPE 2 - 54 IN. DIAM.

2.0000 EACH 37.87 % 6,000.0000 60.00 % 5,500.0000 46.67 %

10,340.00 2,840.00 12,000.00 4,500.00 11,000.00 3,500.00
3,750.0000
7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5110 RIVER ROAD EAST 3200 113TH AVE SW
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

645.0000
30 COMMERCIAL CONCRETE DRAIN WEDGE

13.0000 EACH 821.43 % 400.0000 471.43 % 250.0000 257.14 %

8,385.00 7,475.00 5,200.00 4,290.00 3,250.00 2,340.00
70.0000
910.00

STRUCTURE

37.7500
31 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

1380.0000 C.Y. 51.00 % 35.0000 40.00 % 40.0000 60.00 %

52,095.00 17,595.00 48,300.00 13,800.00 55,200.00 20,700.00
25.0000

34,500.00

SURFACING

29.0000
32 CRUSHED SURFACING BASE COURSE 

18030.0000 TON 31.82 % 28.0000 27.27 % 20.0000 -9.09 %

522,870.00 126,210.00 504,840.00 108,180.00 360,600.00 -36,060.00
22.0000

396,660.00

HOT MIX ASPHALT

5.0000
33 PLANING BITUMINOUS PAVEMENT 

7200.0000 S.Y. -28.57 % 11.0000 57.14 % 7.0000 0.00 %

36,000.00 -14,400.00 79,200.00 28,800.00 50,400.00 0.00
7.0000

50,400.00

1.6500
34 PLANING BITUMINOUS PAVEMENT 6 INCH WIDTH

17110.0000 L.F. -45.00 % 3.0000 0.00 % 2.0000 -33.33 %

28,231.50 -23,098.50 51,330.00 0.00 34,220.00 -17,110.00
3.0000

51,330.00

69.7000
35 HMA CL. 1/2 IN. PG 64-22

21820.0000 TON -4.52 % 61.0000 -16.44 % 80.0000 9.59 %

1,520,854.00 -72,006.00 1,331,020.00 -261,840.00 1,745,600.00 152,740.00
73.0000

1,592,860.00
36 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

47,786.00 47,786.00 47,786.0047,786.00
37 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

31,857.00 31,857.00 31,857.0031,857.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5110 RIVER ROAD EAST 3200 113TH AVE SW
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
38 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

38,511.00 38,511.00 38,511.0038,511.00
39 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
40 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

13,819.00 13,819.00 13,819.0013,819.00
41 FORCE ACCOUNT HMA PAVEMENT REPAIR

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

EROSION CONTROL AND ROADSIDE PLANTING

390.0000
42 ESC LEAD 

38.0000 DAY 160.00 % 50.0000 -66.67 % 150.0000 0.00 %

14,820.00 9,120.00 1,900.00 -3,800.00 5,700.00 0.00
150.0000
5,700.00

67.0000
43 INLET PROTECTION 

130.0000 EACH -21.18 % 165.0000 94.12 % 80.0000 -5.88 %

8,710.00 -2,340.00 21,450.00 10,400.00 10,400.00 -650.00
85.0000

11,050.00

38.2500
44 STABILIZED CONSTRUCTION ENTRANCE 

170.0000 S.Y. 139.06 % 40.0000 150.00 % 30.0000 87.50 %

6,502.50 3,782.50 6,800.00 4,080.00 5,100.00 2,380.00
16.0000
2,720.00

115.0000
45 STREET CLEANING 

183.0000 HR  -4.17 % 145.0000 20.83 % 250.0000 108.33 %

21,045.00 -915.00 26,535.00 4,575.00 45,750.00 23,790.00
120.0000
21,960.00

5.6000
46 SILT FENCE 

3610.0000 L.F. 12.00 % 6.0000 20.00 % 6.0000 20.00 %

20,216.00 2,166.00 21,660.00 3,610.00 21,660.00 3,610.00
5.0000

18,050.00

40.7500
47 WATTLE 

70.0000 L.F. 918.75 % 25.0000 525.00 % 6.0000 50.00 %

2,852.50 2,572.50 1,750.00 1,470.00 420.00 140.00
4.0000
280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5110 RIVER ROAD EAST 3200 113TH AVE SW
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
48 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00
49 FORCE ACCOUNT MANAGEMENT OF WATER

EST. 0.00 % 0.00 % 0.00 %

110,000.00 110,000.00 110,000.00110,000.00

3,750.0000
50 TEMPORARY SEEDING 

1.2000 ACRE 134.38 % 7,500.0000 368.75 % 4,500.0000 181.25 %

4,500.00 2,580.00 9,000.00 7,080.00 5,400.00 3,480.00
1,600.0000
1,920.00

3,750.0000
51 SEEDING, FERTILIZING, AND MULCHING 

0.9000 ACRE -42.31 % 8,600.0000 32.31 % 4,500.0000 -30.77 %

3,375.00 -2,475.00 7,740.00 1,890.00 4,050.00 -1,800.00
6,500.0000
5,850.00

23.0000
52 TREATMENT LAYER SOIL

905.0000 S.Y. -71.60 % 54.0000 -33.33 % 33.0000 -59.26 %

20,815.00 -52,490.00 48,870.00 -24,435.00 29,865.00 -43,440.00
81.0000

73,305.00

14,375.0000
53 MEDIUM COMPOST 

1.3000 ACRE 26.10 % 29,000.0000 154.39 % 17,000.0000 49.12 %

18,687.50 3,867.50 37,700.00 22,880.00 22,100.00 7,280.00
11,400.0000
14,820.00

TRAFFIC

32.0000
54 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

55.0000 L.F. 6.67 % 30.0000 0.00 % 32.0000 6.67 %

1,760.00 110.00 1,650.00 0.00 1,760.00 110.00
30.0000
1,650.00

125.0000
55 BEAM GUARDRAIL TYPE 11

30.0000 L.F. 78.57 % 115.0000 64.29 % 125.0000 78.57 %

3,750.00 1,650.00 3,450.00 1,350.00 3,750.00 1,650.00
70.0000
2,100.00

29.5000
56 BEAM GUARDRAIL TYPE 31 

2171.0000 L.F. 18.00 % 27.0000 8.00 % 30.0000 20.00 %

64,044.50 9,769.50 58,617.00 4,342.00 65,130.00 10,855.00
25.0000

54,275.00

3,660.0000
57 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 42.97 % 3,400.0000 32.81 % 3,500.0000 36.72 %

14,640.00 4,400.00 13,600.00 3,360.00 14,000.00 3,760.00
2,560.0000
10,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5110 RIVER ROAD EAST 3200 113TH AVE SW
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3,285.0000
58 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 5.97 % 3,000.0000 -3.23 % 3,200.0000 3.23 %

13,140.00 740.00 12,000.00 -400.00 12,800.00 400.00
3,100.0000
12,400.00

870.0000
59 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -20.91 % 800.0000 -27.27 % 850.0000 -22.73 %

3,480.00 -920.00 3,200.00 -1,200.00 3,400.00 -1,000.00
1,100.0000
4,400.00

20.2500
60 REMOVING AND RESETTING BEAM GUARDRAIL 

38.0000 L.F. -42.14 % 20.0000 -42.86 % 20.0000 -42.86 %

769.50 -560.50 760.00 -570.00 760.00 -570.00
35.0000
1,330.00

113.0000
61 SINGLE SLOPE CONCRETE BARRIER 

4025.0000 L.F. 37.80 % 118.0000 43.90 % 125.0000 52.44 %

454,825.00 124,775.00 474,950.00 144,900.00 503,125.00 173,075.00
82.0000

330,050.00

11,500.0000
62 SINGLE SLOPE CONC. BARRIER LIGHT STANDARD FOUNDATION 

1.0000 EACH 21.05 % 22,000.0000 131.58 % 20,000.0000 110.53 %

11,500.00 2,000.00 22,000.00 12,500.00 20,000.00 10,500.00
9,500.0000
9,500.00

255.0000
63 MODIFIED HP SINGLE SLOPE CONC. BARRIER 72 IN

3534.0000 L.F. 10.87 % 205.0000 -10.87 % 250.0000 8.70 %

901,170.00 88,350.00 724,470.00 -88,350.00 883,500.00 70,680.00
230.0000

812,820.00

350.0000
64 MODIFIED HP SINGLE SLOPE CONC. BARRIER 90 IN

1680.0000 L.F. 7.69 % 260.0000 -20.00 % 330.0000 1.54 %

588,000.00 42,000.00 436,800.00 -109,200.00 554,400.00 8,400.00
325.0000

546,000.00

287.5000
65 MODIFIED HP SINGLE SLOPE CONC. BARRIER TRANSITION

435.0000 L.F. 10.58 % 600.0000 130.77 % 500.0000 92.31 %

125,062.50 11,962.50 261,000.00 147,900.00 217,500.00 104,400.00
260.0000

113,100.00

11.0000
66 TEMPORARY BARRIER 

11330.0000 L.F. 10.00 % 10.0000 0.00 % 10.0000 0.00 %

124,630.00 11,330.00 113,300.00 0.00 113,300.00 0.00
10.0000

113,300.00

11.0000
67 TEMPORARY BARRIER WITH SCUPPER

9902.0000 L.F. -26.67 % 10.0000 -33.33 % 11.0000 -26.67 %

108,922.00 -39,608.00 99,020.00 -49,510.00 108,922.00 -39,608.00
15.0000

148,530.00

4,050.0000
68 TEMPORARY IMPACT ATTENUATOR 

5.0000 EACH 35.00 % 4,000.0000 33.33 % 6,000.0000 100.00 %

20,250.00 5,250.00 20,000.00 5,000.00 30,000.00 15,000.00
3,000.0000
15,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
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AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE
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PRICE PER UNIT/
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12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5110 RIVER ROAD EAST 3200 113TH AVE SW
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2,200.0000
69 RESETTING IMPACT ATTENUATOR 

2.0000 EACH 120.00 % 2,100.0000 110.00 % 3,000.0000 200.00 %

4,400.00 2,400.00 4,200.00 2,200.00 6,000.00 4,000.00
1,000.0000
2,000.00

51.0000
70 FLEXIBLE GUIDE POST 

11.0000 EACH -32.00 % 50.0000 -33.33 % 50.0000 -33.33 %

561.00 -264.00 550.00 -275.00 550.00 -275.00
75.0000
825.00

14.7000
71 BARRIER DELINEATOR 

186.0000 EACH 33.64 % 15.0000 36.36 % 35.0000 218.18 %

2,734.20 688.20 2,790.00 744.00 6,510.00 4,464.00
11.0000
2,046.00

0.1700
72 PAINT LINE 

38330.0000 L.F. -32.00 % 0.2800 12.00 % 0.2500 0.00 %

6,516.10 -3,066.40 10,732.40 1,149.90 9,582.50 0.00
0.2500

9,582.50

0.7000
73 PROFILED PLASTIC LINE 

55950.0000 L.F. -6.67 % 0.8000 6.67 % 0.8500 13.33 %

39,165.00 -2,797.50 44,760.00 2,797.50 47,557.50 5,595.00
0.7500

41,962.50

3.1000
74 PROFILED PLASTIC WIDE LANE LINE 

6600.0000 L.F. -11.43 % 6.0000 71.43 % 5.6000 60.00 %

20,460.00 -2,640.00 39,600.00 16,500.00 36,960.00 13,860.00
3.5000

23,100.00

28.7500
75 PLASTIC DRAINAGE MARKING 

150.0000 EACH -17.86 % 38.0000 8.57 % 40.0000 14.29 %

4,312.50 -937.50 5,700.00 450.00 6,000.00 750.00
35.0000
5,250.00

28.7500
76 PLASTIC JUNCTION BOX MARKING 

90.0000 EACH -28.13 % 38.0000 -5.00 % 40.0000 0.00 %

2,587.50 -1,012.50 3,420.00 -180.00 3,600.00 0.00
40.0000
3,600.00

190.0000
77 PLASTIC AERIAL SURVEILLANCE FULL MARKER 

4.0000 EACH 8.57 % 188.0000 7.43 % 200.0000 14.29 %

760.00 60.00 752.00 52.00 800.00 100.00
175.0000
700.00

189.7500
78 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 

4.0000 EACH 8.43 % 188.0000 7.43 % 200.0000 14.29 %

759.00 59.00 752.00 52.00 800.00 100.00
175.0000
700.00

515.0000
79 SHOULDER RUMBLE STRIP TYPE 1

5.8000 MI. -67.81 % 1,775.0000 10.94 % 1,800.0000 12.50 %

2,987.00 -6,293.00 10,295.00 1,015.00 10,440.00 1,160.00
1,600.0000
9,280.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
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AMT.DIFF.
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ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5110 RIVER ROAD EAST 3200 113TH AVE SW
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

517.5000
80 RAISED PAVEMENT MARKER TYPE 2 

6.8000 HUND 36.18 % 480.0000 26.32 % 500.0000 31.58 %

3,519.00 935.00 3,264.00 680.00 3,400.00 816.00
380.0000
2,584.00

81 PERMANENT SIGNING 
L.S. 35.23 % 26.77 % 43.68 %

80,000.00 20,840.00 75,000.00 15,840.00 85,000.00 25,840.0059,160.00

0.4500
82 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

12910.0000 L.F. 125.00 % 0.7500 275.00 % 0.8000 300.00 %

5,809.50 3,227.50 9,682.50 7,100.50 10,328.00 7,746.00
0.2000

2,582.00

0.5000
83 TEMPORARY PAVEMENT MARKING-LONG DURATION 

86740.0000 L.F. 0.00 % 0.7500 50.00 % 0.8000 60.00 %

43,370.00 0.00 65,055.00 21,685.00 69,392.00 26,022.00
0.5000

43,370.00
84 SIGN BRIDGE NO. 1

L.S. -62.40 % -65.38 % -53.85 %

48,875.00 -81,125.00 45,000.00 -85,000.00 60,000.00 -70,000.00130,000.00
85 TEMPORARY ILLUMINATION SYSTEM 

L.S. 72.19 % 60.43 % 60.43 %

6,440.00 2,700.00 6,000.00 2,260.00 6,000.00 2,260.003,740.00
86 ILLUMINATION SYSTEM 

L.S. 40.73 % 32.45 % 32.45 %

42,500.00 12,300.00 40,000.00 9,800.00 40,000.00 9,800.0030,200.00
87 ITS 

L.S. 36.52 % 29.45 % 29.45 %

63,275.00 16,925.00 60,000.00 13,650.00 60,000.00 13,650.0046,350.00
88 FURNISHING WEIGH-IN-MOTION STATION EQUIPMENT

L.S. -15.64 % -21.00 % -24.76 %

89,700.00 -16,628.00 84,000.00 -22,328.00 80,000.00 -26,328.00106,328.00
89 FORCE ACCOUNT JUNCTION BOX REPAIR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5110 RIVER ROAD EAST 3200 113TH AVE SW
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
90 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 99.29 % 34.52 % 146.12 %

1,000,000.00 498,213.00 675,000.00 173,213.00 1,235,000.00 733,213.00501,787.00

OTHER ITEMS
91 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

20.0000
92 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

13240.0000 C.Y. 11.11 % 14.0000 -22.22 % 10.0000 -44.44 %

264,800.00 26,480.00 185,360.00 -52,960.00 132,400.00 -105,920.00
18.0000

238,320.00

0.1500
93 SHORING OR EXTRA EXCAVATION CLASS B 

58330.0000 S.F. -98.75 % 0.2500 -97.92 % 1.0000 -91.67 %

8,749.50 -691,210.50 14,582.50 -685,377.50 58,330.00 -641,630.00
12.0000

699,960.00
94 STRUCTURAL SHORING

L.S. 283.33 % 4,233.33 % 1,733.33 %

11,500.00 8,500.00 130,000.00 127,000.00 55,000.00 52,000.003,000.00

400.0000
95 CONTROLLED DENSITY FILL 

1.0000 C.Y. 300.00 % 1,650.0000 1,550.00 % 2,000.0000 1,900.00 %

400.00 300.00 1,650.00 1,550.00 2,000.00 1,900.00
100.0000
100.00

96 STRUCTURE SURVEYING 
L.S. -38.89 % 483.33 % 316.67 %

11,000.00 -7,000.00 105,000.00 87,000.00 75,000.00 57,000.0018,000.00
97 ROADWAY SURVEYING 

L.S. -34.64 % -31.25 % 25.00 %

52,285.00 -27,715.00 55,000.00 -25,000.00 100,000.00 20,000.0080,000.00

99.0000
98 CONC. SLOPE PROTECTION 

481.0000 S.Y. 65.00 % 128.0000 113.33 % 55.0000 -8.33 %

47,619.00 18,759.00 61,568.00 32,708.00 26,455.00 -2,405.00
60.0000

28,860.00

1,100.0000
99 CONNECTION TO DRAINAGE STRUCTURE 

4.0000 EACH -26.67 % 2,300.0000 53.33 % 1,000.0000 -33.33 %

4,400.00 -1,600.00 9,200.00 3,200.00 4,000.00 -2,000.00
1,500.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5110 RIVER ROAD EAST 3200 113TH AVE SW
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

4,600.0000
100 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH -11.54 % 5,500.0000 5.77 % 7,500.0000 44.23 %

4,600.00 -600.00 5,500.00 300.00 7,500.00 2,300.00
5,200.0000
5,200.00

12,000.0000
101 MANHOLE 84 IN. DIAM. TYPE 2

1.0000 EACH 31.87 % 11,000.0000 20.88 % 12,000.0000 31.87 %

12,000.00 2,900.00 11,000.00 1,900.00 12,000.00 2,900.00
9,100.0000
9,100.00

102 CLEANING EXISTING DRAINAGE STRUCTURE 
L.S. -85.38 % -67.32 % -65.60 %

8,500.00 -49,632.00 19,000.00 -39,132.00 20,000.00 -38,132.0058,132.00

195.0000
103 SEDIMENT STAFF GAGE

2.0000 EACH -81.36 % 760.0000 -27.34 % 200.0000 -80.88 %

390.00 -1,702.00 1,520.00 -572.00 400.00 -1,692.00
1,046.0000
2,092.00

104 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

12,000.00 12,000.00 12,000.0012,000.00
105 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
106 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
107 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
108 SPCC PLAN 

L.S. -76.00 % -85.10 % -70.00 %

1,200.00 -3,800.00 745.00 -4,255.00 1,500.00 -3,500.005,000.00

4.6000
109 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

140.0000 S.Y. -8.00 % 15.0000 200.00 % 2.5000 -50.00 %

644.00 -56.00 2,100.00 1,400.00 350.00 -350.00
5.0000
700.00

110 FORCE ACCOUNT POTHOLING
EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16C522 REVISION NO : BIDS OPENED ON : Dec 21 2016 
CONTRACT NO :008993 REGION NO : 3 AWARDED ON : Dec 28 2016 
VERSION NO :3 WORK ORDER# : XL5000
HWY :SR 005
TITLE :I-5

MOUNTS RD TO CENTER DR
AUXILIARY LANE EXTENSION
16C522

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/02/2016
13:19

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PUYALLUP   WA  983722516

400 VALLEY AVE NE
MILES RESOURCES, LLC 

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

904000CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 9TH BIDDER -------

ACTIVE CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
5110 RIVER ROAD EAST 3200 113TH AVE SW
TACOMA, WA  98443-2638
PUYALLUP   WA  983710162 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,100.0000
111 RECESSED PAVEMENT MARKER 

4.5000 HUND -26.67 % 1,500.0000 0.00 % 1,500.0000 0.00 %

4,950.00 -1,800.00 6,750.00 0.00 6,750.00 0.00
1,500.0000
6,750.00

245.0000
112 COMMERCIAL HMA PATCH

4.5000 HUND -91.55 % 5,000.0000 72.41 % 9,000.0000 210.34 %

1,102.50 -11,947.50 22,500.00 9,450.00 40,500.00 27,450.00
2,900.0000
13,050.00

113 FORCE ACCOUNT COMMERCIAL HMA PATCH REPAIR
EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00

$9,919,210.55 2.50% $9,959,977.90 2.92% $10,681,694.50 10.38%$9,677,122.22CONTRACT TOTAL

$10,681,694.50$9,919,210.55 $9,959,977.90BASE TOTAL 2.50% 2.92% 10.38%$9,677,122.22


