
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16X330 REVISION NO : BIDS OPENED ON : May  4 2016 
CONTRACT NO :008895 REGION NO : 4 AWARDED ON : May  9 2016 
VERSION NO :4 WORK ORDER# : XL3982
HWY :SR 705
TITLE :

TACOMA 
AMTRAK CASCADES STATION
16X330

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/15/2016
13:20

DOT_RGGB01

HSR-0017-11-01-06

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY
GARCO CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ABSHER CONSTRUCTION CO. GRAHAM CONTRACTING, LTD.
1001 SHAW RD 9709 THIRD AVE NE #300
PUYALLUP, WA 98372-7437
PUYALLUP   WA  983710152 SEATTLE   WA  981152027
CONTRACTOR NUMBER : 101066 CONTRACTOR NUMBER : 101033

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 111.76 % -23.13 % 170.59 %

900,000.50 475,000.50 326,703.00 -98,297.00 1,150,000.00 725,000.00425,000.00

1,200.0000
2 REMOVING DRAINAGE STRUCTURE 

1.0000 EACH 147.04 % 1,262.0000 159.80 % 600.0000 23.52 %

1,200.00 714.24 1,262.00 776.24 600.00 114.24
485.7600
485.76

3 REMOVAL OF STRUCTURE AND OBSTRUCTIONS 
L.S. -4.46 % -56.96 % -4.46 %

60,000.00 -2,800.00 27,032.00 -35,768.00 60,000.00 -2,800.0062,800.00

20.0000
4 REMOVING CEMENT CONC. PAVEMENT 

1230.0000 S.Y. 4.77 % 48.6200 154.69 % 44.0000 130.49 %

24,600.00 1,119.30 59,802.60 36,321.90 54,120.00 30,639.30
19.0900

23,480.70

16.0000
5 REMOVING CEMENT CONC. SIDEWALK 

290.0000 S.Y. -5.72 % 39.4200 132.29 % 9.5000 -44.02 %

4,640.00 -281.30 11,431.80 6,510.50 2,755.00 -2,166.30
16.9700
4,921.30

14.0000
6 REMOVING CEMENT CONC. CURB AND GUTTER 

120.0000 L.F. 75.44 % 11.3100 41.73 % 6.0000 -24.81 %

1,680.00 722.40 1,357.20 399.60 720.00 -237.60
7.9800
957.60

14.0000
7 REMOVING CEMENT CONC. CURB 

210.0000 L.F. 192.28 % 24.1800 404.80 % 5.0000 4.38 %

2,940.00 1,934.10 5,077.80 4,071.90 1,050.00 44.10
4.7900

1,005.90

25.0000
8 REMOVING ASPHALT CONC. PAVEMENT 

225.0000 S.Y. 243.88 % 13.0900 80.06 % 18.0000 147.59 %

5,625.00 3,989.25 2,945.25 1,309.50 4,050.00 2,414.25
7.2700

1,635.75

55.5000
9 REMOVING AND SALVAGING PAVERS

1290.0000 S.Y. 445.19 % 98.7700 870.24 % 70.0000 587.62 %

71,595.00 58,462.80 127,413.30 114,281.10 90,300.00 77,167.80
10.1800

13,132.20

70.0000
10 CONTAM. MATERIAL EXCAV., HANDL, & DISPOSAL INCL. HAUL

3544.0000 TON 0.00 % 103.8000 48.29 % 45.0000 -35.71 %

248,080.00 0.00 367,867.20 119,787.20 159,480.00 -88,600.00
70.0000

248,080.00
11 CONTAMINATED WATER HANDL & DISPOSAL INCL. HAUL

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00
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PREPARATION
12 FHS BUILDING ABATEMENT

L.S. -75.75 % -68.78 % -10.00 %

4,850.00 -15,150.00 6,244.00 -13,756.00 18,000.00 -2,000.0020,000.00
13 FHS BUILDING DEMOLITION

L.S. -35.60 % -75.55 % -64.00 %

161,000.00 -89,000.00 61,116.00 -188,884.00 90,000.00 -160,000.00250,000.00

DRAINAGE

71.5000
14 DRAIN PIPE 6 IN. DIAM. 

97.0000 L.F. -21.39 % 63.0800 -30.64 % 75.0000 -17.54 %

6,935.50 -1,886.65 6,118.76 -2,703.39 7,275.00 -1,547.15
90.9500
8,822.15

115.0000
15 TRENCH DRAIN

215.0000 L.F. 79.13 % 189.2200 194.74 % 120.0000 86.92 %

24,725.00 10,922.00 40,682.30 26,879.30 25,800.00 11,997.00
64.2000

13,803.00

600.0000
16 IN-LINE CATCH BASIN

3.0000 EACH -41.03 % 2,627.6700 158.24 % 200.0000 -80.34 %

1,800.00 -1,252.62 7,883.01 4,830.39 600.00 -2,452.62
1,017.5400
3,052.62

STORM SEWER

500.0000
17 CATCH BASIN TYPE 1 

2.0000 EACH -85.15 % 1,892.5000 -43.80 % 1,800.0000 -46.55 %

1,000.00 -5,735.14 3,785.00 -2,950.14 3,600.00 -3,135.14
3,367.5700
6,735.14

10.0000
18 TESTING STORM SEWER PIPE 

97.0000 L.F. -68.85 % 7.3500 -77.10 % 12.0000 -62.62 %

970.00 -2,143.70 712.95 -2,400.75 1,164.00 -1,949.70
32.1000
3,113.70

SANITARY SEWER

300.0000
19 SEWER CLEANOUT 

1.0000 EACH -41.67 % 709.0000 37.86 % 750.0000 45.83 %

300.00 -214.29 709.00 194.71 750.00 235.71
514.2900
514.29
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SANITARY SEWER

14.0000
20 TESTING SEWER PIPE 

25.0000 L.F. -56.39 % 26.3200 -18.01 % 30.0000 -6.54 %

350.00 -452.50 658.00 -144.50 750.00 -52.50
32.1000
802.50

185.0000
21 PVC SANITARY SEWER PIPE 6 IN. DIAM. 

25.0000 L.F. 156.77 % 394.1600 447.06 % 64.0000 -11.17 %

4,625.00 2,823.75 9,854.00 8,052.75 1,600.00 -201.25
72.0500
1,801.25

WATER LINES

950.0000
22 RESETTING EXISTING HYDRANTS 

2.0000 EACH 96.63 % 2,575.0000 432.97 % 2,000.0000 313.96 %

1,900.00 933.72 5,150.00 4,183.72 4,000.00 3,033.72
483.1400
966.28

STRUCTURE

18.0000
23 SCARIFYING CONC. SURFACE PLATFORM

120.0000 S.Y. -64.00 % 48.2000 -3.60 % 25.0000 -50.00 %

2,160.00 -3,840.00 5,784.00 -216.00 3,000.00 -3,000.00
50.0000
6,000.00

SURFACING

50.0000
24 CRUSHED SURFACING BASE COURSE 

325.0000 TON 48.10 % 85.1500 152.22 % 40.0000 18.48 %

16,250.00 5,278.00 27,673.75 16,701.75 13,000.00 2,028.00
33.7600

10,972.00

CEMENT CONCRETE PAVEMENT

305.0000
25 CEMENT CONC. PAVEMENT 

75.0000 C.Y. 14.49 % 404.6800 51.91 % 280.0000 5.11 %

22,875.00 2,895.00 30,351.00 10,371.00 21,000.00 1,020.00
266.4000
19,980.00

375.0000
26 CEMENT CONC. PAVEMENT WITH REBARS

380.0000 C.Y. 8.53 % 499.3300 44.51 % 360.0000 4.18 %

142,500.00 11,194.80 189,745.40 58,440.20 136,800.00 5,494.80
345.5400

131,305.20
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CEMENT CONCRETE PAVEMENT

350.0000
27 CEMENT CONC. PAVEMENT WITH WIRE WELDED WIRE FABRIC

15.0000 C.Y. 15.52 % 636.0000 109.92 % 700.0000 131.05 %

5,250.00 705.45 9,540.00 4,995.45 10,500.00 5,955.45
302.9700
4,544.55

6.5000
28 CORROSION RESISTANT DOWEL BAR 

950.0000 EACH -89.17 % 1.5800 -97.37 % 31.0000 -48.33 %

6,175.00 -50,825.00 1,501.00 -55,499.00 29,450.00 -27,550.00
60.0000

57,000.00

40.0000
29 CEMENT CONCRETE PAVEMENT GRINDING 

80.0000 S.Y. 700.00 % 98.5400 1,870.80 % 30.0000 500.00 %

3,200.00 2,800.00 7,883.20 7,483.20 2,400.00 2,000.00
5.0000
400.00

HOT MIX ASPHALT

185.0000
30 COMMERCIAL HMA 

30.0000 TON 44.80 % 194.4700 52.22 % 120.0000 -6.07 %

5,550.00 1,717.20 5,834.10 2,001.30 3,600.00 -232.80
127.7600
3,832.80

EROSION CONTROL AND ROADSIDE PLANTING

20.0000
31 ESC LEAD 

100.0000 DAY -77.85 % 157.6900 74.65 % 100.0000 10.75 %

2,000.00 -7,029.00 15,769.00 6,740.00 10,000.00 971.00
90.2900
9,029.00

100.0000
32 INLET PROTECTION 

8.0000 EACH -30.55 % 84.1300 -41.57 % 90.0000 -37.49 %

800.00 -351.84 673.04 -478.80 720.00 -431.84
143.9800
1,151.84

4.0000
33 WATTLE 

705.0000 L.F. -40.03 % 12.6200 89.21 % 6.0000 -10.04 %

2,820.00 -1,882.35 8,897.10 4,194.75 4,230.00 -472.35
6.6700

4,702.35
34 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
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TRAFFIC
35 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 4.99 % 124.59 % -27.08 %

50,394.00 2,394.00 107,803.00 59,803.00 35,000.00 -13,000.0048,000.00

30.0000
36 INTEGRAL CEMENT CONC. TRAFFIC CURB

185.0000 L.F. 28.48 % 22.7800 -2.44 % 33.0000 41.33 %

5,550.00 1,230.25 4,214.30 -105.45 6,105.00 1,785.25
23.3500
4,319.75

35.0000
37 TYPE D MOUNTABLE INTEGRAL CEMENT CONC. TRAFFIC CURB

125.0000 L.F. 15.09 % 33.9900 11.77 % 33.0000 8.52 %

4,375.00 573.75 4,248.75 447.50 4,125.00 323.75
30.4100
3,801.25

500.0000
38 FLEXIBLE GUIDE POST 

4.0000 EACH 788.10 % 525.5000 833.39 % 55.0000 -2.31 %

2,000.00 1,774.80 2,102.00 1,876.80 220.00 -5.20
56.3000
225.20

225.0000
39 PLASTIC YIELD LINE SYMBOL 

6.0000 EACH -20.34 % 236.5000 -16.27 % 250.0000 -11.49 %

1,350.00 -344.76 1,419.00 -275.76 1,500.00 -194.76
282.4600
1,694.76

40 PERMANENT SIGNING 
L.S. 2,605.88 % 587.94 % -33.82 %

184,000.00 177,200.00 46,780.00 39,980.00 4,500.00 -2,300.006,800.00

OTHER ITEMS
41 POWER/GAS/COMMUNICATION IMPROVEMENTS

L.S. -69.98 % -98.81 % -66.14 %

133,000.00 -310,001.00 5,257.00 -437,744.00 150,000.00 -293,001.00443,001.00

250.0000
42 ADJUST VALVE BOX 

1.0000 EACH -61.06 % 472.0000 -26.47 % 150.0000 -76.63 %

250.00 -391.95 472.00 -169.95 150.00 -491.95
641.9500
641.95

600.0000
43 PLUGGING EXISTING PIPE 

6.0000 EACH -0.85 % 1,049.6700 73.45 % 300.0000 -50.43 %

3,600.00 -30.96 6,298.02 2,667.06 1,800.00 -1,830.96
605.1600
3,630.96

475.0000
44 ADJUST INLET 

1.0000 EACH -27.83 % 735.0000 11.68 % 600.0000 -8.84 %

475.00 -183.15 735.00 76.85 600.00 -58.15
658.1500
658.15
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OTHER ITEMS

530.0000
45 CONNECTION TO DRAINAGE STRUCTURE 

1.0000 EACH -32.60 % 3,678.0000 367.75 % 1,000.0000 27.18 %

530.00 -256.31 3,678.00 2,891.69 1,000.00 213.69
786.3100
786.31

5,000.0000
46 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH 55.48 % 5,362.0000 66.74 % 5,500.0000 71.03 %

5,000.00 1,784.22 5,362.00 2,146.22 5,500.00 2,284.22
3,215.7800
3,215.78

460.0000
47 ADJUST CATCH BASIN 

1.0000 EACH -48.76 % 893.0000 -0.52 % 600.0000 -33.16 %

460.00 -437.68 893.00 -4.68 600.00 -297.68
897.6800
897.68

700.0000
48 ADJUST MANHOLE 

5.0000 EACH -31.17 % 1,576.6000 55.01 % 600.0000 -41.01 %

3,500.00 -1,585.35 7,883.00 2,797.65 3,000.00 -2,085.35
1,017.0700
5,085.35

49 FIRE AND WATER SERVICE CONNECTION COORDINATION
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
50 AS-BUILT DOCUMENTS

L.S. -85.60 % -94.03 % -70.00 %

7,200.00 -42,800.00 2,983.00 -47,017.00 15,000.00 -35,000.0050,000.00
51 CART CROSSING FENCE AND GATE SYSTEM

L.S. -91.04 % 17.67 % 49.25 %

6,000.00 -61,000.00 78,840.00 11,840.00 100,000.00 33,000.0067,000.00

36.0000
52 CEMENT CONC. SIDEWALK 

310.0000 S.Y. -3.95 % 391.8400 945.46 % 55.0000 46.74 %

11,160.00 -458.80 121,470.40 109,851.60 17,050.00 5,431.20
37.4800

11,618.80
53 EAST ALLEYWAY ACCESS CONTROL SYSTEM

L.S. -62.50 % -67.14 % 225.00 %

6,000.00 -10,000.00 5,257.00 -10,743.00 52,000.00 36,000.0016,000.00
54 WEST ALLEYWAY ACCESS CONTROL SYSTEM

L.S. -80.00 % -82.48 % 133.33 %

6,000.00 -24,000.00 5,257.00 -24,743.00 70,000.00 40,000.0030,000.00

5.0000
55 SIGN COVERING 

270.0000 S.F. -61.06 % 10.4600 -18.54 % 12.0000 -6.54 %

1,350.00 -2,116.80 2,824.20 -642.60 3,240.00 -226.80
12.8400
3,466.80
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OTHER ITEMS
56 SELF CONTAINED TRASH COMPACTOR

L.S. 32.94 % -17.37 % 66.67 %

35,893.00 8,893.00 22,311.00 -4,689.00 45,000.00 18,000.0027,000.00
57 PROVIDE TEMPORARY REFUSE SERVICE

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
58 FORCE ACCOUNT UTILITY CONFLICTS

EST. 0.00 % 0.00 % 0.00 %

40,000.00 40,000.00 40,000.0040,000.00
59 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
60 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
61 SPCC PLAN 

L.S. 25.00 % 5.10 % 150.00 %

2,500.00 500.00 2,102.00 102.00 5,000.00 3,000.002,000.00
62 PROJECT SURVEYING

L.S. -81.25 % -86.86 % -87.50 %

15,000.00 -65,000.00 10,512.00 -69,488.00 10,000.00 -70,000.0080,000.00
63 TEMPORARY CONSTRUCTION NOISE AND VIBRATION CONTROL

L.S. -67.28 % -96.10 % -18.52 %

8,835.00 -18,165.00 1,052.00 -25,948.00 22,000.00 -5,000.0027,000.00

BUILDING
64 TACOMA  AMTRAK CASCADES STATION BUILDING

L.S. -0.65 % 13.98 % 7.78 %

7,908,303.00 -52,082.00 9,073,419.00 1,113,034.00 8,580,000.00 619,615.007,960,385.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :16X330 REVISION NO : BIDS OPENED ON : May  4 2016 
CONTRACT NO :008895 REGION NO : 4 AWARDED ON : May  9 2016 
VERSION NO :4 WORK ORDER# : XL3982
HWY :SR 705
TITLE :

TACOMA 
AMTRAK CASCADES STATION
16X330

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/15/2016
13:20

DOT_RGGB01

HSR-0017-11-01-06

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992202946
99202-4531
4114 E BROADWAY
GARCO CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100369CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ABSHER CONSTRUCTION CO. GRAHAM CONTRACTING, LTD.
1001 SHAW RD 9709 THIRD AVE NE #300
PUYALLUP, WA 98372-7437
PUYALLUP   WA  983710152 SEATTLE   WA  981152027
CONTRACTOR NUMBER : 101066 CONTRACTOR NUMBER : 101033

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

ADDENDA
65 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 164.30 % 0.00 %

10,000.00 0.00 26,430.00 16,430.00 10,000.00 0.0010,000.00

375.0000
66 ADJUST WATER METER BOX

1.0000 EACH -25.00 % 579.0000 15.80 % 150.0000 -70.00 %

375.00 -125.00 579.00 79.00 150.00 -350.00
500.0000
500.00

500.0000
67 NON-SLIP LID FOR EXISTING METER BOX

1.0000 EACH -50.00 % 1,046.0000 4.60 % 300.0000 -70.00 %

500.00 -500.00 1,046.00 46.00 300.00 -700.00
1,000.0000
1,000.00

$10,317,000.00 0.03% $11,093,688.43 7.56% $11,220,158.00 8.79%$10,313,760.62CONTRACT TOTAL

$11,220,158.00$10,317,000.00 $11,093,688.43BASE TOTAL 0.03% 7.56% 8.79%$10,313,760.62


