
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y017 REVISION NO : BIDS OPENED ON : Mar 15 2017 
CONTRACT NO :009036 REGION NO : 5 AWARDED ON : Mar 20 2017 
VERSION NO :3 WORK ORDER# : XL5066
HWY :SR 090
TITLE :I-90

468TH AVE SE TO W SUMMIT RD  - 
CONCRETE, DECK, & CULVERT REHAB
16Y017

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/18/2017
10:29

DOT_RGGB01

NHPP-0901(490)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 5TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. KIEWIT INFRASTRUCTURE WEST CO.
825 5TH AVE 33455 6TH AVE S
98033-6391
KIRKLAND   WA  980832909 FEDERAL WAY   WA  980036335
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -24.20 % 1.07 % 20.79 %

2,175,000.00 -694,338.00 2,900,000.00 30,662.00 3,466,000.00 596,662.002,869,338.00

6,000.0000
2 REMOVING DRAINAGE STRUCTURE 

3.0000 EACH 500.00 % 1,150.0000 15.00 % 2,000.0000 100.00 %

18,000.00 15,000.00 3,450.00 450.00 6,000.00 3,000.00
1,000.0000
3,000.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 700.00 % 900.00 % 4,900.00 %

8,000.00 7,000.00 10,000.00 9,000.00 50,000.00 49,000.001,000.00

0.4500
4 REMOVING PAINT LINE 

13230.0000 L.F. -10.00 % 0.4000 -20.00 % 0.3900 -22.00 %

5,953.50 -661.50 5,292.00 -1,323.00 5,159.70 -1,455.30
0.5000

6,615.00

0.5500
5 REMOVING PLASTIC LINE 

63940.0000 L.F. -45.00 % 0.5500 -45.00 % 0.5100 -49.00 %

35,167.00 -28,773.00 35,167.00 -28,773.00 32,609.40 -31,330.60
1.0000

63,940.00
6 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -75.00 % 150.00 % 125.00 %

5,000.00 -15,000.00 50,000.00 30,000.00 45,000.00 25,000.0020,000.00

150.0000
7 REMOVING MONUMENT CASE, COVER, AND PIPE

69.0000 EACH -70.00 % 200.0000 -60.00 % 800.0000 60.00 %

10,350.00 -24,150.00 13,800.00 -20,700.00 55,200.00 20,700.00
500.0000
34,500.00

GRADING

31.0000
8 ROADWAY EXCAVATION INCL. HAUL 

6360.0000 C.Y. 106.67 % 44.0000 193.33 % 70.0000 366.67 %

197,160.00 101,760.00 279,840.00 184,440.00 445,200.00 349,800.00
15.0000

95,400.00

22.0000
9 COMMON BORROW INCL. HAUL 

870.0000 C.Y. 120.00 % 22.0000 120.00 % 55.0000 450.00 %

19,140.00 10,440.00 19,140.00 10,440.00 47,850.00 39,150.00
10.0000
8,700.00
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DRAINAGE

7,000.0000
10 DROP INLET TYPE 1 

2.0000 EACH 250.00 % 4,600.0000 130.00 % 7,000.0000 250.00 %

14,000.00 10,000.00 9,200.00 5,200.00 14,000.00 10,000.00
2,000.0000
4,000.00

425.0000
11 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

61.0000 TON 507.14 % 175.0000 150.00 % 110.0000 57.14 %

25,925.00 21,655.00 10,675.00 6,405.00 6,710.00 2,440.00
70.0000
4,270.00

30,000.0000
12 MODIFIED GRATE INLET TYPE 2

1.0000 EACH 200.00 % 20,000.0000 100.00 % 25,000.0000 150.00 %

30,000.00 20,000.00 20,000.00 10,000.00 25,000.00 15,000.00
10,000.0000
10,000.00

250.0000
13 FOLDED PVC CULVERT LINER 18 IN. DIAM.

197.0000 L.F. 8.70 % 535.0000 132.61 % 165.0000 -28.26 %

49,250.00 3,940.00 105,395.00 60,085.00 32,505.00 -12,805.00
230.0000
45,310.00

310.0000
14 FOLDED PVC CULVERT LINER 24 IN. DIAM.

167.0000 L.F. 10.71 % 550.0000 96.43 % 200.0000 -28.57 %

51,770.00 5,010.00 91,850.00 45,090.00 33,400.00 -13,360.00
280.0000
46,760.00

380.0000
15 FOLDED PVC CULVERT LINER 30 IN. DIAM.

218.0000 L.F. 26.67 % 675.0000 125.00 % 250.0000 -16.67 %

82,840.00 17,440.00 147,150.00 81,750.00 54,500.00 -10,900.00
300.0000
65,400.00

700.0000
16 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

12.0000 L.F. 1,300.00 % 250.0000 400.00 % 350.0000 600.00 %

8,400.00 7,800.00 3,000.00 2,400.00 4,200.00 3,600.00
50.0000
600.00

17 TEMPORARY STREAM DIVERSION 
L.S. -40.00 % -25.00 % 400.00 %

12,000.00 -8,000.00 15,000.00 -5,000.00 100,000.00 80,000.0020,000.00

1,650.0000
18 REHABILITATE INLET

12.0000 EACH -34.00 % 1,000.0000 -60.00 % 2,500.0000 0.00 %

19,800.00 -10,200.00 12,000.00 -18,000.00 30,000.00 0.00
2,500.0000
30,000.00

STRUCTURE

550.0000
19 CONC. CLASS 4000D FOR CONCRETE OVERLAY

520.0000 C.Y. -72.50 % 421.0000 -78.95 % 1,500.0000 -25.00 %

286,000.00 -754,000.00 218,920.00 -821,080.00 780,000.00 -260,000.00
2,000.0000

1,040,000.00
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STRUCTURE

39.5000
20 MODIFIED CONC. OVERLAY 

26320.0000 C.F. -39.23 % 27.0000 -58.46 % 25.0000 -61.54 %

1,039,640.00 -671,160.00 710,640.00 1,000,160.00 658,000.00 1,052,800.00
65.0000

1,710,800.00

16.0000
21 FINISHING AND CURING MODIFIED CONC. OVERLAY 

23180.0000 S.Y. -88.15 % 8.0000 -94.07 % 40.0000 -70.37 %

370,880.00 2,758,420.00 185,440.00 2,943,860.00 927,200.00 2,202,100.00
135.0000

3,129,300.00

52.0000
22 SCARIFYING CONC. SURFACE 

2280.0000 S.Y. -35.00 % 44.0000 -45.00 % 70.0000 -12.50 %

118,560.00 -63,840.00 100,320.00 -82,080.00 159,600.00 -22,800.00
80.0000

182,400.00

155.0000
23 SCARIFYING CONC. SURFACE BR NOS. 90/96.5N & 90/97.8N

5670.0000 S.Y. -38.00 % 114.0000 -54.40 % 136.0000 -45.60 %

878,850.00 -538,650.00 646,380.00 -771,120.00 771,120.00 -646,380.00
250.0000

1,417,500.00

50.0000
24 REMOVING EXISTING CONCRETE OVERLAY 

20900.0000 S.Y. -75.00 % 41.0000 -79.50 % 68.0000 -66.00 %

1,045,000.00 3,135,000.00 856,900.00 3,323,100.00 1,421,200.00 2,758,800.00
200.0000

4,180,000.00
25 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

70.0000
26 FURTHER DECK PREPARATION - EXIST. REPAIR MATL. 90/97.8N

910.0000 S.F. 180.00 % 38.0000 52.00 % 250.0000 900.00 %

63,700.00 40,950.00 34,580.00 11,830.00 227,500.00 204,750.00
25.0000

22,750.00

65.0000
27 FURTHER DECK PREPARATION - EXIST. REPAIR MATL. 90/97.2N

1000.0000 S.F. 160.00 % 34.0000 36.00 % 120.0000 380.00 %

65,000.00 40,000.00 34,000.00 9,000.00 120,000.00 95,000.00
25.0000

25,000.00

300.0000
28 BRIDGE APPROACH SLAB 

477.0000 S.Y. -50.00 % 316.0000 -47.33 % 475.0000 -20.83 %

143,100.00 -143,100.00 150,732.00 -135,468.00 226,575.00 -59,625.00
600.0000

286,200.00

SURFACING

120.0000
29 BALLAST 

10.0000 TON 140.00 % 175.0000 250.00 % 400.0000 700.00 %

1,200.00 700.00 1,750.00 1,250.00 4,000.00 3,500.00
50.0000
500.00
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SURFACING

45.0000
30 CRUSHED SURFACING BASE COURSE 

7660.0000 TON 80.00 % 20.0000 -20.00 % 33.0000 32.00 %

344,700.00 153,200.00 153,200.00 -38,300.00 252,780.00 61,280.00
25.0000

191,500.00

LIQUID ASPHALT

1,075.0000
31 ASPHALT FOR FOG SEAL 

78.6000 TON 186.67 % 500.0000 33.33 % 650.0000 73.33 %

84,495.00 55,020.00 39,300.00 9,825.00 51,090.00 21,615.00
375.0000
29,475.00

CEMENT CONCRETE PAVEMENT

255.0000
32 REPLACE CEMENT CONCRETE PANEL 

18184.0000 S.Y. 45.71 % 245.0000 40.00 % 325.0000 85.71 %

4,636,920.00 1,454,720.00 4,455,080.00 1,272,880.00 5,909,800.00 2,727,600.00
175.0000

3,182,200.00
33 PARTIAL DEPTH SPALL REPAIR 

EST. 0.00 % 0.00 % 0.00 %

121,200.00 121,200.00 121,200.00121,200.00

7.2000
34 SEALING EXISTING CONCRETE RANDOM CRACK 

6410.0000 L.F. 80.00 % 3.7000 -7.50 % 7.0000 75.00 %

46,152.00 20,512.00 23,717.00 -1,923.00 44,870.00 19,230.00
4.0000

25,640.00

1.7600
35 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

659837.0000 L.F. 17.33 % 2.6000 73.33 % 2.0000 33.33 %

1,161,313.12 171,557.62 1,715,576.20 725,820.70 1,319,674.00 329,918.50
1.5000

989,755.50

16.2500
36 CEMENT CONCRETE PAVEMENT GRINDING 

479032.0000 S.Y. 35.42 % 17.5000 45.83 % 17.0000 41.67 %

7,784,270.00 2,035,886.00 8,383,060.00 2,634,676.00 8,143,544.00 2,395,160.00
12.0000

5,748,384.00
37 REPLACE UNCOMPACTABLE MATERIAL 

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00
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HOT MIX ASPHALT
38 CRACK SEALING - FA 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

3.2000
39 PLANING BITUMINOUS PAVEMENT 

146790.0000 S.Y. -36.00 % 4.3000 -14.00 % 4.5000 -10.00 %

469,728.00 -264,222.00 631,197.00 -102,753.00 660,555.00 -73,395.00
5.0000

733,950.00

79.0000
40 HMA CL. 1/2 IN. PG 64-22

31371.0000 TON -7.06 % 80.0000 -5.88 % 74.0000 -12.94 %

2,478,309.00 -188,226.00 2,509,680.00 -156,855.00 2,321,454.00 -345,081.00
85.0000

2,666,535.00
41 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

79,994.99 79,994.99 79,994.9979,994.99
42 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

53,330.00 53,330.00 53,330.0053,330.00
43 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

136,590.00 136,590.00 136,590.00136,590.00

1.3000
44 LONGITUDINAL JOINT SEAL 

120240.0000 L.F. -13.33 % 2.4500 63.33 % 1.0000 -33.33 %

156,312.00 -24,048.00 294,588.00 114,228.00 120,240.00 -60,120.00
1.5000

180,360.00

EROSION CONTROL AND ROADSIDE PLANTING

82.0000
45 INLET PROTECTION 

229.0000 EACH -18.00 % 100.0000 0.00 % 150.0000 50.00 %

18,778.00 -4,122.00 22,900.00 0.00 34,350.00 11,450.00
100.0000
22,900.00

6.0000
46 COMPOST SOCK 

1200.0000 L.F. 20.00 % 6.0000 20.00 % 10.0000 100.00 %

7,200.00 1,200.00 7,200.00 1,200.00 12,000.00 6,000.00
5.0000

6,000.00
47 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
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EROSION CONTROL AND ROADSIDE PLANTING

6,600.0000
48 SEEDING, FERTILIZING, AND MULCHING 

0.7000 ACRE 88.57 % 5,400.0000 54.29 % 12,000.0000 242.86 %

4,620.00 2,170.00 3,780.00 1,330.00 8,400.00 5,950.00
3,500.0000
2,450.00

49,000.0000
49 SEPARATION LAYER (HOG FUEL)

0.4000 ACRE 880.00 % 20,000.0000 300.00 % 15,000.0000 200.00 %

19,600.00 17,600.00 8,000.00 6,000.00 6,000.00 4,000.00
5,000.0000
2,000.00

TRAFFIC

73.0000
50 AES. TR. BEAM GUARDRAIL TYPE 31

100.0000 L.F. 82.50 % 80.0000 100.00 % 72.0000 80.00 %

7,300.00 3,300.00 8,000.00 4,000.00 7,200.00 3,200.00
40.0000
4,000.00

5,250.0000
51 AES. TR. BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 75.00 % 5,600.0000 86.67 % 5,200.0000 73.33 %

21,000.00 9,000.00 22,400.00 10,400.00 20,800.00 8,800.00
3,000.0000
12,000.00

1,150.0000
52 AES. TR. BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 15.00 % 1,225.0000 22.50 % 1,100.0000 10.00 %

2,300.00 300.00 2,450.00 450.00 2,200.00 200.00
1,000.0000
2,000.00

4,630.0000
53 AES. TR. BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH -7.40 % 4,950.0000 -1.00 % 4,600.0000 -8.00 %

18,520.00 -1,480.00 19,800.00 -200.00 18,400.00 -1,600.00
5,000.0000
20,000.00

9.2500
54 TEMPORARY BARRIER 

43425.0000 L.F. 2.78 % 11.0000 22.22 % 12.2500 36.11 %

401,681.25 10,856.25 477,675.00 86,850.00 531,956.25 141,131.25
9.0000

390,825.00

27.0000
55 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

187.5000 L.F. -10.00 % 18.0000 -40.00 % 27.0000 -10.00 %

5,062.50 -562.50 3,375.00 -2,250.00 5,062.50 -562.50
30.0000
5,625.00

2,000.0000
56 TEMPORARY IMPACT ATTENUATOR 

6.0000 EACH -42.86 % 2,300.0000 -34.29 % 4,000.0000 14.29 %

12,000.00 -9,000.00 13,800.00 -7,200.00 24,000.00 3,000.00
3,500.0000
21,000.00

1,230.0000
57 RESETTING IMPACT ATTENUATOR 

3.0000 EACH 23.00 % 1,000.0000 0.00 % 1,500.0000 50.00 %

3,690.00 690.00 3,000.00 0.00 4,500.00 1,500.00
1,000.0000
3,000.00
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825 5TH AVE 33455 6TH AVE S
98033-6391
KIRKLAND   WA  980832909 FEDERAL WAY   WA  980036335
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

37,000.0000
58 TRANSPORTABLE ATTENUATOR 

5.0000 EACH 640.00 % 32,500.0000 550.00 % 35,000.0000 600.00 %

185,000.00 160,000.00 162,500.00 137,500.00 175,000.00 150,000.00
5,000.0000
25,000.00

5.5000
59 OPERATION OF TRANSPORTABLE ATTENUATOR 

8100.0000 HR  -45.00 % 66.0000 560.00 % 5.0000 -50.00 %

44,550.00 -36,450.00 534,600.00 453,600.00 40,500.00 -40,500.00
10.0000

81,000.00
60 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

45.0000
61 FLEXIBLE GUIDE POST 

703.0000 EACH 28.57 % 48.0000 37.14 % 45.0000 28.57 %

31,635.00 7,030.00 33,744.00 9,139.00 31,635.00 7,030.00
35.0000

24,605.00

0.8800
62 PLASTIC LINE 

89830.0000 L.F. -56.00 % 0.9200 -54.00 % 0.8600 -57.00 %

79,050.40 -100,609.60 82,643.60 -97,016.40 77,253.80 -102,406.20
2.0000

179,660.00

1.6000
63 GROOVED PLASTIC LINE 

426730.0000 L.F. 28.00 % 1.6300 30.40 % 1.5000 20.00 %

682,768.00 149,355.50 695,569.90 162,157.40 640,095.00 106,682.50
1.2500

533,412.50

3.5000
64 PLASTIC WIDE LANE LINE 

5320.0000 L.F. 75.00 % 3.5000 75.00 % 3.3000 65.00 %

18,620.00 7,980.00 18,620.00 7,980.00 17,556.00 6,916.00
2.0000

10,640.00

20.0000
65 PAINTED DRAINAGE MARKING 

240.0000 EACH 33.33 % 22.0000 46.67 % 20.0000 33.33 %

4,800.00 1,200.00 5,280.00 1,680.00 4,800.00 1,200.00
15.0000
3,600.00

1,250.0000
66 SHOULDER RUMBLE STRIP TYPE 1

23.0000 MI. -16.67 % 1,350.0000 -10.00 % 1,300.0000 -13.33 %

28,750.00 -5,750.00 31,050.00 -3,450.00 29,900.00 -4,600.00
1,500.0000
34,500.00

1,350.0000
67 RECESSED PAVEMENT MARKER 

44.7000 HUND 80.00 % 1,460.0000 94.67 % 1,370.0000 82.67 %

60,345.00 26,820.00 65,262.00 31,737.00 61,239.00 27,714.00
750.0000
33,525.00

0.6000
68 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

139930.0000 L.F. -52.00 % 0.6000 -52.00 % 1.0000 -20.00 %

83,958.00 -90,954.50 83,958.00 -90,954.50 139,930.00 -34,982.50
1.2500

174,912.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y017 REVISION NO : BIDS OPENED ON : Mar 15 2017 
CONTRACT NO :009036 REGION NO : 5 AWARDED ON : Mar 20 2017 
VERSION NO :3 WORK ORDER# : XL5066
HWY :SR 090
TITLE :I-90

468TH AVE SE TO W SUMMIT RD  - 
CONCRETE, DECK, & CULVERT REHAB
16Y017

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/18/2017
10:29

DOT_RGGB01

NHPP-0901(490)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 5TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. KIEWIT INFRASTRUCTURE WEST CO.
825 5TH AVE 33455 6TH AVE S
98033-6391
KIRKLAND   WA  980832909 FEDERAL WAY   WA  980036335
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
69 ITS - RWIS PAVEMENT SENSOR

L.S. 8.33 % 25.00 % 66.67 %

65,000.00 5,000.00 75,000.00 15,000.00 100,000.00 40,000.0060,000.00

9,100.0000
70 PORTABLE SPEED DETECTION/DISPLAY TRAILER (PSDT)

2.0000 EACH 203.33 % 12,500.0000 316.67 % 8,500.0000 183.33 %

18,200.00 12,200.00 25,000.00 19,000.00 17,000.00 11,000.00
3,000.0000
6,000.00

0.0100
71 SEQUENTIAL ARROW SIGN 

17090.0000 HR  -99.67 % 2.5000 -16.67 % 0.0100 -99.67 %

170.90 -51,099.10 42,725.00 -8,545.00 170.90 -51,099.10
3.0000

51,270.00

0.0100
72 PORTABLE CHANGEABLE MESSAGE SIGN 

10800.0000 HR  -99.67 % 8.0000 166.67 % 0.0100 -99.67 %

108.00 -32,292.00 86,400.00 54,000.00 108.00 -32,292.00
3.0000

32,400.00
73 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 479.27 % 351.22 % 936.59 %

475,000.00 393,000.00 370,000.00 288,000.00 850,000.00 768,000.0082,000.00

69.0000
74 OTHER TRAFFIC CONTROL LABOR 

7200.0000 HR  53.33 % 66.0000 46.67 % 73.0000 62.22 %

496,800.00 172,800.00 475,200.00 151,200.00 525,600.00 201,600.00
45.0000

324,000.00
75 TRAFFIC CONTROL SUPERVISOR 

L.S. -4.56 % 6.84 % 113.68 %

268,000.00 -12,800.00 300,000.00 19,200.00 600,000.00 319,200.00280,800.00

24.0000
76 CONSTRUCTION SIGNS CLASS A 

1724.0000 S.F. 41.18 % 30.0000 76.47 % 22.0000 29.41 %

41,376.00 12,068.00 51,720.00 22,412.00 37,928.00 8,620.00
17.0000

29,308.00

OTHER ITEMS
77 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

35,000.00 0.00 35,000.00 0.00 35,000.00 0.0035,000.00

100.0000
78 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

34.0000 C.Y. 400.00 % 50.0000 150.00 % 70.0000 250.00 %

3,400.00 2,720.00 1,700.00 1,020.00 2,380.00 1,700.00
20.0000
680.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y017 REVISION NO : BIDS OPENED ON : Mar 15 2017 
CONTRACT NO :009036 REGION NO : 5 AWARDED ON : Mar 20 2017 
VERSION NO :3 WORK ORDER# : XL5066
HWY :SR 090
TITLE :I-90

468TH AVE SE TO W SUMMIT RD  - 
CONCRETE, DECK, & CULVERT REHAB
16Y017

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/18/2017
10:29

DOT_RGGB01

NHPP-0901(490)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 5TH BIDDER -------

MIDMOUNTAIN CONTRACTORS, INC. KIEWIT INFRASTRUCTURE WEST CO.
825 5TH AVE 33455 6TH AVE S
98033-6391
KIRKLAND   WA  980832909 FEDERAL WAY   WA  980036335
CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 446001

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1.0000
79 SHORING OR EXTRA EXCAVATION CLASS B 

72.0000 S.F. -90.00 % 5.0000 -50.00 % 70.0000 600.00 %

72.00 -648.00 360.00 -360.00 5,040.00 4,320.00
10.0000
720.00

80 STRUCTURE SURVEYING 
L.S. -16.67 % 66.67 % 233.33 %

25,000.00 -5,000.00 50,000.00 20,000.00 100,000.00 70,000.0030,000.00

5.0000
81 TRAINING 

400.0000 HR  400.00 % 10.0000 900.00 % 1.0000 0.00 %

2,000.00 1,600.00 4,000.00 3,600.00 400.00 0.00
1.0000
400.00

82 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
83 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
84 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
85 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
86 SPCC PLAN 

L.S. 66.67 % -50.00 % -16.67 %

5,000.00 2,000.00 1,500.00 -1,500.00 2,500.00 -500.003,000.00

$27,799,358.66 -13.88% $29,381,350.69 -8.98% $33,422,559.54 3.54%$32,280,434.49CONTRACT TOTAL

$33,422,559.54$27,799,358.66 $29,381,350.69BASE TOTAL -13.88% -8.98% 3.54%$32,280,434.49



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y017 REVISION NO : BIDS OPENED ON : Mar 15 2017 
CONTRACT NO :009036 REGION NO : 5 AWARDED ON : Mar 20 2017 
VERSION NO :3 WORK ORDER# : XL5066
HWY :SR 090
TITLE :I-90

468TH AVE SE TO W SUMMIT RD  - 
CONCRETE, DECK, & CULVERT REHAB
16Y017

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/18/2017
10:29

DOT_RGGB01

NHPP-0901(490)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981084600

9125 10TH AVE S
GARY MERLINO CONSTRUCTION CO.,

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

531500CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ACME CONCRETE PAVING, INC.
13555 SE 36TH ST SUITE 120 4124 E BROADWAY

BELLEVUE   WA  980061442 SPOKANE   WA  992024531
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100307

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 25.46 % -30.30 % -26.81 %

3,600,000.00 730,662.00 2,000,000.00 -869,338.00 2,100,000.00 -769,338.002,869,338.00

3,000.0000
2 REMOVING DRAINAGE STRUCTURE 

3.0000 EACH 200.00 % 1,285.0000 28.50 % 6,400.0000 540.00 %

9,000.00 6,000.00 3,855.00 855.00 19,200.00 16,200.00
1,000.0000
3,000.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 250.00 % 400.00 % 1,400.00 %

3,500.00 2,500.00 5,000.00 4,000.00 15,000.00 14,000.001,000.00

0.4000
4 REMOVING PAINT LINE 

13230.0000 L.F. -20.00 % 0.5000 0.00 % 0.4500 -10.00 %

5,292.00 -1,323.00 6,615.00 0.00 5,953.50 -661.50
0.5000

6,615.00

0.6000
5 REMOVING PLASTIC LINE 

63940.0000 L.F. -40.00 % 0.6500 -35.00 % 0.5500 -45.00 %

38,364.00 -25,576.00 41,561.00 -22,379.00 35,167.00 -28,773.00
1.0000

63,940.00
6 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 40.00 % 150.00 % 200.00 %

28,000.00 8,000.00 50,000.00 30,000.00 60,000.00 40,000.0020,000.00

1,100.0000
7 REMOVING MONUMENT CASE, COVER, AND PIPE

69.0000 EACH 120.00 % 800.0000 60.00 % 1,750.0000 250.00 %

75,900.00 41,400.00 55,200.00 20,700.00 120,750.00 86,250.00
500.0000
34,500.00

GRADING

50.0000
8 ROADWAY EXCAVATION INCL. HAUL 

6360.0000 C.Y. 233.33 % 50.0000 233.33 % 110.0000 633.33 %

318,000.00 222,600.00 318,000.00 222,600.00 699,600.00 604,200.00
15.0000

95,400.00

45.0000
9 COMMON BORROW INCL. HAUL 

870.0000 C.Y. 350.00 % 81.0000 710.00 % 72.5000 625.00 %

39,150.00 30,450.00 70,470.00 61,770.00 63,075.00 54,375.00
10.0000
8,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y017 REVISION NO : BIDS OPENED ON : Mar 15 2017 
CONTRACT NO :009036 REGION NO : 5 AWARDED ON : Mar 20 2017 
VERSION NO :3 WORK ORDER# : XL5066
HWY :SR 090
TITLE :I-90

468TH AVE SE TO W SUMMIT RD  - 
CONCRETE, DECK, & CULVERT REHAB
16Y017

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/18/2017
10:29

DOT_RGGB01

NHPP-0901(490)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981084600

9125 10TH AVE S
GARY MERLINO CONSTRUCTION CO.,

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

531500CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ACME CONCRETE PAVING, INC.
13555 SE 36TH ST SUITE 120 4124 E BROADWAY

BELLEVUE   WA  980061442 SPOKANE   WA  992024531
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100307

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

8,000.0000
10 DROP INLET TYPE 1 

2.0000 EACH 300.00 % 5,500.0000 175.00 % 8,500.0000 325.00 %

16,000.00 12,000.00 11,000.00 7,000.00 17,000.00 13,000.00
2,000.0000
4,000.00

800.0000
11 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

61.0000 TON 1,042.86 % 120.0000 71.43 % 425.0000 507.14 %

48,800.00 44,530.00 7,320.00 3,050.00 25,925.00 21,655.00
70.0000
4,270.00

30,000.0000
12 MODIFIED GRATE INLET TYPE 2

1.0000 EACH 200.00 % 25,000.0000 150.00 % 35,000.0000 250.00 %

30,000.00 20,000.00 25,000.00 15,000.00 35,000.00 25,000.00
10,000.0000
10,000.00

600.0000
13 FOLDED PVC CULVERT LINER 18 IN. DIAM.

197.0000 L.F. 160.87 % 490.0000 113.04 % 590.0000 156.52 %

118,200.00 72,890.00 96,530.00 51,220.00 116,230.00 70,920.00
230.0000
45,310.00

620.0000
14 FOLDED PVC CULVERT LINER 24 IN. DIAM.

167.0000 L.F. 121.43 % 505.0000 80.36 % 730.0000 160.71 %

103,540.00 56,780.00 84,335.00 37,575.00 121,910.00 75,150.00
280.0000
46,760.00

750.0000
15 FOLDED PVC CULVERT LINER 30 IN. DIAM.

218.0000 L.F. 150.00 % 615.0000 105.00 % 750.0000 150.00 %

163,500.00 98,100.00 134,070.00 68,670.00 163,500.00 98,100.00
300.0000
65,400.00

1,100.0000
16 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

12.0000 L.F. 2,100.00 % 120.0000 140.00 % 490.0000 880.00 %

13,200.00 12,600.00 1,440.00 840.00 5,880.00 5,280.00
50.0000
600.00

17 TEMPORARY STREAM DIVERSION 
L.S. -80.00 % 25.00 % 155.00 %

4,000.00 -16,000.00 25,000.00 5,000.00 51,000.00 31,000.0020,000.00

12,000.0000
18 REHABILITATE INLET

12.0000 EACH 380.00 % 3,000.0000 20.00 % 13,750.0000 450.00 %

144,000.00 114,000.00 36,000.00 6,000.00 165,000.00 135,000.00
2,500.0000
30,000.00

STRUCTURE

1,100.0000
19 CONC. CLASS 4000D FOR CONCRETE OVERLAY

520.0000 C.Y. -45.00 % 500.0000 -75.00 % 535.0000 -73.25 %

572,000.00 -468,000.00 260,000.00 -780,000.00 278,200.00 -761,800.00
2,000.0000

1,040,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y017 REVISION NO : BIDS OPENED ON : Mar 15 2017 
CONTRACT NO :009036 REGION NO : 5 AWARDED ON : Mar 20 2017 
VERSION NO :3 WORK ORDER# : XL5066
HWY :SR 090
TITLE :I-90

468TH AVE SE TO W SUMMIT RD  - 
CONCRETE, DECK, & CULVERT REHAB
16Y017

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/18/2017
10:29

DOT_RGGB01

NHPP-0901(490)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981084600

9125 10TH AVE S
GARY MERLINO CONSTRUCTION CO.,

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

531500CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ACME CONCRETE PAVING, INC.
13555 SE 36TH ST SUITE 120 4124 E BROADWAY

BELLEVUE   WA  980061442 SPOKANE   WA  992024531
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100307

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

44.0000
20 MODIFIED CONC. OVERLAY 

26320.0000 C.F. -32.31 % 14.0000 -78.46 % 15.0000 -76.92 %

1,158,080.00 -552,720.00 368,480.00 1,342,320.00 394,800.00 1,316,000.00
65.0000

1,710,800.00

27.0000
21 FINISHING AND CURING MODIFIED CONC. OVERLAY 

23180.0000 S.Y. -80.00 % 21.0000 -84.44 % 21.0000 -84.44 %

625,860.00 2,503,440.00 486,780.00 2,642,520.00 486,780.00 2,642,520.00
135.0000

3,129,300.00

164.0000
22 SCARIFYING CONC. SURFACE 

2280.0000 S.Y. 105.00 % 86.0000 7.50 % 92.0000 15.00 %

373,920.00 191,520.00 196,080.00 13,680.00 209,760.00 27,360.00
80.0000

182,400.00

228.0000
23 SCARIFYING CONC. SURFACE BR NOS. 90/96.5N & 90/97.8N

5670.0000 S.Y. -8.80 % 115.0000 -54.00 % 123.0000 -50.80 %

1,292,760.00 -124,740.00 652,050.00 -765,450.00 697,410.00 -720,090.00
250.0000

1,417,500.00

152.0000
24 REMOVING EXISTING CONCRETE OVERLAY 

20900.0000 S.Y. -24.00 % 77.0000 -61.50 % 82.3500 -58.83 %

3,176,800.00 1,003,200.00 1,609,300.00 2,570,700.00 1,721,115.00 2,458,885.00
200.0000

4,180,000.00
25 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

54.0000
26 FURTHER DECK PREPARATION - EXIST. REPAIR MATL. 90/97.8N

910.0000 S.F. 116.00 % 20.0000 -20.00 % 21.5000 -14.00 %

49,140.00 26,390.00 18,200.00 -4,550.00 19,565.00 -3,185.00
25.0000

22,750.00

54.0000
27 FURTHER DECK PREPARATION - EXIST. REPAIR MATL. 90/97.2N

1000.0000 S.F. 116.00 % 20.0000 -20.00 % 21.5000 -14.00 %

54,000.00 29,000.00 20,000.00 -5,000.00 21,500.00 -3,500.00
25.0000

25,000.00

500.0000
28 BRIDGE APPROACH SLAB 

477.0000 S.Y. -16.67 % 325.0000 -45.83 % 348.0000 -42.00 %

238,500.00 -47,700.00 155,025.00 -131,175.00 165,996.00 -120,204.00
600.0000

286,200.00

SURFACING

300.0000
29 BALLAST 

10.0000 TON 500.00 % 125.0000 150.00 % 1,500.0000 2,900.00 %

3,000.00 2,500.00 1,250.00 750.00 15,000.00 14,500.00
50.0000
500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y017 REVISION NO : BIDS OPENED ON : Mar 15 2017 
CONTRACT NO :009036 REGION NO : 5 AWARDED ON : Mar 20 2017 
VERSION NO :3 WORK ORDER# : XL5066
HWY :SR 090
TITLE :I-90

468TH AVE SE TO W SUMMIT RD  - 
CONCRETE, DECK, & CULVERT REHAB
16Y017

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/18/2017
10:29

DOT_RGGB01

NHPP-0901(490)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981084600

9125 10TH AVE S
GARY MERLINO CONSTRUCTION CO.,

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

531500CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ACME CONCRETE PAVING, INC.
13555 SE 36TH ST SUITE 120 4124 E BROADWAY

BELLEVUE   WA  980061442 SPOKANE   WA  992024531
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100307

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

45.0000
30 CRUSHED SURFACING BASE COURSE 

7660.0000 TON 80.00 % 27.0000 8.00 % 45.2500 81.00 %

344,700.00 153,200.00 206,820.00 15,320.00 346,615.00 155,115.00
25.0000

191,500.00

LIQUID ASPHALT

1,500.0000
31 ASPHALT FOR FOG SEAL 

78.6000 TON 300.00 % 1,000.0000 166.67 % 525.0000 40.00 %

117,900.00 88,425.00 78,600.00 49,125.00 41,265.00 11,790.00
375.0000
29,475.00

CEMENT CONCRETE PAVEMENT

345.0000
32 REPLACE CEMENT CONCRETE PANEL 

18184.0000 S.Y. 97.14 % 245.0000 40.00 % 220.0000 25.71 %

6,273,480.00 3,091,280.00 4,455,080.00 1,272,880.00 4,000,480.00 818,280.00
175.0000

3,182,200.00
33 PARTIAL DEPTH SPALL REPAIR 

EST. 0.00 % 0.00 % 0.00 %

121,200.00 121,200.00 121,200.00121,200.00

7.5000
34 SEALING EXISTING CONCRETE RANDOM CRACK 

6410.0000 L.F. 87.50 % 4.0000 0.00 % 7.2500 81.25 %

48,075.00 22,435.00 25,640.00 0.00 46,472.50 20,832.50
4.0000

25,640.00

1.8500
35 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

659837.0000 L.F. 23.33 % 2.5000 66.67 % 1.7000 13.33 %

1,220,698.45 230,942.95 1,649,592.50 659,837.00 1,121,722.90 131,967.40
1.5000

989,755.50

18.5000
36 CEMENT CONCRETE PAVEMENT GRINDING 

479032.0000 S.Y. 54.17 % 17.0000 41.67 % 16.0000 33.33 %

8,862,092.00 3,113,708.00 8,143,544.00 2,395,160.00 7,664,512.00 1,916,128.00
12.0000

5,748,384.00
37 REPLACE UNCOMPACTABLE MATERIAL 

EST. 0.00 % 0.00 % 0.00 %

150,000.00 150,000.00 150,000.00150,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y017 REVISION NO : BIDS OPENED ON : Mar 15 2017 
CONTRACT NO :009036 REGION NO : 5 AWARDED ON : Mar 20 2017 
VERSION NO :3 WORK ORDER# : XL5066
HWY :SR 090
TITLE :I-90

468TH AVE SE TO W SUMMIT RD  - 
CONCRETE, DECK, & CULVERT REHAB
16Y017

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/18/2017
10:29

DOT_RGGB01

NHPP-0901(490)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981084600

9125 10TH AVE S
GARY MERLINO CONSTRUCTION CO.,

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

531500CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ACME CONCRETE PAVING, INC.
13555 SE 36TH ST SUITE 120 4124 E BROADWAY

BELLEVUE   WA  980061442 SPOKANE   WA  992024531
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100307

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
38 CRACK SEALING - FA 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

3.8000
39 PLANING BITUMINOUS PAVEMENT 

146790.0000 S.Y. -24.00 % 4.0000 -20.00 % 9.4000 88.00 %

557,802.00 -176,148.00 587,160.00 -146,790.00 1,379,826.00 645,876.00
5.0000

733,950.00

81.0000
40 HMA CL. 1/2 IN. PG 64-22

31371.0000 TON -4.71 % 81.0000 -4.71 % 82.0000 -3.53 %

2,541,051.00 -125,484.00 2,541,051.00 -125,484.00 2,572,422.00 -94,113.00
85.0000

2,666,535.00
41 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

79,994.99 79,994.99 79,994.9979,994.99
42 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

53,330.00 53,330.00 53,330.0053,330.00
43 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

136,590.00 136,590.00 136,590.00136,590.00

1.4000
44 LONGITUDINAL JOINT SEAL 

120240.0000 L.F. -6.67 % 1.4000 -6.67 % 1.2000 -20.00 %

168,336.00 -12,024.00 168,336.00 -12,024.00 144,288.00 -36,072.00
1.5000

180,360.00

EROSION CONTROL AND ROADSIDE PLANTING

88.0000
45 INLET PROTECTION 

229.0000 EACH -12.00 % 115.0000 15.00 % 276.0000 176.00 %

20,152.00 -2,748.00 26,335.00 3,435.00 63,204.00 40,304.00
100.0000
22,900.00

7.5000
46 COMPOST SOCK 

1200.0000 L.F. 50.00 % 9.0000 80.00 % 21.0000 320.00 %

9,000.00 3,000.00 10,800.00 4,800.00 25,200.00 19,200.00
5.0000

6,000.00
47 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00
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EROSION CONTROL AND ROADSIDE PLANTING

15,000.0000
48 SEEDING, FERTILIZING, AND MULCHING 

0.7000 ACRE 328.57 % 30,000.0000 757.14 % 11,000.0000 214.29 %

10,500.00 8,050.00 21,000.00 18,550.00 7,700.00 5,250.00
3,500.0000
2,450.00

15,000.0000
49 SEPARATION LAYER (HOG FUEL)

0.4000 ACRE 200.00 % 30,000.0000 500.00 % 34,000.0000 580.00 %

6,000.00 4,000.00 12,000.00 10,000.00 13,600.00 11,600.00
5,000.0000
2,000.00

TRAFFIC

90.0000
50 AES. TR. BEAM GUARDRAIL TYPE 31

100.0000 L.F. 125.00 % 85.0000 112.50 % 78.0000 95.00 %

9,000.00 5,000.00 8,500.00 4,500.00 7,800.00 3,800.00
40.0000
4,000.00

5,600.0000
51 AES. TR. BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 86.67 % 5,300.0000 76.67 % 5,700.0000 90.00 %

22,400.00 10,400.00 21,200.00 9,200.00 22,800.00 10,800.00
3,000.0000
12,000.00

3,500.0000
52 AES. TR. BEAM GUARDRAIL ANCHOR TYPE 4

2.0000 EACH 250.00 % 3,300.0000 230.00 % 1,225.0000 22.50 %

7,000.00 5,000.00 6,600.00 4,600.00 2,450.00 450.00
1,000.0000
2,000.00

5,900.0000
53 AES. TR. BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 18.00 % 5,500.0000 10.00 % 5,000.0000 0.00 %

23,600.00 3,600.00 22,000.00 2,000.00 20,000.00 0.00
5,000.0000
20,000.00

10.5000
54 TEMPORARY BARRIER 

43425.0000 L.F. 16.67 % 10.5000 16.67 % 12.0000 33.33 %

455,962.50 65,137.50 455,962.50 65,137.50 521,100.00 130,275.00
9.0000

390,825.00

17.0000
55 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

187.5000 L.F. -43.33 % 30.0000 0.00 % 28.5000 -5.00 %

3,187.50 -2,437.50 5,625.00 0.00 5,343.75 -281.25
30.0000
5,625.00

2,200.0000
56 TEMPORARY IMPACT ATTENUATOR 

6.0000 EACH -37.14 % 2,200.0000 -37.14 % 3,450.0000 -1.43 %

13,200.00 -7,800.00 13,200.00 -7,800.00 20,700.00 -300.00
3,500.0000
21,000.00

900.0000
57 RESETTING IMPACT ATTENUATOR 

3.0000 EACH -10.00 % 1,000.0000 0.00 % 1,350.0000 35.00 %

2,700.00 -300.00 3,000.00 0.00 4,050.00 1,050.00
1,000.0000
3,000.00
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TRAFFIC

38,000.0000
58 TRANSPORTABLE ATTENUATOR 

5.0000 EACH 660.00 % 40,000.0000 700.00 % 30,000.0000 500.00 %

190,000.00 165,000.00 200,000.00 175,000.00 150,000.00 125,000.00
5,000.0000
25,000.00

5.5000
59 OPERATION OF TRANSPORTABLE ATTENUATOR 

8100.0000 HR  -45.00 % 5.0000 -50.00 % 78.7500 687.50 %

44,550.00 -36,450.00 40,500.00 -40,500.00 637,875.00 556,875.00
10.0000

81,000.00
60 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

40.0000
61 FLEXIBLE GUIDE POST 

703.0000 EACH 14.29 % 36.0000 2.86 % 47.0000 34.29 %

28,120.00 3,515.00 25,308.00 703.00 33,041.00 8,436.00
35.0000

24,605.00

1.0000
62 PLASTIC LINE 

89830.0000 L.F. -50.00 % 1.0000 -50.00 % 0.9000 -55.00 %

89,830.00 -89,830.00 89,830.00 -89,830.00 80,847.00 -98,813.00
2.0000

179,660.00

1.6000
63 GROOVED PLASTIC LINE 

426730.0000 L.F. 28.00 % 1.6500 32.00 % 1.6000 28.00 %

682,768.00 149,355.50 704,104.50 170,692.00 682,768.00 149,355.50
1.2500

533,412.50

3.5000
64 PLASTIC WIDE LANE LINE 

5320.0000 L.F. 75.00 % 3.5000 75.00 % 3.4500 72.50 %

18,620.00 7,980.00 18,620.00 7,980.00 18,354.00 7,714.00
2.0000

10,640.00

22.0000
65 PAINTED DRAINAGE MARKING 

240.0000 EACH 46.67 % 21.0000 40.00 % 22.0000 46.67 %

5,280.00 1,680.00 5,040.00 1,440.00 5,280.00 1,680.00
15.0000
3,600.00

1,400.0000
66 SHOULDER RUMBLE STRIP TYPE 1

23.0000 MI. -6.67 % 1,250.0000 -16.67 % 1,350.0000 -10.00 %

32,200.00 -2,300.00 28,750.00 -5,750.00 31,050.00 -3,450.00
1,500.0000
34,500.00

1,500.0000
67 RECESSED PAVEMENT MARKER 

44.7000 HUND 100.00 % 1,375.0000 83.33 % 1,350.0000 80.00 %

67,050.00 33,525.00 61,462.50 27,937.50 60,345.00 26,820.00
750.0000
33,525.00

0.8000
68 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

139930.0000 L.F. -36.00 % 1.0000 -20.00 % 2.0000 60.00 %

111,944.00 -62,968.50 139,930.00 -34,982.50 279,860.00 104,947.50
1.2500

174,912.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :16Y017 REVISION NO : BIDS OPENED ON : Mar 15 2017 
CONTRACT NO :009036 REGION NO : 5 AWARDED ON : Mar 20 2017 
VERSION NO :3 WORK ORDER# : XL5066
HWY :SR 090
TITLE :I-90

468TH AVE SE TO W SUMMIT RD  - 
CONCRETE, DECK, & CULVERT REHAB
16Y017

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/18/2017
10:29

DOT_RGGB01

NHPP-0901(490)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981084600

9125 10TH AVE S
GARY MERLINO CONSTRUCTION CO.,

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

531500CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ACME CONCRETE PAVING, INC.
13555 SE 36TH ST SUITE 120 4124 E BROADWAY

BELLEVUE   WA  980061442 SPOKANE   WA  992024531
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100307

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
69 ITS - RWIS PAVEMENT SENSOR

L.S. 23.33 % 33.33 % 30.00 %

74,000.00 14,000.00 80,000.00 20,000.00 78,000.00 18,000.0060,000.00

9,200.0000
70 PORTABLE SPEED DETECTION/DISPLAY TRAILER (PSDT)

2.0000 EACH 206.67 % 9,000.0000 200.00 % 9,000.0000 200.00 %

18,400.00 12,400.00 18,000.00 12,000.00 18,000.00 12,000.00
3,000.0000
6,000.00

1.0000
71 SEQUENTIAL ARROW SIGN 

17090.0000 HR  -66.67 % 0.0100 -99.67 % 3.2000 6.67 %

17,090.00 -34,180.00 170.90 -51,099.10 54,688.00 3,418.00
3.0000

51,270.00

1.0000
72 PORTABLE CHANGEABLE MESSAGE SIGN 

10800.0000 HR  -66.67 % 0.0100 -99.67 % 6.4000 113.33 %

10,800.00 -21,600.00 108.00 -32,292.00 69,120.00 36,720.00
3.0000

32,400.00
73 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 509.76 % 509.76 % 339.02 %

500,000.00 418,000.00 500,000.00 418,000.00 360,000.00 278,000.0082,000.00

76.0000
74 OTHER TRAFFIC CONTROL LABOR 

7200.0000 HR  68.89 % 65.0000 44.44 % 80.0000 77.78 %

547,200.00 223,200.00 468,000.00 144,000.00 576,000.00 252,000.00
45.0000

324,000.00
75 TRAFFIC CONTROL SUPERVISOR 

L.S. 53.13 % 6.84 % 21.08 %

430,000.00 149,200.00 300,000.00 19,200.00 340,000.00 59,200.00280,800.00

24.0000
76 CONSTRUCTION SIGNS CLASS A 

1724.0000 S.F. 41.18 % 25.0000 47.06 % 35.0000 105.88 %

41,376.00 12,068.00 43,100.00 13,792.00 60,340.00 31,032.00
17.0000

29,308.00

OTHER ITEMS
77 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

35,000.00 0.00 35,000.00 0.00 35,000.00 0.0035,000.00

50.0000
78 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

34.0000 C.Y. 150.00 % 60.0000 200.00 % 69.5000 247.50 %

1,700.00 1,020.00 2,040.00 1,360.00 2,363.00 1,683.00
20.0000
680.00
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OTHER ITEMS

1.0000
79 SHORING OR EXTRA EXCAVATION CLASS B 

72.0000 S.F. -90.00 % 30.0000 200.00 % 3,325.0000 33,150.00 %

72.00 -648.00 2,160.00 1,440.00 239,400.00 238,680.00
10.0000
720.00

80 STRUCTURE SURVEYING 
L.S. -33.33 % 33.33 % 66.67 %

20,000.00 -10,000.00 40,000.00 10,000.00 50,000.00 20,000.0030,000.00

1.0000
81 TRAINING 

400.0000 HR  0.00 % 1.0000 0.00 % 4.0000 300.00 %

400.00 0.00 400.00 0.00 1,600.00 1,200.00
1.0000
400.00

82 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
83 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
84 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
85 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
86 SPCC PLAN 

L.S. 0.00 % 66.67 % -8.33 %

3,000.00 0.00 5,000.00 2,000.00 2,750.00 -250.003,000.00

$36,669,861.44 13.60% $28,689,249.89 -11.12% $30,409,667.64 -5.80%
2ND BIDDER  REJECTED 4TH BIDDER  REJECTED 

$32,280,434.49CONTRACT TOTAL

$30,409,667.64$36,669,861.44 $28,689,249.89BASE TOTAL 13.60% -11.12% -5.80%$32,280,434.49

2ND BIDDER REJECTED 4TH BIDDER REJECTED


