
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B014 REVISION NO : BIDS OPENED ON : May 10 2017 
CONTRACT NO :009085 REGION NO : 2 AWARDED ON : May 15 2017 
VERSION NO :4 WORK ORDER# : XL5068
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC. TO TYE CREEK
RESURFACING
17B014

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/04/2017
11:20

DOT_RGGB01

NHPP-0002(846)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 14.22 % 63.72 %

300,000.00 37,355.00 430,000.00 167,355.00262,645.00

5.0000
2 REMOVING GUIDE POST 

647.0000 EACH 0.00 % 7.3900 47.80 %

3,235.00 0.00 4,781.33 1,546.33
5.0000

3,235.00

0.3500
3 REMOVING PLASTIC LINE 

92231.0000 L.F. -57.32 % 0.4200 -48.78 %

32,280.85 -43,348.57 38,737.02 -36,892.40
0.8200

75,629.42

135.0000
4 REMOVING PLASTIC TRAFFIC MARKING 

29.0000 EACH -46.00 % 75.0000 -70.00 %

3,915.00 -3,335.00 2,175.00 -5,075.00
250.0000
7,250.00

225.0000
5 REMOVING RAISED PAVEMENT MARKER 

23.9400 HUND -55.00 % 189.5000 -62.10 %

5,386.50 -6,583.50 4,536.63 -7,433.37
500.0000
11,970.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 75.93 % 308.16 %

2,500.00 1,079.00 5,800.00 4,379.001,421.00

GRADING

6.0000
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

10704.0000 S.Y. -76.00 % 8.6500 -65.40 %

64,224.00 -203,376.00 92,589.60 -175,010.40
25.0000

267,600.00

LIQUID ASPHALT

575.0000
8 EMULSIFIED ASPHALT CRS-2P 

286.0000 TON -17.86 % 815.0000 16.43 %

164,450.00 -35,750.00 233,090.00 32,890.00
700.0000

200,200.00
9 CRS-2P COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

4,461.00 4,461.004,461.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17B014 REVISION NO : BIDS OPENED ON : May 10 2017 
CONTRACT NO :009085 REGION NO : 2 AWARDED ON : May 15 2017 
VERSION NO :4 WORK ORDER# : XL5068
HWY :SR 002
TITLE :US 2

EAGLE FALLS VIC. TO TYE CREEK
RESURFACING
17B014

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/04/2017
11:20

DOT_RGGB01

NHPP-0002(846)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER -------

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

EVERETT   WA  982011927
CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

LIQUID ASPHALT

525.0000
10 ASPHALT FOR FOG SEAL 

81.5000 TON -4.55 % 300.0000 -45.45 %

42,787.50 -2,037.50 24,450.00 -20,375.00
550.0000
44,825.00

BITUMINOUS SURFACE TREATMENT

1.5000
11 FURNISHING AND PLACING CRUSHED SCREENINGS 3/8 TO NO. 4

135310.0000 S.Y. 87.50 % 1.2000 50.00 %

202,965.00 94,717.00 162,372.00 54,124.00
0.8000

108,248.00

0.2500
12 FURNISHING AND PLACING CRUSHED SCREENINGS NO. 4 TO 0

135310.0000 S.Y. 0.00 % 0.4000 60.00 %

33,827.50 0.00 54,124.00 20,296.50
0.2500

33,827.50

280.0000
13 ADDITIONAL BROOMING 

15.0000 HR  24.44 % 350.0000 55.56 %

4,200.00 825.00 5,250.00 1,875.00
225.0000
3,375.00

HOT MIX ASPHALT

1.3500
14 CRACK SEALING - LF 

14200.0000 L.F. -22.86 % 3.4500 97.14 %

19,170.00 -5,680.00 48,990.00 24,140.00
1.7500

24,850.00

2.0000
15 PLANING BITUMINOUS PAVEMENT 

126247.0000 S.Y. 0.00 % 3.8000 90.00 %

252,494.00 0.00 479,738.60 227,244.60
2.0000

252,494.00

225.0000
16 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

371.0000 TON -10.00 % 160.0000 -36.00 %

83,475.00 -9,275.00 59,360.00 -33,390.00
250.0000
92,750.00

125.0000
17 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-22

1107.0000 TON 0.00 % 160.0000 28.00 %

138,375.00 0.00 177,120.00 38,745.00
125.0000

138,375.00

95.0000
18 HMA CL. 3/8 IN. PG 64-22

12734.0000 TON 11.76 % 117.2000 37.88 %

1,209,730.00 127,340.00 1,492,424.80 410,034.80
85.0000

1,082,390.00
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HOT MIX ASPHALT
19 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

39,650.00 39,650.0039,650.00
20 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

24,650.00 24,650.0024,650.00
21 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

5,990.00 5,990.005,990.00

22.0000
22 HMA SAWCUT AND SEAL 

552.3000 L.F. -12.00 % 40.6500 62.60 %

12,150.60 -1,656.90 22,451.00 8,643.50
25.0000

13,807.50

100.0000
23 PLANING SHOULDER DRAINAGE CUTOUT

43.0000 EACH 0.00 % 125.0000 25.00 %

4,300.00 0.00 5,375.00 1,075.00
100.0000
4,300.00

TRAFFIC

35.0000
24 EXTRUDED CURB 

72.0000 L.F. -76.67 % 112.0000 -25.33 %

2,520.00 -8,280.00 8,064.00 -2,736.00
150.0000
10,800.00

25 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00

34.0000
26 FLEXIBLE GUIDE POST 

647.0000 EACH -24.44 % 43.0000 -4.44 %

21,998.00 -7,117.00 27,821.00 -1,294.00
45.0000

29,115.00

0.1500
27 PAINT LINE 

292600.0000 L.F. -31.82 % 0.2100 -4.55 %

43,890.00 -20,482.00 61,446.00 -2,926.00
0.2200

64,372.00

4.2500
28 PLASTIC WIDE LANE LINE 

1872.0000 L.F. -5.56 % 3.8000 -15.56 %

7,956.00 -468.00 7,113.60 -1,310.40
4.5000

8,424.00
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TRAFFIC

22.0000
29 PLASTIC STOP LINE 

56.0000 L.F. 10.00 % 15.1500 -24.25 %

1,232.00 112.00 848.40 -271.60
20.0000
1,120.00

275.0000
30 PLASTIC TRAFFIC ARROW 

21.0000 EACH 10.00 % 209.0000 -16.40 %

5,775.00 525.00 4,389.00 -861.00
250.0000
5,250.00

23.0000
31 PAINTED DRAINAGE MARKING 

164.0000 EACH -34.29 % 31.6000 -9.71 %

3,772.00 -1,968.00 5,182.40 -557.60
35.0000
5,740.00

190.0000
32 PLASTIC AERIAL SURVEILLANCE FULL MARKER 

6.0000 EACH -24.00 % 190.0000 -24.00 %

1,140.00 -360.00 1,140.00 -360.00
250.0000
1,500.00

250.0000
33 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 

8.0000 EACH 0.00 % 190.0000 -24.00 %

2,000.00 0.00 1,520.00 -480.00
250.0000
2,000.00

85.0000
34 PLASTIC YIELD LINE SYMBOL 

5.0000 EACH 13.33 % 76.0000 1.33 %

425.00 50.00 380.00 5.00
75.0000
375.00

1,350.0000
35 CENTERLINE RUMBLE STRIP 

7.7500 MI. -43.75 % 1,515.0000 -36.88 %

10,462.50 -8,137.50 11,741.25 -6,858.75
2,400.0000
18,600.00

1,450.0000
36 RECESSED PAVEMENT MARKER 

29.9300 HUND -12.12 % 1,640.0000 -0.61 %

43,398.50 -5,986.00 49,085.20 -299.30
1,650.0000
49,384.50

0.2500
37 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

127100.0000 L.F. -28.57 % 0.3500 0.00 %

31,775.00 -12,710.00 44,485.00 0.00
0.3500

44,485.00

9.0000
38 PORTABLE CHANGEABLE MESSAGE SIGN 

1820.0000 HR  -25.00 % 7.0000 -41.67 %

16,380.00 -5,460.00 12,740.00 -9,100.00
12.0000

21,840.00
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TRAFFIC
39 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 123.34 % 343.89 %

400,000.00 220,900.00 795,000.00 615,900.00179,100.00

OTHER ITEMS

600.0000
40 ADJUST MONUMENT CASE AND COVER 

24.0000 EACH 33.33 % 435.0000 -3.33 %

14,400.00 3,600.00 10,440.00 -360.00
450.0000
10,800.00

550.0000
41 LOWER MONUMENT CASE AND COVER

20.0000 EACH 83.33 % 435.0000 45.00 %

11,000.00 5,000.00 8,700.00 2,700.00
300.0000
6,000.00

42 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 %

5.00 5.005.00
43 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
44 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
45 SPCC PLAN 

L.S. -60.00 % -40.00 %

1,000.00 -1,500.00 1,500.00 -1,000.002,500.00

$3,288,343.95 3.40% $4,484,714.83 41.01% $0.00$3,180,351.92CONTRACT TOTAL

$3,288,343.95 $4,484,714.83BASE TOTAL 3.40% 41.01%$3,180,351.92


