
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C502 REVISION NO : BIDS OPENED ON : Dec 13 2017 
CONTRACT NO :009171 REGION NO : 3 AWARDED ON : Dec 18 2017 
VERSION NO :3 WORK ORDER# : XL5364
HWY :SR 019,020
TITLE :SR 20

W OF 4 CORNERS RD TO E OF WATER ST
PAVING AND ADA COMPLIANCE
17C502

PROJECT :
COUNTY(S) :JEFFERSON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/29/2017
08:29

DOT_RGGB01

STBG-0020(192)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PORT ANGELES   WA  983620127
98363-9418
163 ECLIPSE IND PARKWAY
LAKESIDE INDUSTRIES, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- 2ND BIDDER -------

GRANITE CONSTRUCTION COMPANY
3200 113TH AVE SW

OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -44.00 % 123.60 %

140,000.00 -110,000.00 559,000.00 309,000.00250,000.00

180.0000
2 REMOVING CEMENT CONC. SIDEWALK 

12.0000 S.Y. 620.00 % 200.0000 700.00 %

2,160.00 1,860.00 2,400.00 2,100.00
25.0000
300.00

12.0000
3 REMOVING ASPHALT CONC. CURB 

1710.0000 L.F. 140.00 % 3.0000 -40.00 %

20,520.00 11,970.00 5,130.00 -3,420.00
5.0000

8,550.00

7.7500
4 REMOVING GUARDRAIL 

1570.0000 L.F. 93.75 % 8.0000 100.00 %

12,167.50 5,887.50 12,560.00 6,280.00
4.0000

6,280.00

410.0000
5 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 17.14 % 400.0000 14.29 %

1,640.00 240.00 1,600.00 200.00
350.0000
1,400.00

6 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -37.69 % -22.12 %

20,000.00 -12,100.00 25,000.00 -7,100.0032,100.00

GRADING

122.5000
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

91.4000 S.Y. 206.25 % 95.0000 137.50 %

11,196.50 7,540.50 8,683.00 5,027.00
40.0000
3,656.00

DRAINAGE

50.0000
8 CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM. 

92.0000 L.F. 0.00 % 50.0000 0.00 %

4,600.00 0.00 4,600.00 0.00
50.0000
4,600.00
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STRUCTURE

456.0000
9 BRIDGE DECK REPAIR BR. NO. 20/15

20.0000 S.F. 82.40 % 500.0000 100.00 %

9,120.00 4,120.00 10,000.00 5,000.00
250.0000
5,000.00

46.5000
10 WATERPROOF MEMBRANE BR. NO. 20/15

659.0000 S.Y. 210.00 % 40.0000 166.67 %

30,643.50 20,758.50 26,360.00 16,475.00
15.0000
9,885.00

SURFACING

122.0000
11 CRUSHED SURFACING BASE COURSE 

30.0000 TON 1.67 % 100.0000 -16.67 %

3,660.00 60.00 3,000.00 -600.00
120.0000
3,600.00

7,000.0000
12 SHOULDER FINISHING

6.1000 MI. 40.00 % 7,200.0000 44.00 %

42,700.00 12,200.00 43,920.00 13,420.00
5,000.0000
30,500.00

HOT MIX ASPHALT

30.5000
13 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 20/15

659.0000 S.Y. 69.44 % 45.0000 150.00 %

20,099.50 8,237.50 29,655.00 17,793.00
18.0000

11,862.00

2.6500
14 PLANING BITUMINOUS PAVEMENT 

34240.0000 S.Y. -19.70 % 6.5000 96.97 %

90,736.00 -22,256.00 222,560.00 109,568.00
3.3000

112,992.00

250.0000
15 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

38.8000 TON -16.67 % 325.0000 8.33 %

9,700.00 -1,940.00 12,610.00 970.00
300.0000
11,640.00

84.0000
16 HMA CL. 1/2 IN. PG 64-22

12568.0000 TON -6.67 % 130.0000 44.44 %

1,055,712.00 -75,408.00 1,633,840.00 502,720.00
90.0000

1,131,120.00
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

35,207.00 35,207.0035,207.00
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HOT MIX ASPHALT
18 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

23,475.00 23,475.0023,475.00
19 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

20,330.00 20,330.0020,330.00

160.0000
20 COMMERCIAL HMA 

172.6000 TON -20.00 % 310.0000 55.00 %

27,616.00 -6,904.00 53,506.00 18,986.00
200.0000
34,520.00

52.7500
21 HMA SAWCUT AND SEAL 

52.0000 L.F. 163.75 % 55.0000 175.00 %

2,743.00 1,703.00 2,860.00 1,820.00
20.0000
1,040.00

22 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-3.00 -3.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING

45.0000
23 INLET PROTECTION 

64.0000 EACH -45.12 % 200.0000 143.90 %

2,880.00 -2,368.00 12,800.00 7,552.00
82.0000
5,248.00

24 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

75.0000
25 SEEDING AND FERTILIZING BY HAND 

11.5000 S.Y. -66.67 % 27.0000 -88.00 %

862.50 -1,725.00 310.50 -2,277.00
225.0000
2,587.50

75.0000
26 TOPSOIL TYPE C

11.5000 S.Y. 200.00 % 70.0000 180.00 %

862.50 575.00 805.00 517.50
25.0000
287.50
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TRAFFIC

35.0000
27 CEMENT CONC. TRAFFIC CURB AND GUTTER 

204.0000 L.F. -41.67 % 40.0000 -33.33 %

7,140.00 -5,100.00 8,160.00 -4,080.00
60.0000

12,240.00

35.0000
28 CEMENT CONC. TRAFFIC CURB 

62.0000 L.F. -41.67 % 40.0000 -33.33 %

2,170.00 -1,550.00 2,480.00 -1,240.00
60.0000
3,720.00

22.5000
29 CEMENT CONC. PEDESTRIAN CURB 

179.0000 L.F. -62.50 % 25.0000 -58.33 %

4,027.50 -6,712.50 4,475.00 -6,265.00
60.0000

10,740.00

7.6000
30 EXTRUDED CURB 

1906.0000 L.F. -49.33 % 9.0000 -40.00 %

14,485.60 -14,104.40 17,154.00 -11,436.00
15.0000

28,590.00

46.0000
31 BEAM GUARDRAIL TYPE 31 - 11 FT. LONG POST 

1463.0000 L.F. 15.00 % 40.0000 0.00 %

67,298.00 8,778.00 58,520.00 0.00
40.0000

58,520.00

120.0000
32 BEAM GUARDRAIL POST 

5.0000 EACH 20.00 % 110.0000 10.00 %

600.00 100.00 550.00 50.00
100.0000
500.00

29.5000
33 BEAM GUARDRAIL BLOCK 

5.0000 EACH 96.67 % 28.0000 86.67 %

147.50 72.50 140.00 65.00
15.0000
75.00

0.0000
34 DELETED ITEM

0.0100 L.F. 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

3,350.0000
35 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 11.67 % 3,500.0000 16.67 %

6,700.00 700.00 7,000.00 1,000.00
3,000.0000
6,000.00

99.5000
36 BEAM GUARDRAIL BURIED TERMINAL TYPE 2 

150.0000 L.F. 17.06 % 94.0000 10.59 %

14,925.00 2,175.00 14,100.00 1,350.00
85.0000

12,750.00

4.7000
37 RAISING EXISTING BEAM GUARDRAIL 

3056.0000 L.F. -57.27 % 4.5000 -59.09 %

14,363.20 -19,252.80 13,752.00 -19,864.00
11.0000

33,616.00
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57.0000
38 FLEXIBLE GUIDE POST 

83.0000 EACH 14.00 % 65.0000 30.00 %

4,731.00 581.00 5,395.00 1,245.00
50.0000
4,150.00

0.2000
39 PAINT LINE 

71510.0000 L.F. -20.00 % 0.2500 0.00 %

14,302.00 -3,575.50 17,877.50 0.00
0.2500

17,877.50

4.9000
40 GROOVED PLASTIC LINE 

4974.0000 L.F. 63.33 % 6.0000 100.00 %

24,372.60 9,450.60 29,844.00 14,922.00
3.0000

14,922.00

2.9000
41 PLASTIC WIDE LANE LINE 

24930.0000 L.F. -3.33 % 3.5000 16.67 %

72,297.00 -2,493.00 87,255.00 12,465.00
3.0000

74,790.00

8.7500
42 PLASTIC BARRIER CENTER LINE 

180.0000 L.F. 9.38 % 10.5000 31.25 %

1,575.00 135.00 1,890.00 450.00
8.0000

1,440.00

5.8500
43 PLASTIC CROSSWALK LINE 

2540.0000 S.F. -16.43 % 7.0000 0.00 %

14,859.00 -2,921.00 17,780.00 0.00
7.0000

17,780.00

8.2000
44 PLASTIC STOP LINE 

739.0000 L.F. -21.90 % 10.0000 -4.76 %

6,059.80 -1,699.70 7,390.00 -369.50
10.5000
7,759.50

152.0000
45 PLASTIC TRAFFIC ARROW 

61.0000 EACH -7.88 % 175.0000 6.06 %

9,272.00 -793.00 10,675.00 610.00
165.0000
10,065.00

87.7500
46 PLASTIC TRAFFIC LETTER 

8.0000 EACH -29.80 % 100.0000 -20.00 %

702.00 -298.00 800.00 -200.00
125.0000
1,000.00

111.0000
47 PLASTIC BICYCLE LANE SYMBOL 

12.0000 EACH -68.29 % 130.0000 -62.86 %

1,332.00 -2,868.00 1,560.00 -2,640.00
350.0000
4,200.00

41.0000
48 PLASTIC DRAINAGE MARKING 

31.0000 EACH -8.89 % 50.0000 11.11 %

1,271.00 -124.00 1,550.00 155.00
45.0000
1,395.00
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41.0000
49 PLASTIC JUNCTION BOX MARKING 

33.0000 EACH -8.89 % 50.0000 11.11 %

1,353.00 -132.00 1,650.00 165.00
45.0000
1,485.00

1,462.0000
50 CENTERLINE RUMBLE STRIP 

3.3000 MI. -61.01 % 2,000.0000 -46.67 %

4,824.60 -7,550.40 6,600.00 -5,775.00
3,750.0000
12,375.00

1,053.0000
51 RECESSED PAVEMENT MARKER 

8.5000 HUND -27.38 % 1,200.0000 -17.24 %

8,950.50 -3,374.50 10,200.00 -2,125.00
1,450.0000
12,325.00

52 PERMANENT SIGNING 
L.S. 102.31 % 189.02 %

7,000.00 3,540.00 10,000.00 6,540.003,460.00

0.1200
53 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

60030.0000 L.F. -73.33 % 0.4000 -11.11 %

7,203.60 -19,809.90 24,012.00 -3,001.50
0.4500

27,013.50
54 TRAFFIC SIGNAL SYSTEM - SR20 & SR19

L.S. 30.28 % 43.47 %

60,840.00 14,140.00 67,000.00 20,300.0046,700.00
55 TRAFFIC SIGNAL SYSTEM - DISCOVERY / MILL ROADS

L.S. 50.80 % 66.22 %

56,250.00 18,950.00 62,000.00 24,700.0037,300.00
56 TRAFFIC SIGNAL SYSTEM - HAINES PLACE

L.S. 25.00 % 37.54 %

77,250.00 15,450.00 85,000.00 23,200.0061,800.00
57 TRAFFIC SIGNAL SYSTEM - KEARNEY STREET

L.S. 6.92 % 17.49 %

40,950.00 2,650.00 45,000.00 6,700.0038,300.00
58 TRAFFIC SIGNAL SYSTEM - PEDESTRIAN SIGNAL SYSTEM TSG 1

L.S. 42.68 % 62.60 %

17,550.00 5,250.00 20,000.00 7,700.0012,300.00
59 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -35.64 % 223.78 %

164,000.00 -90,800.00 825,000.00 570,200.00254,800.00
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3.0000
60 FERRY TOLL BOOTH PLASTIC LINE

310.0000 L.F. -33.33 % 3.7500 -16.67 %

930.00 -465.00 1,162.50 -232.50
4.5000

1,395.00

76.0000
61 TUBULAR MARKER

27.0000 EACH 1.33 % 240.0000 220.00 %

2,052.00 27.00 6,480.00 4,455.00
75.0000
2,025.00

46.7500
62 MODIFIED CEMENT CONC. TRAFFIC CURB AND GUTTER

14.0000 L.F. -37.67 % 50.0000 -33.33 %

654.50 -395.50 700.00 -350.00
75.0000
1,050.00

409.5000
63 PLASTIC SHARED LANE SYMBOL

4.0000 EACH 17.00 % 500.0000 42.86 %

1,638.00 238.00 2,000.00 600.00
350.0000
1,400.00

OTHER ITEMS

87.7500
64 DETECTABLE WARNING SURFACE 

132.0000 S.F. 75.50 % 95.0000 90.00 %

11,583.00 4,983.00 12,540.00 5,940.00
50.0000
6,600.00

1,250.0000
65 ADJUST MANHOLE 

8.0000 EACH 38.89 % 1,500.0000 66.67 %

10,000.00 2,800.00 12,000.00 4,800.00
900.0000
7,200.00

1,450.0000
66 ADJUST CATCH BASIN 

4.0000 EACH 163.64 % 1,500.0000 172.73 %

5,800.00 3,600.00 6,000.00 3,800.00
550.0000
2,200.00

1,250.0000
67 ADJUST VALVE BOX 

9.0000 EACH 56.25 % 1,000.0000 25.00 %

11,250.00 4,050.00 9,000.00 1,800.00
800.0000
7,200.00

2,250.0000
68 ADJUST JUNCTION BOX 

1.0000 EACH 275.00 % 250.0000 -58.33 %

2,250.00 1,650.00 250.00 -350.00
600.0000
600.00

69 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
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OTHER ITEMS
70 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
71 MINOR CHANGE 

CALC 0.00 % 0.00 %

-5.00 -5.00-5.00
72 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-5.00 -5.00-5.00
73 SPCC PLAN 

L.S. -25.00 % 100.00 %

750.00 -250.00 2,000.00 1,000.001,000.00

350.0000
74 ACCESS PAD

28.7000 S.Y. -12.50 % 150.0000 -62.50 %

10,045.00 -1,435.00 4,305.00 -7,175.00
400.0000
11,480.00

166.0000
75 CEMENT CONC. CURB RAMP

220.1000 S.Y. -51.18 % 370.0000 8.82 %

36,536.60 -38,297.40 81,437.00 6,603.00
340.0000
74,834.00

$2,420,914.00 -10.44% $4,362,887.50 61.40% $0.00$2,703,144.50CONTRACT TOTAL

$2,420,914.00 $4,362,887.50BASE TOTAL -10.44% 61.40%$2,703,144.50


