
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C519 REVISION NO : BIDS OPENED ON : Dec 13 2017 
CONTRACT NO :009176 REGION NO : 3 AWARDED ON : Dec 18 2017 
VERSION NO :2 WORK ORDER# : XL4974
HWY :SR 005
TITLE :I-5

MARTIN WAY TO MARVIN ROAD
STORMWATER RETROFIT
17C519

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/10/2017
16:01

DOT_RGGB01

NHPP-0053(973), STATE

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ROGNLIN'S, INC. WHH NISQUALLY FEDERAL SERVICES
321 W STATE ST SERVICES, LLC
98520-6143 950 PACIFIC AVE SUITE 620
ABERDEEN   WA  985200078 TACOMA   WA  984024431
CONTRACTOR NUMBER : 706350 CONTRACTOR NUMBER : 100937

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -9.09 % 63.64 % 293.94 %

15,000.00 -1,500.00 27,000.00 10,500.00 65,000.00 48,500.0016,500.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -75.00 % -50.00 % 100.00 %

250.00 -750.00 500.00 -500.00 2,000.00 1,000.001,000.00

DRAINAGE

75.0000
3 DITCH EXCAVATION INCL. HAUL 

10.0000 C.Y. -75.00 % 100.0000 -66.67 % 380.0000 26.67 %

750.00 -2,250.00 1,000.00 -2,000.00 3,800.00 800.00
300.0000
3,000.00

75.0000
4 QUARRY SPALLS 

16.0000 TON -62.50 % 125.0000 -37.50 % 275.0000 37.50 %

1,200.00 -2,000.00 2,000.00 -1,200.00 4,400.00 1,200.00
200.0000
3,200.00

1,000.0000
5 CONCRETE INLET 

1.0000 EACH -66.67 % 2,000.0000 -33.33 % 3,450.0000 15.00 %

1,000.00 -2,000.00 2,000.00 -1,000.00 3,450.00 450.00
3,000.0000
3,000.00

STORM SEWER

75.0000
6 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

15.0000 L.F. -75.00 % 80.0000 -73.33 % 315.0000 5.00 %

1,125.00 -3,375.00 1,200.00 -3,300.00 4,725.00 225.00
300.0000
4,500.00

EROSION CONTROL AND ROADSIDE PLANTING
7 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

10,000.0000
8 SEEDING, FERTILIZING, AND MULCHING 

0.5400 ACRE 66.67 % 10,000.0000 66.67 % 4,000.0000 -33.33 %

5,400.00 2,160.00 5,400.00 2,160.00 2,160.00 -1,080.00
6,000.0000
3,240.00
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EROSION CONTROL AND ROADSIDE PLANTING

25.0000
9 COMPOST AMENDED VEGETATED FILTER STRIP

3640.0000 S.Y. 25.00 % 22.0000 10.00 % 20.0000 0.00 %

91,000.00 18,200.00 80,080.00 7,280.00 72,800.00 0.00
20.0000

72,800.00

1,175.0000
10 FLOW SPREADER

1.0000 EACH -66.43 % 1,000.0000 -71.43 % 7,100.0000 102.86 %

1,175.00 -2,325.00 1,000.00 -2,500.00 7,100.00 3,600.00
3,500.0000
3,500.00

TRAFFIC

88.0000
11 FLEXIBLE GUIDE POST 

37.0000 EACH 10.00 % 80.0000 0.00 % 125.0000 56.25 %

3,256.00 296.00 2,960.00 0.00 4,625.00 1,665.00
80.0000
2,960.00

200.0000
12 PLASTIC DRAINAGE MARKING 

14.0000 EACH 100.00 % 120.0000 20.00 % 450.0000 350.00 %

2,800.00 1,400.00 1,680.00 280.00 6,300.00 4,900.00
100.0000
1,400.00

13 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. -30.00 % 20.00 % 0.00 %

35,000.00 -15,000.00 60,000.00 10,000.00 50,000.00 0.0050,000.00

OTHER ITEMS

75.0000
14 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

10.0000 C.Y. -70.00 % 100.0000 -60.00 % 425.0000 70.00 %

750.00 -1,750.00 1,000.00 -1,500.00 4,250.00 1,750.00
250.0000
2,500.00

15 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
16 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
17 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
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OTHER ITEMS
18 SPCC PLAN 

L.S. -50.00 % -30.00 % 100.00 %

500.00 -500.00 700.00 -300.00 2,000.00 1,000.001,000.00

20.0000
19 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

39.0000 S.Y. -20.00 % 14.0000 -44.00 % 32.0000 28.00 %

780.00 -195.00 546.00 -429.00 1,248.00 273.00
25.0000
975.00

$167,989.00 -5.40% $195,069.00 9.85% $241,861.00 36.20%$177,578.00CONTRACT TOTAL

$241,861.00$167,989.00 $195,069.00BASE TOTAL -5.40% 9.85% 36.20%$177,578.00


