
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C524 REVISION NO : BIDS OPENED ON : Apr  4 2018 
CONTRACT NO :009230 REGION NO : 3 AWARDED ON : Apr 10 2018 
VERSION NO :2 WORK ORDER# : XL5667
HWY :SR 167
TITLE :SR 167 

MILWAUKEE AVE TO S OF 
PIERCE CO LINE - PAVING
17C524

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/06/2018
07:33

DOT_RGGB01

NHPP-0167(054)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MILES RESOURCES, LLC CPM DEVELOPMENT CORPORATION
400 VALLEY AVE NE 1508 VALENTINE AVE SE

PUYALLUP   WA  983722516 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 406000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 0.00 % 1.25 % 200.00 %

80,000.00 0.00 81,000.00 1,000.00 240,000.00 160,000.0080,000.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -2.72 % -42.92 % 9.19 %

4,900.00 -137.00 2,875.00 -2,162.00 5,500.00 463.005,037.00

GRADING

75.0000
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

287.0000 S.Y. 25.00 % 66.3000 10.50 % 58.0000 -3.33 %

21,525.00 4,305.00 19,028.10 1,808.10 16,646.00 -574.00
60.0000

17,220.00

HOT MIX ASPHALT

3.3000
4 PLANING BITUMINOUS PAVEMENT 

54220.0000 S.Y. 10.00 % 4.6000 53.33 % 4.3000 43.33 %

178,926.00 16,266.00 249,412.00 86,752.00 233,146.00 70,486.00
3.0000

162,660.00

126.0000
5 HMA FOR PRELEVELING CL. 1/2 IN. PG 58V-22

180.0000 TON -37.00 % 110.0000 -45.00 % 90.0000 -55.00 %

22,680.00 -13,320.00 19,800.00 -16,200.00 16,200.00 -19,800.00
200.0000
36,000.00

195.0000
6 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58V-22

70.0000 TON -2.50 % 225.0000 12.50 % 300.0000 50.00 %

13,650.00 -350.00 15,750.00 1,750.00 21,000.00 7,000.00
200.0000
14,000.00

89.0000
7 HMA CL. 1/2 IN. PG 58V-22

7250.0000 TON 15.58 % 85.8000 11.43 % 115.0000 49.35 %

645,250.00 87,000.00 622,050.00 63,800.00 833,750.00 275,500.00
77.0000

558,250.00
8 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

16,740.00 16,740.00 16,740.0016,740.00
9 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

11,170.00 11,170.00 11,170.0011,170.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C524 REVISION NO : BIDS OPENED ON : Apr  4 2018 
CONTRACT NO :009230 REGION NO : 3 AWARDED ON : Apr 10 2018 
VERSION NO :2 WORK ORDER# : XL5667
HWY :SR 167
TITLE :SR 167 

MILWAUKEE AVE TO S OF 
PIERCE CO LINE - PAVING
17C524

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/06/2018
07:33

DOT_RGGB01

NHPP-0167(054)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MILES RESOURCES, LLC CPM DEVELOPMENT CORPORATION
400 VALLEY AVE NE 1508 VALENTINE AVE SE

PUYALLUP   WA  983722516 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 406000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
10 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

5,935.00 5,935.00 5,935.005,935.00

22.0000
11 HMA SAWCUT AND SEAL 

250.0000 L.F. -52.43 % 25.3000 -45.30 % 35.0000 -24.32 %

5,500.00 -6,062.50 6,325.00 -5,237.50 8,750.00 -2,812.50
46.2500

11,562.50
12 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
13 INLET PROTECTION 

37.0000 EACH -6.54 % 100.0000 -6.54 % 70.0000 -34.58 %

3,700.00 -259.00 3,700.00 -259.00 2,590.00 -1,369.00
107.0000
3,959.00

14 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

TRAFFIC

0.2000
15 PAINT LINE 

20330.0000 L.F. -4.76 % 0.2500 19.05 % 0.2500 19.05 %

4,066.00 -203.30 5,082.50 813.20 5,082.50 813.20
0.2100

4,269.30

0.6500
16 PROFILED PLASTIC LINE 

18340.0000 L.F. -13.33 % 0.7500 0.00 % 0.8000 6.67 %

11,921.00 -1,834.00 13,755.00 0.00 14,672.00 917.00
0.7500

13,755.00

2.5000
17 GROOVED PLASTIC LINE 

10760.0000 L.F. -24.24 % 2.9000 -12.12 % 3.0000 -9.09 %

26,900.00 -8,608.00 31,204.00 -4,304.00 32,280.00 -3,228.00
3.3000

35,508.00

6.0000
18 PLASTIC CROSSHATCH MARKING 

660.0000 L.F. 41.18 % 6.9000 62.35 % 7.0000 64.71 %

3,960.00 1,155.00 4,554.00 1,749.00 4,620.00 1,815.00
4.2500

2,805.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C524 REVISION NO : BIDS OPENED ON : Apr  4 2018 
CONTRACT NO :009230 REGION NO : 3 AWARDED ON : Apr 10 2018 
VERSION NO :2 WORK ORDER# : XL5667
HWY :SR 167
TITLE :SR 167 

MILWAUKEE AVE TO S OF 
PIERCE CO LINE - PAVING
17C524

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/06/2018
07:33

DOT_RGGB01

NHPP-0167(054)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MILES RESOURCES, LLC CPM DEVELOPMENT CORPORATION
400 VALLEY AVE NE 1508 VALENTINE AVE SE

PUYALLUP   WA  983722516 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 406000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

250.0000
19 PLASTIC TRAFFIC ARROW 

10.0000 EACH 30.21 % 300.0000 56.25 % 300.0000 56.25 %

2,500.00 580.00 3,000.00 1,080.00 3,000.00 1,080.00
192.0000
1,920.00

2.8500
20 PROFILED PLASTIC WIDE LANE LINE 

8620.0000 L.F. -22.97 % 3.3000 -10.81 % 3.5000 -5.41 %

24,567.00 -7,327.00 28,446.00 -3,448.00 30,170.00 -1,724.00
3.7000

31,894.00

25.0000
21 PLASTIC STOP LINE 

50.0000 L.F. 41.08 % 28.7500 62.25 % 30.0000 69.30 %

1,250.00 364.00 1,437.50 551.50 1,500.00 614.00
17.7200
886.00

100.0000
22 PLASTIC TRAFFIC LETTER 

8.0000 EACH 0.00 % 115.0000 15.00 % 120.0000 20.00 %

800.00 0.00 920.00 120.00 960.00 160.00
100.0000
800.00

35.0000
23 PLASTIC JUNCTION BOX MARKING 

33.0000 EACH -12.50 % 40.0000 0.00 % 42.0000 5.00 %

1,155.00 -165.00 1,320.00 0.00 1,386.00 66.00
40.0000
1,320.00

35.0000
24 PLASTIC DRAINAGE MARKING 

37.0000 EACH -22.22 % 40.0000 -11.11 % 42.0000 -6.67 %

1,295.00 -370.00 1,480.00 -185.00 1,554.00 -111.00
45.0000
1,665.00

750.0000
25 RAISED PAVEMENT MARKER TYPE 2 

2.5000 HUND -31.82 % 875.0000 -20.45 % 900.0000 -18.18 %

1,875.00 -875.00 2,187.50 -562.50 2,250.00 -500.00
1,100.0000
2,750.00

975.0000
26 RECESSED PAVEMENT MARKER 

7.5700 HUND -30.11 % 1,125.0000 -19.35 % 1,170.0000 -16.13 %

7,380.75 -3,179.40 8,516.25 -2,043.90 8,856.90 -1,703.25
1,395.0000
10,560.15

0.3000
27 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

70080.0000 L.F. 3.45 % 0.5500 89.66 % 0.1800 -37.93 %

21,024.00 700.80 38,544.00 18,220.80 12,614.40 -7,708.80
0.2900

20,323.20

50.0000
28 SIGN COVERING 

15.0000 S.F. 212.50 % 30.0000 87.50 % 65.0000 306.25 %

750.00 510.00 450.00 210.00 975.00 735.00
16.0000
240.00

29 ITS 
L.S. 1,114.29 % 516.07 % 516.07 %

34,000.00 31,200.00 17,250.00 14,450.00 17,250.00 14,450.002,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C524 REVISION NO : BIDS OPENED ON : Apr  4 2018 
CONTRACT NO :009230 REGION NO : 3 AWARDED ON : Apr 10 2018 
VERSION NO :2 WORK ORDER# : XL5667
HWY :SR 167
TITLE :SR 167 

MILWAUKEE AVE TO S OF 
PIERCE CO LINE - PAVING
17C524

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/06/2018
07:33

DOT_RGGB01

NHPP-0167(054)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MILES RESOURCES, LLC CPM DEVELOPMENT CORPORATION
400 VALLEY AVE NE 1508 VALENTINE AVE SE

PUYALLUP   WA  983722516 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 406000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

35.0000
30 RADAR SPEED DISPLAY SIGN

210.0000 HR  169.23 % 10.0000 -23.08 % 20.0000 53.85 %

7,350.00 4,620.00 2,100.00 -630.00 4,200.00 1,470.00
13.0000
2,730.00

31 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. 24.33 % 24.33 % 57.48 %

150,000.00 29,350.00 150,000.00 29,350.00 190,000.00 69,350.00120,650.00

200.0000
32 PLASTIC AERIAL SURVEILLANCE FULL MARKER 

3.0000 EACH 0.00 % 230.0000 15.00 % 240.0000 20.00 %

600.00 0.00 690.00 90.00 720.00 120.00
200.0000
600.00

200.0000
33 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 

1.0000 EACH 0.00 % 230.0000 15.00 % 240.0000 20.00 %

200.00 0.00 230.00 30.00 240.00 40.00
200.0000
200.00

OTHER ITEMS
34 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
35 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
36 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
37 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C524 REVISION NO : BIDS OPENED ON : Apr  4 2018 
CONTRACT NO :009230 REGION NO : 3 AWARDED ON : Apr 10 2018 
VERSION NO :2 WORK ORDER# : XL5667
HWY :SR 167
TITLE :SR 167 

MILWAUKEE AVE TO S OF 
PIERCE CO LINE - PAVING
17C524

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/06/2018
07:33

DOT_RGGB01

NHPP-0167(054)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MILES RESOURCES, LLC CPM DEVELOPMENT CORPORATION
400 VALLEY AVE NE 1508 VALENTINE AVE SE

PUYALLUP   WA  983722516 PACIFIC   WA  980472103
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 406000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
38 SPCC PLAN 

L.S. -75.00 % -22.50 % -13.75 %

500.00 -1,500.00 1,550.00 -450.00 1,725.00 -275.002,000.00

$1,319,061.75 11.11% $1,373,493.85 15.69% $1,752,474.80 47.61%
2ND BIDDER  REJECTED 3RD BIDDER  REJECTED 

$1,187,201.15CONTRACT TOTAL

$1,752,474.80$1,319,061.75 $1,373,493.85BASE TOTAL 11.11% 15.69% 47.61%$1,187,201.15

2ND BIDDER REJECTED 3RD BIDDER REJECTED



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C524 REVISION NO : BIDS OPENED ON : Apr  4 2018 
CONTRACT NO :009230 REGION NO : 3 AWARDED ON : Apr 10 2018 
VERSION NO :2 WORK ORDER# : XL5667
HWY :SR 167
TITLE :SR 167 

MILWAUKEE AVE TO S OF 
PIERCE CO LINE - PAVING
17C524

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/06/2018
07:33

DOT_RGGB01

NHPP-0167(054)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 1,150.00 % -100.00 %

1,000,000.00 920,000.00 0.0080,000.00
2 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -50.37 % -100.00 %

2,500.00 -2,537.00 0.005,037.00

GRADING

70.0000
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

287.0000 S.Y. 16.67 % -100.00 %

20,090.00 2,870.00 0.00
60.0000

17,220.00

HOT MIX ASPHALT

4.0000
4 PLANING BITUMINOUS PAVEMENT 

54220.0000 S.Y. 33.33 % -100.00 %

216,880.00 54,220.00 0.00
3.0000

162,660.00

95.0000
5 HMA FOR PRELEVELING CL. 1/2 IN. PG 58V-22

180.0000 TON -52.50 % -100.00 %

17,100.00 -18,900.00 0.00
200.0000
36,000.00

150.0000
6 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58V-22

70.0000 TON -25.00 % -100.00 %

10,500.00 -3,500.00 0.00
200.0000
14,000.00

95.0000
7 HMA CL. 1/2 IN. PG 58V-22

7250.0000 TON 23.38 % -100.00 %

688,750.00 130,500.00 0.00
77.0000

558,250.00
8 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

16,740.00 0.0016,740.00
9 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

11,170.00 0.0011,170.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C524 REVISION NO : BIDS OPENED ON : Apr  4 2018 
CONTRACT NO :009230 REGION NO : 3 AWARDED ON : Apr 10 2018 
VERSION NO :2 WORK ORDER# : XL5667
HWY :SR 167
TITLE :SR 167 

MILWAUKEE AVE TO S OF 
PIERCE CO LINE - PAVING
17C524

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/06/2018
07:33

DOT_RGGB01

NHPP-0167(054)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
10 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

5,935.00 0.005,935.00

29.0000
11 HMA SAWCUT AND SEAL 

250.0000 L.F. -37.30 % -100.00 %

7,250.00 -4,312.50 0.00
46.2500

11,562.50
12 CYCLIC DENSITY PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-3.00 0.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING

125.0000
13 INLET PROTECTION 

37.0000 EACH 16.82 % -100.00 %

4,625.00 666.00 0.00
107.0000
3,959.00

14 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

5,000.00 0.005,000.00

TRAFFIC

0.2000
15 PAINT LINE 

20330.0000 L.F. -4.76 % -100.00 %

4,066.00 -203.30 0.00
0.2100

4,269.30

0.6500
16 PROFILED PLASTIC LINE 

18340.0000 L.F. -13.33 % -100.00 %

11,921.00 -1,834.00 0.00
0.7500

13,755.00

2.5000
17 GROOVED PLASTIC LINE 

10760.0000 L.F. -24.24 % -100.00 %

26,900.00 -8,608.00 0.00
3.3000

35,508.00

6.0000
18 PLASTIC CROSSHATCH MARKING 

660.0000 L.F. 41.18 % -100.00 %

3,960.00 1,155.00 0.00
4.2500

2,805.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C524 REVISION NO : BIDS OPENED ON : Apr  4 2018 
CONTRACT NO :009230 REGION NO : 3 AWARDED ON : Apr 10 2018 
VERSION NO :2 WORK ORDER# : XL5667
HWY :SR 167
TITLE :SR 167 

MILWAUKEE AVE TO S OF 
PIERCE CO LINE - PAVING
17C524

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/06/2018
07:33

DOT_RGGB01

NHPP-0167(054)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

250.0000
19 PLASTIC TRAFFIC ARROW 

10.0000 EACH 30.21 % -100.00 %

2,500.00 580.00 0.00
192.0000
1,920.00

2.8500
20 PROFILED PLASTIC WIDE LANE LINE 

8620.0000 L.F. -22.97 % -100.00 %

24,567.00 -7,327.00 0.00
3.7000

31,894.00

25.0000
21 PLASTIC STOP LINE 

50.0000 L.F. 41.08 % -100.00 %

1,250.00 364.00 0.00
17.7200
886.00

100.0000
22 PLASTIC TRAFFIC LETTER 

8.0000 EACH 0.00 % -100.00 %

800.00 0.00 0.00
100.0000
800.00

35.0000
23 PLASTIC JUNCTION BOX MARKING 

33.0000 EACH -12.50 % -100.00 %

1,155.00 -165.00 0.00
40.0000
1,320.00

35.0000
24 PLASTIC DRAINAGE MARKING 

37.0000 EACH -22.22 % -100.00 %

1,295.00 -370.00 0.00
45.0000
1,665.00

750.0000
25 RAISED PAVEMENT MARKER TYPE 2 

2.5000 HUND -31.82 % -100.00 %

1,875.00 -875.00 0.00
1,100.0000
2,750.00

975.0000
26 RECESSED PAVEMENT MARKER 

7.5700 HUND -30.11 % -100.00 %

7,380.75 -3,179.40 0.00
1,395.0000
10,560.15

0.5000
27 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

70080.0000 L.F. 72.41 % -100.00 %

35,040.00 14,716.80 0.00
0.2900

20,323.20

20.0000
28 SIGN COVERING 

15.0000 S.F. 25.00 % -100.00 %

300.00 60.00 0.00
16.0000
240.00

29 ITS 
L.S. 435.71 % -100.00 %

15,000.00 12,200.00 0.002,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C524 REVISION NO : BIDS OPENED ON : Apr  4 2018 
CONTRACT NO :009230 REGION NO : 3 AWARDED ON : Apr 10 2018 
VERSION NO :2 WORK ORDER# : XL5667
HWY :SR 167
TITLE :SR 167 

MILWAUKEE AVE TO S OF 
PIERCE CO LINE - PAVING
17C524

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/06/2018
07:33

DOT_RGGB01

NHPP-0167(054)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

50.0000
30 RADAR SPEED DISPLAY SIGN

210.0000 HR  284.62 % -100.00 %

10,500.00 7,770.00 0.00
13.0000
2,730.00

31 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. 190.10 % -100.00 %

350,000.00 229,350.00 0.00120,650.00

200.0000
32 PLASTIC AERIAL SURVEILLANCE FULL MARKER 

3.0000 EACH 0.00 % -100.00 %

600.00 0.00 0.00
200.0000
600.00

200.0000
33 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 

1.0000 EACH 0.00 % -100.00 %

200.00 0.00 0.00
200.0000
200.00

OTHER ITEMS
34 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

2,000.00 0.002,000.00
35 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
36 MINOR CHANGE 

CALC 0.00 % 0.00 %

-7.00 0.00-7.00
37 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-3.00 0.00-3.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17C524 REVISION NO : BIDS OPENED ON : Apr  4 2018 
CONTRACT NO :009230 REGION NO : 3 AWARDED ON : Apr 10 2018 
VERSION NO :2 WORK ORDER# : XL5667
HWY :SR 167
TITLE :SR 167 

MILWAUKEE AVE TO S OF 
PIERCE CO LINE - PAVING
17C524

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/06/2018
07:33

DOT_RGGB01

NHPP-0167(054)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

COVINGTON   WA  980424943

18808 SE 256TH ST
LAKESIDE INDUSTRIES, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

469025CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
38 SPCC PLAN 

L.S. 150.00 % -100.00 %

5,000.00 3,000.00 0.002,000.00

$2,512,841.75 111.66% $0.00
4TH BIDDER REJECTED 

$1,187,201.15CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$2,512,841.75BASE TOTAL 111.66%$1,187,201.15

4TH BIDDER REJECTED


