
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17X302 REVISION NO : BIDS OPENED ON : May 24 2017 
CONTRACT NO :009091 REGION NO : 4 AWARDED ON : May 31 2017 
VERSION NO :7 WORK ORDER# : XL5276
HWY :SR 007
TITLE :SR 7 

N OF MORTON TO SR 706 
PAVING AND CULVERT REHAB
17X302  (REV. 04/27/17)

PROJECT :
COUNTY(S) :LEWIS,PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/16/2017
07:48

DOT_RGGB01

STP-0007(025)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

LAKESIDE INDUSTRIES, INC.
2001 NE JOHNSON RD

CENTRALIA   WA  985311961
CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 52.50 % -13.03 %

610,000.00 210,000.00 347,900.00 -52,100.00400,000.00

35,000.0000
2 CLEARING AND GRUBBING 

0.2000 ACRE 40.00 % 69,000.0000 176.00 %

7,000.00 2,000.00 13,800.00 8,800.00
25,000.0000

5,000.00

55,000.0000
3 SELECTIVE CLEARING

0.2800 ACRE 120.00 % 53,000.0000 112.00 %

15,400.00 8,400.00 14,840.00 7,840.00
25,000.0000

7,000.00
4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -33.33 % -54.67 %

10,000.00 -5,000.00 6,800.00 -8,200.0015,000.00

GRADING

14.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

1480.0000 S.Y. -53.33 % 25.8000 -14.00 %

20,720.00 -23,680.00 38,184.00 -6,216.00
30.0000

44,400.00

55.0000
6 GRAVEL BORROW INCL. HAUL 

643.0000 TON 22.22 % 185.0000 311.11 %

35,365.00 6,430.00 118,955.00 90,020.00
45.0000

28,935.00
7 MP 6.11 TEMPORARY ACCESS

L.S. -16.67 % -67.63 %

25,000.00 -5,000.00 9,710.00 -20,290.0030,000.00

DRAINAGE

125.0000
8 LIGHT LOOSE RIPRAP 

20.0000 TON 25.00 % 369.0000 269.00 %

2,500.00 500.00 7,380.00 5,380.00
100.0000
2,000.00

85.0000
9 QUARRY SPALLS 

1350.0000 TON -15.00 % 82.7300 -17.27 %

114,750.00 -20,250.00 111,685.50 -23,314.50
100.0000

135,000.00
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DRAINAGE

275.0000
10 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

152.0000 L.F. 400.00 % 343.0000 523.64 %

41,800.00 33,440.00 52,136.00 43,776.00
55.0000
8,360.00

300.0000
11 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

70.0000 L.F. 400.00 % 343.0000 471.67 %

21,000.00 16,800.00 24,010.00 19,810.00
60.0000
4,200.00

1,400.0000
12 SCHEDULE A CULV. PIPE 30 IN. DIAM. 

5.0000 L.F. 1,300.00 % 1,542.0000 1,442.00 %

7,000.00 6,500.00 7,710.00 7,210.00
100.0000
500.00

STRUCTURE
13 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 200.00 % 475.00 %

60,000.00 40,000.00 115,000.00 95,000.0020,000.00

115.0000
14 EXPANSION JOINT MODIFICATION REPLACE RCS

130.0000 L.F. 15.00 % 114.0000 14.00 %

14,950.00 1,950.00 14,820.00 1,820.00
100.0000
13,000.00

240.0000
15 BRIDGE DECK REPAIR BR. NO. 007/9

20.0000 S.F. -4.00 % 240.0000 -4.00 %

4,800.00 -200.00 4,800.00 -200.00
250.0000
5,000.00

240.0000
16 BRIDGE DECK REPAIR BR. NO. 007/9.25

20.0000 S.F. -4.00 % 240.0000 -4.00 %

4,800.00 -200.00 4,800.00 -200.00
250.0000
5,000.00

240.0000
17 BRIDGE DECK REPAIR BR. NO. 007/10

20.0000 S.F. -4.00 % 240.0000 -4.00 %

4,800.00 -200.00 4,800.00 -200.00
250.0000
5,000.00

240.0000
18 BRIDGE DECK REPAIR BR. NO. 007/11.25

20.0000 S.F. -4.00 % 240.0000 -4.00 %

4,800.00 -200.00 4,800.00 -200.00
250.0000
5,000.00

240.0000
19 BRIDGE DECK REPAIR BR. NO. 007/12

20.0000 S.F. -4.00 % 240.0000 -4.00 %

4,800.00 -200.00 4,800.00 -200.00
250.0000
5,000.00
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STRUCTURE

240.0000
20 BRIDGE DECK REPAIR BR. NO. 007/16.25

20.0000 S.F. -4.00 % 240.0000 -4.00 %

4,800.00 -200.00 4,800.00 -200.00
250.0000
5,000.00

240.0000
21 BRIDGE DECK REPAIR BR. NO. 007/24

20.0000 S.F. -4.00 % 240.0000 -4.00 %

4,800.00 -200.00 4,800.00 -200.00
250.0000
5,000.00

35.0000
22 WATERPROOF MEMBRANE BR. NO. 007/9

669.0000 S.Y. 75.00 % 37.0000 85.00 %

23,415.00 10,035.00 24,753.00 11,373.00
20.0000

13,380.00

35.0000
23 WATERPROOF MEMBRANE BR. NO. 007/9.25

53.0000 S.Y. 16.67 % 37.0000 23.33 %

1,855.00 265.00 1,961.00 371.00
30.0000
1,590.00

35.0000
24 WATERPROOF MEMBRANE BR. NO. 007/10

533.0000 S.Y. 75.00 % 37.0000 85.00 %

18,655.00 7,995.00 19,721.00 9,061.00
20.0000

10,660.00

35.0000
25 WATERPROOF MEMBRANE BR. NO. 007/11.25

102.0000 S.Y. 16.67 % 37.0000 23.33 %

3,570.00 510.00 3,774.00 714.00
30.0000
3,060.00

35.0000
26 WATERPROOF MEMBRANE BR. NO. 007/12

101.0000 S.Y. 16.67 % 37.0000 23.33 %

3,535.00 505.00 3,737.00 707.00
30.0000
3,030.00

35.0000
27 WATERPROOF MEMBRANE BR. NO. 007/16.25

59.0000 S.Y. 16.67 % 37.0000 23.33 %

2,065.00 295.00 2,183.00 413.00
30.0000
1,770.00

35.0000
28 WATERPROOF MEMBRANE BR. NO. 007/24

454.0000 S.Y. 75.00 % 37.0000 85.00 %

15,890.00 6,810.00 16,798.00 7,718.00
20.0000
9,080.00

SURFACING

45.0000
29 CRUSHED SURFACING BASE COURSE 

380.0000 TON 12.50 % 131.0000 227.50 %

17,100.00 1,900.00 49,780.00 34,580.00
40.0000

15,200.00
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SURFACING

2,500.0000
30 SHOULDER FINISHING

30.4800 MI. 150.00 % 2,600.0000 160.00 %

76,200.00 45,720.00 79,248.00 48,768.00
1,000.0000
30,480.00

LIQUID ASPHALT

1,000.0000
31 ASPHALT FOR FOG SEAL 

6.8500 TON 42.86 % 790.0000 12.86 %

6,850.00 2,055.00 5,411.50 616.50
700.0000
4,795.00

CEMENT CONCRETE PAVEMENT

30.0000
32 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

140.0000 L.F. 275.00 % 28.5500 256.88 %

4,200.00 3,080.00 3,997.00 2,877.00
8.0000

1,120.00

HOT MIX ASPHALT

30.0000
33 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 007/9

669.0000 S.Y. 0.00 % 19.0000 -36.67 %

20,070.00 0.00 12,711.00 -7,359.00
30.0000

20,070.00

30.0000
34 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 007/9.25

53.0000 S.Y. -40.00 % 79.1200 58.24 %

1,590.00 -1,060.00 4,193.36 1,543.36
50.0000
2,650.00

30.0000
35 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 007/10

533.0000 S.Y. 0.00 % 26.0000 -13.33 %

15,990.00 0.00 13,858.00 -2,132.00
30.0000

15,990.00

30.0000
36 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 007/11.25

102.0000 S.Y. -40.00 % 42.0000 -16.00 %

3,060.00 -2,040.00 4,284.00 -816.00
50.0000
5,100.00

30.0000
37 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 007/12

101.0000 S.Y. -40.00 % 35.0000 -30.00 %

3,030.00 -2,020.00 3,535.00 -1,515.00
50.0000
5,050.00
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HOT MIX ASPHALT

30.0000
38 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 007/16.25

59.0000 S.Y. -40.00 % 59.0000 18.00 %

1,770.00 -1,180.00 3,481.00 531.00
50.0000
2,950.00

30.0000
39 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 007/24

454.0000 S.Y. 0.00 % 26.0000 -13.33 %

13,620.00 0.00 11,804.00 -1,816.00
30.0000

13,620.00

1.2500
40 PLANING BITUMINOUS PAVEMENT 

283080.0000 S.Y. -24.24 % 4.8000 190.91 %

353,850.00 -113,232.00 1,358,784.00 891,702.00
1.6500

467,082.00

150.0000
41 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-22

505.0000 TON -25.00 % 215.0000 7.50 %

75,750.00 -25,250.00 108,575.00 7,575.00
200.0000

101,000.00

91.5000
42 HMA CL. 3/8 IN. PG 64-22

38732.0000 TON 22.00 % 85.5000 14.00 %

3,543,978.00 639,078.00 3,311,586.00 406,686.00
75.0000

2,904,900.00

30.0000
43 HMA SAWCUT AND SEAL 

428.0000 L.F. 200.00 % 28.5000 185.00 %

12,840.00 8,560.00 12,198.00 7,918.00
10.0000
4,280.00

44 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-9.00 -9.00-9.00
45 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

92,900.00 92,900.0092,900.00
46 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

97,170.00 97,170.0097,170.00
47 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

48,210.00 48,210.0048,210.00
48 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

12,330.00 12,330.0012,330.00
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HOT MIX ASPHALT

250.0000
49 HMA CORE-BRIDGE 

21.0000 EACH -16.67 % 64.0000 -78.67 %

5,250.00 -1,050.00 1,344.00 -4,956.00
300.0000
6,300.00

50.0000
50 PAVED PANEL JOINT SEAL 

24.0000 L.F. 150.00 % 52.0000 160.00 %

1,200.00 720.00 1,248.00 768.00
20.0000
480.00

EROSION CONTROL AND ROADSIDE PLANTING

150.0000
51 ESC LEAD 

10.0000 DAY -40.00 % 250.0000 0.00 %

1,500.00 -1,000.00 2,500.00 0.00
250.0000
2,500.00

12.0000
52 COMPOST BLANKET 

1470.0000 S.Y. 200.00 % 10.5000 162.50 %

17,640.00 11,760.00 15,435.00 9,555.00
4.0000

5,880.00

17.0000
53 COMPOST BLANKET - TILLED

340.0000 S.Y. 325.00 % 13.8000 245.00 %

5,780.00 4,420.00 4,692.00 3,332.00
4.0000

1,360.00

105.0000
54 INLET PROTECTION 

27.0000 EACH 16.67 % 150.0000 66.67 %

2,835.00 405.00 4,050.00 1,620.00
90.0000
2,430.00

9.0000
55 COIR LOG 

165.0000 L.F. -10.00 % 8.7000 -13.00 %

1,485.00 -165.00 1,435.50 -214.50
10.0000
1,650.00

56 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

47,500.00 47,500.0047,500.00

18,000.0000
57 SEEDING, FERTILIZING, AND MULCHING - SITE ROADSIDE

0.0800 ACRE 260.00 % 13,340.0000 166.80 %

1,440.00 1,040.00 1,067.20 667.20
5,000.0000

400.00

17,000.0000
58 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND

0.1300 ACRE 142.86 % 21,100.0000 201.43 %

2,210.00 1,300.00 2,743.00 1,833.00
7,000.0000

910.00
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EROSION CONTROL AND ROADSIDE PLANTING

12,000.0000
59 BARK OR WOOD CHIP MULCH 

0.1000 ACRE -20.00 % 30,000.0000 100.00 %

1,200.00 -300.00 3,000.00 1,500.00
15,000.0000

1,500.00

4.0000
60 HIGH VISIBILITY FENCE 

1620.0000 L.F. -60.00 % 4.3000 -57.00 %

6,480.00 -9,720.00 6,966.00 -9,234.00
10.0000

16,200.00

110.0000
61 BLOCKING EXISTING BRIDGE DRAIN

27.0000 EACH 340.00 % 55.0000 120.00 %

2,970.00 2,295.00 1,485.00 810.00
25.0000
675.00

TRAFFIC

37.0000
62 REMOVING AND RESETTING BEAM GUARDRAIL 

200.0000 L.F. 48.00 % 36.8300 47.32 %

7,400.00 2,400.00 7,366.00 2,366.00
25.0000
5,000.00

80.0000
63 FLEXIBLE GUIDE POST 

489.0000 EACH 110.53 % 38.5000 1.32 %

39,120.00 20,538.00 18,826.50 244.50
38.0000

18,582.00

0.2500
64 PAINT LINE 

247080.0000 L.F. 78.57 % 0.2100 50.00 %

61,770.00 27,178.80 51,886.80 17,295.60
0.1400

34,591.20

9.0000
65 PLASTIC STOP LINE 

212.0000 L.F. 28.57 % 16.0000 128.57 %

1,908.00 424.00 3,392.00 1,908.00
7.0000

1,484.00

35.0000
66 PLASTIC DRAINAGE MARKING 

288.0000 EACH -12.50 % 34.3000 -14.25 %

10,080.00 -1,440.00 9,878.40 -1,641.60
40.0000

11,520.00

1,700.0000
67 CENTERLINE RUMBLE STRIP 

15.5700 MI. 13.33 % 1,725.0000 15.00 %

26,469.00 3,114.00 26,858.25 3,503.25
1,500.0000
23,355.00

1,500.0000
68 RECESSED PAVEMENT MARKER 

11.7500 HUND 25.00 % 1,428.0000 19.00 %

17,625.00 3,525.00 16,779.00 2,679.00
1,200.0000
14,100.00
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TRAFFIC

0.1500
69 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

82120.0000 L.F. -25.00 % 0.2000 0.00 %

12,318.00 -4,106.00 16,424.00 0.00
0.2000

16,424.00
70 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 100.00 % 390.00 %

10,000.00 5,000.00 24,500.00 19,500.005,000.00

4.0000
71 PORTABLE CHANGEABLE MESSAGE SIGN 

2400.0000 HR  -60.00 % 4.0000 -60.00 %

9,600.00 -14,400.00 9,600.00 -14,400.00
10.0000

24,000.00
72 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -53.33 % -72.80 %

35,000.00 -40,000.00 20,400.00 -54,600.0075,000.00

71.0000
73 FLAGGERS 

4008.0000 HR  9.23 % 85.0000 30.77 %

284,568.00 24,048.00 340,680.00 80,160.00
65.0000

260,520.00

74.0000
74 OTHER TRAFFIC CONTROL LABOR 

1464.0000 HR  13.85 % 83.0000 27.69 %

108,336.00 13,176.00 121,512.00 26,352.00
65.0000

95,160.00
75 TRAFFIC CONTROL SUPERVISOR 

L.S. -56.00 % 15.00 %

22,000.00 -28,000.00 57,500.00 7,500.0050,000.00

25.0000
76 CONSTRUCTION SIGNS CLASS A 

534.0000 S.F. 13.64 % 21.0000 -4.55 %

13,350.00 1,602.00 11,214.00 -534.00
22.0000

11,748.00

OTHER ITEMS

45.0000
77 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

252.0000 C.Y. -55.00 % 95.0000 -5.00 %

11,340.00 -13,860.00 23,940.00 -1,260.00
100.0000
25,200.00

13.0000
78 SHORING OR EXTRA EXCAVATION CLASS B 

1670.0000 S.F. 62.50 % 3.6000 -55.00 %

21,710.00 8,350.00 6,012.00 -7,348.00
8.0000

13,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17X302 REVISION NO : BIDS OPENED ON : May 24 2017 
CONTRACT NO :009091 REGION NO : 4 AWARDED ON : May 31 2017 
VERSION NO :7 WORK ORDER# : XL5276
HWY :SR 007
TITLE :SR 7 

N OF MORTON TO SR 706 
PAVING AND CULVERT REHAB
17X302  (REV. 04/27/17)

PROJECT :
COUNTY(S) :LEWIS,PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/16/2017
07:48

DOT_RGGB01

STP-0007(025)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

LAKESIDE INDUSTRIES, INC.
2001 NE JOHNSON RD

CENTRALIA   WA  985311961
CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
79 STRUCTURE SURVEYING 

L.S. 19.05 % -27.14 %

25,000.00 4,000.00 15,300.00 -5,700.0021,000.00

750.0000
80 ADJUST MONUMENT CASE AND COVER 

3.0000 EACH 50.00 % 710.0000 42.00 %

2,250.00 750.00 2,130.00 630.00
500.0000
1,500.00

81 FORCE ACCOUNT MP 6.11 DEBRIS REMOVAL
EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00
82 FORCE ACCOUNT BRIDGE PEDESTRIAN RAMP MODIFICATION

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
83 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00
84 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
85 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
86 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-5.00 -5.00-5.00

7.0000
87 CONSTRUCTION GEOTEXTILE FOR DITCH LINING 

334.0000 S.Y. 40.00 % 10.5000 110.00 %

2,338.00 668.00 3,507.00 1,837.00
5.0000

1,670.00
88 SPCC PLAN 

L.S. -33.33 % -60.00 %

2,000.00 -1,000.00 1,199.99 -1,800.013,000.00

8.0000
89 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

500.0000 S.Y. 60.00 % 6.8500 37.00 %

4,000.00 1,500.00 3,425.00 925.00
5.0000

2,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17X302 REVISION NO : BIDS OPENED ON : May 24 2017 
CONTRACT NO :009091 REGION NO : 4 AWARDED ON : May 31 2017 
VERSION NO :7 WORK ORDER# : XL5276
HWY :SR 007
TITLE :SR 7 

N OF MORTON TO SR 706 
PAVING AND CULVERT REHAB
17X302  (REV. 04/27/17)

PROJECT :
COUNTY(S) :LEWIS,PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

05/16/2017
07:48

DOT_RGGB01

STP-0007(025)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

LAKESIDE INDUSTRIES, INC.
2001 NE JOHNSON RD

CENTRALIA   WA  985311961
CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
90 FORCE ACCOUNT ADDITIONAL HMA SAWCUT AND SEAL

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00

150.0000
91 HMA CL. 3/8 IN. PG 64-28 (BRIDGE)

216.0000 TON 100.00 % 350.0000 366.67 %

32,400.00 16,200.00 75,600.00 59,400.00
75.0000

16,200.00

$6,421,640.00 16.13% $7,259,900.00 31.29% $0.00
2ND BIDDER  REJECTED 

$5,529,551.20CONTRACT TOTAL

$6,421,640.00 $7,259,900.00BASE TOTAL 16.13% 31.29%$5,529,551.20

2ND BIDDER REJECTED


