
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17X316 REVISION NO : BIDS OPENED ON : Dec 20 2017 
CONTRACT NO :009185 REGION NO : 4 AWARDED ON : Jan  2 2018 
VERSION NO :4 WORK ORDER# : XL5387
HWY :SR 005
TITLE :I-5 

MTB CANTILEVER SIGNS
AND LANDSCAPING
17X316

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/21/2017
14:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

GIG HARBOR   WA  983351711

4810 PT FOSDICK DR #237
MASSANA CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100064CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

C.A. CAREY CORPORATION GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST 3200 113TH AVE SW
98027-2412
ISSAQUAH   WA  980271006 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 7.29 % 46.46 % 61.45 %

106,221.00 7,221.00 145,000.00 46,000.00 159,832.90 60,832.9099,000.00
2 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -10.00 % 25.00 % 100.00 %

18,000.00 -2,000.00 25,000.00 5,000.00 40,000.00 20,000.0020,000.00
3 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

17.0000
4 REMOVING GUARDRAIL 

65.5000 L.F. 100.00 % 10.0000 17.65 % 11.0000 29.41 %

1,113.50 556.75 655.00 98.25 720.50 163.75
8.5000
556.75

275.0000
5 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH -41.49 % 215.0000 -54.26 % 225.0000 -52.13 %

550.00 -390.00 430.00 -510.00 450.00 -490.00
470.0000
940.00

1.5500
6 REMOVING PAINT LINE 

1082.0000 L.F. 3.33 % 2.0000 33.33 % 1.7500 16.67 %

1,677.10 54.10 2,164.00 541.00 1,893.50 270.50
1.5000

1,623.00

2.8000
7 REMOVING PLASTIC LINE 

6317.0000 L.F. 64.71 % 3.0000 76.47 % 3.2500 91.18 %

17,687.60 6,948.70 18,951.00 8,212.10 20,530.25 9,791.35
1.7000

10,738.90

500.0000
8 REMOVING PLASTIC TRAFFIC MARKING 

3.0000 EACH 163.16 % 575.0000 202.63 % 590.0000 210.53 %

1,500.00 930.00 1,725.00 1,155.00 1,770.00 1,200.00
190.0000
570.00

400.0000
9 REMOVING RAISED PAVEMENT MARKER 

1.1100 HUND -79.49 % 460.0000 -76.41 % 470.0000 -75.90 %

444.00 -1,720.50 510.60 -1,653.90 521.70 -1,642.80
1,950.0000
2,164.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :17X316 REVISION NO : BIDS OPENED ON : Dec 20 2017 
CONTRACT NO :009185 REGION NO : 4 AWARDED ON : Jan  2 2018 
VERSION NO :4 WORK ORDER# : XL5387
HWY :SR 005
TITLE :I-5 

MTB CANTILEVER SIGNS
AND LANDSCAPING
17X316

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/21/2017
14:38

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

GIG HARBOR   WA  983351711

4810 PT FOSDICK DR #237
MASSANA CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100064CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

C.A. CAREY CORPORATION GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST 3200 113TH AVE SW
98027-2412
ISSAQUAH   WA  980271006 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100134 CONTRACTOR NUMBER : 100102
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GRADING

12.0000
10 ROADWAY EXCAVATION INCLUDING HAUL - SURFACE PREPARATION

16940.0000 S.Y. 5.91 % 10.0000 -11.74 % 11.5000 1.50 %

203,280.00 11,349.80 169,400.00 -22,530.20 194,810.00 2,879.80
11.3300

191,930.20

STRUCTURE

200.0000
11 BRIDGE DECK REPAIR BR. NO. 005/233

15.0000 S.F. -20.00 % 275.0000 10.00 % 460.0000 84.00 %

3,000.00 -750.00 4,125.00 375.00 6,900.00 3,150.00
250.0000
3,750.00

24.0000
12 WATERPROOF MEMBRANE BR. NO. 005/233

927.0000 S.Y. 9.09 % 38.0000 72.73 % 40.0000 81.82 %

22,248.00 1,854.00 35,226.00 14,832.00 37,080.00 16,686.00
22.0000

20,394.00

HOT MIX ASPHALT

15.0000
13 REMOVING EXISTING OVERLAY FROM BRIDGE DECK BR. NO.005/233

927.0000 S.Y. -61.54 % 22.0000 -43.59 % 40.0000 2.56 %

13,905.00 -22,248.00 20,394.00 -15,759.00 37,080.00 927.00
39.0000

36,153.00

25.0000
14 PLANING BITUMINOUS PAVEMENT 

445.0000 S.Y. 42.86 % 22.0000 25.71 % 45.0000 157.14 %

11,125.00 3,337.50 9,790.00 2,002.50 20,025.00 12,237.50
17.5000
7,787.50

423.0000
15 HMA CL. 3/8 IN. PG 64-28 (BRIDGE DECK)

160.0000 TON 41.00 % 455.0000 51.67 % 250.0000 -16.67 %

67,680.00 19,680.00 72,800.00 24,800.00 40,000.00 -8,000.00
300.0000
48,000.00

423.0000
16 HMA CL. 3/8 IN. PG 64-28 (TRANSITION)

70.0000 TON 41.00 % 455.0000 51.67 % 250.0000 -16.67 %

29,610.00 8,610.00 31,850.00 10,850.00 17,500.00 -3,500.00
300.0000
21,000.00

17 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
18 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

600.00 600.00 600.00600.00
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HOT MIX ASPHALT
19 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

500.00 500.00 500.00500.00

250.0000
20 HMA CORE-BRIDGE 

3.0000 EACH 0.00 % 280.0000 12.00 % 500.0000 100.00 %

750.00 0.00 840.00 90.00 1,500.00 750.00
250.0000
750.00

22.0000
21 HMA SAWCUT AND SEAL 

80.0000 L.F. -21.43 % 52.0000 85.71 % 55.0000 96.43 %

1,760.00 -480.00 4,160.00 1,920.00 4,400.00 2,160.00
28.0000
2,240.00

EROSION CONTROL AND ROADSIDE PLANTING

250.0000
22 ESC LEAD 

15.0000 DAY 42.86 % 75.0000 -57.14 % 100.0000 -42.86 %

3,750.00 1,125.00 1,125.00 -1,500.00 1,500.00 -1,125.00
175.0000
2,625.00

3.0400
23 COMPOST BLANKET 

17200.0000 S.Y. -28.47 % 3.5000 -17.65 % 4.0000 -5.88 %

52,288.00 -20,812.00 60,200.00 -12,900.00 68,800.00 -4,300.00
4.2500

73,100.00

3.8000
24 CHECK DAM 

200.0000 L.F. -70.77 % 4.5000 -65.38 % 20.0000 53.85 %

760.00 -1,840.00 900.00 -1,700.00 4,000.00 1,400.00
13.0000
2,600.00

90.0000
25 INLET PROTECTION 

47.0000 EACH -10.00 % 100.0000 0.00 % 150.0000 50.00 %

4,230.00 -470.00 4,700.00 0.00 7,050.00 2,350.00
100.0000
4,700.00

26 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

21,541.6800
27 TOPSOIL TYPE A 

3.5000 ACRE 207.74 % 24,900.0000 255.71 % 28,000.0000 300.00 %

75,395.88 50,895.88 87,150.00 62,650.00 98,000.00 73,500.00
7,000.0000
24,500.00

22.5900
28 PSIPE - TREE MIX ROADSIDE

340.0000 EACH -49.80 % 26.0000 -42.22 % 29.0000 -35.56 %

7,680.60 -7,619.40 8,840.00 -6,460.00 9,860.00 -5,440.00
45.0000

15,300.00
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EROSION CONTROL AND ROADSIDE PLANTING

2.6500
29 PSIPE - SHRUB MIX A

8845.0000 EACH -18.46 % 3.0000 -7.69 % 3.5000 7.69 %

23,439.25 -5,307.00 26,535.00 -2,211.25 30,957.50 2,211.25
3.2500

28,746.25

3.1200
30 PSIPE - SHRUB MIX B

6750.0000 EACH -26.59 % 3.5000 -17.65 % 4.0000 -5.88 %

21,060.00 -7,627.50 23,625.00 -5,062.50 27,000.00 -1,687.50
4.2500

28,687.50

6.9800
31 PSIPE - SHRUB MIX C

260.0000 EACH 39.60 % 8.0000 60.00 % 9.0000 80.00 %

1,814.80 514.80 2,080.00 780.00 2,340.00 1,040.00
5.0000

1,300.00

6.9800
32 PSIPE - SHRUB MIX D

2590.0000 EACH 32.95 % 8.0000 52.38 % 9.0000 71.43 %

18,078.20 4,480.70 20,720.00 7,122.50 23,310.00 9,712.50
5.2500

13,597.50

12,597.2300
33 BARK MULCH

3.5000 ACRE -10.02 % 14,500.0000 3.57 % 16,500.0000 17.86 %

44,090.31 -4,909.70 50,750.00 1,750.00 57,750.00 8,750.00
14,000.0000
49,000.00

2.1900
34 HIGH VISIBILITY FENCE 

969.0000 L.F. -38.31 % 3.0000 -15.49 % 5.5000 54.93 %

2,122.11 -1,317.84 2,907.00 -532.95 5,329.50 1,889.55
3.5500

3,439.95

4.1000
35 HIGH VISIBILITY SILT FENCE 

2043.0000 L.F. -22.64 % 5.0000 -5.66 % 9.0000 69.81 %

8,376.30 -2,451.60 10,215.00 -612.90 18,387.00 7,559.10
5.3000

10,827.90

67.2300
36 GENERAL WEED CONTROL - CHEMICAL APPLICATION

60.0000 HR  1.86 % 75.0000 13.64 % 75.0000 13.64 %

4,033.80 73.80 4,500.00 540.00 4,500.00 540.00
66.0000
3,960.00

135.8200
37 GENERAL WEED CONTROL - HAND PULLING

60.0000 HR  195.26 % 150.0000 226.09 % 75.0000 63.04 %

8,149.20 5,389.20 9,000.00 6,240.00 4,500.00 1,740.00
46.0000
2,760.00

TRAFFIC

29.0000
38 BEAM GUARDRAIL TYPE 31 

287.5000 L.F. -46.30 % 43.0000 -20.37 % 45.0000 -16.67 %

8,337.50 -7,187.50 12,362.50 -3,162.50 12,937.50 -2,587.50
54.0000

15,525.00
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TRAFFIC

15,000.0000
39 TRANSPORTABLE ATTENUATOR 

2.0000 EACH 25.00 % 7,500.0000 -37.50 % 22,000.0000 83.33 %

30,000.00 6,000.00 15,000.00 -9,000.00 44,000.00 20,000.00
12,000.0000
24,000.00

106.0000
40 OPERATION OF TRANSPORTABLE ATTENUATOR 

176.0000 HR  32.50 % 70.0000 -12.50 % 90.0000 12.50 %

18,656.00 4,576.00 12,320.00 -1,760.00 15,840.00 1,760.00
80.0000

14,080.00

0.6500
41 PAINT LINE 

1082.0000 L.F. -71.11 % 1.0000 -55.56 % 0.7500 -66.67 %

703.30 -1,731.20 1,082.00 -1,352.50 811.50 -1,623.00
2.2500

2,434.50

5.4000
42 PROFILED PLASTIC WIDE LANE LINE 

5204.0000 L.F. 35.00 % 6.0000 50.00 % 6.4000 60.00 %

28,101.60 7,285.60 31,224.00 10,408.00 33,305.60 12,489.60
4.0000

20,816.00

4.7500
43 PLASTIC WIDE LANE LINE 

791.0000 L.F. 0.00 % 5.5000 15.79 % 5.6500 18.95 %

3,757.25 0.00 4,350.50 593.25 4,469.15 711.90
4.7500

3,757.25

400.0000
44 PLASTIC DRAINAGE MARKING 

2.0000 EACH 110.53 % 460.0000 142.11 % 475.0000 150.00 %

800.00 420.00 920.00 540.00 950.00 570.00
190.0000
380.00

550.0000
45 PLASTIC TRAFFIC ARROW 

6.0000 EACH 175.00 % 630.0000 215.00 % 650.0000 225.00 %

3,300.00 2,100.00 3,780.00 2,580.00 3,900.00 2,700.00
200.0000
1,200.00

950.0000
46 RAISED PAVEMENT MARKER TYPE 2 

5.0700 HUND 111.11 % 1,100.0000 144.44 % 1,120.0000 148.89 %

4,816.50 2,535.00 5,577.00 3,295.50 5,678.40 3,396.90
450.0000
2,281.50

47 PERMANENT SIGNING 
L.S. 108.52 % 103.85 % 92.31 %

27,108.00 14,108.00 26,500.00 13,500.00 25,000.00 12,000.0013,000.00
48 CANTILEVER SIGN STRUCTURE NO. 11

L.S. -10.53 % -5.16 % 0.00 %

85,000.00 -10,000.00 90,100.00 -4,900.00 95,000.00 0.0095,000.00
49 CANTILEVER SIGN STRUCTURE NO. 12

L.S. -10.53 % -5.16 % 0.00 %

85,000.00 -10,000.00 90,100.00 -4,900.00 95,000.00 0.0095,000.00
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3.0000
50 SEQUENTIAL ARROW SIGN 

350.0000 HR  -60.00 % 6.0000 -20.00 % 5.9000 -21.33 %

1,050.00 -1,575.00 2,100.00 -525.00 2,065.00 -560.00
7.5000

2,625.00

8.0000
51 PORTABLE CHANGEABLE MESSAGE SIGN 

460.0000 HR  -42.86 % 11.0000 -21.43 % 8.2500 -41.07 %

3,680.00 -2,760.00 5,060.00 -1,380.00 3,795.00 -2,645.00
14.0000
6,440.00

52 OTHER TEMPORARY TRAFFIC CONTROL 
L.S. 165.35 % 73.91 % -34.78 %

122,061.00 76,061.00 80,000.00 34,000.00 30,000.00 -16,000.0046,000.00

61.0000
53 FLAGGERS 

87.0000 HR  -29.89 % 65.0000 -25.29 % 73.0000 -16.09 %

5,307.00 -2,262.00 5,655.00 -1,914.00 6,351.00 -1,218.00
87.0000
7,569.00

1.0000
54 OTHER TRAFFIC CONTROL LABOR 

1380.0000 HR  -98.85 % 68.0000 -21.84 % 75.0000 -13.79 %

1,380.00 -118,680.00 93,840.00 -26,220.00 103,500.00 -16,560.00
87.0000

120,060.00
55 TRAFFIC CONTROL SUPERVISOR 

L.S. 0.00 % 25.00 % -37.50 %

40,000.00 0.00 50,000.00 10,000.00 25,000.00 -15,000.0040,000.00

50.0000
56 CONSTRUCTION SIGNS CLASS A 

252.0000 S.F. 78.57 % 45.0000 60.71 % 35.0000 25.00 %

12,600.00 5,544.00 11,340.00 4,284.00 8,820.00 1,764.00
28.0000
7,056.00

13.7500
57 PLASTIC CROSSHATCH MARKING 

136.0000 L.F. 96.43 % 15.0000 114.29 % 16.0000 128.57 %

1,870.00 918.00 2,040.00 1,088.00 2,176.00 1,224.00
7.0000
952.00

OTHER ITEMS
58 STRUCTURE SURVEYING 

L.S. -28.57 % -62.86 % 114.29 %

5,000.00 -2,000.00 2,600.00 -4,400.00 15,000.00 8,000.007,000.00
59 FORCE ACCOUNT ADDITIONAL HMA SAWCUT AND SEAL

EST. 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
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OTHER ITEMS
60 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
61 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
62 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
63 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
64 SPCC PLAN 

L.S. -66.67 % 53.33 % -33.33 %

500.00 -1,000.00 2,300.00 800.00 1,000.00 -500.001,500.00

650.0000
65 NO TRESPASSING SIGN 

2.0000 EACH 116.67 % 1,000.0000 233.33 % 1,000.0000 233.33 %

1,300.00 700.00 2,000.00 1,400.00 2,000.00 1,400.00
300.0000
600.00

66 HEALTH AND SAFETY PLAN 
L.S. -66.67 % -6.67 % 116.67 %

1,000.00 -2,000.00 2,800.00 -200.00 6,500.00 3,500.003,000.00
67 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

9,000.00 9,000.00 9,000.009,000.00

$1,344,750.80 0.31% $1,486,921.60 10.91% $1,569,000.00 17.04%$1,340,621.20CONTRACT TOTAL

$1,569,000.00$1,344,750.80 $1,486,921.60BASE TOTAL 0.31% 10.91% 17.04%$1,340,621.20


