
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A014 REVISION NO : BIDS OPENED ON : Dec 12 2018 
CONTRACT NO :009330 REGION NO : 1 AWARDED ON : Jan  4 2019 
VERSION NO :6 WORK ORDER# : XL5476
HWY :SR 005
TITLE :I-5 

NB SR 104 VIC TO 164TH ST SW I/C
PAVING & EX JOINT & ADA 
18A014

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/24/2018
06:20

DOT_RGGB01

NHPP-0053(975)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY
MONROE WA 98272
MONROE   WA  982720247
CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 61.98 % 82.51 %

710,000.00 271,665.00 800,000.00 361,665.00438,335.00

100.0000
2 REMOVING CEMENT CONC. SIDEWALK 

282.0000 S.Y. 400.00 % 150.0000 650.00 %

28,200.00 22,560.00 42,300.00 36,660.00
20.0000
5,640.00

12.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER 

464.0000 L.F. -60.00 % 75.0000 150.00 %

5,568.00 -8,352.00 34,800.00 20,880.00
30.0000

13,920.00

85.0000
4 REMOVING ASPHALT CONC. SIDEWALK 

84.0000 S.Y. 325.00 % 175.0000 775.00 %

7,140.00 5,460.00 14,700.00 13,020.00
20.0000
1,680.00

5.0000
5 REMOVING TRAFFIC CURB 

491.0000 L.F. -16.67 % 90.0000 1,400.00 %

2,455.00 -491.00 44,190.00 41,244.00
6.0000

2,946.00

6.0000
6 REMOVING GUARDRAIL 

176.0000 L.F. -40.00 % 6.5000 -35.00 %

1,056.00 -704.00 1,144.00 -616.00
10.0000
1,760.00

375.0000
7 REMOVING GUARDRAIL ANCHOR 

1.0000 EACH -25.00 % 450.0000 -10.00 %

375.00 -125.00 450.00 -50.00
500.0000
500.00

8.0000
8 REMOVING GUIDE POST 

270.0000 EACH 0.00 % 10.0000 25.00 %

2,160.00 0.00 2,700.00 540.00
8.0000

2,160.00

2.0000
9 REMOVING PAINT LINE 

1520.0000 L.F. 0.00 % 2.5500 27.50 %

3,040.00 0.00 3,876.00 836.00
2.0000

3,040.00

2.0000
10 REMOVING PLASTIC LINE 

22360.0000 L.F. -60.00 % 2.2500 -55.00 %

44,720.00 -67,080.00 50,310.00 -61,490.00
5.0000

111,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A014 REVISION NO : BIDS OPENED ON : Dec 12 2018 
CONTRACT NO :009330 REGION NO : 1 AWARDED ON : Jan  4 2019 
VERSION NO :6 WORK ORDER# : XL5476
HWY :SR 005
TITLE :I-5 

NB SR 104 VIC TO 164TH ST SW I/C
PAVING & EX JOINT & ADA 
18A014

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/24/2018
06:20

DOT_RGGB01

NHPP-0053(975)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY
MONROE WA 98272
MONROE   WA  982720247
CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION

600.0000
11 REMOVING RAISED PAVEMENT MARKER 

1.2000 HUND 100.00 % 725.0000 141.67 %

720.00 360.00 870.00 510.00
300.0000
360.00

GRADING

45.0000
12 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

532.0000 S.Y. 200.00 % 180.0000 1,100.00 %

23,940.00 15,960.00 95,760.00 87,780.00
15.0000
7,980.00

STRUCTURE

400.0000
13 EXPANSION JOINT MODIFICATION HEADER & RCS REPLACEMENT

979.0000 L.F. 33.33 % 280.0000 -6.67 %

391,600.00 97,900.00 274,120.00 -19,580.00
300.0000

293,700.00

175.0000
14 EXPANSION JOINT MODIFICATION HDR TRIM & RCS REPLACEMENT

205.0000 L.F. -30.00 % 100.0000 -60.00 %

35,875.00 -15,375.00 20,500.00 -30,750.00
250.0000
51,250.00

SURFACING

38.0000
15 CRUSHED SURFACING BASE COURSE 

280.0000 TON -24.00 % 60.0000 20.00 %

10,640.00 -3,360.00 16,800.00 2,800.00
50.0000

14,000.00

CEMENT CONCRETE PAVEMENT

45.0000
16 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

137.0000 L.F. 350.00 % 30.0000 200.00 %

6,165.00 4,795.00 4,110.00 2,740.00
10.0000
1,370.00
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HOT MIX ASPHALT

12.0000
17 CRACK SEALING - LF 

2000.0000 L.F. 1,100.00 % 4.0000 300.00 %

24,000.00 22,000.00 8,000.00 6,000.00
1.0000

2,000.00

6.0000
18 PLANING BITUMINOUS PAVEMENT 

167550.0000 S.Y. 172.73 % 5.7500 161.36 %

1,005,300.00 636,690.00 963,412.50 594,802.50
2.2000

368,610.00

200.0000
19 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22

1400.0000 TON 90.48 % 125.0000 19.05 %

280,000.00 133,000.00 175,000.00 28,000.00
105.0000

147,000.00

124.0000
20 HMA CL. 3/8 IN. PG 58H-22

8610.0000 TON 18.10 % 150.0000 42.86 %

1,067,640.00 163,590.00 1,291,500.00 387,450.00
105.0000

904,050.00

148.0000
21 HMA CL. 3/8 IN. PG 58V-22

7150.0000 TON 40.95 % 150.0000 42.86 %

1,058,200.00 307,450.00 1,072,500.00 321,750.00
105.0000

750,750.00
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

54,086.00 54,086.0054,086.00
23 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

36,036.00 36,036.0036,036.00
24 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

51,226.00 51,226.0051,226.00

20.0000
25 HMA SAWCUT AND SEAL 

429.0000 L.F. -9.09 % 30.0000 36.36 %

8,580.00 -858.00 12,870.00 3,432.00
22.0000
9,438.00

26 SMOOTHNESS COMPLIANCE ADJUSTMENT 
CALC 0.00 % 0.00 %

-17.00 -17.00-17.00
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EROSION CNTL AND ROADSIDE RESTORATION

20.0000
27 ESC LEAD 

24.0000 DAY -86.67 % 75.0000 -50.00 %

480.00 -3,120.00 1,800.00 -1,800.00
150.0000
3,600.00

100.0000
28 INLET PROTECTION 

156.0000 EACH 0.00 % 60.0000 -40.00 %

15,600.00 0.00 9,360.00 -6,240.00
100.0000
15,600.00

200.0000
29 STREET CLEANING 

120.0000 HR  60.00 % 160.0000 28.00 %

24,000.00 9,000.00 19,200.00 4,200.00
125.0000
15,000.00

12.0000
30 WATTLE 

200.0000 L.F. 140.00 % 15.0000 200.00 %

2,400.00 1,400.00 3,000.00 2,000.00
5.0000

1,000.00
31 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

30,000.00 30,000.0030,000.00

TRAFFIC

105.0000
32 CEMENT CONC. TRAFFIC CURB AND GUTTER 

380.0000 L.F. 162.50 % 180.0000 350.00 %

39,900.00 24,700.00 68,400.00 53,200.00
40.0000

15,200.00

95.0000
33 CEMENT CONC. PEDESTRIAN CURB 

190.0000 L.F. 137.50 % 80.0000 100.00 %

18,050.00 10,450.00 15,200.00 7,600.00
40.0000
7,600.00

50.0000
34 EXTRUDED CURB 

30.0000 L.F. 100.00 % 60.0000 140.00 %

1,500.00 750.00 1,800.00 1,050.00
25.0000
750.00

40.0000
35 PRECAST SLOPED MOUNTABLE CURB 

94.0000 L.F. -20.00 % 50.0000 0.00 %

3,760.00 -940.00 4,700.00 0.00
50.0000
4,700.00

30.0000
36 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

286.0000 L.F. -40.00 % 38.0000 -24.00 %

8,580.00 -5,720.00 10,868.00 -3,432.00
50.0000

14,300.00
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TRAFFIC

40.0000
37 BEAM GUARDRAIL TYPE 31 

153.0000 L.F. -46.67 % 45.0000 -40.00 %

6,120.00 -5,355.00 6,885.00 -4,590.00
75.0000

11,475.00

0.0000
38 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

1,500.0000
39 BEAM GUARDRAIL ANCHOR TYPE 10 

1.0000 EACH 0.00 % 1,800.0000 20.00 %

1,500.00 0.00 1,800.00 300.00
1,500.0000
1,500.00

15,000.0000
40 TRANSPORTABLE ATTENUATOR 

7.0000 EACH 114.29 % 15,000.0000 114.29 %

105,000.00 56,000.00 105,000.00 56,000.00
7,000.0000
49,000.00

95.0000
41 OPERATION OF TRANSPORTABLE ATTENUATOR 

420.0000 HR  35.71 % 105.0000 50.00 %

39,900.00 10,500.00 44,100.00 14,700.00
70.0000

29,400.00
42 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

16,000.00 16,000.0016,000.00

55.0000
43 FLEXIBLE GUIDE POST 

204.0000 EACH 57.14 % 65.0000 85.71 %

11,220.00 4,080.00 13,260.00 6,120.00
35.0000
7,140.00

17.0000
44 BARRIER DELINEATOR 

329.0000 EACH 21.43 % 20.0000 42.86 %

5,593.00 987.00 6,580.00 1,974.00
14.0000
4,606.00

0.4500
45 PAINT LINE 

24050.0000 L.F. -10.00 % 0.4500 -10.00 %

10,822.50 -1,202.50 10,822.50 -1,202.50
0.5000

12,025.00

10.0000
46 PLASTIC LINE 

190.0000 L.F. 400.00 % 11.0000 450.00 %

1,900.00 1,520.00 2,090.00 1,710.00
2.0000
380.00

2.0000
47 PROFILED PLASTIC LINE 

88470.0000 L.F. 150.00 % 2.4000 200.00 %

176,940.00 106,164.00 212,328.00 141,552.00
0.8000

70,776.00
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5.5000
48 PROFILED PLASTIC WIDE LANE LINE 

34570.0000 L.F. 22.22 % 6.3000 40.00 %

190,135.00 34,570.00 217,791.00 62,226.00
4.5000

155,565.00

6.0000
49 PLASTIC WIDE LANE LINE 

170.0000 L.F. -40.00 % 7.4000 -26.00 %

1,020.00 -680.00 1,258.00 -442.00
10.0000
1,700.00

12.0000
50 PLASTIC CROSSWALK LINE 

1320.0000 S.F. 118.18 % 14.0000 154.55 %

15,840.00 8,580.00 18,480.00 11,220.00
5.5000

7,260.00

20.0000
51 PLASTIC STOP LINE 

401.0000 L.F. 100.00 % 24.0000 140.00 %

8,020.00 4,010.00 9,624.00 5,614.00
10.0000
4,010.00

210.0000
52 PLASTIC TRAFFIC ARROW 

26.0000 EACH 40.00 % 275.0000 83.33 %

5,460.00 1,560.00 7,150.00 3,250.00
150.0000
3,900.00

120.0000
53 PLASTIC TRAFFIC LETTER 

20.0000 EACH 50.00 % 150.0000 87.50 %

2,400.00 800.00 3,000.00 1,400.00
80.0000
1,600.00

50.0000
54 PLASTIC DRAINAGE MARKING 

156.0000 EACH 100.00 % 55.0000 120.00 %

7,800.00 3,900.00 8,580.00 4,680.00
25.0000
3,900.00

650.0000
55 RAISED PAVEMENT MARKER TYPE 2 

34.9000 HUND -31.58 % 750.0000 -21.05 %

22,685.00 -10,470.00 26,175.00 -6,980.00
950.0000
33,155.00

56 PERMANENT SIGNING 
L.S. 129.01 % 129.01 %

30,000.00 16,900.00 30,000.00 16,900.0013,100.00

0.5000
57 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

144640.0000 L.F. 150.00 % 0.5000 150.00 %

72,320.00 43,392.00 72,320.00 43,392.00
0.2000

28,928.00

0.5000
58 TEMPORARY PAVEMENT MARKING-LONG DURATION 

144640.0000 L.F. 0.00 % 1.0000 100.00 %

72,320.00 0.00 144,640.00 72,320.00
0.5000

72,320.00
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TRAFFIC
59 TRAFFIC SIGNAL SYSTEM 1 - SUA 3523 

L.S. -2.91 % 26.21 %

10,000.00 -300.00 13,000.00 2,700.0010,300.00
60 TRAFFIC SIGNAL SYSTEM 2 - SAC 4612 

L.S. -22.32 % -1.13 %

55,000.00 -15,800.00 70,000.00 -800.0070,800.00
61 TRAFFIC SIGNAL SYSTEM 3 - SAC 2088

L.S. -17.58 % -1.10 %

75,000.00 -16,000.00 90,000.00 -1,000.0091,000.00
62 TEMPORARY VIDEO DETECTION SYSTEM 1 - SUA 3523

L.S. 9.38 % 25.00 %

7,000.00 600.00 8,000.00 1,600.006,400.00
63 TEMPORARY VIDEO DETECTION SYSTEM 2 - SAC 4612

L.S. 7.53 % 7.53 %

20,000.00 1,400.00 20,000.00 1,400.0018,600.00
64 TEMPORARY VIDEO DETECTION SYSTEM 3 - SAC 2088

L.S. 7.53 % 7.53 %

20,000.00 1,400.00 20,000.00 1,400.0018,600.00

5.0000
65 SEQUENTIAL ARROW SIGN 

1202.0000 HR  0.00 % 17.0000 240.00 %

6,010.00 0.00 20,434.00 14,424.00
5.0000

6,010.00

13.0000
66 PORTABLE CHANGEABLE MESSAGE SIGN 

1202.0000 HR  116.67 % 35.0000 483.33 %

15,626.00 8,414.00 42,070.00 34,858.00
6.0000

7,212.00
67 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 393.33 % 525.00 %

296,000.00 236,000.00 375,000.00 315,000.0060,000.00

95.0000
68 OTHER TRAFFIC CONTROL LABOR 

2815.0000 HR  82.69 % 105.0000 101.92 %

267,425.00 121,045.00 295,575.00 149,195.00
52.0000

146,380.00
69 TRAFFIC CONTROL SUPERVISOR 

L.S. 150.25 % 275.38 %

100,000.00 60,040.00 150,000.00 110,040.0039,960.00
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35.0000
70 CONSTRUCTION SIGNS CLASS A 

308.0000 S.F. 133.33 % 50.0000 233.33 %

10,780.00 6,160.00 15,400.00 10,780.00
15.0000
4,620.00

230.0000
71 PLASTIC HOV LANE SYMBOL 

45.0000 EACH -8.00 % 300.0000 20.00 %

10,350.00 -900.00 13,500.00 2,250.00
250.0000
11,250.00

72 PEDESTRIAN TRAFFIC CONTROL 
L.S. 41.18 % 311.76 %

12,000.00 3,500.00 35,000.00 26,500.008,500.00

9.0000
73 PLASTIC CROSSHATCH MARKING 

1666.0000 L.F. 12.50 % 11.0000 37.50 %

14,994.00 1,666.00 18,326.00 4,998.00
8.0000

13,328.00

155.0000
74 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

380.0000 HR  55.00 % 175.0000 75.00 %

58,900.00 20,900.00 66,500.00 28,500.00
100.0000
38,000.00

75 TRAFFIC DATA  ACCUMULATION AND RAMP METERING SYSTEM
L.S. -7.90 % 5.92 %

200,000.00 -17,151.00 230,000.00 12,849.00217,151.00

OTHER ITEMS

0.0000
76 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

77 ADA FEATURES SURVEYING 
L.S. 70.00 % 150.00 %

17,000.00 7,000.00 25,000.00 15,000.0010,000.00

250.0000
78 CEMENT CONC. SIDEWALK 

69.0000 S.Y. 177.78 % 350.0000 288.89 %

17,250.00 11,040.00 24,150.00 17,940.00
90.0000
6,210.00

150.0000
79 ASPHALT CONC. SIDEWALK 

330.0000 S.Y. 150.00 % 50.0000 -16.67 %

49,500.00 29,700.00 16,500.00 -3,300.00
60.0000

19,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A014 REVISION NO : BIDS OPENED ON : Dec 12 2018 
CONTRACT NO :009330 REGION NO : 1 AWARDED ON : Jan  4 2019 
VERSION NO :6 WORK ORDER# : XL5476
HWY :SR 005
TITLE :I-5 

NB SR 104 VIC TO 164TH ST SW I/C
PAVING & EX JOINT & ADA 
18A014

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/24/2018
06:20

DOT_RGGB01

NHPP-0053(975)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY
MONROE WA 98272
MONROE   WA  982720247
CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

5,000.0000
80 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION

1.0000 EACH 25.00 % 5,500.0000 37.50 %

5,000.00 1,000.00 5,500.00 1,500.00
4,000.0000
4,000.00

5,000.0000
81 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A MODIFIED

1.0000 EACH 25.00 % 5,500.0000 37.50 %

5,000.00 1,000.00 5,500.00 1,500.00
4,000.0000
4,000.00

5,000.0000
82 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A 

2.0000 EACH 25.00 % 5,500.0000 37.50 %

10,000.00 2,000.00 11,000.00 3,000.00
4,000.0000
8,000.00

7,000.0000
83 CEMENT CONC. CURB RAMP TYPE PARALELL A

1.0000 EACH 75.00 % 5,500.0000 37.50 %

7,000.00 3,000.00 5,500.00 1,500.00
4,000.0000
4,000.00

5,000.0000
84 CEMENT CONC. CURB RAMP TYPE PARALELL B

5.0000 EACH 25.00 % 5,500.0000 37.50 %

25,000.00 5,000.00 27,500.00 7,500.00
4,000.0000
20,000.00

80.0000
85 DETECTABLE WARNING SURFACE 

98.0000 S.F. 33.33 % 100.0000 66.67 %

7,840.00 1,960.00 9,800.00 3,920.00
60.0000
5,880.00

842.0000
86 ADJUST VALVE BOX 

1.0000 EACH 68.40 % 2,000.0000 300.00 %

842.00 342.00 2,000.00 1,500.00
500.0000
500.00

1,200.0000
87 ADJUST JUNCTION BOX 

2.0000 EACH 300.00 % 1,500.0000 400.00 %

2,400.00 1,800.00 3,000.00 2,400.00
300.0000
600.00

88 FORCE ACCOUNT UTILITY POTHOLE LOCATION
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
89 FORCE ACCOUNT ROADSIDE RESTORATION

EST. 0.00 % 0.00 %

8,000.00 8,000.008,000.00
90 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A014 REVISION NO : BIDS OPENED ON : Dec 12 2018 
CONTRACT NO :009330 REGION NO : 1 AWARDED ON : Jan  4 2019 
VERSION NO :6 WORK ORDER# : XL5476
HWY :SR 005
TITLE :I-5 

NB SR 104 VIC TO 164TH ST SW I/C
PAVING & EX JOINT & ADA 
18A014

PROJECT :
COUNTY(S) :KING,SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/24/2018
06:20

DOT_RGGB01

NHPP-0053(975)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

LAKESIDE INDUSTRIES, INC.
14282 GALAXY WAY
MONROE WA 98272
MONROE   WA  982720247
CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
91 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
92 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
93 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-18.00 -18.00-18.00
94 SPCC PLAN 

L.S. -20.00 % 352.32 %

1,000.00 -250.00 5,653.99 4,403.991,250.00
95 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 200.00 % 220.00 %

30,000.00 20,000.00 32,000.00 22,000.0010,000.00
96 MIN BID REQ -  TYPE B PROGRESS SCHEDULE $5,000

L.S. 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.005,000.00

4,500.0000
97 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 50.00 % 5,500.0000 83.33 %

4,500.00 1,500.00 5,500.00 2,500.00
3,000.0000
3,000.00

5.0000
98 RADAR SPEED DISPLAY SIGN

270.0000 HR  -75.00 % 45.0000 125.00 %

1,350.00 -4,050.00 12,150.00 6,750.00
20.0000
5,400.00

$7,201,723.50 49.64% $7,899,999.99 64.14% $0.00$4,812,847.00CONTRACT TOTAL

$7,201,723.50 $7,899,999.99BASE TOTAL 49.64% 64.14%$4,812,847.00


