
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A024 REVISION NO : BIDS OPENED ON : Dec  5 2018 
CONTRACT NO :009350 REGION NO : 1 AWARDED ON : Dec 18 2018 
VERSION NO :4 WORK ORDER# : XL5679
HWY :SR 161
TITLE :SR 161

MILTON RD S VIC TO SR 18 
PAVING & ADA COMPLIANCE
18A024

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/26/2018
06:52

DOT_RGGB01

STBG-0161(038)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MILES RESOURCES, LLC LAKESIDE INDUSTRIES, INC.
400 VALLEY AVE NE 18808 SE 256TH ST

PUYALLUP   WA  983722516 COVINGTON   WA  980424943
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -31.26 % 58.78 % 196.95 %

125,000.00 -56,847.00 288,729.42 106,882.42 540,000.00 358,153.00181,847.00

68.0000
2 REMOVING CEMENT CONC. SIDEWALK 

584.0000 S.Y. -9.33 % 70.2000 -6.40 % 58.5000 -22.00 %

39,712.00 -4,088.00 40,996.80 -2,803.20 34,164.00 -9,636.00
75.0000

43,800.00

37.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER 

448.0000 L.F. 85.00 % 37.8000 89.00 % 31.5000 57.50 %

16,576.00 7,616.00 16,934.40 7,974.40 14,112.00 5,152.00
20.0000
8,960.00

17.5000
4 REMOVING CEMENT CONC. CURB 

1387.0000 L.F. -12.50 % 16.1900 -19.05 % 20.0000 0.00 %

24,272.50 -3,467.50 22,455.53 -5,284.47 27,740.00 0.00
20.0000

27,740.00
5 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 388.37 % 322.09 % 6.59 %

12,600.00 10,020.00 10,890.00 8,310.00 2,750.00 170.002,580.00

GRADING

22.0000
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

1264.0000 S.Y. -51.11 % 30.0000 -33.33 % 20.0000 -55.56 %

27,808.00 -29,072.00 37,920.00 -18,960.00 25,280.00 -31,600.00
45.0000

56,880.00

SURFACING

139.0000
7 CRUSHED SURFACING BASE COURSE 

37.0000 TON 178.00 % 400.0000 700.00 % 50.0000 0.00 %

5,143.00 3,293.00 14,800.00 12,950.00 1,850.00 0.00
50.0000
1,850.00

HOT MIX ASPHALT
8 CRACK SEALING - FA 

EST. 0.00 % 0.00 % 0.00 %

14,000.00 14,000.00 14,000.0014,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009350 REGION NO : 1 AWARDED ON : Dec 18 2018 
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HWY :SR 161
TITLE :SR 161

MILTON RD S VIC TO SR 18 
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EST. QUANTITY
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TIME:

11/26/2018
06:52

DOT_RGGB01

STBG-0161(038)

PRICE PER UNIT/
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TACOMA   WA  984431099

4224 WALLER RD E
TUCCI & SONS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

832800CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MILES RESOURCES, LLC LAKESIDE INDUSTRIES, INC.
400 VALLEY AVE NE 18808 SE 256TH ST

PUYALLUP   WA  983722516 COVINGTON   WA  980424943
CONTRACTOR NUMBER : 904000 CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

3.0500
9 PLANING BITUMINOUS PAVEMENT 

37970.0000 S.Y. -18.67 % 3.7500 0.00 % 4.0000 6.67 %

115,808.50 -26,579.00 142,387.50 0.00 151,880.00 9,492.50
3.7500

142,387.50
10 FORCE ACCOUNT PLANING BITUMINOUS PAVEMENT

CALC 0.00 % 0.00 % 0.00 %

14,240.00 14,240.00 14,240.0014,240.00

173.0000
11 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22

230.0000 TON 44.17 % 200.0000 66.67 % 150.0000 25.00 %

39,790.00 12,190.00 46,000.00 18,400.00 34,500.00 6,900.00
120.0000
27,600.00

87.0000
12 HMA CL. 3/8 IN. PG 58H-22

3900.0000 TON -13.00 % 99.5000 -0.50 % 110.0000 10.00 %

339,300.00 -50,700.00 388,050.00 -1,950.00 429,000.00 39,000.00
100.0000

390,000.00
13 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

12,290.00 12,290.00 12,290.0012,290.00
14 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

8,190.00 8,190.00 8,190.008,190.00
15 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

11,010.00 11,010.00 11,010.0011,010.00

71.0000
16 HMA SAWCUT AND SEAL 

160.0000 L.F. 77.50 % 54.0000 35.00 % 45.0000 12.50 %

11,360.00 4,960.00 8,640.00 2,240.00 7,200.00 800.00
40.0000
6,400.00

EROSION CONTROL AND ROADSIDE PLANTING

25.0000
17 ESC LEAD 

11.0000 DAY -84.37 % 910.0000 468.75 % 15.0000 -90.63 %

275.00 -1,485.00 10,010.00 8,250.00 165.00 -1,595.00
160.0000
1,760.00

100.0000
18 INLET PROTECTION 

55.0000 EACH 0.00 % 125.0000 25.00 % 100.0000 0.00 %

5,500.00 0.00 6,875.00 1,375.00 5,500.00 0.00
100.0000
5,500.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING
19 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

11,000.00 11,000.00 11,000.0011,000.00

65.0000
20 SEEDING AND FERTILIZING BY HAND 

13.0000 S.Y. 712.50 % 385.0000 4,712.50 % 50.0000 525.00 %

845.00 741.00 5,005.00 4,901.00 650.00 546.00
8.0000
104.00

53.0000
21 BARK OR WOOD CHIP MULCH

29.0000 S.Y. 165.00 % 200.0000 900.00 % 25.0000 25.00 %

1,537.00 957.00 5,800.00 5,220.00 725.00 145.00
20.0000
580.00

TRAFFIC

76.0000
22 CEMENT CONC. TRAFFIC CURB AND GUTTER 

448.0000 L.F. 38.18 % 62.6400 13.89 % 52.2000 -5.09 %

34,048.00 9,408.00 28,062.72 3,422.72 23,385.60 -1,254.40
55.0000

24,640.00

60.0000
23 CEMENT CONC. PEDESTRIAN CURB 

171.0000 L.F. 20.00 % 41.0400 -17.92 % 34.2000 -31.60 %

10,260.00 1,710.00 7,017.84 -1,532.16 5,848.20 -2,701.80
50.0000
8,550.00

25.0000
24 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

1387.0000 L.F. 0.00 % 25.5800 2.32 % 27.5000 10.00 %

34,675.00 0.00 35,479.46 804.46 38,142.50 3,467.50
25.0000

34,675.00

7,000.0000
25 TRANSPORTABLE ATTENUATOR 

2.0000 EACH -6.67 % 10,099.7400 34.66 % 20,000.0000 166.67 %

14,000.00 -1,000.00 20,199.48 5,199.48 40,000.00 25,000.00
7,500.0000
15,000.00

62.0000
26 OPERATION OF TRANSPORTABLE ATTENUATOR 

113.0000 HR  44.19 % 80.0000 86.05 % 65.0000 51.16 %

7,006.00 2,147.00 9,040.00 4,181.00 7,345.00 2,486.00
43.0000
4,859.00

27 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

90.0000
28 FLEXIBLE GUIDE POST 

20.0000 EACH 50.00 % 200.0000 233.33 % 20.0000 -66.67 %

1,800.00 600.00 4,000.00 2,800.00 400.00 -800.00
60.0000
1,200.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2.0000
29 PROFILED PLASTIC LINE 

22530.0000 L.F. -20.00 % 2.1200 -15.20 % 2.0000 -20.00 %

45,060.00 -11,265.00 47,763.60 -8,561.40 45,060.00 -11,265.00
2.5000

56,325.00

3.5000
30 PLASTIC WIDE LANE LINE 

3100.0000 L.F. 40.00 % 3.5700 42.80 % 4.5000 80.00 %

10,850.00 3,100.00 11,067.00 3,317.00 13,950.00 6,200.00
2.5000

7,750.00

10.1500
31 PLASTIC CROSSWALK LINE 

1950.0000 S.F. 12.78 % 10.5900 17.67 % 6.0000 -33.33 %

19,792.50 2,242.50 20,650.50 3,100.50 11,700.00 -5,850.00
9.0000

17,550.00

15.7500
32 PLASTIC STOP LINE 

558.0000 L.F. 5.00 % 16.0600 7.07 % 9.0000 -40.00 %

8,788.50 418.50 8,961.48 591.48 5,022.00 -3,348.00
15.0000
8,370.00

175.0000
33 PLASTIC TRAFFIC ARROW 

42.0000 EACH -12.50 % 181.5000 -9.25 % 150.0000 -25.00 %

7,350.00 -1,050.00 7,623.00 -777.00 6,300.00 -2,100.00
200.0000
8,400.00

100.0000
34 PLASTIC TRAFFIC LETTER 

27.0000 EACH 112.77 % 101.1500 115.21 % 90.0000 91.49 %

2,700.00 1,431.00 2,731.05 1,462.05 2,430.00 1,161.00
47.0000
1,269.00

47.0000
35 PLASTIC DRAINAGE MARKING 

51.0000 EACH 4.44 % 48.4000 7.56 % 45.0000 0.00 %

2,397.00 102.00 2,468.40 173.40 2,295.00 0.00
45.0000
2,295.00

900.0000
36 RAISED PAVEMENT MARKER TYPE 2 

4.3700 HUND 153.52 % 922.2500 159.79 % 450.0000 26.76 %

3,933.00 2,381.65 4,030.23 2,478.88 1,966.50 415.15
355.0000
1,551.35

0.3000
37 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

60160.0000 L.F. 20.00 % 0.2000 -20.00 % 0.3500 40.00 %

18,048.00 3,008.00 12,032.00 -3,008.00 21,056.00 6,016.00
0.2500

15,040.00
38 TEMPORARY VIDEO  DETECTION SYSTEM #1

L.S. -42.08 % -40.00 % -50.31 %

13,900.00 -10,100.00 14,400.00 -9,600.00 11,925.30 -12,074.7024,000.00
39 TEMPORARY VIDEO  DETECTION SYSTEM #2

L.S. -29.17 % 0.00 % -39.17 %

8,500.00 -3,500.00 12,000.00 0.00 7,299.55 -4,700.4512,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
40 TEMPORARY VIDEO  DETECTION SYSTEM #3

L.S. -43.18 % -56.36 % -51.72 %

25,000.00 -19,000.00 19,200.00 -24,800.00 21,243.71 -22,756.2944,000.00
41 TRAFFIC SIGNAL SYSTEM  #1

L.S. -14.78 % 4.35 % -27.28 %

49,000.00 -8,500.00 60,000.00 2,500.00 41,815.75 -15,684.2557,500.00
42 TRAFFIC SIGNAL SYSTEM #2

L.S. -9.09 % 30.91 % -22.00 %

25,000.00 -2,500.00 36,000.00 8,500.00 21,449.23 -6,050.7727,500.00
43 TRAFFIC SIGNAL SYSTEM  #3

L.S. -6.25 % 27.50 % -19.07 %

75,000.00 -5,000.00 102,000.00 22,000.00 64,740.94 -15,259.0680,000.00

6.0000
44 SEQUENTIAL ARROW SIGN 

1048.0000 HR  33.33 % 15.0000 233.33 % 7.5000 66.67 %

6,288.00 1,572.00 15,720.00 11,004.00 7,860.00 3,144.00
4.5000

4,716.00
45 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 27.59 % 124.14 % 331.03 %

37,000.00 8,000.00 65,000.00 36,000.00 125,000.00 96,000.0029,000.00

57.0000
46 FLAGGERS 

220.0000 HR  3.64 % 125.0000 127.27 % 70.0000 27.27 %

12,540.00 440.00 27,500.00 15,400.00 15,400.00 3,300.00
55.0000

12,100.00

62.0000
47 OTHER TRAFFIC CONTROL LABOR 

2999.0000 HR  24.00 % 94.3900 88.78 % 70.0000 40.00 %

185,938.00 35,988.00 283,075.61 133,125.61 209,930.00 59,980.00
50.0000

149,950.00
48 TRAFFIC CONTROL SUPERVISOR 

L.S. 29.97 % 18.50 % 29.97 %

85,000.00 19,600.00 77,500.00 12,100.00 85,000.00 19,600.0065,400.00

35.0000
49 CONSTRUCTION SIGNS CLASS A 

20.0000 S.F. 40.00 % 100.0000 300.00 % 50.0000 100.00 %

700.00 200.00 2,000.00 1,500.00 1,000.00 500.00
25.0000
500.00

50 PEDESTRIAN TRAFFIC CONTROL 
L.S. -35.56 % -44.44 % 11.11 %

11,600.00 -6,400.00 10,000.00 -8,000.00 20,000.00 2,000.0018,000.00
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TRAFFIC

130.0000
51 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

375.0000 HR  8.33 % 115.0000 -4.17 % 125.0000 4.17 %

48,750.00 3,750.00 43,125.00 -1,875.00 46,875.00 1,875.00
120.0000
45,000.00

OTHER ITEMS
52 REFERENCING EXISTING PAVEMENT MARKINGS

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00
53 FORCE ACCOUNT - MINOR ELECTRICAL REPAIR  WORK

CALC 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
54 MIN BID REQ -  TYPE B PROGRESS SCHEDULE $5,000

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00
55 ROADWAY SURVEYING 

L.S. 57.14 % 57.29 % -68.07 %

11,000.00 4,000.00 11,010.00 4,010.00 2,235.00 -4,765.007,000.00
56 ADA FEATURES SURVEYING 

L.S. 55.84 % 57.29 % 128.38 %

12,000.00 4,300.00 12,111.60 4,411.60 17,585.00 9,885.007,700.00

143.0000
57 CEMENT CONC. SIDEWALK 

251.6000 S.Y. -1.38 % 118.8000 -18.07 % 99.0000 -31.72 %

35,978.80 -503.20 29,890.08 -6,591.92 24,908.40 -11,573.60
145.0000
36,482.00

5,800.0000
58 CEMENT CONC. CURB RAMP TYPE PARALLEL A

8.0000 EACH 16.00 % 4,104.0000 -17.92 % 3,420.0000 -31.60 %

46,400.00 6,400.00 32,832.00 -7,168.00 27,360.00 -12,640.00
5,000.0000
40,000.00

5,800.0000
59 CEMENT CONC. CURB RAMP TYPE PARALLEL B

2.0000 EACH 16.00 % 4,104.0000 -17.92 % 3,420.0000 -31.60 %

11,600.00 1,600.00 8,208.00 -1,792.00 6,840.00 -3,160.00
5,000.0000
10,000.00

5,800.0000
60 CEMENT CONC. CURB RAMP TYPE PERPINDICULAR A

13.0000 EACH 16.00 % 4,104.0000 -17.92 % 3,420.0000 -31.60 %

75,400.00 10,400.00 53,352.00 -11,648.00 44,460.00 -20,540.00
5,000.0000
65,000.00
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OTHER ITEMS

1,750.0000
61 ADJUST LOCAL MANHOLE

11.0000 EACH 59.09 % 1,190.2500 8.20 % 750.0000 -31.82 %

19,250.00 7,150.00 13,092.75 992.75 8,250.00 -3,850.00
1,100.0000
12,100.00

62 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
63 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
64 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
65 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-5.00 -5.00 -5.00-5.00
66 SPCC PLAN 

L.S. -60.00 % -20.00 % -20.00 %

500.00 -750.00 1,000.00 -250.00 1,000.00 -250.001,250.00

$1,880,808.80 -3.69% $2,293,866.45 17.46% $2,410,823.68 23.45%$1,952,889.85CONTRACT TOTAL

$2,410,823.68$1,880,808.80 $2,293,866.45BASE TOTAL -3.69% 17.46% 23.45%$1,952,889.85


