
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A835 REVISION NO : BIDS OPENED ON : May 22 2019 

CONTRACT NO :009429 REGION NO : 1 AWARDED ON : May 28 2019 

VERSION NO :4 WORK ORDER# : XL4990

HWY :SR 090

TITLE :I-90

EASTGATE TO SR 900

CORRIDOR IMPROVEMENTS

18A835

PROJECT :

COUNTY(S) :KING

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

05/22/2019

11:44

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500

GUY F. ATKINSON CONSTRUCTION, LLC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

IMCO GENERAL CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY

2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE

FERNDALE   WA  982489801 EVERETT   WA  982011927

CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 2.08 % -21.31 % 16.44 %

4,690,000.30 95,498.30 3,615,600.00 -978,902.00 5,350,000.00 755,498.004,594,502.00

16,200.0000

2 CLEARING AND GRUBBING 

8.8000 ACRE -46.00 % 30,000.0000 0.00 % 35,000.0000 16.67 %

142,560.00 -121,440.00 264,000.00 0.00 308,000.00 44,000.00

30,000.0000

264,000.00

3 SELECTIVE CLEARING, GRUBBING, AND PRUNING

EST. 0.00 % 0.00 % 0.00 %

35,000.00 35,000.00 35,000.0035,000.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 65.88 % -43.94 % -14.20 %

290,000.00 115,175.00 98,000.00 -76,825.00 150,000.00 -24,825.00174,825.00

5 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

6 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

550.0000

8 REMOVING CONC. INLET 

11.0000 EACH -38.89 % 770.0000 -14.44 % 500.0000 -44.44 %

6,050.00 -3,850.00 8,470.00 -1,430.00 5,500.00 -4,400.00

900.0000

9,900.00

10.0000

9 REMOVING CEMENT CONC. CURB AND GUTTER 

2830.0000 L.F. 0.00 % 4.5000 -55.00 % 5.0000 -50.00 %

28,300.00 0.00 12,735.00 -15,565.00 14,150.00 -14,150.00

10.0000

28,300.00

7.0000

10 REMOVING ASPHALT CONC. CURB 

141.0000 L.F. -65.00 % 4.0000 -80.00 % 12.0000 -40.00 %

987.00 -1,833.00 564.00 -2,256.00 1,692.00 -1,128.00

20.0000

2,820.00

20.0000

11 REMOVING CONC. BARRIER 

238.0000 L.F. 30.29 % 21.0000 36.81 % 22.0000 43.32 %

4,760.00 1,106.70 4,998.00 1,344.70 5,236.00 1,582.70

15.3500

3,653.30
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PREPARATION

3.5000

12 REMOVING GUARDRAIL 

18350.0000 L.F. -30.00 % 3.0000 -40.00 % 4.0000 -20.00 %

64,225.00 -27,525.00 55,050.00 -36,700.00 73,400.00 -18,350.00

5.0000

91,750.00

225.0000

13 REMOVING GUARDRAIL ANCHOR 

31.0000 EACH -19.33 % 300.0000 7.56 % 230.0000 -17.54 %

6,975.00 -1,671.21 9,300.00 653.79 7,130.00 -1,516.21

278.9100

8,646.21

15.5000

14 REMOVING PAINT LINE 

40.0000 L.F. 4,596.97 % 12.0000 3,536.36 % 13.0000 3,839.39 %

620.00 606.80 480.00 466.80 520.00 506.80

0.3300

13.20

0.8000

15 REMOVING PLASTIC LINE 

156620.0000 L.F. -28.57 % 0.6500 -41.96 % 0.7000 -37.50 %

125,296.00 -50,118.40 101,803.00 -73,611.40 109,634.00 -65,780.40

1.1200

175,414.40

90.0000

16 REMOVING PLASTIC TRAFFIC MARKING 

34.0000 EACH 24.12 % 75.0000 3.43 % 84.0000 15.85 %

3,060.00 594.66 2,550.00 84.66 2,856.00 390.66

72.5100

2,465.34

24.0000

17 REMOVING PLASTIC CROSSWALK LINE 

24.0000 S.F. 140.00 % 20.0000 100.00 % 22.0000 120.00 %

576.00 336.00 480.00 240.00 528.00 288.00

10.0000

240.00

300.0000

18 REMOVING RAISED PAVEMENT MARKER 

14.9000 HUND -23.17 % 250.0000 -35.98 % 280.0000 -28.29 %

4,470.00 -1,348.15 3,725.00 -2,093.15 4,172.00 -1,646.15

390.4800

5,818.15

6.0000

19 REMOVING PLASTIC BIKE CROSSING

440.0000 S.F. 7.53 % 5.0000 -10.39 % 6.0000 7.53 %

2,640.00 184.80 2,200.00 -255.20 2,640.00 184.80

5.5800

2,455.20

20 UNANTICIPATED CONTAMINATED SOIL, EX., H. AND D.

EST. 0.00 % 0.00 % 0.00 %

36,000.00 36,000.00 36,000.0036,000.00

GRADING

45.0000

21 ROADWAY EXCAVATION INCL. HAUL 

14600.0000 C.Y. -11.76 % 39.0000 -23.53 % 65.0000 27.45 %

657,000.00 -87,600.00 569,400.00 -175,200.00 949,000.00 204,400.00

51.0000

744,600.00
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GRADING

55.0000

22 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

401.0000 S.Y. -73.04 % 16.0000 -92.16 % 45.0000 -77.94 %

22,055.00 -59,749.00 6,416.00 -75,388.00 18,045.00 -63,759.00

204.0000

81,804.00

44.0000

23 SELECT BORROW INCL. HAUL 

88.0000 TON 62.96 % 65.0000 140.74 % 25.0000 -7.41 %

3,872.00 1,496.00 5,720.00 3,344.00 2,200.00 -176.00

27.0000

2,376.00

28.0000

24 GRAVEL BORROW INCL. HAUL 

4270.0000 TON 16.67 % 30.0000 25.00 % 5.0000 -79.17 %

119,560.00 17,080.00 128,100.00 25,620.00 21,350.00 -81,130.00

24.0000

102,480.00

8.0000

25 EMBANKMENT COMPACTION 

2348.0000 C.Y. -42.03 % 5.5000 -60.14 % 15.0000 8.70 %

18,784.00 -13,618.40 12,914.00 -19,488.40 35,220.00 2,817.60

13.8000

32,402.40

DRAINAGE

50.0000

26 DITCH EXCAVATION INCL. HAUL 

709.0000 C.Y. 106.70 % 36.0000 48.82 % 60.0000 148.04 %

35,450.00 18,299.29 25,524.00 8,373.29 42,540.00 25,389.29

24.1900

17,150.71

4,000.0000

27 DROP INLET TYPE 1 

1.0000 EACH -30.95 % 2,550.0000 -55.98 % 5,500.0000 -5.06 %

4,000.00 -1,793.26 2,550.00 -3,243.26 5,500.00 -293.26

5,793.2600

5,793.26

55.0000

28 QUARRY SPALLS 

100.0000 TON 10.00 % 74.0000 48.00 % 80.0000 60.00 %

5,500.00 500.00 7,400.00 2,400.00 8,000.00 3,000.00

50.0000

5,000.00

2,200.0000

29 FLARED END SECTION 18 IN. DIAM. 

2.0000 EACH 528.57 % 1,160.0000 231.43 % 900.0000 157.14 %

4,400.00 3,700.00 2,320.00 1,620.00 1,800.00 1,100.00

350.0000

700.00

18.0000

30 UNDERDRAIN PIPE 6 IN. DIAM. 

1201.0000 L.F. 18.03 % 24.0000 57.38 % 48.0000 214.75 %

21,618.00 3,302.75 28,824.00 10,508.75 57,648.00 39,332.75

15.2500

18,315.25

38.0000

31 UNDERDRAIN PIPE 8 IN. DIAM. 

20.0000 L.F. 41.79 % 150.0000 459.70 % 50.0000 86.57 %

760.00 224.00 3,000.00 2,464.00 1,000.00 464.00

26.8000

536.00
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DRAINAGE

125.0000

32 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

20.0000 L.F. 78.57 % 200.0000 185.71 % 130.0000 85.71 %

2,500.00 1,100.00 4,000.00 2,600.00 2,600.00 1,200.00

70.0000

1,400.00

138.0000

33 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM. 

23.0000 L.F. 38.00 % 260.0000 160.00 % 140.0000 40.00 %

3,174.00 874.00 5,980.00 3,680.00 3,220.00 920.00

100.0000

2,300.00

130.0000

34 CULVERT BEDDING MATERIAL 

2.0000 C.Y. -1.61 % 68.0000 -48.54 % 60.0000 -54.59 %

260.00 -4.26 136.00 -128.26 120.00 -144.26

132.1300

264.26

3,000.0000

35 FLOW SPREADER

10.0000 EACH -33.33 % 5,700.0000 26.67 % 5,500.0000 22.23 %

30,000.00 -14,998.00 57,000.00 12,002.00 55,000.00 10,002.00

4,499.8000

44,998.00

STORM SEWER

7,600.0000

36 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -22.58 % 9,600.0000 -2.21 % 9,000.0000 -8.32 %

7,600.00 -2,216.98 9,600.00 -216.98 9,000.00 -816.98

9,816.9800

9,816.98

1,400.0000

37 CATCH BASIN TYPE 1 

28.0000 EACH -41.19 % 1,800.0000 -24.39 % 1,800.0000 -24.39 %

39,200.00 -27,453.72 50,400.00 -16,253.72 50,400.00 -16,253.72

2,380.4900

66,653.72

2,900.0000

38 CATCH BASIN TYPE 2 48 IN. DIAM. 

3.0000 EACH -46.05 % 3,600.0000 -33.03 % 4,000.0000 -25.58 %

8,700.00 -7,425.54 10,800.00 -5,325.54 12,000.00 -4,125.54

5,375.1800

16,125.54

5,300.0000

39 CATCH BASIN TYPE 2 54 IN. DIAM. 

3.0000 EACH -46.01 % 4,800.0000 -51.10 % 5,440.0000 -44.59 %

15,900.00 -13,550.64 14,400.00 -15,050.64 16,320.00 -13,130.64

9,816.8800

29,450.64

2.7000

40 TESTING STORM SEWER PIPE 

4760.0000 L.F. 62.65 % 5.0000 201.20 % 3.0000 80.72 %

12,852.00 4,950.40 23,800.00 15,898.40 14,280.00 6,378.40

1.6600

7,901.60

69.0000

41 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

3564.0000 L.F. 188.70 % 72.0000 201.26 % 50.0000 109.21 %

245,916.00 160,736.40 256,608.00 171,428.40 178,200.00 93,020.40

23.9000

85,179.60
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STORM SEWER

108.0000

42 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

14.0000 L.F. -11.27 % 250.0000 105.39 % 130.0000 6.80 %

1,512.00 -192.08 3,500.00 1,795.92 1,820.00 115.92

121.7200

1,704.08

125.0000

43 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 

1156.0000 L.F. 41.84 % 173.0000 96.30 % 150.0000 70.20 %

144,500.00 42,621.72 199,988.00 98,109.72 173,400.00 71,521.72

88.1300

101,878.28

STRUCTURE

44.0000

44 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

7447.0000 C.Y. -5.88 % 33.5000 -28.34 % 0.2000 -99.57 %

327,668.00 -20,479.25 249,474.50 -98,672.75 1,489.40 -346,657.85

46.7500

348,147.25

45 SHORING OR EXTRA EXCAVATION CL. A    

L.S. 50.23 % -69.95 % 47.53 %

100,000.00 33,436.00 20,000.00 -46,564.00 98,200.00 31,636.0066,564.00

118.0000

46 SHAFT - 36 IN. DIAMETER 

6877.0000 L.F. -36.13 % 96.0000 -48.04 % 150.0000 -18.81 %

811,486.00 -459,039.75 660,192.00 -610,333.75 1,031,550.00 -238,975.75

184.7500

1,270,525.75

115.0000

47 FURNISHING SOLDIER PILE W18X211

3789.8000 L.F. -61.67 % 117.5000 -60.83 % 130.0000 -56.67 %

435,827.00 -701,113.00 445,301.50 -691,638.50 492,674.00 -644,266.00

300.0000

1,136,940.00

150.0000

48 FURNISHING SOLDIER PILE W18X158

3391.3000 L.F. -42.31 % 117.5000 -54.81 % 130.0000 -50.00 %

508,695.00 -373,043.00 398,477.75 -483,260.25 440,869.00 -440,869.00

260.0000

881,738.00

1.7500

49 ST. REINF. BAR FOR SOLDIER PILE WALL CAP

106000.0000 LB. 56.25 % 1.6500 47.32 % 2.0000 78.57 %

185,500.00 66,780.00 174,900.00 56,180.00 212,000.00 93,280.00

1.1200

118,720.00

895.0000

50 CONC. CLASS 4000 FOR SOLDIER PILE WALL CAP

400.3000 C.Y. 9.67 % 678.0000 -16.92 % 1,000.0000 22.54 %

358,268.50 31,591.68 271,403.40 -55,273.42 400,300.00 73,623.18

816.0800

326,676.82

51 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-13.00 -13.00 -13.00-13.00
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STRUCTURE

26.0000

52 LAGGING 

6820.0000 S.F. 482.96 % 22.0000 393.27 % 25.0000 460.54 %

177,320.00 146,902.80 150,040.00 119,622.80 170,500.00 140,082.80

4.4600

30,417.20

50,000.0000

53 SCUPPER INLET

1.0000 EACH -33.33 % 75,000.0000 0.00 % 47,800.0000 -36.27 %

50,000.00 -25,000.00 75,000.00 0.00 47,800.00 -27,200.00

75,000.0000

75,000.00

63.5000

54 NOISE BARRIER WALL TYPE 11 (MODIFIED)

196436.0000 S.F. -19.62 % 82.0000 3.80 % 83.0000 5.06 %

12,473,686.00-3,044,758.00 16,107,752.00 589,308.00 16,304,188.00 785,744.00

79.0000

15,518,444.00

79.0000

55 NOISE BARRIER WALL TYPE 14 (MODIFIED)

52183.0000 S.F. -20.59 % 90.0000 -9.53 % 110.0000 10.57 %

4,122,457.00-1,068,707.84 4,696,470.00 -494,694.84 5,740,130.00 548,965.16

99.4800

5,191,164.84

53.0000

56 NOISE BARRIER WALL TYPE 14 (MODIFIED) ON RETAINING WALL

17264.0000 S.F. 0.45 % 59.0000 11.83 % 85.0000 61.11 %

914,992.00 4,143.36 1,018,576.00 107,727.36 1,467,440.00 556,591.36

52.7600

910,848.64

7,200.0000

57 NOISE BARRIER WALL ACCESS DOOR 

7.0000 EACH 545.34 % 9,360.0000 738.94 % 2,850.0000 155.45 %

50,400.00 42,590.17 65,520.00 57,710.17 19,950.00 12,140.17

1,115.6900

7,809.83

90.0000

58 CONCRETE FASCIA PANEL 

6819.0000 S.F. 90.15 % 82.0000 73.25 % 85.0000 79.59 %

613,710.00 290,966.73 559,158.00 236,414.73 579,615.00 256,871.73

47.3300

322,743.27

14.0000

59 PREFABRICATED DRAINAGE MAT 

760.0000 S.Y. 213.90 % 58.0000 1,200.45 % 7.0000 56.95 %

10,640.00 7,250.40 44,080.00 40,690.40 5,320.00 1,930.40

4.4600

3,389.60

SURFACING

32.0000

60 CRUSHED SURFACING BASE COURSE 

8940.0000 TON -41.92 % 38.0000 -31.03 % 50.0000 -9.26 %

286,080.00 -206,514.00 339,720.00 -152,874.00 447,000.00 -45,594.00

55.1000

492,594.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A835 REVISION NO : BIDS OPENED ON : May 22 2019 

CONTRACT NO :009429 REGION NO : 1 AWARDED ON : May 28 2019 

VERSION NO :4 WORK ORDER# : XL4990

HWY :SR 090

TITLE :I-90

EASTGATE TO SR 900

CORRIDOR IMPROVEMENTS

18A835

PROJECT :

COUNTY(S) :KING

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

05/22/2019

11:44

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500

GUY F. ATKINSON CONSTRUCTION, LLC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

IMCO GENERAL CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY

2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE

FERNDALE   WA  982489801 EVERETT   WA  982011927

CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

61 CRACK SEALING - FA 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

3.5000

62 PLANING BITUMINOUS PAVEMENT 

105900.0000 S.Y. 24.56 % 2.0000 -28.83 % 1.0000 -64.41 %

370,650.00 73,071.00 211,800.00 -85,779.00 105,900.00 -191,679.00

2.8100

297,579.00

315.0000

63 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

530.0000 TON 57.50 % 260.0000 30.00 % 290.0000 45.00 %

166,950.00 60,950.00 137,800.00 31,800.00 153,700.00 47,700.00

200.0000

106,000.00

165.0000

64 HMA CL. 1/2 IN. PG 58H-22

21420.0000 TON 38.66 % 144.0000 21.01 % 150.0000 26.05 %

3,534,300.00 985,320.00 3,084,480.00 535,500.00 3,213,000.00 664,020.00

119.0000

2,548,980.00

140.0000

65 HMA CL. 1/2 IN. PG 58V-22

13770.0000 TON 11.11 % 122.0000 -3.17 % 130.0000 3.17 %

1,927,800.00 192,780.00 1,679,940.00 -55,080.00 1,790,100.00 55,080.00

126.0000

1,735,020.00

66 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

127,141.00 127,141.00 127,141.00127,141.00

67 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

86,624.00 86,624.00 86,624.0086,624.00

68 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

221,016.00 221,016.00 221,016.00221,016.00

69 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-10.00 -10.00 -10.00-10.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000

70 ESC LEAD 

180.0000 DAY -23.08 % 200.0000 53.85 % 15.0000 -88.46 %

18,000.00 -5,400.00 36,000.00 12,600.00 2,700.00 -20,700.00

130.0000

23,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A835 REVISION NO : BIDS OPENED ON : May 22 2019 

CONTRACT NO :009429 REGION NO : 1 AWARDED ON : May 28 2019 

VERSION NO :4 WORK ORDER# : XL4990

HWY :SR 090

TITLE :I-90

EASTGATE TO SR 900

CORRIDOR IMPROVEMENTS

18A835

PROJECT :

COUNTY(S) :KING
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NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY
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05/22/2019
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DOT_RGGB01
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TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500

GUY F. ATKINSON CONSTRUCTION, LLC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

IMCO GENERAL CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY

2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE

FERNDALE   WA  982489801 EVERETT   WA  982011927

CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

6.5000

71 COMPOST BLANKET 

19242.0000 S.Y. -35.26 % 4.0000 -60.16 % 5.0000 -50.20 %

125,073.00 -68,116.68 76,968.00 -116,221.68 96,210.00 -96,979.68

10.0400

193,189.68

35.0000

72 CHECK DAM 

140.0000 L.F. 16.67 % 25.0000 -16.67 % 14.0000 -53.33 %

4,900.00 700.00 3,500.00 -700.00 1,960.00 -2,240.00

30.0000

4,200.00

110.0000

73 INLET PROTECTION 

104.0000 EACH -45.67 % 65.0000 -67.90 % 120.0000 -40.73 %

11,440.00 -9,616.88 6,760.00 -14,296.88 12,480.00 -8,576.88

202.4700

21,056.88

65.0000

74 STABILIZED CONSTRUCTION ENTRANCE 

291.0000 S.Y. 204.45 % 32.0000 49.88 % 34.0000 59.25 %

18,915.00 12,702.15 9,312.00 3,099.15 9,894.00 3,681.15

21.3500

6,212.85

155.0000

75 STREET CLEANING 

600.0000 HR  14.81 % 130.0000 -3.70 % 190.0000 40.74 %

93,000.00 12,000.00 78,000.00 -3,000.00 114,000.00 33,000.00

135.0000

81,000.00

5.2500

76 COMPOST SOCK 

14630.0000 L.F. -39.66 % 8.0000 -8.05 % 12.0000 37.93 %

76,807.50 -50,473.50 117,040.00 -10,241.00 175,560.00 48,279.00

8.7000

127,281.00

77 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

250,000.00 250,000.00 250,000.00250,000.00

5,500.0000

78 SEEDING, FERTILIZING, AND MULCHING 

3.4000 ACRE -31.25 % 5,790.0000 -27.63 % 6,380.0000 -20.25 %

18,700.00 -8,500.00 19,686.00 -7,514.00 21,692.00 -5,508.00

8,000.0000

27,200.00

62,000.0000

79 TOPSOIL TYPE A 

0.1000 ACRE 82.96 % 47,000.0000 38.69 % 51,800.0000 52.86 %

6,200.00 2,811.25 4,700.00 1,311.25 5,180.00 1,791.25

33,887.5000

3,388.75

15.9500

80 PSIPE BOSTON IVY, #1 CONT.

1176.0000 EACH 22.69 % 13.0000 0.00 % 13.0000 0.00 %

18,757.20 3,469.20 15,288.00 0.00 15,288.00 0.00

13.0000

15,288.00

18.0000

81 PSIPE COMPACT OREGON GRAPE, 18 IN HT, #1 CONT.

284.0000 EACH 38.46 % 15.0000 15.38 % 17.0000 30.77 %

5,112.00 1,420.00 4,260.00 568.00 4,828.00 1,136.00

13.0000

3,692.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *
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IMCO GENERAL CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY

2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE

FERNDALE   WA  982489801 EVERETT   WA  982011927

CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

225.0000

82 PSIPE EMERALD QUEEN MAPLE, 6 FT HT, 1 IN CALIPER

127.0000 EACH 1,630.77 % 180.0000 1,284.62 % 200.0000 1,438.46 %

28,575.00 26,924.00 22,860.00 21,209.00 25,400.00 23,749.00

13.0000

1,651.00

30.0000

83 PSIPE DOUGLAS FIR, 18 IN HT, #2 CONT.

336.0000 EACH 130.77 % 18.0000 38.46 % 20.0000 53.85 %

10,080.00 5,712.00 6,048.00 1,680.00 6,720.00 2,352.00

13.0000

4,368.00

30.0000

84 PSIPE INCENSE CEDAR, 18 IN HT, #2 CONT.

104.0000 EACH 36.36 % 18.0000 -18.18 % 20.0000 -9.09 %

3,120.00 832.00 1,872.00 -416.00 2,080.00 -208.00

22.0000

2,288.00

30.0000

85 PSIPE WESTERN RED CEDAR (EXCELSA), 18 IN HT, #2 CONT.

236.0000 EACH -31.82 % 18.0000 -59.09 % 20.0000 -54.55 %

7,080.00 -3,304.00 4,248.00 -6,136.00 4,720.00 -5,664.00

44.0000

10,384.00

30.0000

86 PSIPE WESTERN RED CEDAR, 18 IN HT, #2 CONT.

336.0000 EACH -31.82 % 18.0000 -59.09 % 20.0000 -54.55 %

10,080.00 -4,704.00 6,048.00 -8,736.00 6,720.00 -8,064.00

44.0000

14,784.00

11.0000

87 PSIPE RED FLOWERING CURRANT, #1 CONT.

237.0000 EACH -15.38 % 12.0000 -7.69 % 13.0000 0.00 %

2,607.00 -474.00 2,844.00 -237.00 3,081.00 0.00

13.0000

3,081.00

11.0000

88 PSIPE RED OSIER DOGWOOD, #1 CONT.

191.0000 EACH -50.00 % 12.0000 -45.45 % 13.0000 -40.91 %

2,101.00 -2,101.00 2,292.00 -1,910.00 2,483.00 -1,719.00

22.0000

4,202.00

10.0000

89 PSIPE SALAL, #1 CONT.

2298.0000 EACH -23.08 % 12.0000 -7.69 % 13.0000 0.00 %

22,980.00 -6,894.00 27,576.00 -2,298.00 29,874.00 0.00

13.0000

29,874.00

12.0000

90 PSIPE SALMONBERRY, #1 CONT.

640.0000 EACH -7.69 % 12.0000 -7.69 % 13.0000 0.00 %

7,680.00 -640.00 7,680.00 -640.00 8,320.00 0.00

13.0000

8,320.00

11.5000

91 PSIPE SNOWBERRY, #1 CONT.

1730.0000 EACH -11.54 % 12.0000 -7.69 % 13.0000 0.00 %

19,895.00 -2,595.00 20,760.00 -1,730.00 22,490.00 0.00

13.0000

22,490.00

12.0000

92 PSIPE SPIREA, #1CONT.

383.0000 EACH -7.69 % 12.0000 -7.69 % 13.0000 0.00 %

4,596.00 -383.00 4,596.00 -383.00 4,979.00 0.00

13.0000

4,979.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *
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COUNTY(S) :KING

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

05/22/2019

11:44

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT
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GUY F. ATKINSON CONSTRUCTION, LLC.
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IMCO GENERAL CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY

2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE

FERNDALE   WA  982489801 EVERETT   WA  982011927

CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

12.0000

93 PSIPE SITKA WILLOW, #1 CONT.

287.0000 EACH -45.45 % 12.0000 -45.45 % 13.0000 -40.91 %

3,444.00 -2,870.00 3,444.00 -2,870.00 3,731.00 -2,583.00

22.0000

6,314.00

12.0000

94 PSIPE BALDHIP ROSE, #1 CONT.

383.0000 EACH -45.45 % 12.0000 -45.45 % 13.0000 -40.91 %

4,596.00 -3,830.00 4,596.00 -3,830.00 4,979.00 -3,447.00

22.0000

8,426.00

12.0000

95 PSIPE TALL OREGON GRAPE, #1 CONT.

1059.0000 EACH -7.69 % 12.0000 -7.69 % 13.0000 0.00 %

12,708.00 -1,059.00 12,708.00 -1,059.00 13,767.00 0.00

13.0000

13,767.00

12.0000

96 PSIPE TWINBERRY, #1 CONT.

287.0000 EACH -7.69 % 12.0000 -7.69 % 13.0000 0.00 %

3,444.00 -287.00 3,444.00 -287.00 3,731.00 0.00

13.0000

3,731.00

12.0000

97 PSIPE THIMBLEBERRY, #1 CONT

825.0000 EACH -7.69 % 12.0000 -7.69 % 13.0000 0.00 %

9,900.00 -825.00 9,900.00 -825.00 10,725.00 0.00

13.0000

10,725.00

12.0000

98 PSIPE VINE MAPLE, #1 CONT.

744.0000 EACH -45.45 % 12.0000 -45.45 % 13.0000 -40.91 %

8,928.00 -7,440.00 8,928.00 -7,440.00 9,672.00 -6,696.00

22.0000

16,368.00

11.5000

99 PSIPE WESTERN SWORD FERN, #1 CONT.

520.0000 EACH -11.54 % 12.0000 -7.69 % 13.0000 0.00 %

5,980.00 -780.00 6,240.00 -520.00 6,760.00 0.00

13.0000

6,760.00

100 WEED AND PEST CONTROL 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

6,000.0000

101 SOIL AMENDMENT 

6.0000 ACRE -58.20 % 19,000.0000 32.38 % 20,400.0000 42.13 %

36,000.00 -50,115.42 114,000.00 27,884.58 122,400.00 36,284.58

14,352.5700

86,115.42

22,000.0000

102 BARK OR WOOD CHIP MULCH 

6.6000 ACRE 37.50 % 14,000.0000 -12.50 % 15,900.0000 -0.63 %

145,200.00 39,600.00 92,400.00 -13,200.00 104,940.00 -660.00

16,000.0000

105,600.00

5,200.0000

103 SOIL LOOSENING

2.0000 ACRE -56.67 % 4,770.0000 -60.25 % 5,260.0000 -56.17 %

10,400.00 -13,600.00 9,540.00 -14,460.00 10,520.00 -13,480.00

12,000.0000

24,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *
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IMCO GENERAL CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY

2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE

FERNDALE   WA  982489801 EVERETT   WA  982011927

CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

3.0500

104 HIGH VISIBILITY FENCE 

12670.0000 L.F. -39.00 % 5.0000 0.00 % 4.0000 -20.00 %

38,643.50 -24,706.50 63,350.00 0.00 50,680.00 -12,670.00

5.0000

63,350.00

TRAFFIC

50.0000

105 CEMENT CONC. TRAFFIC CURB AND GUTTER 

111.0000 L.F. -28.57 % 55.0000 -21.43 % 67.0000 -4.29 %

5,550.00 -2,220.00 6,105.00 -1,665.00 7,437.00 -333.00

70.0000

7,770.00

39.0000

106 MOUNTABLE CEMENT CONC. TRAFFIC CURB 

1544.0000 L.F. 126.88 % 36.0000 109.42 % 38.0000 121.06 %

60,216.00 33,674.64 55,584.00 29,042.64 58,672.00 32,130.64

17.1900

26,541.36

62.0000

107 CEMENT CONC. PEDESTRIAN CURB 

22.0000 L.F. -38.00 % 34.0000 -66.00 % 71.0000 -29.00 %

1,364.00 -836.00 748.00 -1,452.00 1,562.00 -638.00

100.0000

2,200.00

12.5000

108 EXTRUDED CURB 

3040.0000 L.F. 86.85 % 10.0000 49.48 % 11.0000 64.42 %

38,000.00 17,662.40 30,400.00 10,062.40 33,440.00 13,102.40

6.6900

20,337.60

80.0000

109 PRECAST SLOPED MOUNTABLE CURB 

60.0000 L.F. 412.16 % 65.0000 316.13 % 73.0000 367.35 %

4,800.00 3,862.80 3,900.00 2,962.80 4,380.00 3,442.80

15.6200

937.20

31.0000

110 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

27553.0000 L.F. -13.17 % 26.0000 -27.17 % 30.0000 -15.97 %

854,143.00 -129,499.10 716,378.00 -267,264.10 826,590.00 -157,052.10

35.7000

983,642.10

4,500.0000

111 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

9.0000 EACH 22.23 % 3,530.0000 -4.12 % 4,690.0000 27.39 %

40,500.00 7,365.51 31,770.00 -1,364.49 42,210.00 9,075.51

3,681.6100

33,134.49

3,600.0000

112 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

42.0000 EACH 15.24 % 2,720.0000 -12.93 % 3,700.0000 18.45 %

151,200.00 20,000.82 114,240.00 -16,959.18 155,400.00 24,200.82

3,123.7900

131,199.18

350.0000

113 PRECAST CONC. BARRIER TYPE 2

25.0000 L.F. 600.00 % 100.0000 100.00 % 28.0000 -44.00 %

8,750.00 7,500.00 2,500.00 1,250.00 700.00 -550.00

50.0000

1,250.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

18.0000

114 TEMPORARY BARRIER 

19545.0000 L.F. 73.08 % 11.0000 5.77 % 11.0000 5.77 %

351,810.00 148,542.00 214,995.00 11,727.00 214,995.00 11,727.00

10.4000

203,268.00

115 INITIAL DELIVERY AND PLACEMENT OF QMB

L.S. -12.50 % -26.67 % 4.17 %

210,000.00 -30,000.00 176,000.00 -64,000.00 250,000.00 10,000.00240,000.00

80.0000

116 MOVING QMB WITH TTV

880.0000 HR  -33.33 % 288.0000 140.00 % 140.0000 16.67 %

70,400.00 -35,200.00 253,440.00 147,840.00 123,200.00 17,600.00

120.0000

105,600.00

117 TTV MOBILIZATION

L.S. -62.50 % 150.00 % 417.50 %

3,000.00 -5,000.00 20,000.00 12,000.00 41,400.00 33,400.008,000.00

7.5000

118 REMOVING AND RESETTING QMB

10000.0000 L.F. -16.67 % 20.0000 122.22 % 12.0000 33.33 %

75,000.00 -15,000.00 200,000.00 110,000.00 120,000.00 30,000.00

9.0000

90,000.00

4,600.0000

119 TEMPORARY IMPACT ATTENUATOR 

11.0000 EACH -51.78 % 3,500.0000 -63.31 % 3,940.0000 -58.69 %

50,600.00 -54,325.92 38,500.00 -66,425.92 43,340.00 -61,585.92

9,538.7200

104,925.92

1,300.0000

120 RESETTING IMPACT ATTENUATOR 

11.0000 EACH -53.39 % 1,000.0000 -64.15 % 1,130.0000 -59.49 %

14,300.00 -16,380.10 11,000.00 -19,680.10 12,430.00 -18,250.10

2,789.1000

30,680.10

11,500.0000

121 TRANSPORTABLE ATTENUATOR 

6.0000 EACH 149.66 % 60,000.0000 1,202.59 % 20,000.0000 334.20 %

69,000.00 41,362.86 360,000.00 332,362.86 120,000.00 92,362.86

4,606.1900

27,637.14

65.0000

122 OPERATION OF TRANSPORTABLE ATTENUATOR 

6000.0000 HR  -7.80 % 92.0000 30.50 % 10.0000 -85.82 %

390,000.00 -33,000.00 552,000.00 129,000.00 60,000.00 -363,000.00

70.5000

423,000.00

123 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

65.0000

124 FLEXIBLE GUIDE POST 

11.0000 EACH 62.50 % 25.0000 -37.50 % 110.0000 175.00 %

715.00 275.00 275.00 -165.00 1,210.00 770.00

40.0000

440.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3.8000

125 COB 6 IN. PAINT WIDE SOLID EDGE LINE

260.0000 L.F. 744.44 % 3.0000 566.67 % 3.0000 566.67 %

988.00 871.00 780.00 663.00 780.00 663.00

0.4500

117.00

8.0000

126 COB 6 IN. PLASTIC LINE

110.0000 L.F. 128.57 % 6.5000 85.71 % 7.0000 100.00 %

880.00 495.00 715.00 330.00 770.00 385.00

3.5000

385.00

1.6000

127 PROFILED PLASTIC LINE 

140200.0000 L.F. 14.29 % 1.3500 -3.57 % 2.0000 42.86 %

224,320.00 28,040.00 189,270.00 -7,010.00 280,400.00 84,120.00

1.4000

196,280.00

3.7500

128 PROFILED PLASTIC WIDE LANE LINE 

46590.0000 L.F. 50.00 % 3.0000 20.00 % 3.0000 20.00 %

174,712.50 58,237.50 139,770.00 23,295.00 139,770.00 23,295.00

2.5000

116,475.00

16.5000

129 COB 12 IN. PLASTIC LINE

200.0000 L.F. 230.00 % 14.0000 180.00 % 15.0000 200.00 %

3,300.00 2,300.00 2,800.00 1,800.00 3,000.00 2,000.00

5.0000

1,000.00

24.0000

130 PLASTIC STOP LINE 

170.0000 L.F. 118.18 % 20.0000 81.82 % 22.0000 100.00 %

4,080.00 2,210.00 3,400.00 1,530.00 3,740.00 1,870.00

11.0000

1,870.00

340.0000

131 PLASTIC TRAFFIC ARROW 

12.0000 EACH 52.47 % 280.0000 25.56 % 310.0000 39.01 %

4,080.00 1,404.00 3,360.00 684.00 3,720.00 1,044.00

223.0000

2,676.00

340.0000

132 COB PLASTIC TRAFFIC ARROW

2.0000 EACH 51.11 % 280.0000 24.44 % 310.0000 37.78 %

680.00 230.00 560.00 110.00 620.00 170.00

225.0000

450.00

580.0000

133 COB PLASTIC BICYCLE LANE SYMBOL

2.0000 EACH 245.24 % 480.0000 185.71 % 530.0000 215.48 %

1,160.00 824.00 960.00 624.00 1,060.00 724.00

168.0000

336.00

1.2000

134 COB GREEN PLASTIC BIKE CROSSING

1500.0000 S.F. -80.00 % 1.0000 -83.33 % 1.0000 -83.33 %

1,800.00 -7,200.00 1,500.00 -7,500.00 1,500.00 -7,500.00

6.0000

9,000.00

5,500.0000

135 COB GREEN PLASTIC BIKE BOX

1.0000 EACH 633.33 % 5,000.0000 566.67 % 5,620.0000 649.33 %

5,500.00 4,750.00 5,000.00 4,250.00 5,620.00 4,870.00

750.0000

750.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

375.0000

136 COB PLASTIC SIGNAL INDUCTION LOOP SYMBOL

4.0000 EACH 234.82 % 350.0000 212.50 % 390.0000 248.21 %

1,500.00 1,052.00 1,400.00 952.00 1,560.00 1,112.00

112.0000

448.00

75.0000

137 PLASTIC DRAINAGE MARKING 

113.0000 EACH 66.67 % 65.0000 44.44 % 73.0000 62.22 %

8,475.00 3,390.00 7,345.00 2,260.00 8,249.00 3,164.00

45.0000

5,085.00

225.0000

138 PLASTIC YIELD LINE SYMBOL 

4.0000 EACH 112.26 % 200.0000 88.68 % 220.0000 107.55 %

900.00 476.00 800.00 376.00 880.00 456.00

106.0000

424.00

495.0000

139 RAISED PAVEMENT MARKER TYPE 1 

1.7000 HUND 61.24 % 450.0000 46.58 % 510.0000 66.12 %

841.50 319.60 765.00 243.10 867.00 345.10

307.0000

521.90

520.0000

140 RAISED PAVEMENT MARKER TYPE 2 

37.7000 HUND 23.81 % 480.0000 14.29 % 530.0000 26.19 %

19,604.00 3,770.00 18,096.00 2,262.00 19,981.00 4,147.00

420.0000

15,834.00

141 PERMANENT SIGNING 

L.S. 129.78 % 196.88 % 267.65 %

250,000.00 141,200.00 323,000.00 214,200.00 400,000.00 291,200.00108,800.00

0.3500

142 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

192140.0000 L.F. 0.00 % 0.3000 -14.29 % 0.3000 -14.29 %

67,249.00 0.00 57,642.00 -9,607.00 57,642.00 -9,607.00

0.3500

67,249.00

0.8500

143 TEMPORARY PAVEMENT MARKING-LONG DURATION 

277780.0000 L.F. 88.89 % 0.7500 66.67 % 1.0000 122.22 %

236,113.00 111,112.00 208,335.00 83,334.00 277,780.00 152,779.00

0.4500

125,001.00

144 SIGN BRIDGE NO. 1

L.S. 108.21 % 103.28 % 100.20 %

338,000.00 175,661.00 330,000.00 167,661.00 325,000.00 162,661.00162,339.00

145 SIGN BRIDGE NO. 2

L.S. 106.36 % 79.25 % 87.26 %

335,000.00 172,661.00 291,000.00 128,661.00 304,000.00 141,661.00162,339.00

146 SIGN BRIDGE NO. 3

L.S. 51.12 % 29.70 % 35.33 %

268,000.00 90,661.00 230,000.00 52,661.00 240,000.00 62,661.00177,339.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A835 REVISION NO : BIDS OPENED ON : May 22 2019 

CONTRACT NO :009429 REGION NO : 1 AWARDED ON : May 28 2019 

VERSION NO :4 WORK ORDER# : XL4990

HWY :SR 090

TITLE :I-90

EASTGATE TO SR 900

CORRIDOR IMPROVEMENTS

18A835

PROJECT :

COUNTY(S) :KING

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

05/22/2019

11:44

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500

GUY F. ATKINSON CONSTRUCTION, LLC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

IMCO GENERAL CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY

2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE

FERNDALE   WA  982489801 EVERETT   WA  982011927

CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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147 CANTILEVER SIGN STRUCTURE NO. 1

L.S. -4.99 % -13.95 % -1.40 %

106,000.00 -5,564.00 96,000.00 -15,564.00 110,000.00 -1,564.00111,564.00

148 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -4.99 % -9.47 % -4.99 %

106,000.00 -5,564.00 101,000.00 -10,564.00 106,000.00 -5,564.00111,564.00

149 CANTILEVER SIGN STRUCTURE NO. 3

L.S. -4.99 % -8.57 % -4.09 %

106,000.00 -5,564.00 102,000.00 -9,564.00 107,000.00 -4,564.00111,564.00

150 CANTILEVER SIGN STRUCTURE NO. 4

L.S. -10.37 % -10.37 % -5.88 %

100,000.00 -11,564.00 100,000.00 -11,564.00 105,000.00 -6,564.00111,564.00

151 CANTILEVER SIGN STRUCTURE NO. 5

L.S. 20.11 % 3.98 % 16.53 %

134,000.00 22,436.00 116,000.00 4,436.00 130,000.00 18,436.00111,564.00

152 TEMPORARY ILLUMINATION SYSTEM 

L.S. -20.90 % -35.03 % -31.07 %

28,000.00 -7,400.00 23,000.00 -12,400.00 24,400.00 -11,000.0035,400.00

153 ILLUMINATION SYSTEM 

L.S. -45.93 % -52.64 % -51.89 %

290,000.00 -246,300.00 254,000.00 -282,300.00 258,000.00 -278,300.00536,300.00

154 TRAFFIC SIGNAL SYSTEM 

L.S. -26.11 % -37.19 % -35.14 %

180,000.00 -63,600.00 153,000.00 -90,600.00 158,000.00 -85,600.00243,600.00

155 TRAFFIC DATA  ACCUMULATION AND RAMP METERING SYSTEM

L.S. -53.70 % -61.24 % -59.63 %

375,000.00 -435,011.00 314,000.00 -496,011.00 327,000.00 -483,011.00810,011.00

156 CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 71.47 % 43.14 % 49.85 %

230,000.00 95,867.00 192,000.00 57,867.00 201,000.00 66,867.00134,133.00

157 VARIABLE MESSAGE SIGN

L.S. -5.36 % -21.96 % -50.19 %

285,000.00 -16,146.00 235,000.00 -66,146.00 150,000.00 -151,146.00301,146.00
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158 HIGHWAY ADVISIORY RADIO SYSTEM

L.S. -57.66 % -64.81 % -63.22 %

5,595.00 -7,618.00 4,650.00 -8,563.00 4,860.00 -8,353.0013,213.00

159 COMMUNICATION CONDUIT SYSTEM

L.S. 75.58 % 44.72 % 51.10 %

165,000.00 71,024.00 136,000.00 42,024.00 142,000.00 48,024.0093,976.00

160 COMMUNICATION CABLES AND INTERFACES

L.S. -2.78 % -19.08 % -15.59 %

167,000.00 -4,774.00 139,000.00 -32,774.00 145,000.00 -26,774.00171,774.00

161 VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 46.89 % 24.29 % 27.68 %

13,000.00 4,150.00 11,000.00 2,150.00 11,300.00 2,450.008,850.00

110.0000

162 DIRECTIONAL BORING 

1000.0000 L.F. -19.71 % 100.0000 -27.01 % 110.0000 -19.71 %

110,000.00 -27,000.00 100,000.00 -37,000.00 110,000.00 -27,000.00

137.0000

137,000.00

5.6500

163 SEQUENTIAL ARROW SIGN 

13320.0000 HR  61.43 % 3.5000 0.00 % 3.0000 -14.29 %

75,258.00 28,638.00 46,620.00 0.00 39,960.00 -6,660.00

3.5000

46,620.00

8.0000

164 PORTABLE CHANGEABLE MESSAGE SIGN 

2496.0000 HR  -77.78 % 12.0000 -66.67 % 10.0000 -72.22 %

19,968.00 -69,888.00 29,952.00 -59,904.00 24,960.00 -64,896.00

36.0000

89,856.00

165 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -16.18 % -9.41 % 172.06 %

285,000.00 -55,000.00 308,000.00 -32,000.00 925,000.00 585,000.00340,000.00

57.0000

166 FLAGGERS 

1482.0000 HR  -18.57 % 70.0000 0.00 % 97.0000 38.57 %

84,474.00 -19,266.00 103,740.00 0.00 143,754.00 40,014.00

70.0000

103,740.00

65.0000

167 OTHER TRAFFIC CONTROL LABOR 

12694.0000 HR  0.00 % 82.0000 26.15 % 99.0000 52.31 %

825,110.00 0.00 1,040,908.00 215,798.00 1,256,706.00 431,596.00

65.0000

825,110.00

168 TRAFFIC CONTROL SUPERVISOR 

L.S. 165.96 % 388.30 % 165.96 %

250,000.00 156,000.00 459,000.00 365,000.00 250,000.00 156,000.0094,000.00
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TRAFFIC

150.0000

169 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

600.0000 HR  -16.67 % 96.0000 -46.67 % 120.0000 -33.33 %

90,000.00 -18,000.00 57,600.00 -50,400.00 72,000.00 -36,000.00

180.0000

108,000.00

30.0000

170 CONSTRUCTION SIGNS CLASS A 

1054.0000 S.F. 87.50 % 48.0000 200.00 % 30.0000 87.50 %

31,620.00 14,756.00 50,592.00 33,728.00 31,620.00 14,756.00

16.0000

16,864.00

270.0000

171 PAINTED HOV LANE SYMBOL 

53.0000 EACH 440.00 % 250.0000 400.00 % 280.0000 460.00 %

14,310.00 11,660.00 13,250.00 10,600.00 14,840.00 12,190.00

50.0000

2,650.00

305.0000

172 PLASTIC HOV LANE SYMBOL 

29.0000 EACH 52.50 % 280.0000 40.00 % 310.0000 55.00 %

8,845.00 3,045.00 8,120.00 2,320.00 8,990.00 3,190.00

200.0000

5,800.00

173 PEDESTRIAN TRAFFIC CONTROL 

L.S. 53.85 % 1,169.23 % -21.54 %

20,000.00 7,000.00 165,000.00 152,000.00 10,200.00 -2,800.0013,000.00

7.2500

174 PLASTIC CROSSHATCH MARKING 

1960.0000 L.F. -9.38 % 6.5000 -18.75 % 7.0000 -12.50 %

14,210.00 -1,470.00 12,740.00 -2,940.00 13,720.00 -1,960.00

8.0000

15,680.00

OTHER ITEMS

175 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

1,100.0000

176 MIN BID REQ - SCHEDULE UPDATE $1,100

16.0000 EACH 0.00 % 1,885.0000 71.36 % 1,100.0000 0.00 %

17,600.00 0.00 30,160.00 12,560.00 17,600.00 0.00

1,100.0000

17,600.00

177 MIN BID REQ - TYPE C PROGRESS SCHEDULE $30,000

L.S. 0.00 % 0.00 % 0.00 %

30,000.00 0.00 30,000.00 0.00 30,000.00 0.0030,000.00

25.0000

178 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

3550.0000 C.Y. -26.47 % 1.0000 -97.06 % 26.0000 -23.53 %

88,750.00 -31,950.00 3,550.00 -117,150.00 92,300.00 -28,400.00

34.0000

120,700.00
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OTHER ITEMS

2.5000

179 SHORING OR EXTRA EXCAVATION CLASS B 

20930.0000 S.F. 51.52 % 0.5000 -69.70 % 0.6000 -63.64 %

52,325.00 17,790.50 10,465.00 -24,069.50 12,558.00 -21,976.50

1.6500

34,534.50

50.0000

180 GRAVEL BACKFILL FOR DRAIN 

104.0000 C.Y. -41.18 % 45.0000 -47.06 % 51.0000 -40.00 %

5,200.00 -3,640.00 4,680.00 -4,160.00 5,304.00 -3,536.00

85.0000

8,840.00

170.0000

181 CONTROLLED DENSITY FILL 

213.0000 C.Y. 25.93 % 170.0000 25.93 % 140.0000 3.70 %

36,210.00 7,455.00 36,210.00 7,455.00 29,820.00 1,065.00

135.0000

28,755.00

900.0000

182 PLUGGING EXISTING PIPE 

4.0000 EACH 20.00 % 1,170.0000 56.00 % 710.0000 -5.33 %

3,600.00 600.00 4,680.00 1,680.00 2,840.00 -160.00

750.0000

3,000.00

183 STRUCTURE SURVEYING 

L.S. 136.11 % 250.00 % 81.94 %

170,000.00 98,000.00 252,000.00 180,000.00 131,000.00 59,000.0072,000.00

184 ROADWAY SURVEYING 

L.S. 60.71 % -58.57 % 114.29 %

225,000.00 85,000.00 58,000.00 -82,000.00 300,000.00 160,000.00140,000.00

185 ADA FEATURES SURVEYING 

L.S. 132.14 % 435.71 % -23.21 %

6,500.00 3,700.00 15,000.00 12,200.00 2,150.00 -650.002,800.00

900.0000

186 ABANDON EXISTING MONUMENT CASE

4.0000 EACH 20.00 % 1,710.0000 128.00 % 1,040.0000 38.67 %

3,600.00 600.00 6,840.00 3,840.00 4,160.00 1,160.00

750.0000

3,000.00

105.0000

187 CEMENT CONC. SIDEWALK 

71.0000 S.Y. 56.72 % 45.0000 -32.84 % 140.0000 108.96 %

7,455.00 2,698.00 3,195.00 -1,562.00 9,940.00 5,183.00

67.0000

4,757.00

4,000.0000

188 CEMENT CONC. CURB RAMP TYPE PARALLEL

1.0000 EACH 60.00 % 2,480.0000 -0.80 % 5,760.0000 130.40 %

4,000.00 1,500.00 2,480.00 -20.00 5,760.00 3,260.00

2,500.0000

2,500.00

55.0000

189 DETECTABLE WARNING SURFACE 

20.0000 S.F. 223.53 % 22.0000 29.41 % 64.0000 276.47 %

1,100.00 760.00 440.00 100.00 1,280.00 940.00

17.0000

340.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A835 REVISION NO : BIDS OPENED ON : May 22 2019 

CONTRACT NO :009429 REGION NO : 1 AWARDED ON : May 28 2019 

VERSION NO :4 WORK ORDER# : XL4990

HWY :SR 090

TITLE :I-90

EASTGATE TO SR 900

CORRIDOR IMPROVEMENTS

18A835

PROJECT :

COUNTY(S) :KING

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

05/22/2019

11:44

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980573224

707 SOUTH GRADY WAY SUITE 500

GUY F. ATKINSON CONSTRUCTION, LLC.

------- LOW BIDDER -------

% DIFF./

AMT.DIFF.

046000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

IMCO GENERAL CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY

2116 BUCHANAN LOOP 1525 E. MARINE VIEW DRIVE

FERNDALE   WA  982489801 EVERETT   WA  982011927

CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

100.0000

190 CHAIN LINK FENCE TYPE 4 

49.0000 L.F. 33.33 % 22.0000 -70.67 % 25.0000 -66.67 %

4,900.00 1,225.00 1,078.00 -2,597.00 1,225.00 -2,450.00

75.0000

3,675.00

750.0000

191 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

4.0000 EACH 114.29 % 270.0000 -22.86 % 300.0000 -14.29 %

3,000.00 1,600.00 1,080.00 -320.00 1,200.00 -200.00

350.0000

1,400.00

9.5000

192 TEMPORARY CHAIN LINK SECURITY FENCE

6740.0000 L.F. 35.71 % 2.5000 -64.29 % 8.0000 14.29 %

64,030.00 16,850.00 16,850.00 -30,330.00 53,920.00 6,740.00

7.0000

47,180.00

825.0000

193 ABANDON EXISTING MANHOLE 

4.0000 EACH -68.87 % 860.0000 -67.55 % 1,100.0000 -58.49 %

3,300.00 -7,300.00 3,440.00 -7,160.00 4,400.00 -6,200.00

2,650.0000

10,600.00

3,200.0000

194 CONNECTION TO DRAINAGE STRUCTURE 

6.0000 EACH 326.67 % 1,220.0000 62.67 % 1,000.0000 33.33 %

19,200.00 14,700.00 7,320.00 2,820.00 6,000.00 1,500.00

750.0000

4,500.00

525.0000

195 ADJUST MANHOLE 

4.0000 EACH -47.50 % 700.0000 -30.00 % 1,000.0000 0.00 %

2,100.00 -1,900.00 2,800.00 -1,200.00 4,000.00 0.00

1,000.0000

4,000.00

6,800.0000

196 MANHOLE 48 IN. DIAM. TYPE 3

8.0000 EACH 70.00 % 4,500.0000 12.50 % 5,000.0000 25.00 %

54,400.00 22,400.00 36,000.00 4,000.00 40,000.00 8,000.00

4,000.0000

32,000.00

8,200.0000

197 MANHOLE 54 IN. DIAM. TYPE 3

2.0000 EACH 46.43 % 4,900.0000 -12.50 % 7,000.0000 25.00 %

16,400.00 5,200.00 9,800.00 -1,400.00 14,000.00 2,800.00

5,600.0000

11,200.00

12,000.0000

198 MANHOLE 72 IN. DIAM. TYPE 3

1.0000 EACH 114.29 % 5,790.0000 3.39 % 8,000.0000 42.86 %

12,000.00 6,400.00 5,790.00 190.00 8,000.00 2,400.00

5,600.0000

5,600.00

650.0000

199 LOCKING MANHOLE RIM AND COVER

1.0000 EACH -13.33 % 1,100.0000 46.67 % 1,200.0000 60.00 %

650.00 -100.00 1,100.00 350.00 1,200.00 450.00

750.0000

750.00

650.0000

200 LOCKING FRAME AND VANED GRATE FOR CATCH BASIN

2.0000 EACH -13.33 % 860.0000 14.67 % 1,250.0000 66.67 %

1,300.00 -200.00 1,720.00 220.00 2,500.00 1,000.00

750.0000

1,500.00
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707 SOUTH GRADY WAY SUITE 500

GUY F. ATKINSON CONSTRUCTION, LLC.
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% DIFF./

AMT.DIFF.

046000CONTRACTOR NUMBER :
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IMCO GENERAL CONSTRUCTION, INC. GRANITE CONSTRUCTION COMPANY
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

201 CLEANING EXISTING DRAINAGE STRUCTURE 

L.S. 1,150.00 % 653.57 % 435.71 %

7,000.00 6,440.00 4,220.00 3,660.00 3,000.00 2,440.00560.00

202 FORCE ACCOUNT PLANING BITUMINOUS PAVEMENT DELAMINATION

EST. 0.00 % 0.00 % 0.00 %

80,000.00 80,000.00 80,000.0080,000.00

203 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

204 FORCE ACCOUNT MISCELLANEOUS DRAINAGE WORK

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

205 FORCE ACCOUNT DRAINAGE REPAIR

EST. 0.00 % 0.00 % 0.00 %

70,000.00 70,000.00 70,000.0070,000.00

206 FORCE ACCOUNT UNIDENTIFIED UTILITIES

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

207 FORCE ACCOUNT  MINOR ELECTRICAL REPAIR

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

208 FORCE ACCOUNT TTV AND QMB REPAIRS

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

209 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV

EST. 0.00 % 0.00 % 0.00 %

5,600.00 5,600.00 5,600.005,600.00

210 FORCE ACCOUNT DEBRIS REMOVAL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

211 FORCE ACCOUNT LEAN CONCRETE

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

212 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

213 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

214 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

196,450.00 196,450.00 196,450.00196,450.00

215 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

973,393.00 973,393.00 973,393.00973,393.00

216 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-18.00 -18.00 -18.00-18.00

217 SPCC PLAN 

L.S. -10.71 % 435.71 % -82.14 %

5,000.00 -600.00 30,000.00 24,400.00 1,000.00 -4,600.005,600.00

3.2500

218 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

1460.0000 S.Y. 62.50 % 1.0000 -50.00 % 1.0000 -50.00 %

4,745.00 1,825.00 1,460.00 -1,460.00 1,460.00 -1,460.00

2.0000

2,920.00

4.0000

219 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

930.0000 S.Y. 0.00 % 2.5000 -37.50 % 1.0000 -75.00 %

3,720.00 0.00 2,325.00 -1,395.00 930.00 -2,790.00

4.0000

3,720.00

95.0000

220 NO TRESPASSING SIGN 

30.0000 EACH -5.00 % 100.0000 0.00 % 300.0000 200.00 %

2,850.00 -150.00 3,000.00 0.00 9,000.00 6,000.00

100.0000

3,000.00

221 HEALTH AND SAFETY PLAN 

L.S. 100.00 % 1,100.00 % 300.00 %

5,000.00 2,500.00 30,000.00 27,500.00 10,000.00 7,500.002,500.00

222 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

223 ASBESTOS GOOD FAITH SURVEY

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

$46,898,047.00 -7.27% $48,971,683.15 -3.17% $53,790,359.40 6.36%$50,573,965.40CONTRACT TOTAL

$53,790,359.40$46,898,047.00 $48,971,683.15BASE TOTAL -7.27% -3.17% 6.36%$50,573,965.40



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A835 REVISION NO : BIDS OPENED ON : May 22 2019 

CONTRACT NO :009429 REGION NO : 1 AWARDED ON : May 28 2019 

VERSION NO :4 WORK ORDER# : XL4990

HWY :SR 090

TITLE :I-90

EASTGATE TO SR 900
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ENGR'S. EST.
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SEATTLE   WA  981883302

SUITE 501

16400 SOUTHCENTER PARKWAY

WALSH CONSTRUCTION CO II LLC

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100430CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 22.21 % -100.00 %

5,615,098.06 1,020,596.06 0.004,594,502.00

50,000.0000

2 CLEARING AND GRUBBING 

8.8000 ACRE 66.67 % -100.00 %

440,000.00 176,000.00 0.00

30,000.0000

264,000.00

3 SELECTIVE CLEARING, GRUBBING, AND PRUNING

EST. 0.00 % 0.00 %

35,000.00 0.0035,000.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 186.00 % -100.00 %

500,000.00 325,175.00 0.00174,825.00

5 REMOVING NOISE BARRIER WALL SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

50,000.00 0.0050,000.00

6 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

20,000.00 0.0020,000.00

7 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

20,000.00 0.0020,000.00

1,433.2600

8 REMOVING CONC. INLET 

11.0000 EACH 59.25 % -100.00 %

15,765.86 5,865.86 0.00

900.0000

9,900.00

6.1100

9 REMOVING CEMENT CONC. CURB AND GUTTER 

2830.0000 L.F. -38.90 % -100.00 %

17,291.30 -11,008.70 0.00

10.0000

28,300.00

8.4100

10 REMOVING ASPHALT CONC. CURB 

141.0000 L.F. -57.95 % -100.00 %

1,185.81 -1,634.19 0.00

20.0000

2,820.00

31.2600

11 REMOVING CONC. BARRIER 

238.0000 L.F. 103.65 % -100.00 %

7,439.88 3,786.58 0.00

15.3500

3,653.30
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WALSH CONSTRUCTION CO II LLC
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AMT.DIFF.
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CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

3.1000

12 REMOVING GUARDRAIL 

18350.0000 L.F. -38.00 % -100.00 %

56,885.00 -34,865.00 0.00

5.0000

91,750.00

310.2200

13 REMOVING GUARDRAIL ANCHOR 

31.0000 EACH 11.23 % -100.00 %

9,616.82 970.61 0.00

278.9100

8,646.21

12.4700

14 REMOVING PAINT LINE 

40.0000 L.F. 3,678.79 % -100.00 %

498.80 485.60 0.00

0.3300

13.20

0.6800

15 REMOVING PLASTIC LINE 

156620.0000 L.F. -39.29 % -100.00 %

106,501.60 -68,912.80 0.00

1.1200

175,414.40

77.9600

16 REMOVING PLASTIC TRAFFIC MARKING 

34.0000 EACH 7.52 % -100.00 %

2,650.64 185.30 0.00

72.5100

2,465.34

20.7900

17 REMOVING PLASTIC CROSSWALK LINE 

24.0000 S.F. 107.90 % -100.00 %

498.96 258.96 0.00

10.0000

240.00

259.8600

18 REMOVING RAISED PAVEMENT MARKER 

14.9000 HUND -33.45 % -100.00 %

3,871.91 -1,946.24 0.00

390.4800

5,818.15

5.2000

19 REMOVING PLASTIC BIKE CROSSING

440.0000 S.F. -6.81 % -100.00 %

2,288.00 -167.20 0.00

5.5800

2,455.20

20 UNANTICIPATED CONTAMINATED SOIL, EX., H. AND D.

EST. 0.00 % 0.00 %

36,000.00 0.0036,000.00

GRADING

52.9600

21 ROADWAY EXCAVATION INCL. HAUL 

14600.0000 C.Y. 3.84 % -100.00 %

773,216.00 28,616.00 0.00

51.0000

744,600.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

69.2900

22 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

401.0000 S.Y. -66.03 % -100.00 %

27,785.29 -54,018.71 0.00

204.0000

81,804.00

16.7800

23 SELECT BORROW INCL. HAUL 

88.0000 TON -37.85 % -100.00 %

1,476.64 -899.36 0.00

27.0000

2,376.00

23.0500

24 GRAVEL BORROW INCL. HAUL 

4270.0000 TON -3.96 % -100.00 %

98,423.50 -4,056.50 0.00

24.0000

102,480.00

15.9600

25 EMBANKMENT COMPACTION 

2348.0000 C.Y. 15.65 % -100.00 %

37,474.08 5,071.68 0.00

13.8000

32,402.40

DRAINAGE

39.6300

26 DITCH EXCAVATION INCL. HAUL 

709.0000 C.Y. 63.83 % -100.00 %

28,097.67 10,946.96 0.00

24.1900

17,150.71

5,778.6000

27 DROP INLET TYPE 1 

1.0000 EACH -0.25 % -100.00 %

5,778.60 -14.66 0.00

5,793.2600

5,793.26

106.2500

28 QUARRY SPALLS 

100.0000 TON 112.50 % -100.00 %

10,625.00 5,625.00 0.00

50.0000

5,000.00

1,127.4600

29 FLARED END SECTION 18 IN. DIAM. 

2.0000 EACH 222.13 % -100.00 %

2,254.92 1,554.92 0.00

350.0000

700.00

25.4800

30 UNDERDRAIN PIPE 6 IN. DIAM. 

1201.0000 L.F. 67.08 % -100.00 %

30,601.48 12,286.23 0.00

15.2500

18,315.25

122.8800

31 UNDERDRAIN PIPE 8 IN. DIAM. 

20.0000 L.F. 358.51 % -100.00 %

2,457.60 1,921.60 0.00

26.8000

536.00
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DRAINAGE

170.4000

32 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

20.0000 L.F. 143.43 % -100.00 %

3,408.00 2,008.00 0.00

70.0000

1,400.00

171.8700

33 CL. IV REINF. CONC. CULV. PIPE 18 IN. DIAM. 

23.0000 L.F. 71.87 % -100.00 %

3,953.01 1,653.01 0.00

100.0000

2,300.00

41.9000

34 CULVERT BEDDING MATERIAL 

2.0000 C.Y. -68.29 % -100.00 %

83.80 -180.46 0.00

132.1300

264.26

4,312.5600

35 FLOW SPREADER

10.0000 EACH -4.16 % -100.00 %

43,125.60 -1,872.40 0.00

4,499.8000

44,998.00

STORM SEWER

8,616.3400

36 CATCH BASIN TYPE 2 54 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -12.23 % -100.00 %

8,616.34 -1,200.64 0.00

9,816.9800

9,816.98

2,426.0500

37 CATCH BASIN TYPE 1 

28.0000 EACH 1.91 % -100.00 %

67,929.40 1,275.68 0.00

2,380.4900

66,653.72

3,925.1000

38 CATCH BASIN TYPE 2 48 IN. DIAM. 

3.0000 EACH -26.98 % -100.00 %

11,775.30 -4,350.24 0.00

5,375.1800

16,125.54

4,424.5000

39 CATCH BASIN TYPE 2 54 IN. DIAM. 

3.0000 EACH -54.93 % -100.00 %

13,273.50 -16,177.14 0.00

9,816.8800

29,450.64

8.1300

40 TESTING STORM SEWER PIPE 

4760.0000 L.F. 389.76 % -100.00 %

38,698.80 30,797.20 0.00

1.6600

7,901.60

81.1800

41 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

3564.0000 L.F. 239.67 % -100.00 %

289,325.52 204,145.92 0.00

23.9000

85,179.60
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STORM SEWER

247.2800

42 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

14.0000 L.F. 103.15 % -100.00 %

3,461.92 1,757.84 0.00

121.7200

1,704.08

126.8300

43 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM. 

1156.0000 L.F. 43.91 % -100.00 %

146,615.48 44,737.20 0.00

88.1300

101,878.28

STRUCTURE

36.5300

44 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

7447.0000 C.Y. -21.86 % -100.00 %

272,038.91 -76,108.34 0.00

46.7500

348,147.25

45 SHORING OR EXTRA EXCAVATION CL. A    

L.S. -13.68 % -100.00 %

57,455.91 -9,108.09 0.0066,564.00

122.5700

46 SHAFT - 36 IN. DIAMETER 

6877.0000 L.F. -33.66 % -100.00 %

842,913.89 -427,611.86 0.00

184.7500

1,270,525.75

140.5600

47 FURNISHING SOLDIER PILE W18X211

3789.8000 L.F. -53.15 % -100.00 %

532,694.29 -604,245.71 0.00

300.0000

1,136,940.00

136.3700

48 FURNISHING SOLDIER PILE W18X158

3391.3000 L.F. -47.55 % -100.00 %

462,471.58 -419,266.42 0.00

260.0000

881,738.00

1.2000

49 ST. REINF. BAR FOR SOLDIER PILE WALL CAP

106000.0000 LB. 7.14 % -100.00 %

127,200.00 8,480.00 0.00

1.1200

118,720.00

906.5800

50 CONC. CLASS 4000 FOR SOLDIER PILE WALL CAP

400.3000 C.Y. 11.09 % -100.00 %

362,903.97 36,227.15 0.00

816.0800

326,676.82

51 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-13.00 0.00-13.00
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STRUCTURE

14.1200

52 LAGGING 

6820.0000 S.F. 216.59 % -100.00 %

96,298.40 65,881.20 0.00

4.4600

30,417.20

31,826.5100

53 SCUPPER INLET

1.0000 EACH -57.56 % -100.00 %

31,826.51 -43,173.49 0.00

75,000.0000

75,000.00

85.0900

54 NOISE BARRIER WALL TYPE 11 (MODIFIED)

196436.0000 S.F. 7.71 % -100.00 %

16,714,739.24 1,196,295.24 0.00

79.0000

15,518,444.00

104.6700

55 NOISE BARRIER WALL TYPE 14 (MODIFIED)

52183.0000 S.F. 5.22 % -100.00 %

5,461,994.61 270,829.77 0.00

99.4800

5,191,164.84

71.9100

56 NOISE BARRIER WALL TYPE 14 (MODIFIED) ON RETAINING WALL

17264.0000 S.F. 36.30 % -100.00 %

1,241,454.24 330,605.60 0.00

52.7600

910,848.64

8,939.5000

57 NOISE BARRIER WALL ACCESS DOOR 

7.0000 EACH 701.25 % -100.00 %

62,576.50 54,766.67 0.00

1,115.6900

7,809.83

52.1000

58 CONCRETE FASCIA PANEL 

6819.0000 S.F. 10.08 % -100.00 %

355,269.90 32,526.63 0.00

47.3300

322,743.27

14.9100

59 PREFABRICATED DRAINAGE MAT 

760.0000 S.Y. 234.30 % -100.00 %

11,331.60 7,942.00 0.00

4.4600

3,389.60

SURFACING

36.7800

60 CRUSHED SURFACING BASE COURSE 

8940.0000 TON -33.25 % -100.00 %

328,813.20 -163,780.80 0.00

55.1000

492,594.00
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HOT MIX ASPHALT

61 CRACK SEALING - FA 

EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00

3.6200

62 PLANING BITUMINOUS PAVEMENT 

105900.0000 S.Y. 28.83 % -100.00 %

383,358.00 85,779.00 0.00

2.8100

297,579.00

257.5800

63 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

530.0000 TON 28.79 % -100.00 %

136,517.40 30,517.40 0.00

200.0000

106,000.00

145.4500

64 HMA CL. 1/2 IN. PG 58H-22

21420.0000 TON 22.23 % -100.00 %

3,115,539.00 566,559.00 0.00

119.0000

2,548,980.00

123.2300

65 HMA CL. 1/2 IN. PG 58V-22

13770.0000 TON -2.20 % -100.00 %

1,696,877.10 -38,142.90 0.00

126.0000

1,735,020.00

66 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

127,141.00 0.00127,141.00

67 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

86,624.00 0.0086,624.00

68 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

221,016.00 0.00221,016.00

69 SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

-10.00 0.00-10.00

EROSION CONTROL AND ROADSIDE PLANTING

1,000.0000

70 ESC LEAD 

180.0000 DAY 669.23 % -100.00 %

180,000.00 156,600.00 0.00

130.0000

23,400.00
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EROSION CONTROL AND ROADSIDE PLANTING

4.9600

71 COMPOST BLANKET 

19242.0000 S.Y. -50.60 % -100.00 %

95,440.32 -97,749.36 0.00

10.0400

193,189.68

4.0200

72 CHECK DAM 

140.0000 L.F. -86.60 % -100.00 %

562.80 -3,637.20 0.00

30.0000

4,200.00

81.1500

73 INLET PROTECTION 

104.0000 EACH -59.92 % -100.00 %

8,439.60 -12,617.28 0.00

202.4700

21,056.88

99.0600

74 STABILIZED CONSTRUCTION ENTRANCE 

291.0000 S.Y. 363.98 % -100.00 %

28,826.46 22,613.61 0.00

21.3500

6,212.85

156.5000

75 STREET CLEANING 

600.0000 HR  15.93 % -100.00 %

93,900.00 12,900.00 0.00

135.0000

81,000.00

7.7900

76 COMPOST SOCK 

14630.0000 L.F. -10.46 % -100.00 %

113,967.70 -13,313.30 0.00

8.7000

127,281.00

77 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

250,000.00 0.00250,000.00

5,468.5200

78 SEEDING, FERTILIZING, AND MULCHING 

3.4000 ACRE -31.64 % -100.00 %

18,592.97 -8,607.03 0.00

8,000.0000

27,200.00

102,875.2000

79 TOPSOIL TYPE A 

0.1000 ACRE 203.58 % -100.00 %

10,287.52 6,898.77 0.00

33,887.5000

3,388.75

13.2400

80 PSIPE BOSTON IVY, #1 CONT.

1176.0000 EACH 1.85 % -100.00 %

15,570.24 282.24 0.00

13.0000

15,288.00

14.7300

81 PSIPE COMPACT OREGON GRAPE, 18 IN HT, #1 CONT.

284.0000 EACH 13.31 % -100.00 %

4,183.32 491.32 0.00

13.0000

3,692.00
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EROSION CONTROL AND ROADSIDE PLANTING

149.6400

82 PSIPE EMERALD QUEEN MAPLE, 6 FT HT, 1 IN CALIPER

127.0000 EACH 1,051.08 % -100.00 %

19,004.28 17,353.28 0.00

13.0000

1,651.00

32.5500

83 PSIPE DOUGLAS FIR, 18 IN HT, #2 CONT.

336.0000 EACH 150.38 % -100.00 %

10,936.80 6,568.80 0.00

13.0000

4,368.00

32.5500

84 PSIPE INCENSE CEDAR, 18 IN HT, #2 CONT.

104.0000 EACH 47.95 % -100.00 %

3,385.20 1,097.20 0.00

22.0000

2,288.00

32.5500

85 PSIPE WESTERN RED CEDAR (EXCELSA), 18 IN HT, #2 CONT.

236.0000 EACH -26.02 % -100.00 %

7,681.80 -2,702.20 0.00

44.0000

10,384.00

32.5500

86 PSIPE WESTERN RED CEDAR, 18 IN HT, #2 CONT.

336.0000 EACH -26.02 % -100.00 %

10,936.80 -3,847.20 0.00

44.0000

14,784.00

13.2400

87 PSIPE RED FLOWERING CURRANT, #1 CONT.

237.0000 EACH 1.85 % -100.00 %

3,137.88 56.88 0.00

13.0000

3,081.00

13.2400

88 PSIPE RED OSIER DOGWOOD, #1 CONT.

191.0000 EACH -39.82 % -100.00 %

2,528.84 -1,673.16 0.00

22.0000

4,202.00

13.2400

89 PSIPE SALAL, #1 CONT.

2298.0000 EACH 1.85 % -100.00 %

30,425.52 551.52 0.00

13.0000

29,874.00

13.2400

90 PSIPE SALMONBERRY, #1 CONT.

640.0000 EACH 1.85 % -100.00 %

8,473.60 153.60 0.00

13.0000

8,320.00

13.2400

91 PSIPE SNOWBERRY, #1 CONT.

1730.0000 EACH 1.85 % -100.00 %

22,905.20 415.20 0.00

13.0000

22,490.00

13.2400

92 PSIPE SPIREA, #1CONT.

383.0000 EACH 1.85 % -100.00 %

5,070.92 91.92 0.00

13.0000

4,979.00
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EROSION CONTROL AND ROADSIDE PLANTING

13.2400

93 PSIPE SITKA WILLOW, #1 CONT.

287.0000 EACH -39.82 % -100.00 %

3,799.88 -2,514.12 0.00

22.0000

6,314.00

13.2400

94 PSIPE BALDHIP ROSE, #1 CONT.

383.0000 EACH -39.82 % -100.00 %

5,070.92 -3,355.08 0.00

22.0000

8,426.00

13.2400

95 PSIPE TALL OREGON GRAPE, #1 CONT.

1059.0000 EACH 1.85 % -100.00 %

14,021.16 254.16 0.00

13.0000

13,767.00

13.2400

96 PSIPE TWINBERRY, #1 CONT.

287.0000 EACH 1.85 % -100.00 %

3,799.88 68.88 0.00

13.0000

3,731.00

13.2400

97 PSIPE THIMBLEBERRY, #1 CONT

825.0000 EACH 1.85 % -100.00 %

10,923.00 198.00 0.00

13.0000

10,725.00

13.2400

98 PSIPE VINE MAPLE, #1 CONT.

744.0000 EACH -39.82 % -100.00 %

9,850.56 -6,517.44 0.00

22.0000

16,368.00

13.2400

99 PSIPE WESTERN SWORD FERN, #1 CONT.

520.0000 EACH 1.85 % -100.00 %

6,884.80 124.80 0.00

13.0000

6,760.00

100 WEED AND PEST CONTROL 

EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00

33,921.7800

101 SOIL AMENDMENT 

6.0000 ACRE 136.35 % -100.00 %

203,530.68 117,415.26 0.00

14,352.5700

86,115.42

24,625.5400

102 BARK OR WOOD CHIP MULCH 

6.6000 ACRE 53.91 % -100.00 %

162,528.56 56,928.56 0.00

16,000.0000

105,600.00

10,000.0000

103 SOIL LOOSENING

2.0000 ACRE -16.67 % -100.00 %

20,000.00 -4,000.00 0.00

12,000.0000

24,000.00
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EROSION CONTROL AND ROADSIDE PLANTING

2.2600

104 HIGH VISIBILITY FENCE 

12670.0000 L.F. -54.80 % -100.00 %

28,634.20 -34,715.80 0.00

5.0000

63,350.00

TRAFFIC

47.5400

105 CEMENT CONC. TRAFFIC CURB AND GUTTER 

111.0000 L.F. -32.09 % -100.00 %

5,276.94 -2,493.06 0.00

70.0000

7,770.00

36.9300

106 MOUNTABLE CEMENT CONC. TRAFFIC CURB 

1544.0000 L.F. 114.83 % -100.00 %

57,019.92 30,478.56 0.00

17.1900

26,541.36

51.8300

107 CEMENT CONC. PEDESTRIAN CURB 

22.0000 L.F. -48.17 % -100.00 %

1,140.26 -1,059.74 0.00

100.0000

2,200.00

10.1400

108 EXTRUDED CURB 

3040.0000 L.F. 51.57 % -100.00 %

30,825.60 10,488.00 0.00

6.6900

20,337.60

50.0000

109 PRECAST SLOPED MOUNTABLE CURB 

60.0000 L.F. 220.10 % -100.00 %

3,000.00 2,062.80 0.00

15.6200

937.20

26.8900

110 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

27553.0000 L.F. -24.68 % -100.00 %

740,900.17 -242,741.93 0.00

35.7000

983,642.10

3,619.2200

111 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

9.0000 EACH -1.69 % -100.00 %

32,572.98 -561.51 0.00

3,681.6100

33,134.49

2,791.9700

112 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

42.0000 EACH -10.62 % -100.00 %

117,262.74 -13,936.44 0.00

3,123.7900

131,199.18

104.1900

113 PRECAST CONC. BARRIER TYPE 2

25.0000 L.F. 108.38 % -100.00 %

2,604.75 1,354.75 0.00

50.0000

1,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :18A835 REVISION NO : BIDS OPENED ON : May 22 2019 
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EASTGATE TO SR 900
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SEATTLE   WA  981883302

SUITE 501

16400 SOUTHCENTER PARKWAY

WALSH CONSTRUCTION CO II LLC
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% DIFF./

AMT.DIFF.

100430CONTRACTOR NUMBER :
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

11.4600

114 TEMPORARY BARRIER 

19545.0000 L.F. 10.19 % -100.00 %

223,985.70 20,717.70 0.00

10.4000

203,268.00

115 INITIAL DELIVERY AND PLACEMENT OF QMB

L.S. -28.37 % -100.00 %

171,917.00 -68,083.00 0.00240,000.00

199.4600

116 MOVING QMB WITH TTV

880.0000 HR  66.22 % -100.00 %

175,524.80 69,924.80 0.00

120.0000

105,600.00

117 TTV MOBILIZATION

L.S. 3,650.00 % -100.00 %

300,000.00 292,000.00 0.008,000.00

8.3400

118 REMOVING AND RESETTING QMB

10000.0000 L.F. -7.33 % -100.00 %

83,400.00 -6,600.00 0.00

9.0000

90,000.00

3,646.7300

119 TEMPORARY IMPACT ATTENUATOR 

11.0000 EACH -61.77 % -100.00 %

40,114.03 -64,811.89 0.00

9,538.7200

104,925.92

1,041.9200

120 RESETTING IMPACT ATTENUATOR 

11.0000 EACH -62.64 % -100.00 %

11,461.12 -19,218.98 0.00

2,789.1000

30,680.10

32,512.9700

121 TRANSPORTABLE ATTENUATOR 

6.0000 EACH 605.85 % -100.00 %

195,077.82 167,440.68 0.00

4,606.1900

27,637.14

63.9200

122 OPERATION OF TRANSPORTABLE ATTENUATOR 

6000.0000 HR  -9.33 % -100.00 %

383,520.00 -39,480.00 0.00

70.5000

423,000.00

123 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

5,000.00 0.005,000.00

106.4900

124 FLEXIBLE GUIDE POST 

11.0000 EACH 166.23 % -100.00 %

1,171.39 731.39 0.00

40.0000

440.00
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3.1200

125 COB 6 IN. PAINT WIDE SOLID EDGE LINE

260.0000 L.F. 593.33 % -100.00 %

811.20 694.20 0.00

0.4500

117.00

6.7600

126 COB 6 IN. PLASTIC LINE

110.0000 L.F. 93.14 % -100.00 %

743.60 358.60 0.00

3.5000

385.00

1.4000

127 PROFILED PLASTIC LINE 

140200.0000 L.F. 0.00 % -100.00 %

196,280.00 0.00 0.00

1.4000

196,280.00

3.1200

128 PROFILED PLASTIC WIDE LANE LINE 

46590.0000 L.F. 24.80 % -100.00 %

145,360.80 28,885.80 0.00

2.5000

116,475.00

14.0300

129 COB 12 IN. PLASTIC LINE

200.0000 L.F. 180.60 % -100.00 %

2,806.00 1,806.00 0.00

5.0000

1,000.00

20.7900

130 PLASTIC STOP LINE 

170.0000 L.F. 89.00 % -100.00 %

3,534.30 1,664.30 0.00

11.0000

1,870.00

285.8400

131 PLASTIC TRAFFIC ARROW 

12.0000 EACH 28.18 % -100.00 %

3,430.08 754.08 0.00

223.0000

2,676.00

285.8500

132 COB PLASTIC TRAFFIC ARROW

2.0000 EACH 27.04 % -100.00 %

571.70 121.70 0.00

225.0000

450.00

493.7300

133 COB PLASTIC BICYCLE LANE SYMBOL

2.0000 EACH 193.89 % -100.00 %

987.46 651.46 0.00

168.0000

336.00

1.0400

134 COB GREEN PLASTIC BIKE CROSSING

1500.0000 S.F. -82.67 % -100.00 %

1,560.00 -7,440.00 0.00

6.0000

9,000.00

5,197.1700

135 COB GREEN PLASTIC BIKE BOX

1.0000 EACH 592.96 % -100.00 %

5,197.17 4,447.17 0.00

750.0000

750.00
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363.8000

136 COB PLASTIC SIGNAL INDUCTION LOOP SYMBOL

4.0000 EACH 224.82 % -100.00 %

1,455.20 1,007.20 0.00

112.0000

448.00

67.5600

137 PLASTIC DRAINAGE MARKING 

113.0000 EACH 50.13 % -100.00 %

7,634.28 2,549.28 0.00

45.0000

5,085.00

207.8900

138 PLASTIC YIELD LINE SYMBOL 

4.0000 EACH 96.12 % -100.00 %

831.56 407.56 0.00

106.0000

424.00

467.7500

139 RAISED PAVEMENT MARKER TYPE 1 

1.7000 HUND 52.36 % -100.00 %

795.18 273.28 0.00

307.0000

521.90

493.7300

140 RAISED PAVEMENT MARKER TYPE 2 

37.7000 HUND 17.55 % -100.00 %

18,613.62 2,779.62 0.00

420.0000

15,834.00

141 PERMANENT SIGNING 

L.S. 201.42 % -100.00 %

327,941.11 219,141.11 0.00108,800.00

0.3100

142 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

192140.0000 L.F. -11.43 % -100.00 %

59,563.40 -7,685.60 0.00

0.3500

67,249.00

0.7800

143 TEMPORARY PAVEMENT MARKING-LONG DURATION 

277780.0000 L.F. 73.33 % -100.00 %

216,668.40 91,667.40 0.00

0.4500

125,001.00

144 SIGN BRIDGE NO. 1

L.S. 106.47 % -100.00 %

335,185.78 172,846.78 0.00162,339.00

145 SIGN BRIDGE NO. 2

L.S. 81.72 % -100.00 %

295,005.07 132,666.07 0.00162,339.00

146 SIGN BRIDGE NO. 3

L.S. 27.45 % -100.00 %

226,022.39 48,683.39 0.00177,339.00
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147 CANTILEVER SIGN STRUCTURE NO. 1

L.S. -12.66 % -100.00 %

97,436.55 -14,127.45 0.00111,564.00

148 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -7.66 % -100.00 %

103,015.23 -8,548.77 0.00111,564.00

149 CANTILEVER SIGN STRUCTURE NO. 3

L.S. -7.27 % -100.00 %

103,447.72 -8,116.28 0.00111,564.00

150 CANTILEVER SIGN STRUCTURE NO. 4

L.S. -8.81 % -100.00 %

101,739.09 -9,824.91 0.00111,564.00

151 CANTILEVER SIGN STRUCTURE NO. 5

L.S. 5.79 % -100.00 %

118,024.36 6,460.36 0.00111,564.00

152 TEMPORARY ILLUMINATION SYSTEM 

L.S. 1,312.43 % -100.00 %

500,000.00 464,600.00 0.0035,400.00

153 ILLUMINATION SYSTEM 

L.S. -38.18 % -100.00 %

331,525.57 -204,774.43 0.00536,300.00

154 TRAFFIC SIGNAL SYSTEM 

L.S. -10.41 % -100.00 %

218,230.85 -25,369.15 0.00243,600.00

155 TRAFFIC DATA  ACCUMULATION AND RAMP METERING SYSTEM

L.S. -46.44 % -100.00 %

433,821.45 -376,189.55 0.00810,011.00

156 CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 98.92 % -100.00 %

266,818.72 132,685.72 0.00134,133.00

157 VARIABLE MESSAGE SIGN

L.S. 8.19 % -100.00 %

325,807.58 24,661.58 0.00301,146.00
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158 HIGHWAY ADVISIORY RADIO SYSTEM

L.S. -51.27 % -100.00 %

6,438.80 -6,774.20 0.0013,213.00

159 COMMUNICATION CONDUIT SYSTEM

L.S. 100.87 % -100.00 %

188,768.51 94,792.51 0.0093,976.00

160 COMMUNICATION CABLES AND INTERFACES

L.S. 12.09 % -100.00 %

192,543.08 20,769.08 0.00171,774.00

161 VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 69.43 % -100.00 %

14,994.30 6,144.30 0.008,850.00

140.0000

162 DIRECTIONAL BORING 

1000.0000 L.F. 2.19 % -100.00 %

140,000.00 3,000.00 0.00

137.0000

137,000.00

1.8000

163 SEQUENTIAL ARROW SIGN 

13320.0000 HR  -48.57 % -100.00 %

23,976.00 -22,644.00 0.00

3.5000

46,620.00

13.1900

164 PORTABLE CHANGEABLE MESSAGE SIGN 

2496.0000 HR  -63.36 % -100.00 %

32,922.24 -56,933.76 0.00

36.0000

89,856.00

165 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 120.59 % -100.00 %

750,000.00 410,000.00 0.00340,000.00

59.7400

166 FLAGGERS 

1482.0000 HR  -14.66 % -100.00 %

88,534.68 -15,205.32 0.00

70.0000

103,740.00

65.9100

167 OTHER TRAFFIC CONTROL LABOR 

12694.0000 HR  1.40 % -100.00 %

836,661.54 11,551.54 0.00

65.0000

825,110.00

168 TRAFFIC CONTROL SUPERVISOR 

L.S. 697.87 % -100.00 %

750,000.00 656,000.00 0.0094,000.00
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108.5000

169 CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER

600.0000 HR  -39.72 % -100.00 %

65,100.00 -42,900.00 0.00

180.0000

108,000.00

27.0400

170 CONSTRUCTION SIGNS CLASS A 

1054.0000 S.F. 69.00 % -100.00 %

28,500.16 11,636.16 0.00

16.0000

16,864.00

259.8600

171 PAINTED HOV LANE SYMBOL 

53.0000 EACH 419.72 % -100.00 %

13,772.58 11,122.58 0.00

50.0000

2,650.00

285.8400

172 PLASTIC HOV LANE SYMBOL 

29.0000 EACH 42.92 % -100.00 %

8,289.36 2,489.36 0.00

200.0000

5,800.00

173 PEDESTRIAN TRAFFIC CONTROL 

L.S. 1,823.08 % -100.00 %

250,000.00 237,000.00 0.0013,000.00

6.7600

174 PLASTIC CROSSHATCH MARKING 

1960.0000 L.F. -15.50 % -100.00 %

13,249.60 -2,430.40 0.00

8.0000

15,680.00

OTHER ITEMS

175 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

10,000.00 0.0010,000.00

1,100.0000

176 MIN BID REQ - SCHEDULE UPDATE $1,100

16.0000 EACH 0.00 % -100.00 %

17,600.00 0.00 0.00

1,100.0000

17,600.00

177 MIN BID REQ - TYPE C PROGRESS SCHEDULE $30,000

L.S. 0.00 % -100.00 %

30,000.00 0.00 0.0030,000.00

1.0000

178 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

3550.0000 C.Y. -97.06 % -100.00 %

3,550.00 -117,150.00 0.00

34.0000

120,700.00
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OTHER ITEMS

1.7700

179 SHORING OR EXTRA EXCAVATION CLASS B 

20930.0000 S.F. 7.27 % -100.00 %

37,046.10 2,511.60 0.00

1.6500

34,534.50

41.9000

180 GRAVEL BACKFILL FOR DRAIN 

104.0000 C.Y. -50.71 % -100.00 %

4,357.60 -4,482.40 0.00

85.0000

8,840.00

132.9100

181 CONTROLLED DENSITY FILL 

213.0000 C.Y. -1.55 % -100.00 %

28,309.83 -445.17 0.00

135.0000

28,755.00

502.0700

182 PLUGGING EXISTING PIPE 

4.0000 EACH -33.06 % -100.00 %

2,008.28 -991.72 0.00

750.0000

3,000.00

183 STRUCTURE SURVEYING 

L.S. 594.44 % -100.00 %

500,000.00 428,000.00 0.0072,000.00

184 ROADWAY SURVEYING 

L.S. 7.14 % -100.00 %

150,000.00 10,000.00 0.00140,000.00

185 ADA FEATURES SURVEYING 

L.S. 5,257.14 % -100.00 %

150,000.00 147,200.00 0.002,800.00

925.2000

186 ABANDON EXISTING MONUMENT CASE

4.0000 EACH 23.36 % -100.00 %

3,700.80 700.80 0.00

750.0000

3,000.00

121.8300

187 CEMENT CONC. SIDEWALK 

71.0000 S.Y. 81.84 % -100.00 %

8,649.93 3,892.93 0.00

67.0000

4,757.00

3,535.3500

188 CEMENT CONC. CURB RAMP TYPE PARALLEL

1.0000 EACH 41.41 % -100.00 %

3,535.35 1,035.35 0.00

2,500.0000

2,500.00

45.4500

189 DETECTABLE WARNING SURFACE 

20.0000 S.F. 167.35 % -100.00 %

909.00 569.00 0.00

17.0000

340.00
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OTHER ITEMS

22.4100

190 CHAIN LINK FENCE TYPE 4 

49.0000 L.F. -70.12 % -100.00 %

1,098.09 -2,576.91 0.00

75.0000

3,675.00

269.4500

191 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

4.0000 EACH -23.01 % -100.00 %

1,077.80 -322.20 0.00

350.0000

1,400.00

4.8000

192 TEMPORARY CHAIN LINK SECURITY FENCE

6740.0000 L.F. -31.43 % -100.00 %

32,352.00 -14,828.00 0.00

7.0000

47,180.00

1,190.9800

193 ABANDON EXISTING MANHOLE 

4.0000 EACH -55.06 % -100.00 %

4,763.92 -5,836.08 0.00

2,650.0000

10,600.00

2,553.8800

194 CONNECTION TO DRAINAGE STRUCTURE 

6.0000 EACH 240.52 % -100.00 %

15,323.28 10,823.28 0.00

750.0000

4,500.00

497.5100

195 ADJUST MANHOLE 

4.0000 EACH -50.25 % -100.00 %

1,990.04 -2,009.96 0.00

1,000.0000

4,000.00

6,276.1200

196 MANHOLE 48 IN. DIAM. TYPE 3

8.0000 EACH 56.90 % -100.00 %

50,208.96 18,208.96 0.00

4,000.0000

32,000.00

6,898.1100

197 MANHOLE 54 IN. DIAM. TYPE 3

2.0000 EACH 23.18 % -100.00 %

13,796.22 2,596.22 0.00

5,600.0000

11,200.00

11,546.9400

198 MANHOLE 72 IN. DIAM. TYPE 3

1.0000 EACH 106.20 % -100.00 %

11,546.94 5,946.94 0.00

5,600.0000

5,600.00

831.7500

199 LOCKING MANHOLE RIM AND COVER

1.0000 EACH 10.90 % -100.00 %

831.75 81.75 0.00

750.0000

750.00

776.9200

200 LOCKING FRAME AND VANED GRATE FOR CATCH BASIN

2.0000 EACH 3.59 % -100.00 %

1,553.84 53.84 0.00

750.0000

1,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18A835 REVISION NO : BIDS OPENED ON : May 22 2019 

CONTRACT NO :009429 REGION NO : 1 AWARDED ON : May 28 2019 

VERSION NO :4 WORK ORDER# : XL4990

HWY :SR 090

TITLE :I-90

EASTGATE TO SR 900

CORRIDOR IMPROVEMENTS

18A835

PROJECT :

COUNTY(S) :KING

ITEM

NO.

ITEM DESCRIPTION UNIT

MEAS

PRICE PER UNIT/

EST. QUANTITY

DATE:

TIME:

05/22/2019

11:44

DOT_RGGB01

PRICE PER UNIT/

ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981883302

SUITE 501

16400 SOUTHCENTER PARKWAY

WALSH CONSTRUCTION CO II LLC

------- 4TH BIDDER -------

% DIFF./

AMT.DIFF.

100430CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./

TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

201 CLEANING EXISTING DRAINAGE STRUCTURE 

L.S. 17,757.14 % -100.00 %

100,000.00 99,440.00 0.00560.00

202 FORCE ACCOUNT PLANING BITUMINOUS PAVEMENT DELAMINATION

EST. 0.00 % 0.00 %

80,000.00 0.0080,000.00

203 FORCE ACCOUNT POTHOLING UTILITIES

EST. 0.00 % 0.00 %

50,000.00 0.0050,000.00

204 FORCE ACCOUNT MISCELLANEOUS DRAINAGE WORK

EST. 0.00 % 0.00 %

100,000.00 0.00100,000.00

205 FORCE ACCOUNT DRAINAGE REPAIR

EST. 0.00 % 0.00 %

70,000.00 0.0070,000.00

206 FORCE ACCOUNT UNIDENTIFIED UTILITIES

EST. 0.00 % 0.00 %

25,000.00 0.0025,000.00

207 FORCE ACCOUNT  MINOR ELECTRICAL REPAIR

EST. 0.00 % 0.00 %

100,000.00 0.00100,000.00

208 FORCE ACCOUNT TTV AND QMB REPAIRS

EST. 0.00 % 0.00 %

15,000.00 0.0015,000.00

209 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV

EST. 0.00 % 0.00 %

5,600.00 0.005,600.00

210 FORCE ACCOUNT DEBRIS REMOVAL

EST. 0.00 % 0.00 %

50,000.00 0.0050,000.00

211 FORCE ACCOUNT LEAN CONCRETE

EST. 0.00 % 0.00 %

3,000.00 0.003,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

212 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00

213 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00

214 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

196,450.00 0.00196,450.00

215 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

973,393.00 0.00973,393.00

216 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-18.00 0.00-18.00

217 SPCC PLAN 

L.S. 1,685.71 % -100.00 %

100,000.00 94,400.00 0.005,600.00

0.5800

218 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

1460.0000 S.Y. -71.00 % -100.00 %

846.80 -2,073.20 0.00

2.0000

2,920.00

5.6500

219 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

930.0000 S.Y. 41.25 % -100.00 %

5,254.50 1,534.50 0.00

4.0000

3,720.00

76.2500

220 NO TRESPASSING SIGN 

30.0000 EACH -23.75 % -100.00 %

2,287.50 -712.50 0.00

100.0000

3,000.00

221 HEALTH AND SAFETY PLAN 

L.S. 3,900.00 % -100.00 %

100,000.00 97,500.00 0.002,500.00

222 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 %

20,000.00 0.0020,000.00
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223 ASBESTOS GOOD FAITH SURVEY

EST. 0.00 % 0.00 %

5,000.00 0.005,000.00

$56,273,802.78 11.27% $0.00

4TH BIDDER REJECTED 

$50,573,965.40CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$56,273,802.78BASE TOTAL 11.27%$50,573,965.40

4TH BIDDER REJECTED


