
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B005 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009236 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :4 WORK ORDER# : XL4778
HWY :SR 097
TITLE :US 97

N. OF BLEWETT PASS
CULVERT REPLACEMENTS
18B005

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/22/2018
09:47

DOT_RGGB01

NHPP-0097(170)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ENGINEERING REMEDIATION RESOUR HURST CONSTRUCTION LLC
15333 NE 90TH ST 316 URBAN INDUSTRIAL WAY

EAST WENATCHEE WA 98802-9271
REDMOND   WA  980523562 WENATCHEE   WA  988070990
CONTRACTOR NUMBER : 101082 CONTRACTOR NUMBER : 100461

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 15.00 % 26.90 % -16.00 %

115,000.00 15,000.00 126,900.00 26,900.00 84,000.00 -16,000.00100,000.00

10.0000
2 REMOVING GUARDRAIL 

225.0000 L.F. 0.00 % 18.0000 80.00 % 15.0000 50.00 %

2,250.00 0.00 4,050.00 1,800.00 3,375.00 1,125.00
10.0000
2,250.00

200.0000
3 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH -66.67 % 1,000.0000 66.67 % 500.0000 -16.67 %

400.00 -800.00 2,000.00 800.00 1,000.00 -200.00
600.0000
1,200.00

GRADING
4 EARTHWORK MP 165.50

L.S. 61.23 % 3.67 % 77.35 %

100,000.00 37,975.00 64,300.00 2,275.00 110,000.00 47,975.0062,025.00
5 EARTHWORK MP 168.80

L.S. 61.88 % 1.78 % 61.88 %

80,000.00 30,580.00 50,300.00 880.00 80,000.00 30,580.0049,420.00

DRAINAGE

50.0000
6 STREAMBED MIX "A"

638.0000 TON 25.00 % 49.0000 22.50 % 80.0000 100.00 %

31,900.00 6,380.00 31,262.00 5,742.00 51,040.00 25,520.00
40.0000

25,520.00

45.0000
7 STREAMBED MIX "B"

141.0000 TON -25.00 % 60.0000 0.00 % 80.0000 33.33 %

6,345.00 -2,115.00 8,460.00 0.00 11,280.00 2,820.00
60.0000
8,460.00

8 7715- FORCE ACCOUNT- ADDITIONAL STREAM WORK
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

40.0000
9 SUBGRADE DRAIN

17.0000 L.F. -45.95 % 200.0000 170.27 % 100.0000 35.14 %

680.00 -578.00 3,400.00 2,142.00 1,700.00 442.00
74.0000
1,258.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B005 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009236 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :4 WORK ORDER# : XL4778
HWY :SR 097
TITLE :US 97

N. OF BLEWETT PASS
CULVERT REPLACEMENTS
18B005

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/22/2018
09:47

DOT_RGGB01

NHPP-0097(170)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ENGINEERING REMEDIATION RESOUR HURST CONSTRUCTION LLC
15333 NE 90TH ST 316 URBAN INDUSTRIAL WAY

EAST WENATCHEE WA 98802-9271
REDMOND   WA  980523562 WENATCHEE   WA  988070990
CONTRACTOR NUMBER : 101082 CONTRACTOR NUMBER : 100461

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

55.0000
10 QUARRY SPALLS 

244.0000 TON -26.67 % 37.0000 -50.67 % 85.0000 13.33 %

13,420.00 -4,880.00 9,028.00 -9,272.00 20,740.00 2,440.00
75.0000

18,300.00
11 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. 7.39 % 32.27 % 64.84 %

215,000.00 14,800.00 264,800.00 64,600.00 330,000.00 129,800.00200,200.00
12 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 2

L.S. 17.71 % 37.81 % 59.06 %

185,000.00 27,830.00 216,600.00 59,430.00 250,000.00 92,830.00157,170.00
13 TEMPORARY STREAM DIVERSION 

L.S. 42.86 % 52.86 % 257.14 %

10,000.00 3,000.00 10,700.00 3,700.00 25,000.00 18,000.007,000.00
14 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00
15 TEMPORARY DEWATERING SYSTEM

L.S. -14.29 % -55.43 % -80.00 %

30,000.00 -5,000.00 15,600.00 -19,400.00 7,000.00 -28,000.0035,000.00
16 TEMPORARY DEWATERING PLAN

L.S. -80.00 % -72.00 % -90.00 %

1,000.00 -4,000.00 1,400.00 -3,600.00 500.00 -4,500.005,000.00

STRUCTURE
17 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -61.90 % -83.81 % -99.05 %

20,000.00 -32,500.00 8,500.00 -44,000.00 500.00 -52,000.0052,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B005 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009236 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :4 WORK ORDER# : XL4778
HWY :SR 097
TITLE :US 97

N. OF BLEWETT PASS
CULVERT REPLACEMENTS
18B005

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/22/2018
09:47

DOT_RGGB01

NHPP-0097(170)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ENGINEERING REMEDIATION RESOUR HURST CONSTRUCTION LLC
15333 NE 90TH ST 316 URBAN INDUSTRIAL WAY

EAST WENATCHEE WA 98802-9271
REDMOND   WA  980523562 WENATCHEE   WA  988070990
CONTRACTOR NUMBER : 101082 CONTRACTOR NUMBER : 100461

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

35.0000
18 CRUSHED SURFACING BASE COURSE 

580.0000 TON -36.36 % 29.0000 -47.27 % 58.0000 5.45 %

20,300.00 -11,600.00 16,820.00 -15,080.00 33,640.00 1,740.00
55.0000

31,900.00

HOT MIX ASPHALT

125.0000
19 HMA CL. 3/8 IN. PG 64H-28

523.0000 TON -30.56 % 208.0000 15.56 % 112.1000 -37.72 %

65,375.00 -28,765.00 108,784.00 14,644.00 58,628.30 -35,511.70
180.0000
94,140.00

20 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

2,824.00 2,824.00 2,824.002,824.00
21 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,883.00 1,883.00 1,883.001,883.00
22 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

941.00 941.00 941.00941.00

EROSION CONTROL AND ROADSIDE PLANTING

200.0000
23 ESC LEAD 

6.0000 DAY 81.82 % 65.0000 -40.91 % 30.0000 -72.73 %

1,200.00 540.00 390.00 -270.00 180.00 -480.00
110.0000
660.00

24 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

5,000.0000
25 SEEDING AND MULCHING 

0.4000 ACRE 25.00 % 7,440.0000 86.00 % 5,600.0000 40.00 %

2,000.00 400.00 2,976.00 1,376.00 2,240.00 640.00
4,000.0000
1,600.00

21.0000
26 PSIPE 

900.0000 EACH 31.25 % 26.0000 62.50 % 25.0000 56.25 %

18,900.00 4,500.00 23,400.00 9,000.00 22,500.00 8,100.00
16.0000

14,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B005 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009236 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :4 WORK ORDER# : XL4778
HWY :SR 097
TITLE :US 97

N. OF BLEWETT PASS
CULVERT REPLACEMENTS
18B005

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/22/2018
09:47

DOT_RGGB01

NHPP-0097(170)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ENGINEERING REMEDIATION RESOUR HURST CONSTRUCTION LLC
15333 NE 90TH ST 316 URBAN INDUSTRIAL WAY

EAST WENATCHEE WA 98802-9271
REDMOND   WA  980523562 WENATCHEE   WA  988070990
CONTRACTOR NUMBER : 101082 CONTRACTOR NUMBER : 100461

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

11,500.0000
27 MEDIUM COMPOST 

0.4000 ACRE 15.00 % 14,170.0000 41.70 % 13,400.0000 34.00 %

4,600.00 600.00 5,668.00 1,668.00 5,360.00 1,360.00
10,000.0000

4,000.00

3.0000
28 HIGH VISIBILITY FENCE 

939.0000 L.F. -33.33 % 3.0000 -33.33 % 5.5000 22.22 %

2,817.00 -1,408.50 2,817.00 -1,408.50 5,164.50 939.00
4.5000

4,225.50

TRAFFIC

45.0000
29 AES. TR. BEAM GUARDRAIL TYPE 31

887.5000 L.F. -18.18 % 55.2000 0.36 % 50.0000 -9.09 %

39,937.50 -8,875.00 48,990.00 177.50 44,375.00 -4,437.50
55.0000

48,812.50

1,500.0000
30 AES. TR. BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH -53.13 % 2,060.0000 -35.63 % 1,650.0000 -48.44 %

4,500.00 -5,100.00 6,180.00 -3,420.00 4,950.00 -4,650.00
3,200.0000
9,600.00

3,200.0000
31 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH -20.00 % 4,170.0000 4.25 % 3,600.0000 -10.00 %

9,600.00 -2,400.00 12,510.00 510.00 10,800.00 -1,200.00
4,000.0000
12,000.00

35.0000
32 FLEXIBLE GUIDE POST 

15.0000 EACH -56.25 % 40.0000 -50.00 % 37.0000 -53.75 %

525.00 -675.00 600.00 -600.00 555.00 -645.00
80.0000
1,200.00

0.6000
33 PAINT LINE 

5716.0000 L.F. 0.00 % 0.7500 25.00 % 1.5000 150.00 %

3,429.60 0.00 4,287.00 857.40 8,574.00 5,144.40
0.6000

3,429.60

5.0000
34 PAINTED STOP LINE 

15.0000 L.F. -66.67 % 6.0000 -60.00 % 26.0000 73.33 %

75.00 -150.00 90.00 -135.00 390.00 165.00
15.0000
225.00

25.0000
35 PAINTED DRAINAGE MARKING 

6.0000 EACH -66.67 % 31.0000 -58.67 % 65.0000 -13.33 %

150.00 -300.00 186.00 -264.00 390.00 -60.00
75.0000
450.00

80,000.0000
36 CENTERLINE RUMBLE STRIP 

0.0400 MI. -20.00 % 93,000.0000 -7.00 % 99,000.0000 -1.00 %

3,200.00 -800.00 3,720.00 -280.00 3,960.00 -40.00
100,000.0000

4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B005 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009236 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :4 WORK ORDER# : XL4778
HWY :SR 097
TITLE :US 97

N. OF BLEWETT PASS
CULVERT REPLACEMENTS
18B005

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/22/2018
09:47

DOT_RGGB01

NHPP-0097(170)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ENGINEERING REMEDIATION RESOUR HURST CONSTRUCTION LLC
15333 NE 90TH ST 316 URBAN INDUSTRIAL WAY

EAST WENATCHEE WA 98802-9271
REDMOND   WA  980523562 WENATCHEE   WA  988070990
CONTRACTOR NUMBER : 101082 CONTRACTOR NUMBER : 100461

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

50,000.0000
37 RECESSED PAVEMENT MARKER 

0.0300 HUND -37.50 % 62,000.0000 -22.50 % 115,000.0000 43.75 %

1,500.00 -900.00 1,860.00 -540.00 3,450.00 1,050.00
80,000.0000

2,400.00

1.0000
38 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

380.0000 L.F. -66.67 % 12.0000 300.00 % 1.1500 -61.67 %

380.00 -760.00 4,560.00 3,420.00 437.00 -703.00
3.0000

1,140.00
39 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -54.55 % -71.82 % -36.36 %

50,000.00 -60,000.00 31,000.00 -79,000.00 70,000.00 -40,000.00110,000.00

OTHER ITEMS
40 STRUCTURE SURVEYING 

L.S. 0.00 % -69.00 % -70.00 %

10,000.00 0.00 3,100.00 -6,900.00 3,000.00 -7,000.0010,000.00
41 ROADWAY SURVEYING 

L.S. 0.00 % 55.00 % 50.00 %

10,000.00 0.00 15,500.00 5,500.00 15,000.00 5,000.0010,000.00
42 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
43 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
44 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
45 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
46 SPCC PLAN 

L.S. -60.00 % -72.00 % -52.00 %

1,000.00 -1,500.00 700.00 -1,800.00 1,200.00 -1,300.002,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B005 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009236 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :4 WORK ORDER# : XL4778
HWY :SR 097
TITLE :US 97

N. OF BLEWETT PASS
CULVERT REPLACEMENTS
18B005

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/22/2018
09:47

DOT_RGGB01

NHPP-0097(170)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988073181
E. WENATCHEE 98802-8688
4801 CONTRACTORS DR
PIPKIN INC., DBA PIPKIN CONSTR

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100328CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

ENGINEERING REMEDIATION RESOUR HURST CONSTRUCTION LLC
15333 NE 90TH ST 316 URBAN INDUSTRIAL WAY

EAST WENATCHEE WA 98802-9271
REDMOND   WA  980523562 WENATCHEE   WA  988070990
CONTRACTOR NUMBER : 101082 CONTRACTOR NUMBER : 100461

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

7,200.0000
47 6579- BARK OR WOOD CHIP MULCH

0.2600 ACRE 2.86 % 8,900.0000 27.14 % 8,500.0000 21.43 %

1,872.00 52.00 2,314.00 494.00 2,210.00 390.00
7,000.0000
1,820.00

$1,088,005.10 -2.81% $1,139,401.00 1.78% $1,298,787.80 16.02%$1,119,454.60CONTRACT TOTAL

$1,298,787.80$1,088,005.10 $1,139,401.00BASE TOTAL -2.81% 1.78% 16.02%$1,119,454.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B005 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009236 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :4 WORK ORDER# : XL4778
HWY :SR 097
TITLE :US 97

N. OF BLEWETT PASS
CULVERT REPLACEMENTS
18B005

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/22/2018
09:47

DOT_RGGB01

NHPP-0097(170)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GRANITE CONSTRUCTION COMPANY N.A. DEGERSTROM, INC.
5665 NELPAR DR 3303 N SULLIVAN RD

EAST WENATCHEE    WA  98802800 SPOKANE VALLEY   WA  992161676
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 214002

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -20.00 % 80.74 % 130.00 %

80,000.00 -20,000.00 180,742.27 80,742.27 230,000.00 130,000.00100,000.00

12.0000
2 REMOVING GUARDRAIL 

225.0000 L.F. 20.00 % 10.0000 0.00 % 10.0000 0.00 %

2,700.00 450.00 2,250.00 0.00 2,250.00 0.00
10.0000
2,250.00

200.0000
3 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH -66.67 % 300.0000 -50.00 % 500.0000 -16.67 %

400.00 -800.00 600.00 -600.00 1,000.00 -200.00
600.0000
1,200.00

GRADING
4 EARTHWORK MP 165.50

L.S. 375.61 % 256.31 % 303.06 %

295,000.00 232,975.00 221,000.00 158,975.00 250,000.00 187,975.0062,025.00
5 EARTHWORK MP 168.80

L.S. 112.46 % 347.19 % 405.87 %

105,000.00 55,580.00 221,000.00 171,580.00 250,000.00 200,580.0049,420.00

DRAINAGE

90.0000
6 STREAMBED MIX "A"

638.0000 TON 125.00 % 95.0000 137.50 % 55.0000 37.50 %

57,420.00 31,900.00 60,610.00 35,090.00 35,090.00 9,570.00
40.0000

25,520.00

90.0000
7 STREAMBED MIX "B"

141.0000 TON 50.00 % 95.0000 58.33 % 55.0000 -8.33 %

12,690.00 4,230.00 13,395.00 4,935.00 7,755.00 -705.00
60.0000
8,460.00

8 7715- FORCE ACCOUNT- ADDITIONAL STREAM WORK
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

200.0000
9 SUBGRADE DRAIN

17.0000 L.F. 170.27 % 155.0000 109.46 % 100.0000 35.14 %

3,400.00 2,142.00 2,635.00 1,377.00 1,700.00 442.00
74.0000
1,258.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B005 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009236 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :4 WORK ORDER# : XL4778
HWY :SR 097
TITLE :US 97

N. OF BLEWETT PASS
CULVERT REPLACEMENTS
18B005

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/22/2018
09:47

DOT_RGGB01

NHPP-0097(170)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GRANITE CONSTRUCTION COMPANY N.A. DEGERSTROM, INC.
5665 NELPAR DR 3303 N SULLIVAN RD

EAST WENATCHEE    WA  98802800 SPOKANE VALLEY   WA  992161676
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 214002

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

75.0000
10 QUARRY SPALLS 

244.0000 TON 0.00 % 95.0000 26.67 % 75.0000 0.00 %

18,300.00 0.00 23,180.00 4,880.00 18,300.00 0.00
75.0000

18,300.00
11 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 1

L.S. 39.86 % 57.34 % 49.85 %

280,000.00 79,800.00 315,000.00 114,800.00 300,000.00 99,800.00200,200.00
12 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. 2

L.S. 39.98 % 100.42 % 59.06 %

220,000.00 62,830.00 315,000.00 157,830.00 250,000.00 92,830.00157,170.00
13 TEMPORARY STREAM DIVERSION 

L.S. 257.14 % 221.43 % 971.43 %

25,000.00 18,000.00 22,500.00 15,500.00 75,000.00 68,000.007,000.00
14 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

7,000.00 7,000.00 7,000.007,000.00
15 TEMPORARY DEWATERING SYSTEM

L.S. -71.43 % 42.86 % 42.86 %

10,000.00 -25,000.00 50,000.00 15,000.00 50,000.00 15,000.0035,000.00
16 TEMPORARY DEWATERING PLAN

L.S. 0.00 % -90.00 % 0.00 %

5,000.00 0.00 500.00 -4,500.00 5,000.00 0.005,000.00

STRUCTURE
17 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -42.86 % 4.76 % -4.76 %

30,000.00 -22,500.00 55,000.00 2,500.00 50,000.00 -2,500.0052,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B005 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009236 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :4 WORK ORDER# : XL4778
HWY :SR 097
TITLE :US 97

N. OF BLEWETT PASS
CULVERT REPLACEMENTS
18B005

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/22/2018
09:47

DOT_RGGB01

NHPP-0097(170)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GRANITE CONSTRUCTION COMPANY N.A. DEGERSTROM, INC.
5665 NELPAR DR 3303 N SULLIVAN RD

EAST WENATCHEE    WA  98802800 SPOKANE VALLEY   WA  992161676
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 214002

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

50.0000
18 CRUSHED SURFACING BASE COURSE 

580.0000 TON -9.09 % 55.0000 0.00 % 65.0000 18.18 %

29,000.00 -2,900.00 31,900.00 0.00 37,700.00 5,800.00
55.0000

31,900.00

HOT MIX ASPHALT

150.0000
19 HMA CL. 3/8 IN. PG 64H-28

523.0000 TON -16.67 % 250.0000 38.89 % 130.0000 -27.78 %

78,450.00 -15,690.00 130,750.00 36,610.00 67,990.00 -26,150.00
180.0000
94,140.00

20 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

2,824.00 2,824.00 2,824.002,824.00
21 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,883.00 1,883.00 1,883.001,883.00
22 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

941.00 941.00 941.00941.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
23 ESC LEAD 

6.0000 DAY -9.09 % 100.0000 -9.09 % 100.0000 -9.09 %

600.00 -60.00 600.00 -60.00 600.00 -60.00
110.0000
660.00

24 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

6,000.0000
25 SEEDING AND MULCHING 

0.4000 ACRE 50.00 % 5,500.0000 37.50 % 10,000.0000 150.00 %

2,400.00 800.00 2,200.00 600.00 4,000.00 2,400.00
4,000.0000
1,600.00

25.0000
26 PSIPE 

900.0000 EACH 56.25 % 22.0000 37.50 % 25.0000 56.25 %

22,500.00 8,100.00 19,800.00 5,400.00 22,500.00 8,100.00
16.0000

14,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B005 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009236 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :4 WORK ORDER# : XL4778
HWY :SR 097
TITLE :US 97

N. OF BLEWETT PASS
CULVERT REPLACEMENTS
18B005

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/22/2018
09:47

DOT_RGGB01

NHPP-0097(170)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GRANITE CONSTRUCTION COMPANY N.A. DEGERSTROM, INC.
5665 NELPAR DR 3303 N SULLIVAN RD

EAST WENATCHEE    WA  98802800 SPOKANE VALLEY   WA  992161676
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 214002

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

12,000.0000
27 MEDIUM COMPOST 

0.4000 ACRE 20.00 % 11,550.0000 15.50 % 12,500.0000 25.00 %

4,800.00 800.00 4,620.00 620.00 5,000.00 1,000.00
10,000.0000

4,000.00

7.0000
28 HIGH VISIBILITY FENCE 

939.0000 L.F. 55.56 % 2.2500 -50.00 % 10.0000 122.22 %

6,573.00 2,347.50 2,112.75 -2,112.75 9,390.00 5,164.50
4.5000

4,225.50

TRAFFIC

55.0000
29 AES. TR. BEAM GUARDRAIL TYPE 31

887.5000 L.F. 0.00 % 48.2500 -12.27 % 60.0000 9.09 %

48,812.50 0.00 42,821.88 -5,990.63 53,250.00 4,437.50
55.0000

48,812.50

1,800.0000
30 AES. TR. BEAM GUARDRAIL ANCHOR TYPE 10

3.0000 EACH -43.75 % 1,500.0000 -53.13 % 1,750.0000 -45.31 %

5,400.00 -4,200.00 4,500.00 -5,100.00 5,250.00 -4,350.00
3,200.0000
9,600.00

4,000.0000
31 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

3.0000 EACH 0.00 % 3,400.0000 -15.00 % 3,500.0000 -12.50 %

12,000.00 0.00 10,200.00 -1,800.00 10,500.00 -1,500.00
4,000.0000
12,000.00

80.0000
32 FLEXIBLE GUIDE POST 

15.0000 EACH 0.00 % 80.0000 0.00 % 80.0000 0.00 %

1,200.00 0.00 1,200.00 0.00 1,200.00 0.00
80.0000
1,200.00

0.6000
33 PAINT LINE 

5716.0000 L.F. 0.00 % 0.6000 0.00 % 1.0000 66.67 %

3,429.60 0.00 3,429.60 0.00 5,716.00 2,286.40
0.6000

3,429.60

6.0000
34 PAINTED STOP LINE 

15.0000 L.F. -60.00 % 5.5000 -63.33 % 5.0000 -66.67 %

90.00 -135.00 82.50 -142.50 75.00 -150.00
15.0000
225.00

30.0000
35 PAINTED DRAINAGE MARKING 

6.0000 EACH -60.00 % 27.0000 -64.00 % 25.0000 -66.67 %

180.00 -270.00 162.00 -288.00 150.00 -300.00
75.0000
450.00

80,000.0000
36 CENTERLINE RUMBLE STRIP 

0.0400 MI. -20.00 % 80,000.0000 -20.00 % 75,000.0000 -25.00 %

3,200.00 -800.00 3,200.00 -800.00 3,000.00 -1,000.00
100,000.0000

4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B005 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009236 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :4 WORK ORDER# : XL4778
HWY :SR 097
TITLE :US 97

N. OF BLEWETT PASS
CULVERT REPLACEMENTS
18B005

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/22/2018
09:47

DOT_RGGB01

NHPP-0097(170)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GRANITE CONSTRUCTION COMPANY N.A. DEGERSTROM, INC.
5665 NELPAR DR 3303 N SULLIVAN RD

EAST WENATCHEE    WA  98802800 SPOKANE VALLEY   WA  992161676
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 214002

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

60,000.0000
37 RECESSED PAVEMENT MARKER 

0.0300 HUND -25.00 % 52,500.0000 -34.38 % 50,000.0000 -37.50 %

1,800.00 -600.00 1,575.00 -825.00 1,500.00 -900.00
80,000.0000

2,400.00

2.5000
38 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

380.0000 L.F. -16.67 % 0.5000 -83.33 % 5.0000 66.67 %

950.00 -190.00 190.00 -950.00 1,900.00 760.00
3.0000

1,140.00
39 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -31.82 % -50.00 % -9.09 %

75,000.00 -35,000.00 55,000.00 -55,000.00 100,000.00 -10,000.00110,000.00

OTHER ITEMS
40 STRUCTURE SURVEYING 

L.S. 50.00 % 50.00 % -50.00 %

15,000.00 5,000.00 15,000.00 5,000.00 5,000.00 -5,000.0010,000.00
41 ROADWAY SURVEYING 

L.S. 20.00 % 50.00 % 50.00 %

12,000.00 2,000.00 15,000.00 5,000.00 15,000.00 5,000.0010,000.00
42 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
43 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
44 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
45 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
46 SPCC PLAN 

L.S. -80.00 % -80.00 % 0.00 %

500.00 -2,000.00 500.00 -2,000.00 2,500.00 0.002,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18B005 REVISION NO : BIDS OPENED ON : Apr 11 2018 
CONTRACT NO :009236 REGION NO : 2 AWARDED ON : Apr 17 2018 
VERSION NO :4 WORK ORDER# : XL4778
HWY :SR 097
TITLE :US 97

N. OF BLEWETT PASS
CULVERT REPLACEMENTS
18B005

PROJECT :
COUNTY(S) :CHELAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/22/2018
09:47

DOT_RGGB01

NHPP-0097(170)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GRANITE CONSTRUCTION COMPANY N.A. DEGERSTROM, INC.
5665 NELPAR DR 3303 N SULLIVAN RD

EAST WENATCHEE    WA  98802800 SPOKANE VALLEY   WA  992161676
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 214002

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

8,000.0000
47 6579- BARK OR WOOD CHIP MULCH

0.2600 ACRE 14.29 % 7,500.0000 7.14 % 20,000.0000 185.71 %

2,080.00 260.00 1,950.00 130.00 5,200.00 3,380.00
7,000.0000
1,820.00

$1,496,524.10 33.68% $1,855,855.00 65.78% $1,909,165.00 70.54%$1,119,454.60CONTRACT TOTAL

$1,909,165.00$1,496,524.10 $1,855,855.00BASE TOTAL 33.68% 65.78% 70.54%$1,119,454.60


