

PS&E JOB NO : 18C533 REVISION NO :
 CONTRACT NO : 009458 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5871
 HWY : SR 005
 TITLE : I-5
 I-5 OVER PACIFIC AVE
 SEISMIC RETROFIT
 18C533
 PROJECT : NHPP-0052(217)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jun 26 2019
 AWARDED ON : Jul 10 2019

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MASSANA CONSTRUCTION, INC.			COMBINED CONSTRUCTION, INC.			QUIGG BROS., INC.	
	4810 PT FOSDICK DR #237			3701 SOUTH RD			819 W STATE ST	
				98275-5723			98520-5934	
	GIG HARBOR WA 983351711			MUKILTEO WA 982750418			ABERDEEN WA 985200281	
	CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 101079			CONTRACTOR NUMBER : 680000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	60,000.00	0.00 %	60,000.00	0.00 %	79,000.00	31.67 %	70,000.00	16.67 %
2	REMOVING PORTION OF EXISTING BRIDGE NO. 5/332	L.S.	40,000.00	-12.50 %	35,000.00	-5,000.00	20,000.00	-50.00 %	25,000.00	-37.50 %
STRUCTURE										
3	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.	150.0000	33.33 %	200.0000	6,700.00	110.0000	-26.67 %	150.0000	0.00 %
	134.0000	C.Y.	20,100.00		26,800.00		14,740.00	-5,360.00	20,100.00	0.00
4	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 5/332	L.S.	60,000.00	58.89 %	95,334.00	35,334.00	40,000.00	-33.33 %	55,000.00	-8.33 %
5	ST. REINF. BAR FOR RETAINING WALL	LB.	4.0000	275.00 %	15.0000	5,500.00	5.0000	25.00 %	7.0000	75.00 %
	500.0000	LB.	2,000.00		7,500.00		2,500.00	500.00	3,500.00	1,500.00
6	CONC. CLASS 4000 FOR RETAINING WALL	C.Y.	2,000.0000	70.00 %	3,400.0000	21,000.00	1,000.0000	-50.00 %	1,750.0000	-12.50 %
	15.0000	C.Y.	30,000.00		51,000.00		15,000.00	-15,000.00	26,250.00	-3,750.00
7	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC	-1.00	0.00 %	-1.00		-1.00	0.00 %	-1.00	0.00 %
8	COLUMN JACKETING BR. NO. 5/332	L.S.	300,000.00	-49.33 %	152,000.00	-148,000.00	280,000.00	-6.67 %	230,000.00	-23.33 %

PS&E JOB NO : 18C533 REVISION NO :
 CONTRACT NO : 009458 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5871
 HWY : SR 005
 TITLE : I-5
 I-5 OVER PACIFIC AVE
 SEISMIC RETROFIT
 18C533
 PROJECT : NHPP-0052(217)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jun 26 2019
 AWARDED ON : Jul 10 2019

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MASSANA CONSTRUCTION, INC.			COMBINED CONSTRUCTION, INC.			QUIGG BROS., INC.	
	4810 PT FOSDICK DR #237			3701 SOUTH RD			819 W STATE ST	
				98275-5723			98520-5934	
	GIG HARBOR WA 983351711			MUKILTEO WA 982750418			ABERDEEN WA 985200281	
	CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 101079			CONTRACTOR NUMBER : 680000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
SURFACING										
9	CRUSHED SURFACING BASE COURSE									
	2.4000	TON	1,000.0000	298.0000	-70.20 %	500.0000	-50.00 %	900.0000	-10.00 %	
			2,400.00	715.20	-1,684.80	1,200.00	-1,200.00	2,160.00	-240.00	
HOT MIX ASPHALT										
10	PLANING BITUMINOUS PAVEMENT									
	45.0000	S.Y.	100.0000	100.0000	0.00 %	200.0000	100.00 %	100.0000	0.00 %	
			4,500.00	4,500.00	0.00	9,000.00	4,500.00	4,500.00	0.00	
11	HMA CL. 1/2 IN. PG 58H-22									
	8.1000	TON	1,000.0000	600.0000	-40.00 %	1,200.0000	20.00 %	2,000.0000	100.00 %	
			8,100.00	4,860.00	-3,240.00	9,720.00	1,620.00	16,200.00	8,100.00	
EROSION CONTROL AND ROADSIDE PLANTING										
12	INLET PROTECTION									
	5.0000	EACH	250.0000	100.0000	-60.00 %	500.0000	100.00 %	250.0000	0.00 %	
			1,250.00	500.00	-750.00	2,500.00	1,250.00	1,250.00	0.00	
13	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
TRAFFIC										
14	CAST-IN-PLACE CONC. BARRIER									
	32.0000	L.F.	800.0000	800.0000	0.00 %	700.0000	-12.50 %	750.0000	-6.25 %	
			25,600.00	25,600.00	0.00	22,400.00	-3,200.00	24,000.00	-1,600.00	
15	TEMPORARY BARRIER									
	688.0000	L.F.	16.6400	33.0000	98.32 %	28.0000	68.27 %	45.0000	170.43 %	
			11,448.32	22,704.00	11,255.68	19,264.00	7,815.68	30,960.00	19,511.68	
16	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	1200.0000	L.F.	10.0000	4.0000	-60.00 %	10.0000	0.00 %	15.0000	50.00 %	
			12,000.00	4,800.00	-7,200.00	12,000.00	0.00	18,000.00	6,000.00	

PS&E JOB NO : 18C533 REVISION NO :
 CONTRACT NO : 009458 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5871
 HWY : SR 005
 TITLE : I-5
 I-5 OVER PACIFIC AVE
 SEISMIC RETROFIT
 18C533
 PROJECT : NHPP-0052(217)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jun 26 2019
 AWARDED ON : Jul 10 2019

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	MASSANA CONSTRUCTION, INC.			COMBINED CONSTRUCTION, INC.			QUIGG BROS., INC.	
	4810 PT FOSDICK DR #237			3701 SOUTH RD			819 W STATE ST	
				98275-5723			98520-5934	
	GIG HARBOR WA 983351711			MUKILTEO WA 982750418			ABERDEEN WA 985200281	
	CONTRACTOR NUMBER : 100064			CONTRACTOR NUMBER : 101079			CONTRACTOR NUMBER : 680000	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
TRAFFIC									
17	ILLUMINATION SYSTEM SCA 315	L.S.			122.55 %			272.55 %	292.16 %
			5,100.00	11,350.00	6,250.00	19,000.00	13,900.00	20,000.00	14,900.00
18	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.			-17.07 %			-20.26 %	75.44 %
			62,700.00	52,000.00	-10,700.00	50,000.00	-12,700.00	110,000.00	47,300.00
OTHER ITEMS									
19	SLOPE MONITORING POINTS	L.S.			-50.00 %			400.00 %	-65.00 %
			10,000.00	5,000.00	-5,000.00	50,000.00	40,000.00	3,500.00	-6,500.00
20	CEMENT CONC. SIDEWALK	S.Y.			-88.00 %			-76.00 %	-68.00 %
	152.0000		500.0000	60.0000	-88.00 %	120.0000	-76.00 %	160.0000	-68.00 %
			76,000.00	9,120.00	-66,880.00	18,240.00	-57,760.00	24,320.00	-51,680.00
21	REMOVING AND RESETTNG SEMI-OPEN CONC. SLOPE PROTECTION	S.F.			240.00 %			100.00 %	200.00 %
	300.0000		10.0000	34.0000	240.00 %	20.0000	100.00 %	30.0000	200.00 %
			3,000.00	10,200.00	7,200.00	6,000.00	3,000.00	9,000.00	6,000.00
22	TEMPORARY CHAIN LINK FENCE	L.F.			150.00 %			0.00 %	0.00 %
	370.0000		10.0000	25.0000	150.00 %	10.0000	0.00 %	10.0000	0.00 %
			3,700.00	9,250.00	5,550.00	3,700.00	0.00	3,700.00	0.00
23	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %	0.00 %
			2,000.00	2,000.00		2,000.00		2,000.00	
24	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %	0.00 %
			5.00	5.00		5.00		5.00	
25	MINOR CHANGE	CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00		-1.00	
26	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00		-1.00	

PS&E JOB NO : 18C533 REVISION NO :
 CONTRACT NO : 009458 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5871
 HWY : SR 005
 TITLE : I-5
 I-5 OVER PACIFIC AVE
 SEISMIC RETROFIT
 18C533
 PROJECT : NHPP-0052(217)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jun 26 2019
 AWARDED ON : Jul 10 2019

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
MASSANA CONSTRUCTION, INC. 4810 PT FOSDICK DR #237 98275-5723 GIG HARBOR WA 983351711 CONTRACTOR NUMBER : 100064	COMBINED CONSTRUCTION, INC. 3701 SOUTH RD 98275-5723 MUKILTEO WA 982750418 CONTRACTOR NUMBER : 101079	QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
27	SPCC PLAN	L.S.		33.33 %		400.00 %				-33.33 %
			1,500.00	500.00	2,000.00	6,000.00	1,000.00			-500.00
28	NO TRESPASSING SIGN 4.0000	EACH	1,000.0000	-50.00 %	500.0000	0.00 %	1,500.0000	50.00 %	1,500.0000	50.00 %
			4,000.00	-2,000.00	2,000.00	0.00	4,000.00	2,000.00	6,000.00	2,000.00
29	HEALTH AND SAFETY PLAN	L.S.		-60.00 %		50.00 %				50.00 %
			5,000.00	-3,000.00	2,000.00	2,500.00	7,500.00	2,500.00	7,500.00	2,500.00
30	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.			0.00 %		0.00 %				0.00 %
			10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	10,000.00	
CONTRACT TOTAL			\$770,400.32	-20.01%	\$616,235.20	-7.16%	\$715,266.00	-4.73%	\$733,942.00	-4.73%
BASE TOTAL			\$770,400.32	-20.01%	\$616,235.20	-7.16%	\$715,266.00	-4.73%	\$733,942.00	-4.73%

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/23/2019

* * * BID CHECK REPORT * * *

TIME: 14:22

PS&E JOB NO : 18C533 REVISION NO :
 CONTRACT NO : 009458 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5871
 HWY : SR 005
 TITLE : I-5
 I-5 OVER PACIFIC AVE
 SEISMIC RETROFIT
 18C533
 PROJECT : NHPP-0052(217)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jun 26 2019
 AWARDED ON : Jul 10 2019

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 HAMILTON CONSTRUCTION CO. CECCANTI, INC.
 2213 SOUTH F ST - 97477-5207 4116 BROOKDALE RD E
 PO BOX 659
 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.							
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		

PS&E JOB NO : 18C533 REVISION NO :
 CONTRACT NO : 009458 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5871
 HWY : SR 005
 TITLE : I-5
 I-5 OVER PACIFIC AVE
 SEISMIC RETROFIT
 18C533
 PROJECT : NHPP-0052(217)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jun 26 2019
 AWARDED ON : Jul 10 2019

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 HAMILTON CONSTRUCTION CO. CECCANTI, INC.
 2213 SOUTH F ST - 97477-5207 4116 BROOKDALE RD E
 PO BOX 659
 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			30.00 %		66.67 %		
			60,000.00	78,000.00	18,000.00	100,000.00	40,000.00		
2	REMOVING PORTION OF EXISTING BRIDGE NO. 5/332	L.S.			-25.00 %		-50.00 %		
			40,000.00	30,000.00	-10,000.00	20,000.00	-20,000.00		
STRUCTURE									
3	STRUCTURE EXCAVATION CLASS A INCL. HAUL	C.Y.			33.33 %		-3.33 %		
	134.0000		150.0000	200.0000	6,700.00	145.0000	-670.00		
4	SHORING OR EXTRA EXCAVATION CL. A BR. NO. 5/332	L.S.			150.00 %		300.00 %		
			60,000.00	150,000.00	90,000.00	240,000.00	180,000.00		
5	ST. REINF. BAR FOR RETAINING WALL	LB.			-37.50 %		25.00 %		
	500.0000		4.0000	2.5000	-750.00	5.0000	500.00		
6	CONC. CLASS 4000 FOR RETAINING WALL	C.Y.			25.00 %		70.00 %		
	15.0000		2,000.0000	2,500.0000	7,500.00	3,400.0000	21,000.00		
7	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC			0.00 %		0.00 %		
			-1.00	-1.00		-1.00			
8	COLUMN JACKETING BR. NO. 5/332	L.S.			-8.33 %		-36.67 %		
			300,000.00	275,000.00	-25,000.00	190,000.00	-110,000.00		

PS&E JOB NO : 18C533 REVISION NO :
 CONTRACT NO : 009458 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5871
 HWY : SR 005
 TITLE : I-5
 I-5 OVER PACIFIC AVE
 SEISMIC RETROFIT
 18C533
 PROJECT : NHPP-0052(217)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jun 26 2019
 AWARDED ON : Jul 10 2019

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 HAMILTON CONSTRUCTION CO. CECCANTI, INC.
 2213 SOUTH F ST - 97477-5207 4116 BROOKDALE RD E
 PO BOX 659
 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
SURFACING										
9	CRUSHED SURFACING BASE COURSE									
	2.4000	TON	1,000.0000	800.0000	-20.00 %	120.0000	-88.00 %			
			2,400.00	1,920.00	-480.00	288.00	-2,112.00			
HOT MIX ASPHALT										
10	PLANING BITUMINOUS PAVEMENT									
	45.0000	S.Y.	100.0000	65.0000	-35.00 %	140.0000	40.00 %			
			4,500.00	2,925.00	-1,575.00	6,300.00	1,800.00			
11	HMA CL. 1/2 IN. PG 58H-22									
	8.1000	TON	1,000.0000	1,000.0000	0.00 %	600.0000	-40.00 %			
			8,100.00	8,100.00	0.00	4,860.00	-3,240.00			
EROSION CONTROL AND ROADSIDE PLANTING										
12	INLET PROTECTION									
	5.0000	EACH	250.0000	125.0000	-50.00 %	85.0000	-66.00 %			
			1,250.00	625.00	-625.00	425.00	-825.00			
13	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %			
			10,000.00	10,000.00		10,000.00				
TRAFFIC										
14	CAST-IN-PLACE CONC. BARRIER									
	32.0000	L.F.	800.0000	500.0000	-37.50 %	500.0000	-37.50 %			
			25,600.00	16,000.00	-9,600.00	16,000.00	-9,600.00			
15	TEMPORARY BARRIER									
	688.0000	L.F.	16.6400	14.0000	-15.87 %	25.0000	50.24 %			
			11,448.32	9,632.00	-1,816.32	17,200.00	5,751.68			
16	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	1200.0000	L.F.	10.0000	5.0000	-50.00 %	5.0000	-50.00 %			
			12,000.00	6,000.00	-6,000.00	6,000.00	-6,000.00			

PS&E JOB NO : 18C533 REVISION NO :
 CONTRACT NO : 009458 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5871
 HWY : SR 005
 TITLE : I-5
 I-5 OVER PACIFIC AVE
 SEISMIC RETROFIT
 18C533
 PROJECT : NHPP-0052(217)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jun 26 2019
 AWARDED ON : Jul 10 2019

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 HAMILTON CONSTRUCTION CO. CECCANTI, INC.
 2213 SOUTH F ST - 97477-5207 4116 BROOKDALE RD E
 PO BOX 659
 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
17	ILLUMINATION SYSTEM SCA 315	L.S.							
			5,100.00	105.88 %	10,500.00	5,400.00	15,000.00	194.12 %	9,900.00
18	PROJECT TEMPORARY TRAFFIC CONTROL	L.S.							
			62,700.00	10.05 %	69,000.00	6,300.00	157,000.00	150.40 %	94,300.00
OTHER ITEMS									
19	SLOPE MONITORING POINTS	L.S.							
			10,000.00	0.00 %	10,000.00	0.00	2,500.00	-75.00 %	-7,500.00
20	CEMENT CONC. SIDEWALK	S.Y.							
	152.0000		500.0000	-93.00 %	35.0000	67.0000	67.0000	-86.60 %	
			76,000.00	-70.680.00	5,320.00	10,184.00	10,184.00	-65,816.00	
21	REMOVING AND RESETTNG SEMI-OPEN CONC. SLOPE PROTECTION	S.F.							
	300.0000		10.0000	400.00 %	50.0000	37.0000	37.0000	270.00 %	
			3,000.00	12,000.00	15,000.00	11,100.00	11,100.00	8,100.00	
22	TEMPORARY CHAIN LINK FENCE	L.F.							
	370.0000		10.0000	-70.00 %	3.0000	4.0000	4.0000	-60.00 %	
			3,700.00	-2,590.00	1,110.00	1,480.00	1,480.00	-2,220.00	
23	ROADSIDE CLEANUP	EST.							
			2,000.00	0.00 %	2,000.00		2,000.00	0.00 %	
24	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.							
			5.00	0.00 %	5.00		5.00	0.00 %	
25	MINOR CHANGE	CALC							
			-1.00	0.00 %	-1.00		-1.00	0.00 %	
26	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC							
			-1.00	0.00 %	-1.00		-1.00	0.00 %	

PS&E JOB NO : 18C533 REVISION NO :
 CONTRACT NO : 009458 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : XL5871
 HWY : SR 005
 TITLE : I-5
 I-5 OVER PACIFIC AVE
 SEISMIC RETROFIT
 18C533
 PROJECT : NHPP-0052(217)
 COUNTY(S) : THURSTON

BIDS OPENED ON : Jun 26 2019
 AWARDED ON : Jul 10 2019

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 HAMILTON CONSTRUCTION CO. CECCANTI, INC.
 2213 SOUTH F ST - 97477-5207 4116 BROOKDALE RD E
 PO BOX 659
 SPRINGFIELD OR 974770121 TACOMA WA 984461613
 CONTRACTOR NUMBER : 340000 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
27	SPCC PLAN	L.S.			-33.33 %			-66.67 %		
			1,500.00	1,000.00	-500.00	500.00	-1,000.00			
28	NO TRESPASSING SIGN	EACH			-50.00 %			-75.00 %		
	4.0000		1,000.0000	500.0000	-500.0000	250.0000	-750.0000			
			4,000.00	2,000.00	-2,000.00	1,000.00	-3,000.00			
29	HEALTH AND SAFETY PLAN	L.S.			-30.00 %			-50.00 %		
			5,000.00	3,500.00	-1,500.00	2,500.00	-2,500.00			
30	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.				0.00 %			0.00 %		
			10,000.00	10,000.00		10,000.00				
CONTRACT TOTAL			\$770,400.32	\$783,184.00	1.66%	\$897,269.00	16.47%	\$0.00		
BASE TOTAL			\$770,400.32	\$783,184.00	1.66%	\$897,269.00	16.47%	NO BID THIS ALTERNATE		