
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18X312 REVISION NO : BIDS OPENED ON : Sep 11 2019 
CONTRACT NO :009479 REGION NO : 4 AWARDED ON : Sep 19 2019 
VERSION NO :4 WORK ORDER# : XL5503
HWY :SR 433
TITLE :SR 433

LEWIS AND CLARK BRIDGE
UPGRADE ELECTRICAL
18X312

PROJECT :
COUNTY(S) :COLUMBIA,COWLITZ

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/22/2019
14:41

DOT_RGGB01

, STP-0433(011)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986650980

6000 NE 88TH ST SUITE B-105
MILL PLAIN ELECTRIC, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

535000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

NORTHEAST ELECTRIC, LLC COLVICO, INC.
1780 DOWN RIVER DR 2812 N PITTSBURG ST

SPOKANE  WA  99207-4854
WOODLAND   WA  986749699 SPOKANE   WA  992202682
CONTRACTOR NUMBER : 100520 CONTRACTOR NUMBER : 100025

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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PREPARATION
1 MOBILIZATION 

L.S. -30.82 % -10.22 % -30.57 %

115,580.00 -51,500.60 150,000.00 -17,080.60 116,000.00 -51,080.60167,080.60

EROSION CONTROL AND ROADSIDE PLANTING

90.0000
2 ESC LEAD 

40.0000 DAY -70.00 % 150.0000 -50.00 % 1,600.0000 433.33 %

3,600.00 -8,400.00 6,000.00 -6,000.00 64,000.00 52,000.00
300.0000
12,000.00

3 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

TRAFFIC
4 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -79.57 % -62.68 % -36.20 %

82,120.00 -319,780.00 150,000.00 -251,900.00 256,418.00 -145,482.00401,900.00
5 PEDESTRIAN TRAFFIC CONTROL 

L.S. -86.96 % -83.47 % -98.35 %

7,890.00 -52,610.00 10,000.00 -50,500.00 1,000.00 -59,500.0060,500.00

OTHER ITEMS
6 UPGRADE ELECTRICAL REPLACEMENT AND REFURBISHMENT

L.S. 3.39 % 1.06 % 42.17 %

1,227,612.00 40,210.00 1,200,000.00 12,598.00 1,688,086.00 500,684.001,187,402.00
7 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
8 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
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OTHER ITEMS
9 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
10 SPCC PLAN 

L.S. -40.00 % 175.00 % 350.00 %

1,200.00 -800.00 5,500.00 3,500.00 9,000.00 7,000.002,000.00

$1,445,006.00 -21.38% $1,528,504.00 -16.83% $2,141,508.00 16.52%$1,837,886.60CONTRACT TOTAL

$2,141,508.00$1,445,006.00 $1,528,504.00BASE TOTAL -21.38% -16.83% 16.52%$1,837,886.60


