
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :18X314 REVISION NO : BIDS OPENED ON : May  5 2021 
CONTRACT NO :009685 REGION NO : 4 AWARDED ON :             
VERSION NO :7 WORK ORDER# : XL5788
HWY :SR 000,501
TITLE :SR 501

I-5 TO W 26TH AVE EXT VIC        
INCLUDING COUPLET -  PAVING
18X314

PROJECT :
COUNTY(S) :CLARK

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/19/2021
09:49

DOT_RGGB01

NHFP-0501(025), NHPP-0501(025)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

OLYMPIA   WA  985129160

3200 113TH AVE SW
GRANITE CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 2ND BIDDER -------

LAKESIDE INDUSTRIES, INC.
8705 NE 117TH AVE

VANCOUVER   WA  986623247
CONTRACTOR NUMBER : 469025

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -60.04 % -38.24 %

81,497.95 -122,440.05 125,951.00 -77,987.00203,938.00

2.2500
2 REMOVING PLASTIC LINE 

575.0000 L.F. -25.00 % 1.0000 -66.67 %

1,293.75 -431.25 575.00 -1,150.00
3.0000

1,725.00

5.0000
3 REMOVING PLASTIC CROSSWALK LINE 

416.0000 S.F. 25.00 % 3.5000 -12.50 %

2,080.00 416.00 1,456.00 -208.00
4.0000

1,664.00

HOT MIX ASPHALT

16.0000
4 SEALING EXISTING LONGITUDINAL AND TRANSVERSE JOINT 

160.0000 L.F. -46.67 % 30.0000 0.00 %

2,560.00 -2,240.00 4,800.00 0.00
30.0000
4,800.00

1.0000
5 PLANING BITUMINOUS PAVEMENT 

100023.0000 S.Y. -60.00 % 2.5000 0.00 %

100,023.00 -150,034.50 250,057.50 0.00
2.5000

250,057.50

120.0000
6 HMA CL. 3/8 IN. PG 58V-22

10787.0000 TON 9.09 % 110.0000 0.00 %

1,294,440.00 107,870.00 1,186,570.00 0.00
110.0000

1,186,570.00
7 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

35,695.00 35,695.0035,695.00
8 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

23,830.00 23,830.0023,830.00
9 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

6,961.00 6,961.006,961.00
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EROSION CONTROL AND ROADSIDE PLANTING

100.0000
10 ESC LEAD 

50.0000 DAY 0.00 % 125.0000 25.00 %

5,000.00 0.00 6,250.00 1,250.00
100.0000
5,000.00

100.0000
11 INLET PROTECTION 

105.0000 EACH 0.00 % 100.0000 0.00 %

10,500.00 0.00 10,500.00 0.00
100.0000
10,500.00

12 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

TRAFFIC

15,000.0000
13 TRANSPORTABLE ATTENUATOR 

1.0000 EACH 156.41 % 10,000.0000 70.94 %

15,000.00 9,150.00 10,000.00 4,150.00
5,850.0000
5,850.00

80.0000
14 OPERATION OF TRANSPORTABLE ATTENUATOR 

435.0000 HR  14.29 % 83.0000 18.57 %

34,800.00 4,350.00 36,105.00 5,655.00
70.0000

30,450.00
15 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

0.7000
16 PLASTIC LINE 

41842.0000 L.F. -53.33 % 0.4000 -73.33 %

29,289.40 -33,473.60 16,736.80 -46,026.20
1.5000

62,763.00

1.2000
17 PLASTIC WIDE LANE LINE 

22074.0000 L.F. -52.00 % 0.7500 -70.00 %

26,488.80 -28,696.20 16,555.50 -38,629.50
2.5000

55,185.00

2.9000
18 PROFILED PLASTIC WIDE LANE LINE 

1904.0000 L.F. -51.67 % 3.2500 -45.83 %

5,521.60 -5,902.40 6,188.00 -5,236.00
6.0000

11,424.00

10.0000
19 PLASTIC CROSSWALK LINE 

9088.0000 S.F. 11.11 % 8.7500 -2.78 %

90,880.00 9,088.00 79,520.00 -2,272.00
9.0000

81,792.00
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10.0000
20 PLASTIC BIKE CROSSWALK LIKE

5192.0000 S.F. 11.11 % 10.0000 11.11 %

51,920.00 5,192.00 51,920.00 5,192.00
9.0000

46,728.00

11.0000
21 PLASTIC BIKE/PED CROSSWALK LINE

1545.0000 S.F. 22.22 % 8.7500 -2.78 %

16,995.00 3,090.00 13,518.75 -386.25
9.0000

13,905.00

650.0000
22 PLASTIC TWO-STAGE BICYCLE TURN BOX

2.0000 EACH 116.67 % 1,000.0000 233.33 %

1,300.00 700.00 2,000.00 1,400.00
300.0000
600.00

13.0000
23 PLASTIC BIKE BOX

12031.0000 S.F. -35.00 % 10.0000 -50.00 %

156,403.00 -84,217.00 120,310.00 -120,310.00
20.0000

240,620.00

475.0000
24 PLASTIC SHARED LANE SYMBOL

2.0000 EACH -5.00 % 525.0000 5.00 %

950.00 -50.00 1,050.00 50.00
500.0000
1,000.00

12.0000
25 PLASTIC STOP LINE 

1632.0000 L.F. 20.00 % 13.5000 35.00 %

19,584.00 3,264.00 22,032.00 5,712.00
10.0000

16,320.00

150.0000
26 PLASTIC TRAFFIC ARROW 

94.0000 EACH -25.00 % 185.0000 -7.50 %

14,100.00 -4,700.00 17,390.00 -1,410.00
200.0000
18,800.00

150.0000
27 PLASTIC TRAFFIC LETTER 

15.0000 EACH -25.00 % 95.0000 -52.50 %

2,250.00 -750.00 1,425.00 -1,575.00
200.0000
3,000.00

100.0000
28 PLASTIC YIELD LINE SYMBOL 

17.0000 EACH -50.00 % 30.0000 -85.00 %

1,700.00 -1,700.00 510.00 -2,890.00
200.0000
3,400.00

80.0000
29 PLASTIC ACCESS PARKING SPACE SYMBOL 

171.0000 EACH 45.45 % 26.0000 -52.73 %

13,680.00 4,275.00 4,446.00 -4,959.00
55.0000
9,405.00

300.0000
30 PLASTIC BICYCLE LANE SYMBOL 

79.0000 EACH 275.00 % 270.0000 237.50 %

23,700.00 17,380.00 21,330.00 15,010.00
80.0000
6,320.00
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1,200.0000
31 PLASTIC RAILROAD CROSSING SYMBOL 

6.0000 EACH 140.00 % 1,250.0000 150.00 %

7,200.00 4,200.00 7,500.00 4,500.00
500.0000
3,000.00

500.0000
32 RAISED PAVEMENT MARKER TYPE 2 

3.5700 HUND -50.00 % 500.0000 -50.00 %

1,785.00 -1,785.00 1,785.00 -1,785.00
1,000.0000
3,570.00

33 PERMANENT SIGNING 
L.S. 13.64 % 158.26 %

55,000.00 6,600.00 125,000.00 76,600.0048,400.00

0.5000
34 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

71814.0000 L.F. 100.00 % 0.7500 200.00 %

35,907.00 17,953.50 53,860.50 35,907.00
0.2500

17,953.50
35 TRAFFIC SIGNAL SYSTEM MODIFICATIONS

L.S. 150.00 % 200.00 %

10,000.00 6,000.00 12,000.00 8,000.004,000.00

7.0000
36 SEQUENTIAL ARROW SIGN 

435.0000 HR  75.00 % 5.0000 25.00 %

3,045.00 1,305.00 2,175.00 435.00
4.0000

1,740.00

16.0000
37 PORTABLE CHANGEABLE MESSAGE SIGN 

435.0000 HR  100.00 % 9.0000 12.50 %

6,960.00 3,480.00 3,915.00 435.00
8.0000

3,480.00
38 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -33.33 % 10.00 %

40,000.00 -20,000.00 66,000.00 6,000.0060,000.00

85.0000
39 OTHER TRAFFIC CONTROL LABOR 

1408.0000 HR  21.43 % 83.0000 18.57 %

119,680.00 21,120.00 116,864.00 18,304.00
70.0000

98,560.00
40 TRAFFIC CONTROL SUPERVISOR 

L.S. 23.08 % 56.92 %

40,000.00 7,500.00 51,000.00 18,500.0032,500.00

1.0000
41 PAINTING CURB 

9535.0000 L.F. -80.00 % 2.2500 -55.00 %

9,535.00 -38,140.00 21,453.75 -26,221.25
5.0000

47,675.00
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6.5000
42 PLASTIC CROSSHATCH MARKING 

928.0000 L.F. -45.83 % 6.5000 -45.83 %

6,032.00 -5,104.00 6,032.00 -5,104.00
12.0000

11,136.00

3.0000
43 PLASTIC CROSSHATCH MARKING (BIKE LANE BUFFER)

3477.0000 L.F. -62.50 % 3.2500 -59.38 %

10,431.00 -17,385.00 11,300.25 -16,515.75
8.0000

27,816.00

2.2500
44 PLASTIC DOTTED EXTENSION LINE

2374.0000 L.F. -55.00 % 0.9500 -81.00 %

5,341.50 -6,528.50 2,255.30 -9,614.70
5.0000

11,870.00

1.7500
45 PLASTIC WIDE DOTTED ENTRY  LINE 

4052.0000 L.F. -65.00 % 0.5500 -89.00 %

7,091.00 -13,169.00 2,228.60 -18,031.40
5.0000

20,260.00

OTHER ITEMS
46 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
47 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
48 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
49 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-5.00 -5.00-5.00
50 ELECTRONIC TICKETING SYSTEM 

L.S. -33.33 % 0.00 %

1,000.00 -500.00 1,500.00 0.001,500.00
51 SPCC PLAN 

L.S. 0.00 % -15.00 %

1,000.00 0.00 850.00 -150.001,000.00
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OTHER ITEMS
52 HEALTH AND SAFETY PLAN 

L.S. 0.00 % -15.00 %

1,000.00 0.00 850.00 -150.001,000.00
53 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS 

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

$2,449,449.00 -11.05% $2,580,250.95 -6.30% $0.00
2ND BIDDER  REJECTED 

$2,753,762.00CONTRACT TOTAL

$2,449,449.00 $2,580,250.95BASE TOTAL -11.05% -6.30%$2,753,762.00

2ND BIDDER REJECTED




