

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- LOW BIDDER -----	----- 4TH BIDDER -----	----- 2ND BIDDER -----
MCDONALD EXCAVATING, INC. 2719 MAIN ST	ADVANCED EXCAVATING SPECIALIS 1010 COLUMBIA BLVD	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300
WASHOUGAL WA 986714109 CONTRACTOR NUMBER : 100648	LONGVIEW WA 986321036 CONTRACTOR NUMBER : 100824	BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			56.00 %			10.00 %		9.44 %
			50,000.00	78,000.00	28,000.00	55,000.00	5,000.00	54,720.00	4,720.00	
2	CLEARING AND GRUBBING									
	0.5000	ACRE	8,000.0000	20,000.0000	150.00 %	7,700.0000	-3.75 %	20,000.0000	150.00 %	
			4,000.00	10,000.00	6,000.00	3,850.00	-150.00	10,000.00	6,000.00	
3	REMOVING DRAINAGE STRUCTURE									
	8.0000	EACH	800.0000	400.0000	-50.00 %	1,050.0000	31.25 %	500.0000	-37.50 %	
			6,400.00	3,200.00	-3,200.00	8,400.00	2,000.00	4,000.00	-2,400.00	
4	REMOVING CEMENT CONC. SIDEWALK									
	245.0000	S.Y.	25.0000	15.0000	-40.00 %	20.0000	-20.00 %	6.0000	-76.00 %	
			6,125.00	3,675.00	-2,450.00	4,900.00	-1,225.00	1,470.00	-4,655.00	
5	REMOVING CEMENT CONC. CURB AND GUTTER									
	355.0000	L.F.	16.0000	6.0000	-62.50 %	10.0000	-37.50 %	3.0000	-81.25 %	
			5,680.00	2,130.00	-3,550.00	3,550.00	-2,130.00	1,065.00	-4,615.00	
6	REMOVING TRAFFIC ISLAND									
	5.0000	S.Y.	30.0000	22.0000	-26.67 %	500.0000	1,566.67 %	50.0000	66.67 %	
			150.00	110.00	-40.00	2,500.00	2,350.00	250.00	100.00	
7	REMOVING PLASTIC LINE									
	2640.0000	L.F.	1.5000	1.2500	-16.67 %	1.5500	3.33 %	1.5000	0.00 %	
			3,960.00	3,300.00	-660.00	4,092.00	132.00	3,960.00	0.00	
8	REMOVING PLASTIC TRAFFIC MARKING									
	2.0000	EACH	400.0000	125.0000	-68.75 %	105.0000	-73.75 %	140.0000	-65.00 %	
			800.00	250.00	-550.00	210.00	-590.00	280.00	-520.00	
9	REMOVING RAISED PAVEMENT MARKER									
	0.4100	HUND	400.0000	650.0000	62.50 %	1,020.0000	155.00 %	800.0000	100.00 %	
			164.00	266.50	102.50	418.20	254.20	328.00	164.00	
GRADING										
10	POND EXCAVATION INCLUDING HAUL									
	1802.0000	C.Y.	15.0000	40.0000	166.67 %	27.5000	83.33 %	22.0000	46.67 %	
			27,030.00	72,080.00	45,050.00	49,555.00	22,525.00	39,644.00	12,614.00	

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- LOW BIDDER ----- 4TH BIDDER ----- 2ND BIDDER -----
 MCDONALD EXCAVATING, INC. ADVANCED EXCAVATING SPECIALIS TAPANI, INC.
 2719 MAIN ST 1010 COLUMBIA BLVD 1904 SE 6TH PLACE
 WASHOUGAL WA 986714109 LONGVIEW WA 986321036 BATTLE GROUND WA 986041900
 CONTRACTOR NUMBER : 100648 CONTRACTOR NUMBER : 100824 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING										
11	EMBANKMENT COMPACTION									
	40.0000	C.Y.	20.0000	15.0000	-25.00 %	5.0000	-75.00 %	6.0000	-70.00 %	
			800.00	600.00	-200.00	200.00	-600.00	240.00	-560.00	
DRAINAGE										
12	CONCRETE INLET									
	1.0000	EACH	1,800.0000	1,775.0000	-1.39 %	2,200.0000	22.22 %	3,000.0000	66.67 %	
			1,800.00	1,775.00	-25.00	2,200.00	400.00	3,000.00	1,200.00	
13	QUARRY SPALLS									
	3.0000	C.Y.	120.0000	180.0000	50.00 %	150.0000	25.00 %	150.0000	25.00 %	
			360.00	540.00	180.00	450.00	90.00	450.00	90.00	
STORM SEWER										
14	CATCH BASIN TYPE 1									
	4.0000	EACH	2,200.0000	2,175.0000	-1.14 %	2,200.0000	0.00 %	3,000.0000	36.36 %	
			8,800.00	8,700.00	-100.00	8,800.00	0.00	12,000.00	3,200.00	
15	CATCH BASIN TYPE 2 48 IN. DIAM.									
	3.0000	EACH	3,500.0000	4,425.0000	26.43 %	3,500.0000	0.00 %	6,000.0000	71.43 %	
			10,500.00	13,275.00	2,775.00	10,500.00	0.00	18,000.00	7,500.00	
16	TESTING STORM SEWER PIPE									
	381.0000	L.F.	3.0000	3.0000	0.00 %	5.0000	66.67 %	9.0000	200.00 %	
			1,143.00	1,143.00	0.00	1,905.00	762.00	3,429.00	2,286.00	
17	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.									
	267.0000	L.F.	100.0000	105.0000	5.00 %	130.0000	30.00 %	125.0000	25.00 %	
			26,700.00	28,035.00	1,335.00	34,710.00	8,010.00	33,375.00	6,675.00	
18	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.									
	56.0000	L.F.	90.0000	105.0000	16.67 %	122.0000	35.56 %	150.0000	66.67 %	
			5,040.00	5,880.00	840.00	6,832.00	1,792.00	8,400.00	3,360.00	

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- LOW BIDDER ----- 4TH BIDDER ----- 2ND BIDDER -----
 MCDONALD EXCAVATING, INC. ADVANCED EXCAVATING SPECIALIS TAPANI, INC.
 2719 MAIN ST 1010 COLUMBIA BLVD 1904 SE 6TH PLACE
 98604-8300
 WASHOUGAL WA 986714109 LONGVIEW WA 986321036 BATTLE GROUND WA 986041900
 CONTRACTOR NUMBER : 100648 CONTRACTOR NUMBER : 100824 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STORM SEWER										
19	STORMWATER PRE-TREATMENT STRUCTURE									
	1.0000 EACH		25,000.0000	31,250.0000	25.00 %	22,000.0000	-12.00 %	40,180.0000	60.72 %	
			25,000.00	31,250.00	6,250.00	22,000.00	-3,000.00	40,180.00	15,180.00	
SANITARY SEWER										
20	DUCTILE IRON SEWER PIPE 12 IN. DIAM.									
	66.0000 L.F.		80.0000	105.0000	31.25 %	92.0000	15.00 %	150.0000	87.50 %	
			5,280.00	6,930.00	1,650.00	6,072.00	792.00	9,900.00	4,620.00	
SURFACING										
21	CRUSHED SURFACING BASE COURSE									
	40.0000 C.Y.		60.0000	50.0000	-16.67 %	100.0000	66.67 %	149.0000	148.33 %	
			2,400.00	2,000.00	-400.00	4,000.00	1,600.00	5,960.00	3,560.00	
HOT MIX ASPHALT										
22	PLANING BITUMINOUS PAVEMENT									
	850.0000 S.Y.		15.0000	20.0000	33.33 %	21.0000	40.00 %	16.0000	6.67 %	
			12,750.00	17,000.00	4,250.00	17,850.00	5,100.00	13,600.00	850.00	
23	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22									
	213.0000 TON		250.0000	125.0000	-50.00 %	300.0000	20.00 %	131.0000	-47.60 %	
			53,250.00	26,625.00	-26,625.00	63,900.00	10,650.00	27,903.00	-25,347.00	
24	ASPHALT COST PRICE ADJUSTMENT									
	CALC				0.00 %		0.00 %		0.00 %	
			1.00	1.00		1.00		1.00		
EROSION CONTROL AND ROADSIDE PLANTING										
25	ESC LEAD									
	5.0000 DAY		200.0000	125.0000	-37.50 %	100.0000	-50.00 %	100.0000	-50.00 %	
			1,000.00	625.00	-375.00	500.00	-500.00	500.00	-500.00	

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- LOW BIDDER ----- 4TH BIDDER ----- 2ND BIDDER -----
 MCDONALD EXCAVATING, INC. ADVANCED EXCAVATING SPECIALIS TAPANI, INC.
 2719 MAIN ST 1010 COLUMBIA BLVD 1904 SE 6TH PLACE
 98604-8300
 WASHOUGAL WA 986714109 LONGVIEW WA 986321036 BATTLE GROUND WA 986041900
 CONTRACTOR NUMBER : 100648 CONTRACTOR NUMBER : 100824 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
26	STABILIZED CONSTRUCTION ENTRANCE									
	225.0000	S.Y.	30.0000	30.0000	0.00 %	10.0000	-66.67 %	30.0000	0.00 %	
			6,750.00	6,750.00	0.00	2,250.00	-4,500.00	6,750.00	0.00	
27	STREET CLEANING									
	20.0000	HR	170.0000	150.0000	-11.76 %	200.0000	17.65 %	225.0000	32.35 %	
			3,400.00	3,000.00	-400.00	4,000.00	600.00	4,500.00	1,100.00	
28	SILT FENCE									
	900.0000	L.F.	5.0000	4.0000	-20.00 %	2.0000	-60.00 %	7.0000	40.00 %	
			4,500.00	3,600.00	-900.00	1,800.00	-2,700.00	6,300.00	1,800.00	
29	EROSION/WATER POLLUTION CONTROL EST.									
			5,000.00	5,000.00	0.00 %	5,000.00	0.00 %	5,000.00	0.00 %	
30	SEEDING, FERTILIZING, AND MULCHING - SITE									
	0.4600	ACRE	13,000.0000	5,500.0000	-57.69 %	5,000.0000	-61.54 %	11,000.0000	-15.38 %	
			5,980.00	2,530.00	-3,450.00	2,300.00	-3,680.00	5,060.00	-920.00	
31	TOPSOIL TYPE A									
	0.1100	ACRE	35,000.0000	170,000.0000	385.71 %	160,000.0000	357.14 %	140,000.0000	300.00 %	
			3,850.00	18,700.00	14,850.00	17,600.00	13,750.00	15,400.00	11,550.00	
32	BIODEGRADABLE EROSION CONTROL BLANKET									
	728.0000	S.Y.	6.0000	5.0000	-16.67 %	4.0000	-33.33 %	6.2500	4.17 %	
			4,368.00	3,640.00	-728.00	2,912.00	-1,456.00	4,550.00	182.00	
TRAFFIC										
33	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	360.0000	L.F.	65.0000	60.0000	-7.69 %	72.0000	10.77 %	83.0000	27.69 %	
			23,400.00	21,600.00	-1,800.00	25,920.00	2,520.00	29,880.00	6,480.00	
34	TRANSPORTABLE ATTENUATOR									
	1.0000	EACH	8,000.0000	3,650.0000	-54.38 %	4,300.0000	-46.25 %	5,000.0000	-37.50 %	
			8,000.00	3,650.00	-4,350.00	4,300.00	-3,700.00	5,000.00	-3,000.00	
35	OPERATION OF TRANSPORTABLE ATTENUATOR									
	20.0000	HR	80.0000	95.0000	18.75 %	65.5000	-18.13 %	65.0000	-18.75 %	
			1,600.00	1,900.00	300.00	1,310.00	-290.00	1,300.00	-300.00	

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- LOW BIDDER ----- 4TH BIDDER ----- 2ND BIDDER -----
 MCDONALD EXCAVATING, INC. ADVANCED EXCAVATING SPECIALIS TAPANI, INC.
 2719 MAIN ST 1010 COLUMBIA BLVD 1904 SE 6TH PLACE
 WASHOUGAL WA 986714109 LONGVIEW WA 986321036 BATTLE GROUND WA 986041900
 CONTRACTOR NUMBER : 100648 CONTRACTOR NUMBER : 100824 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
36	REPAIR TRANSPORTABLE ATTENUATOR	EST.			0.00 %			0.00 %		0.00 %
			7,500.00	7,500.00		7,500.00	7,500.00		7,500.00	
37	PLASTIC LINE	L.F.	2.0000	2.2500	12.50 %	2.6000	30.00 %	2.1000	5.00 %	
	2440.0000		4,880.00	5,490.00	610.00	6,344.00	1,464.00	5,124.00	244.00	
38	PLASTIC WIDE LANE LINE	L.F.	5.0000	6.0000	20.00 %	5.1000	2.00 %	6.3000	26.00 %	
	180.0000		900.00	1,080.00	180.00	918.00	18.00	1,134.00	234.00	
39	PLASTIC STOP LINE	L.F.	57.0000	20.0000	-64.91 %	25.5000	-55.26 %	20.1000	-64.74 %	
	20.0000		1,140.00	400.00	-740.00	510.00	-630.00	402.00	-738.00	
40	PLASTIC TRAFFIC ARROW	EACH	600.0000	365.0000	-39.17 %	385.0000	-35.83 %	350.0000	-41.67 %	
	2.0000		1,200.00	730.00	-470.00	770.00	-430.00	700.00	-500.00	
41	PLASTIC DRAINAGE MARKING	EACH	90.0000	65.0000	-27.78 %	100.0000	11.11 %	63.0000	-30.00 %	
	7.0000		630.00	455.00	-175.00	700.00	70.00	441.00	-189.00	
42	RAISED PAVEMENT MARKER TYPE 1	HUND	600.0000	1,800.0000	200.00 %	970.0000	61.67 %	1,900.0000	216.67 %	
	0.4100		246.00	738.00	492.00	397.70	151.70	779.00	533.00	
43	SIGN COVERING	S.F.	6.0000	4.0000	-33.33 %	10.0000	66.67 %	39.0000	550.00 %	
	64.0000		384.00	256.00	-128.00	640.00	256.00	2,496.00	2,112.00	
44	SEQUENTIAL ARROW SIGN	HR	8.0000	1.5000	-81.25 %	5.1000	-36.25 %	3.5000	-56.25 %	
	300.0000		2,400.00	450.00	-1,950.00	1,530.00	-870.00	1,050.00	-1,350.00	
45	PORTABLE CHANGEABLE MESSAGE SIGN	HR	10.0000	2.5000	-75.00 %	8.2000	-18.00 %	12.0000	20.00 %	
	600.0000		6,000.00	1,500.00	-4,500.00	4,920.00	-1,080.00	7,200.00	1,200.00	
46	OTHER TEMPORARY TRAFFIC CONTROL	L.S.			-71.83 %		-11.09 %		-87.48 %	
			15,972.00	4,500.00	-11,472.00	14,200.00	-1,772.00	2,000.00	-13,972.00	

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- LOW BIDDER -----	----- 4TH BIDDER -----	----- 2ND BIDDER -----
MCDONALD EXCAVATING, INC. 2719 MAIN ST	ADVANCED EXCAVATING SPECIALIS 1010 COLUMBIA BLVD	TAPANI, INC. 1904 SE 6TH PLACE 98604-8300
WASHOUGAL WA 986714109 CONTRACTOR NUMBER : 100648	LONGVIEW WA 986321036 CONTRACTOR NUMBER : 100824	BATTLE GROUND WA 986041900 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
47	FLAGGERS									
	200.0000	HR	65.0000	50.0000	-23.08 %	65.0000	0.00 %	58.0000	-10.77 %	
			13,000.00	10,000.00	-3,000.00	13,000.00	0.00	11,600.00	-1,400.00	
48	OTHER TRAFFIC CONTROL LABOR									
	400.0000	HR	65.0000	50.0000	-23.08 %	69.0000	6.15 %	61.0000	-6.15 %	
			26,000.00	20,000.00	-6,000.00	27,600.00	1,600.00	24,400.00	-1,600.00	
49	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-36.36 %		-9.09 %		-39.39 %	
			16,500.00	10,500.00	-6,000.00	15,000.00	-1,500.00	10,000.00	-6,500.00	
50	CONSTRUCTION SIGNS CLASS A									
	164.0000	S.F.	30.0000	21.0000	-30.00 %	24.0000	-20.00 %	19.0000	-36.67 %	
			4,920.00	3,444.00	-1,476.00	3,936.00	-984.00	3,116.00	-1,804.00	
51	PEDESTRIAN TRAFFIC CONTROL									
		L.S.			-93.00 %		-50.00 %		-80.00 %	
			5,000.00	350.00	-4,650.00	2,500.00	-2,500.00	1,000.00	-4,000.00	
52	PAINTING CURB									
	1240.0000	L.F.	2.5000	3.0000	20.00 %	3.5000	40.00 %	3.2000	28.00 %	
			3,100.00	3,720.00	620.00	4,340.00	1,240.00	3,968.00	868.00	
OTHER ITEMS										
53	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	181.0000	C.Y.	60.0000	10.0000	-83.33 %	9.0000	-85.00 %	9.5000	-84.17 %	
			10,860.00	1,810.00	-9,050.00	1,629.00	-9,231.00	1,719.50	-9,140.50	
54	SHORING OR EXTRA EXCAVATION CLASS B									
	100.0000	S.F.	2.0000	1.0000	-50.00 %	10.0000	400.00 %	31.0000	1,450.00 %	
			200.00	100.00	-100.00	1,000.00	800.00	3,100.00	2,900.00	
55	CONTROLLED DENSITY FILL									
	97.0000	C.Y.	300.0000	245.0000	-18.33 %	375.0000	25.00 %	150.0000	-50.00 %	
			29,100.00	23,765.00	-5,335.00	36,375.00	7,275.00	14,550.00	-14,550.00	
56	PLUGGING EXISTING PIPE									
	6.0000	EACH	350.0000	300.0000	-14.29 %	400.0000	14.29 %	750.0000	114.29 %	
			2,100.00	1,800.00	-300.00	2,400.00	300.00	4,500.00	2,400.00	

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- LOW BIDDER ----- 4TH BIDDER ----- 2ND BIDDER -----
 MCDONALD EXCAVATING, INC. ADVANCED EXCAVATING SPECIALIS TAPANI, INC.
 2719 MAIN ST 1010 COLUMBIA BLVD 1904 SE 6TH PLACE
 98604-8300
 WASHOUGAL WA 986714109 LONGVIEW WA 986321036 BATTLE GROUND WA 986041900
 CONTRACTOR NUMBER : 100648 CONTRACTOR NUMBER : 100824 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
57	ADA FEATURES SURVEYING	L.S.			-87.50 %			-50.00 %		-68.00 %
			10,000.00	1,250.00	-8,750.00	5,000.00	-5,000.00	3,200.00	-6,800.00	
58	CEMENT CONC. SIDEWALK	S.Y.			106.25 %			243.75 %		131.25 %
	186.0000		80.0000	165.0000	15,810.00	275.0000	36,270.00	185.0000	34,410.00	19,530.00
59	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1	S.Y.			87.50 %			200.00 %		83.33 %
	34.0000		120.0000	225.0000	3,570.00	360.0000	8,160.00	220.0000	7,480.00	3,400.00
60	MONOLITHIC CEMENT CONC. CURB AND SIDEWALK	S.Y.			588.89 %			311.11 %		227.78 %
	5.0000		90.0000	620.0000	2,650.00	370.0000	1,400.00	295.0000	1,475.00	1,025.00
61	CHAIN LINK FENCE TYPE 3	L.F.			-24.00 %			24.00 %		-24.00 %
	585.0000		25.0000	19.0000	-3,510.00	31.0000	3,510.00	19.0000	11,115.00	-3,510.00
62	DOUBLE 20 FT. CHAIN LINK GATE	EACH			-78.57 %			-25.71 %		-68.57 %
	1.0000		3,500.0000	750.0000	-2,750.00	2,600.0000	-900.00	1,100.0000	1,100.00	-2,400.00
63	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.			-52.50 %			175.00 %		-90.25 %
			2,000.00	950.00	-1,050.00	5,500.00	3,500.00	195.00		-1,805.00
64	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			5,000.00	5,000.00		5,000.00		5,000.00		
65	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
66	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		
67	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/02/2018

*** BID CHECK REPORT ***

TIME: 09:33

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- LOW BIDDER ----- 4TH BIDDER ----- 2ND BIDDER -----
 MCDONALD EXCAVATING, INC. ADVANCED EXCAVATING SPECIALIS TAPANI, INC.
 2719 MAIN ST 1010 COLUMBIA BLVD 1904 SE 6TH PLACE
 WASHOUGAL WA 986714109 LONGVIEW WA 986321036 98604-8300
 CONTRACTOR NUMBER : 100648 CONTRACTOR NUMBER : 100824 BATTLE GROUND WA 986041900
 CONTRACTOR NUMBER : 100273

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
68	SPCC PLAN	L.S.							
			1,000.00	-65.00 %	350.00	-650.00	500.00	-50.00 %	-75.00 %
								250.00	-750.00
	CONTRACT TOTAL		<u>\$533,551.00</u>	2.56%	<u>\$547,206.50</u>	2.56%	<u>\$627,974.90</u>	17.70%	<u>\$547,402.50</u> 2.60% 2ND BIDDER REJECTED
	BASE TOTAL		<u>\$533,551.00</u>	2.56%	<u>\$547,206.50</u>	2.56%	<u>\$627,974.90</u>	17.70%	<u>\$547,402.50</u> 2.60% 2ND BIDDER REJECTED

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- 3RD BIDDER -----
 CONWAY CONSTRUCTION COMPANY
 414 PIONEER ST 98642-4512
 PO BOX 303
 RIDGEFIELD WA 986420303
 CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			18.00 %				-100.00 %
			50,000.00	59,000.00	9,000.00	0.00			
2	CLEARING AND GRUBBING								
	0.5000	ACRE	8,000.0000	27,000.0000	237.50 %				-100.00 %
			4,000.00	13,500.00	9,500.00	0.00			
3	REMOVING DRAINAGE STRUCTURE								
	8.0000	EACH	800.0000	400.0000	-50.00 %				-100.00 %
			6,400.00	3,200.00	-3,200.00	0.00			
4	REMOVING CEMENT CONC. SIDEWALK								
	245.0000	S.Y.	25.0000	15.0000	-40.00 %				-100.00 %
			6,125.00	3,675.00	-2,450.00	0.00			
5	REMOVING CEMENT CONC. CURB AND GUTTER								
	355.0000	L.F.	16.0000	7.0000	-56.25 %				-100.00 %
			5,680.00	2,485.00	-3,195.00	0.00			
6	REMOVING TRAFFIC ISLAND								
	5.0000	S.Y.	30.0000	15.0000	-50.00 %				-100.00 %
			150.00	75.00	-75.00	0.00			
7	REMOVING PLASTIC LINE								
	2640.0000	L.F.	1.5000	1.6000	6.67 %				-100.00 %
			3,960.00	4,224.00	264.00	0.00			
8	REMOVING PLASTIC TRAFFIC MARKING								
	2.0000	EACH	400.0000	105.0000	-73.75 %				-100.00 %
			800.00	210.00	-590.00	0.00			
9	REMOVING RAISED PAVEMENT MARKER								
	0.4100	HUND	400.0000	1,050.0000	162.50 %				-100.00 %
			164.00	430.50	266.50	0.00			
GRADING									
10	POND EXCAVATION INCLUDING HAUL								
	1802.0000	C.Y.	15.0000	37.0000	146.67 %				-100.00 %
			27,030.00	66,674.00	39,644.00	0.00			

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- 3RD BIDDER -----
 CONWAY CONSTRUCTION COMPANY
 414 PIONEER ST 98642-4512
 PO BOX 303
 RIDGEFIELD WA 986420303
 CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
GRADING									
11	EMBANKMENT COMPACTION								
	40.0000	C.Y.	20.0000	10.0000	-50.00 %				-100.00 %
			800.00	400.00	-400.00	0.00			
DRAINAGE									
12	CONCRETE INLET								
	1.0000	EACH	1,800.0000	2,830.0000	57.22 %				-100.00 %
			1,800.00	2,830.00	1,030.00	0.00			
13	QUARRY SPALLS								
	3.0000	C.Y.	120.0000	120.0000	0.00 %				-100.00 %
			360.00	360.00	0.00	0.00			
STORM SEWER									
14	CATCH BASIN TYPE 1								
	4.0000	EACH	2,200.0000	2,800.0000	27.27 %				-100.00 %
			8,800.00	11,200.00	2,400.00	0.00			
15	CATCH BASIN TYPE 2 48 IN. DIAM.								
	3.0000	EACH	3,500.0000	5,000.0000	42.86 %				-100.00 %
			10,500.00	15,000.00	4,500.00	0.00			
16	TESTING STORM SEWER PIPE								
	381.0000	L.F.	3.0000	10.0000	233.33 %				-100.00 %
			1,143.00	3,810.00	2,667.00	0.00			
17	CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.								
	267.0000	L.F.	100.0000	133.0000	33.00 %				-100.00 %
			26,700.00	35,511.00	8,811.00	0.00			
18	SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.								
	56.0000	L.F.	90.0000	153.0000	70.00 %				-100.00 %
			5,040.00	8,568.00	3,528.00	0.00			

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- 3RD BIDDER -----

CONWAY CONSTRUCTION COMPANY
 414 PIONEER ST 98642-4512
 PO BOX 303
 RIDGEFIELD WA 986420303
 CONTRACTOR NUMBER : 100424

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STORM SEWER									
19	STORMWATER PRE-TREATMENT STRUCTURE								
	1.0000 EACH		25,000.0000	55,500.0000	122.00 %		-100.00 %		
			25,000.00	55,500.00	30,500.00	0.00			
SANITARY SEWER									
20	DUCTILE IRON SEWER PIPE 12 IN. DIAM.								
	66.0000 L.F.		80.0000	192.0000	140.00 %		-100.00 %		
			5,280.00	12,672.00	7,392.00	0.00			
SURFACING									
21	CRUSHED SURFACING BASE COURSE								
	40.0000 C.Y.		60.0000	55.0000	-8.33 %		-100.00 %		
			2,400.00	2,200.00	-200.00	0.00			
HOT MIX ASPHALT									
22	PLANING BITUMINOUS PAVEMENT								
	850.0000 S.Y.		15.0000	8.0000	-46.67 %		-100.00 %		
			12,750.00	6,800.00	-5,950.00	0.00			
23	HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22								
	213.0000 TON		250.0000	262.0000	4.80 %		-100.00 %		
			53,250.00	55,806.00	2,556.00	0.00			
24	ASPHALT COST PRICE ADJUSTMENT								
	CALC				0.00 %		0.00 %		
			1.00	1.00		0.00			
EROSION CONTROL AND ROADSIDE PLANTING									
25	ESC LEAD								
	5.0000 DAY		200.0000	800.0000	300.00 %		-100.00 %		
			1,000.00	4,000.00	3,000.00	0.00			

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- 3RD BIDDER -----
 CONWAY CONSTRUCTION COMPANY
 414 PIONEER ST 98642-4512
 PO BOX 303
 RIDGEFIELD WA 986420303
 CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
EROSION CONTROL AND ROADSIDE PLANTING									
26	STABILIZED CONSTRUCTION ENTRANCE								
	225.0000	S.Y.	30.0000	22.0000	-26.67 %				-100.00 %
			6,750.00	4,950.00	-1,800.00	0.00			
27	STREET CLEANING								
	20.0000	HR	170.0000	250.0000	47.06 %				-100.00 %
			3,400.00	5,000.00	1,600.00	0.00			
28	SILT FENCE								
	900.0000	L.F.	5.0000	4.0000	-20.00 %				-100.00 %
			4,500.00	3,600.00	-900.00	0.00			
29	EROSION/WATER POLLUTION CONTROL EST.								
			5,000.00	5,000.00	0.00 %	0.00			0.00 %
30	SEEDING, FERTILIZING, AND MULCHING - SITE								
	0.4600	ACRE	13,000.0000	5,500.0000	-57.69 %				-100.00 %
			5,980.00	2,530.00	-3,450.00	0.00			
31	TOPSOIL TYPE A								
	0.1100	ACRE	35,000.0000	243,000.0000	594.29 %				-100.00 %
			3,850.00	26,730.00	22,880.00	0.00			
32	BIODEGRADABLE EROSION CONTROL BLANKET								
	728.0000	S.Y.	6.0000	7.0000	16.67 %				-100.00 %
			4,368.00	5,096.00	728.00	0.00			
TRAFFIC									
33	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	360.0000	L.F.	65.0000	30.0000	-53.85 %				-100.00 %
			23,400.00	10,800.00	-12,600.00	0.00			
34	TRANSPORTABLE ATTENUATOR								
	1.0000	EACH	8,000.0000	4,000.0000	-50.00 %				-100.00 %
			8,000.00	4,000.00	-4,000.00	0.00			
35	OPERATION OF TRANSPORTABLE ATTENUATOR								
	20.0000	HR	80.0000	1.0000	-98.75 %				-100.00 %
			1,600.00	20.00	-1,580.00	0.00			

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- 3RD BIDDER -----
 CONWAY CONSTRUCTION COMPANY
 414 PIONEER ST 98642-4512
 PO BOX 303
 RIDGEFIELD WA 986420303
 CONTRACTOR NUMBER : 100424

CONTRACTOR NUMBER :
 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
36	REPAIR TRANSPORTABLE ATTENUATOR								
	EST.				0.00 %			0.00 %	
			7,500.00	7,500.00		0.00			
37	PLASTIC LINE								
	2440.0000	L.F.	2.0000	2.6000	30.00 %			-100.00 %	
			4,880.00	6,344.00	1,464.00	0.00			
38	PLASTIC WIDE LANE LINE								
	180.0000	L.F.	5.0000	5.3000	6.00 %			-100.00 %	
			900.00	954.00	54.00	0.00			
39	PLASTIC STOP LINE								
	20.0000	L.F.	57.0000	26.0000	-54.39 %			-100.00 %	
			1,140.00	520.00	-620.00	0.00			
40	PLASTIC TRAFFIC ARROW								
	2.0000	EACH	600.0000	394.0000	-34.33 %			-100.00 %	
			1,200.00	788.00	-412.00	0.00			
41	PLASTIC DRAINAGE MARKING								
	7.0000	EACH	90.0000	100.0000	11.11 %			-100.00 %	
			630.00	700.00	70.00	0.00			
42	RAISED PAVEMENT MARKER TYPE 1								
	0.4100	HUND	600.0000	1,580.0000	163.33 %			-100.00 %	
			246.00	647.80	401.80	0.00			
43	SIGN COVERING								
	64.0000	S.F.	6.0000	23.0000	283.33 %			-100.00 %	
			384.00	1,472.00	1,088.00	0.00			
44	SEQUENTIAL ARROW SIGN								
	300.0000	HR	8.0000	5.0000	-37.50 %			-100.00 %	
			2,400.00	1,500.00	-900.00	0.00			
45	PORTABLE CHANGEABLE MESSAGE SIGN								
	600.0000	HR	10.0000	18.0000	80.00 %			-100.00 %	
			6,000.00	10,800.00	4,800.00	0.00			
46	OTHER TEMPORARY TRAFFIC CONTROL								
	L.S.				-68.70 %			-100.00 %	
			15,972.00	5,000.00	-10,972.00	0.00			

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- 3RD BIDDER -----
 CONWAY CONSTRUCTION COMPANY
 414 PIONEER ST 98642-4512
 PO BOX 303
 RIDGEFIELD WA 986420303
 CONTRACTOR NUMBER : 100424

CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
TRAFFIC									
47	FLAGGERS								
	200.0000	HR	65.0000	60.0000	-7.69 %				-100.00 %
			13,000.00	12,000.00	-1,000.00	0.00			
48	OTHER TRAFFIC CONTROL LABOR								
	400.0000	HR	65.0000	64.0000	-1.54 %				-100.00 %
			26,000.00	25,600.00	-400.00	0.00			
49	TRAFFIC CONTROL SUPERVISOR								
		L.S.			-69.70 %				-100.00 %
			16,500.00	5,000.00	-11,500.00	0.00			
50	CONSTRUCTION SIGNS CLASS A								
	164.0000	S.F.	30.0000	28.0000	-6.67 %				-100.00 %
			4,920.00	4,592.00	-328.00	0.00			
51	PEDESTRIAN TRAFFIC CONTROL								
		L.S.			-42.00 %				-100.00 %
			5,000.00	2,900.00	-2,100.00	0.00			
52	PAINTING CURB								
	1240.0000	L.F.	2.5000	3.7000	48.00 %				-100.00 %
			3,100.00	4,588.00	1,488.00	0.00			
OTHER ITEMS									
53	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	181.0000	C.Y.	60.0000	28.0000	-53.33 %				-100.00 %
			10,860.00	5,068.00	-5,792.00	0.00			
54	SHORING OR EXTRA EXCAVATION CLASS B								
	100.0000	S.F.	2.0000	29.0000	1,350.00 %				-100.00 %
			200.00	2,900.00	2,700.00	0.00			
55	CONTROLLED DENSITY FILL								
	97.0000	C.Y.	300.0000	205.0000	-31.67 %				-100.00 %
			29,100.00	19,885.00	-9,215.00	0.00			
56	PLUGGING EXISTING PIPE								
	6.0000	EACH	350.0000	200.0000	-42.86 %				-100.00 %
			2,100.00	1,200.00	-900.00	0.00			

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- 3RD BIDDER -----
 CONWAY CONSTRUCTION COMPANY
 414 PIONEER ST 98642-4512
 PO BOX 303
 RIDGEFIELD WA 986420303
 CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER : CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
OTHER ITEMS									
57	ADA FEATURES SURVEYING	L.S.			-89.00 %				-100.00 %
			10,000.00	1,100.00	-8,900.00	0.00			
58	CEMENT CONC. SIDEWALK	S.Y.			5.00 %				-100.00 %
	186.0000		80.0000	84.0000	4.0000	0.00			
			14,880.00	15,624.00	744.00	0.00			
59	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1	S.Y.			-5.00 %				-100.00 %
	34.0000		120.0000	114.0000	-6.0000	0.00			
			4,080.00	3,876.00	-204.00	0.00			
60	MONOLITHIC CEMENT CONC. CURB AND SIDEWALK	S.Y.			18.89 %				-100.00 %
	5.0000		90.0000	107.0000	17.0000	0.00			
			450.00	535.00	85.00	0.00			
61	CHAIN LINK FENCE TYPE 3	L.F.			-16.00 %				-100.00 %
	585.0000		25.0000	21.0000	-4.0000	0.00			
			14,625.00	12,285.00	-2,340.00	0.00			
62	DOUBLE 20 FT. CHAIN LINK GATE	EACH			-54.29 %				-100.00 %
	1.0000		3,500.0000	1,600.0000	-1,900.0000	0.00			
			3,500.00	1,600.00	-1,900.00	0.00			
63	CLEANING EXISTING DRAINAGE STRUCTURE	L.S.			-75.00 %				-100.00 %
			2,000.00	500.00	-1,500.00	0.00			
64	ROADSIDE CLEANUP	EST.			0.00 %				0.00 %
			5,000.00	5,000.00	0.00	0.00			
65	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %				0.00 %
			5.00	5.00	0.00	0.00			
66	MINOR CHANGE	CALC			0.00 %				0.00 %
			-1.00	-1.00	0.00	0.00			
67	AGGREGATE COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %				0.00 %
			-1.00	-1.00	0.00	0.00			

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 07/02/2018

*** BID CHECK REPORT ***

TIME: 09:33

PS&E JOB NO : 18X332 REVISION NO :
 CONTRACT NO : 009292 REGION NO : 4
 VERSION NO : 4 WORK ORDER# : XL5525
 HWY : SR 503
 TITLE : SR 503
 DRAINAGE IMPROVEMENTS
 18X332
 PROJECT : NHPP-0503(039)
 COUNTY(S) : CLARK

BIDS OPENED ON : Jul 11 2018
 AWARDED ON : Jul 16 2018

----- 3RD BIDDER -----

CONWAY CONSTRUCTION COMPANY
 414 PIONEER ST 98642-4512
 PO BOX 303
 RIDGEFIELD WA 986420303
 CONTRACTOR NUMBER : 100424

CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		3RD BIDDER		ALTERNATE	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.

OTHER ITEMS
 68 SPCC PLAN

L.S.			1,000.00	-40.00 %	600.00	-400.00	0.00	-100.00 %
------	--	--	----------	----------	--------	---------	------	-----------

CONTRACT TOTAL	\$533,551.00	\$596,939.30	11.88%	\$0.00
----------------	--------------	--------------	--------	--------

3RD BIDDER REJECTED

BASE TOTAL	\$533,551.00	\$596,939.30	11.88%	NO BID THIS ALTERNATE	NO BID THIS ALTERNATE
------------	--------------	--------------	--------	-----------------------	-----------------------

3RD BIDDER REJECTED