
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X304 REVISION NO : BIDS OPENED ON : Mar 27 2019 
CONTRACT NO :009412 REGION NO : 4 AWARDED ON : Apr  3 2019 
VERSION NO :4 WORK ORDER# : XL5240
HWY :SR 006
TITLE :SR 6

SOUTH BRANCH FRONIA CREEK
AND FRONIA CREEK -  FISH PASSAGE
19X304

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/13/2019
11:33

DOT_RGGB01

STBG-0006(025)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

M.J. HUGHES CONSTRUCTION, INC. QUIGG BROS., INC.
11510 NE 87TH AVE 819 W STATE ST

98520-5934
VANCOUVER   WA  986621345 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 46.67 % 61.11 % 61.11 %

132,000.00 42,000.00 145,000.00 55,000.00 145,000.00 55,000.0090,000.00

10,000.0000
2 CLEARING AND GRUBBING 

0.5500 ACRE -66.67 % 21,000.0000 -30.00 % 20,000.0000 -33.33 %

5,500.00 -11,000.00 11,550.00 -4,950.00 11,000.00 -5,500.00
30,000.0000
16,500.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 100.00 % 300.00 % 900.00 %

1,000.00 500.00 2,000.00 1,500.00 5,000.00 4,500.00500.00

5.5000
4 REMOVING PAINT LINE 

591.0000 L.F. 37.50 % 7.1500 78.75 % 6.0000 50.00 %

3,250.50 886.50 4,225.65 1,861.65 3,546.00 1,182.00
4.0000

2,364.00

GRADING
5 EARTHWORK

L.S. -1.96 % 52.83 % 12.46 %

170,000.00 -3,400.00 265,000.00 91,600.00 195,000.00 21,600.00173,400.00

DRAINAGE

50.0000
6 STREAMBED SEDIMENT 

383.0000 TON -23.08 % 76.0000 16.92 % 50.0000 -23.08 %

19,150.00 -5,745.00 29,108.00 4,213.00 19,150.00 -5,745.00
65.0000

24,895.00

50.0000
7 STREAMBED COBBLES 4 IN. 

292.0000 TON -23.08 % 76.0000 16.92 % 50.0000 -23.08 %

14,600.00 -4,380.00 22,192.00 3,212.00 14,600.00 -4,380.00
65.0000

18,980.00

75.0000
8 QUARRY SPALLS 

16.0000 TON -55.88 % 50.0000 -70.59 % 75.0000 -55.88 %

1,200.00 -1,520.00 800.00 -1,920.00 1,200.00 -1,520.00
170.0000
2,720.00

9 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. BRIDGE 006/109
L.S. 104.82 % 109.64 % 116.87 %

170,000.00 87,000.00 174,000.00 91,000.00 180,000.00 97,000.0083,000.00
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DRAINAGE
10 TEMPORARY STREAM DIVERSION 

L.S. 0.00 % 33.33 % 116.67 %

30,000.00 0.00 40,000.00 10,000.00 65,000.00 35,000.0030,000.00
11 FORCE ACCOUNT - STREAMBED SAND

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

75.0000
12 STREAMBED FINE SEDIMENT

19.0000 TON 15.38 % 120.0000 84.62 % 75.0000 15.38 %

1,425.00 190.00 2,280.00 1,045.00 1,425.00 190.00
65.0000
1,235.00

STRUCTURE
13 SHORING OR EXTRA EXCAVATION CL. A BRIDGE 006/109

L.S. -72.27 % -75.04 % -58.40 %

50,000.00 -130,300.00 45,000.00 -135,300.00 75,000.00 -105,300.00180,300.00

0.0000
14 DELETED ITEM DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
15 DELETED ITEM DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

500.0000
16 PRESTRESSED CONC. GIRDER - 12 INCH PCPS

186.0000 L.F. 42.86 % 480.0000 37.14 % 450.0000 28.57 %

93,000.00 27,900.00 89,280.00 24,180.00 83,700.00 18,600.00
350.0000
65,100.00

17 SUPERSTRUCTURE - FRONIA CREEK
L.S. 132.56 % 88.37 % 190.70 %

100,000.00 57,000.00 81,000.00 38,000.00 125,000.00 82,000.0043,000.00

125.0000
18 BRIDGE RAILING TYPE SBP-12

119.0000 L.F. -16.67 % 74.0000 -50.67 % 120.0000 -20.00 %

14,875.00 -2,975.00 8,806.00 -9,044.00 14,280.00 -3,570.00
150.0000
17,850.00

300.0000
19 TRAFFIC BARRIER 

152.0000 L.F. 20.00 % 244.0000 -2.40 % 220.0000 -12.00 %

45,600.00 7,600.00 37,088.00 -912.00 33,440.00 -4,560.00
250.0000
38,000.00
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STRUCTURE

325.0000
20 BRIDGE APPROACH SLAB 

201.0000 S.Y. -7.14 % 233.0000 -33.43 % 375.0000 7.14 %

65,325.00 -5,025.00 46,833.00 -23,517.00 75,375.00 5,025.00
350.0000
70,350.00

SURFACING

35.0000
21 CRUSHED SURFACING BASE COURSE 

1012.0000 TON -22.22 % 49.0000 8.89 % 30.0000 -33.33 %

35,420.00 -10,120.00 49,588.00 4,048.00 30,360.00 -15,180.00
45.0000

45,540.00

HOT MIX ASPHALT

15.0000
22 PLANING BITUMINOUS PAVEMENT 

712.0000 S.Y. -25.00 % 10.0000 -50.00 % 7.0000 -65.00 %

10,680.00 -3,560.00 7,120.00 -7,120.00 4,984.00 -9,256.00
20.0000

14,240.00

120.0000
23 HMA CL. 3/8 IN. PG 58H-22

288.0000 TON -46.67 % 129.0000 -42.67 % 130.0000 -42.22 %

34,560.00 -30,240.00 37,152.00 -27,648.00 37,440.00 -27,360.00
225.0000
64,800.00

24 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

1,944.00 1,944.00 1,944.001,944.00
25 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

927.00 927.00 927.00927.00
26 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00

500.0000
27 HMA CORE-ROADWAY 

3.0000 EACH 212.50 % 200.0000 25.00 % 150.0000 -6.25 %

1,500.00 1,020.00 600.00 120.00 450.00 -30.00
160.0000
480.00
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HOT MIX ASPHALT

130.0000
28 COMMERCIAL HMA 

170.0000 TON -42.22 % 139.0000 -38.22 % 130.0000 -42.22 %

22,100.00 -16,150.00 23,630.00 -14,620.00 22,100.00 -16,150.00
225.0000
38,250.00

EROSION CONTROL AND ROADSIDE PLANTING

7.0000
29 COMPOST BLANKET 

3715.0000 S.Y. 16.67 % 6.2900 4.83 % 6.0000 0.00 %

26,005.00 3,715.00 23,367.35 1,077.35 22,290.00 0.00
6.0000

22,290.00

10.0000
30 COIR LOG 

470.0000 L.F. -16.67 % 9.2000 -23.33 % 15.0000 25.00 %

4,700.00 -940.00 4,324.00 -1,316.00 7,050.00 1,410.00
12.0000
5,640.00

31 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -57.14 % -57.14 % -46.43 %

6,000.00 -8,000.00 6,000.00 -8,000.00 7,500.00 -6,500.0014,000.00

8,000.0000
32 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND

0.1000 ACRE 0.00 % 22,000.0000 175.00 % 6,000.0000 -25.00 %

800.00 0.00 2,200.00 1,400.00 600.00 -200.00
8,000.0000

800.00

130,000.0000
33 TOPSOIL TYPE A 

0.1000 ACRE 420.00 % 97,000.0000 288.00 % 90,000.0000 260.00 %

13,000.00 10,500.00 9,700.00 7,200.00 9,000.00 6,500.00
25,000.0000

2,500.00

250.0000
34 PSIPE - TREE MIX ROADSIDE

20.0000 EACH 733.33 % 268.0000 793.33 % 300.0000 900.00 %

5,000.00 4,400.00 5,360.00 4,760.00 6,000.00 5,400.00
30.0000
600.00

4.0000
35 PSIPE - SHRUB MIX A

400.0000 EACH -33.33 % 5.4000 -10.00 % 5.0000 -16.67 %

1,600.00 -800.00 2,160.00 -240.00 2,000.00 -400.00
6.0000

2,400.00

5.0000
36 PSIPE - SHRUB MIX B

225.0000 EACH -16.67 % 5.4000 -10.00 % 5.0000 -16.67 %

1,125.00 -225.00 1,215.00 -135.00 1,125.00 -225.00
6.0000

1,350.00

4.0000
37 PSIPE - WETLAND MIX B

3050.0000 EACH 60.00 % 5.4000 116.00 % 5.0000 100.00 %

12,200.00 4,575.00 16,470.00 8,845.00 15,250.00 7,625.00
2.5000

7,625.00
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EROSION CONTROL AND ROADSIDE PLANTING

150,000.0000
38 BARK OR WOOD CHIP MULCH 

0.1400 ACRE 380.52 % 113,000.0000 261.99 % 110,000.0000 252.38 %

21,000.00 16,629.76 15,820.00 11,449.76 15,400.00 11,029.76
31,216.0000

4,370.24

4.0000
39 HIGH VISIBILITY FENCE 

1168.0000 L.F. -20.00 % 2.5000 -50.00 % 5.0000 0.00 %

4,672.00 -1,168.00 2,920.00 -2,920.00 5,840.00 0.00
5.0000

5,840.00

3.0000
40 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

660.0000 S.Y. -15.73 % 1.5000 -57.87 % 3.0000 -15.73 %

1,980.00 -369.60 990.00 -1,359.60 1,980.00 -369.60
3.5600

2,349.60

80.0000
41 WEED AND PEST CONTROL - CHEMICAL APPLICATION

50.0000 HR  -20.00 % 85.0000 -15.00 % 80.0000 -20.00 %

4,000.00 -1,000.00 4,250.00 -750.00 4,000.00 -1,000.00
100.0000
5,000.00

80.0000
42  WEED AND PEST CONTROL - HAND OR MECHANICAL CONTROL

50.0000 HR  14.29 % 85.0000 21.43 % 80.0000 14.29 %

4,000.00 500.00 4,250.00 750.00 4,000.00 500.00
70.0000
3,500.00

TRAFFIC

60.0000
43 EXTRUDED CURB 

20.0000 L.F. -57.14 % 145.0000 3.57 % 50.0000 -64.29 %

1,200.00 -1,600.00 2,900.00 100.00 1,000.00 -1,800.00
140.0000
2,800.00

50.0000
44 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

188.0000 L.F. -23.08 % 37.6500 -42.08 % 35.0000 -46.15 %

9,400.00 -2,820.00 7,078.20 -5,141.80 6,580.00 -5,640.00
65.0000

12,220.00

38.0000
45 BEAM GUARDRAIL TYPE 31 

401.0000 L.F. -5.00 % 30.0000 -25.00 % 30.0000 -25.00 %

15,238.00 -802.00 12,030.00 -4,010.00 12,030.00 -4,010.00
40.0000

16,040.00

5,000.0000
46 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -9.09 % 3,980.0000 -27.64 % 4,000.0000 -27.27 %

20,000.00 -2,000.00 15,920.00 -6,080.00 16,000.00 -6,000.00
5,500.0000
22,000.00

4,500.0000
47 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 12.50 % 3,275.0000 -18.13 % 3,500.0000 -12.50 %

18,000.00 2,000.00 13,100.00 -2,900.00 14,000.00 -2,000.00
4,000.0000
16,000.00
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20.0000
48 TEMPORARY BARRIER 

380.0000 L.F. -42.86 % 15.0000 -57.14 % 30.0000 -14.29 %

7,600.00 -5,700.00 5,700.00 -7,600.00 11,400.00 -1,900.00
35.0000

13,300.00

70.0000
49 FLEXIBLE GUIDE POST 

12.0000 EACH 40.00 % 45.0000 -10.00 % 150.0000 200.00 %

840.00 240.00 540.00 -60.00 1,800.00 1,200.00
50.0000
600.00

1.2500
50 PAINT LINE 

2010.0000 L.F. -50.00 % 1.1800 -52.80 % 2.0000 -20.00 %

2,512.50 -2,512.50 2,371.80 -2,653.20 4,020.00 -1,005.00
2.5000

5,025.00

60,000.0000
51 CENTERLINE RUMBLE STRIP 

0.0800 MI. 20.00 % 59,000.0000 18.00 % 60,000.0000 20.00 %

4,800.00 800.00 4,720.00 720.00 4,800.00 800.00
50,000.0000

4,000.00

70,000.0000
52 RECESSED PAVEMENT MARKER 

0.0600 HUND 2,700.00 % 69,915.5000 2,696.62 % 70,000.0000 2,700.00 %

4,200.00 4,050.00 4,194.93 4,044.93 4,200.00 4,050.00
2,500.0000

150.00

3.0000
53 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

1160.0000 L.F. -25.00 % 3.5000 -12.50 % 3.0000 -25.00 %

3,480.00 -1,160.00 4,060.00 -580.00 3,480.00 -1,160.00
4.0000

4,640.00
54 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 

L.S. -33.33 % -25.00 % -16.67 %

20,000.00 -10,000.00 22,500.00 -7,500.00 25,000.00 -5,000.0030,000.00

50.0000
55 CONDUIT PIPE 2 IN. DIAM. 

463.0000 L.F. 233.33 % 20.0000 33.33 % 50.0000 233.33 %

23,150.00 16,205.00 9,260.00 2,315.00 23,150.00 16,205.00
15.0000
6,945.00

20.0000
56 CONSTRUCTION SIGNS CLASS A 

294.0000 S.F. -33.33 % 37.0000 23.33 % 35.0000 16.67 %

5,880.00 -2,940.00 10,878.00 2,058.00 10,290.00 1,470.00
30.0000
8,820.00

57 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. -69.51 % -62.20 % -14.63 %

25,000.00 -57,000.00 31,000.00 -51,000.00 70,000.00 -12,000.0082,000.00
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OTHER ITEMS
58 MIN BID REQ - TYPE B PROGRESS SCHEDULE $5,000

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

800.0000
59 PLUGGING EXISTING PIPE 

2.0000 EACH 60.00 % 600.0000 20.00 % 500.0000 0.00 %

1,600.00 600.00 1,200.00 200.00 1,000.00 0.00
500.0000
1,000.00

60 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00
61 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
62 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
63 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
64 SPCC PLAN 

L.S. 0.00 % 230.00 % 0.00 %

1,000.00 0.00 3,300.00 2,300.00 1,000.00 0.001,000.00

4.0000
65 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

1188.0000 S.Y. 33.33 % 1.2000 -60.00 % 3.0000 0.00 %

4,752.00 1,188.00 1,425.60 -2,138.40 3,564.00 0.00
3.0000

3,564.00

1.3000
66 ST. REINF. BAR FOR WINGWALL

6684.0000 LB. 4.00 % 3.0000 140.00 % 3.0000 140.00 %

8,689.20 334.20 20,052.00 11,697.00 20,052.00 11,697.00
1.2500

8,355.00

1,200.0000
67 CONC. CLASS 4000 FOR WINGWALL

51.0000 C.Y. 100.00 % 850.0000 41.67 % 900.0000 50.00 %

61,200.00 30,600.00 43,350.00 12,750.00 45,900.00 15,300.00
600.0000
30,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X304 REVISION NO : BIDS OPENED ON : Mar 27 2019 
CONTRACT NO :009412 REGION NO : 4 AWARDED ON : Apr  3 2019 
VERSION NO :4 WORK ORDER# : XL5240
HWY :SR 006
TITLE :SR 6

SOUTH BRANCH FRONIA CREEK
AND FRONIA CREEK -  FISH PASSAGE
19X304

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/13/2019
11:33

DOT_RGGB01

STBG-0006(025)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODLAND   WA  986749546
 
1363 DOWN RIVER DR
STELLAR J. CORPORATION

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101038CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

M.J. HUGHES CONSTRUCTION, INC. QUIGG BROS., INC.
11510 NE 87TH AVE 819 W STATE ST

98520-5934
VANCOUVER   WA  986621345 ABERDEEN   WA  985200281
CONTRACTOR NUMBER : 100214 CONTRACTOR NUMBER : 680000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

100.0000
68 CRUSHED SURFACING TOP COURSE

27.0000 TON 150.00 % 220.0000 450.00 % 90.0000 125.00 %

2,700.00 1,620.00 5,940.00 4,860.00 2,430.00 1,350.00
40.0000
1,080.00

$1,383,884.20 -0.10% $1,458,174.53 5.26% $1,542,156.00 11.32%$1,385,282.84CONTRACT TOTAL

$1,542,156.00$1,383,884.20 $1,458,174.53BASE TOTAL -0.10% 5.26% 11.32%$1,385,282.84



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X304 REVISION NO : BIDS OPENED ON : Mar 27 2019 
CONTRACT NO :009412 REGION NO : 4 AWARDED ON : Apr  3 2019 
VERSION NO :4 WORK ORDER# : XL5240
HWY :SR 006
TITLE :SR 6

SOUTH BRANCH FRONIA CREEK
AND FRONIA CREEK -  FISH PASSAGE
19X304

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/13/2019
11:33

DOT_RGGB01

STBG-0006(025)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CONWAY CONSTRUCTION COMPANY GRANITE CONSTRUCTION COMPANY
6620 NW WHITNEY RD 3200 113TH AVE SW
VANCOUVER WA  98665-7047
RIDGEFIELD   WA  986420303 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 77.78 % 85.56 % 77.78 %

160,000.00 70,000.00 167,000.00 77,000.00 160,000.00 70,000.0090,000.00

35,000.0000
2 CLEARING AND GRUBBING 

0.5500 ACRE 16.67 % 25,000.0000 -16.67 % 40,000.0000 33.33 %

19,250.00 2,750.00 13,750.00 -2,750.00 22,000.00 5,500.00
30,000.0000
16,500.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 2,900.00 % 4,900.00 % 300.00 %

15,000.00 14,500.00 25,000.00 24,500.00 2,000.00 1,500.00500.00

5.6000
4 REMOVING PAINT LINE 

591.0000 L.F. 40.00 % 11.0000 175.00 % 6.0000 50.00 %

3,309.60 945.60 6,501.00 4,137.00 3,546.00 1,182.00
4.0000

2,364.00

GRADING
5 EARTHWORK

L.S. 30.33 % 113.38 % 15.34 %

226,000.00 52,600.00 370,000.00 196,600.00 200,000.00 26,600.00173,400.00

DRAINAGE

70.0000
6 STREAMBED SEDIMENT 

383.0000 TON 7.69 % 10.0000 -84.62 % 65.0000 0.00 %

26,810.00 1,915.00 3,830.00 -21,065.00 24,895.00 0.00
65.0000

24,895.00

70.0000
7 STREAMBED COBBLES 4 IN. 

292.0000 TON 7.69 % 67.0000 3.08 % 65.0000 0.00 %

20,440.00 1,460.00 19,564.00 584.00 18,980.00 0.00
65.0000

18,980.00

70.0000
8 QUARRY SPALLS 

16.0000 TON -58.82 % 52.0000 -69.41 % 100.0000 -41.18 %

1,120.00 -1,600.00 832.00 -1,888.00 1,600.00 -1,120.00
170.0000
2,720.00

9 PRECAST REINF. CONC. SPLIT BOX CULVERT NO. BRIDGE 006/109
L.S. 122.89 % 123.49 % 213.25 %

185,000.00 102,000.00 185,500.00 102,500.00 260,000.00 177,000.0083,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X304 REVISION NO : BIDS OPENED ON : Mar 27 2019 
CONTRACT NO :009412 REGION NO : 4 AWARDED ON : Apr  3 2019 
VERSION NO :4 WORK ORDER# : XL5240
HWY :SR 006
TITLE :SR 6

SOUTH BRANCH FRONIA CREEK
AND FRONIA CREEK -  FISH PASSAGE
19X304

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/13/2019
11:33

DOT_RGGB01

STBG-0006(025)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CONWAY CONSTRUCTION COMPANY GRANITE CONSTRUCTION COMPANY
6620 NW WHITNEY RD 3200 113TH AVE SW
VANCOUVER WA  98665-7047
RIDGEFIELD   WA  986420303 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE
10 TEMPORARY STREAM DIVERSION 

L.S. 83.33 % -50.00 % 6.67 %

55,000.00 25,000.00 15,000.00 -15,000.00 32,000.00 2,000.0030,000.00
11 FORCE ACCOUNT - STREAMBED SAND

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

85.0000
12 STREAMBED FINE SEDIMENT

19.0000 TON 30.77 % 11.0000 -83.08 % 100.0000 53.85 %

1,615.00 380.00 209.00 -1,026.00 1,900.00 665.00
65.0000
1,235.00

STRUCTURE
13 SHORING OR EXTRA EXCAVATION CL. A BRIDGE 006/109

L.S. -69.50 % -88.91 % -38.99 %

55,000.00 -125,300.00 20,000.00 -160,300.00 110,000.00 -70,300.00180,300.00

0.0000
14 DELETED ITEM DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

0.0000
15 DELETED ITEM DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

650.0000
16 PRESTRESSED CONC. GIRDER - 12 INCH PCPS

186.0000 L.F. 85.71 % 574.0000 64.00 % 550.0000 57.14 %

120,900.00 55,800.00 106,764.00 41,664.00 102,300.00 37,200.00
350.0000
65,100.00

17 SUPERSTRUCTURE - FRONIA CREEK
L.S. 97.67 % 27.91 % 74.42 %

85,000.00 42,000.00 55,000.00 12,000.00 75,000.00 32,000.0043,000.00

90.0000
18 BRIDGE RAILING TYPE SBP-12

119.0000 L.F. -40.00 % 162.0000 8.00 % 125.0000 -16.67 %

10,710.00 -7,140.00 19,278.00 1,428.00 14,875.00 -2,975.00
150.0000
17,850.00

305.0000
19 TRAFFIC BARRIER 

152.0000 L.F. 22.00 % 400.0000 60.00 % 340.0000 36.00 %

46,360.00 8,360.00 60,800.00 22,800.00 51,680.00 13,680.00
250.0000
38,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X304 REVISION NO : BIDS OPENED ON : Mar 27 2019 
CONTRACT NO :009412 REGION NO : 4 AWARDED ON : Apr  3 2019 
VERSION NO :4 WORK ORDER# : XL5240
HWY :SR 006
TITLE :SR 6

SOUTH BRANCH FRONIA CREEK
AND FRONIA CREEK -  FISH PASSAGE
19X304

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/13/2019
11:33

DOT_RGGB01

STBG-0006(025)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CONWAY CONSTRUCTION COMPANY GRANITE CONSTRUCTION COMPANY
6620 NW WHITNEY RD 3200 113TH AVE SW
VANCOUVER WA  98665-7047
RIDGEFIELD   WA  986420303 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

330.0000
20 BRIDGE APPROACH SLAB 

201.0000 S.Y. -5.71 % 285.0000 -18.57 % 450.0000 28.57 %

66,330.00 -4,020.00 57,285.00 -13,065.00 90,450.00 20,100.00
350.0000
70,350.00

SURFACING

39.0000
21 CRUSHED SURFACING BASE COURSE 

1012.0000 TON -13.33 % 35.0000 -22.22 % 44.0000 -2.22 %

39,468.00 -6,072.00 35,420.00 -10,120.00 44,528.00 -1,012.00
45.0000

45,540.00

HOT MIX ASPHALT

10.0000
22 PLANING BITUMINOUS PAVEMENT 

712.0000 S.Y. -50.00 % 10.0000 -50.00 % 11.0000 -45.00 %

7,120.00 -7,120.00 7,120.00 -7,120.00 7,832.00 -6,408.00
20.0000

14,240.00

121.0000
23 HMA CL. 3/8 IN. PG 58H-22

288.0000 TON -46.22 % 150.0000 -33.33 % 170.0000 -24.44 %

34,848.00 -29,952.00 43,200.00 -21,600.00 48,960.00 -15,840.00
225.0000
64,800.00

24 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

1,944.00 1,944.00 1,944.001,944.00
25 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

927.00 927.00 927.00927.00
26 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00

350.0000
27 HMA CORE-ROADWAY 

3.0000 EACH 118.75 % 550.0000 243.75 % 500.0000 212.50 %

1,050.00 570.00 1,650.00 1,170.00 1,500.00 1,020.00
160.0000
480.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X304 REVISION NO : BIDS OPENED ON : Mar 27 2019 
CONTRACT NO :009412 REGION NO : 4 AWARDED ON : Apr  3 2019 
VERSION NO :4 WORK ORDER# : XL5240
HWY :SR 006
TITLE :SR 6

SOUTH BRANCH FRONIA CREEK
AND FRONIA CREEK -  FISH PASSAGE
19X304

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/13/2019
11:33

DOT_RGGB01

STBG-0006(025)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CONWAY CONSTRUCTION COMPANY GRANITE CONSTRUCTION COMPANY
6620 NW WHITNEY RD 3200 113TH AVE SW
VANCOUVER WA  98665-7047
RIDGEFIELD   WA  986420303 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

131.0000
28 COMMERCIAL HMA 

170.0000 TON -41.78 % 136.0000 -39.56 % 185.0000 -17.78 %

22,270.00 -15,980.00 23,120.00 -15,130.00 31,450.00 -6,800.00
225.0000
38,250.00

EROSION CONTROL AND ROADSIDE PLANTING

5.9500
29 COMPOST BLANKET 

3715.0000 S.Y. -0.83 % 9.0000 50.00 % 7.5000 25.00 %

22,104.25 -185.75 33,435.00 11,145.00 27,862.50 5,572.50
6.0000

22,290.00

12.2500
30 COIR LOG 

470.0000 L.F. 2.08 % 15.0000 25.00 % 9.0000 -25.00 %

5,757.50 117.50 7,050.00 1,410.00 4,230.00 -1,410.00
12.0000
5,640.00

31 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. 78.57 % 42.86 % 42.86 %

25,000.00 11,000.00 20,000.00 6,000.00 20,000.00 6,000.0014,000.00

5,500.0000
32 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND

0.1000 ACRE -31.25 % 7,000.0000 -12.50 % 30,000.0000 275.00 %

550.00 -250.00 700.00 -100.00 3,000.00 2,200.00
8,000.0000

800.00

86,000.0000
33 TOPSOIL TYPE A 

0.1000 ACRE 244.00 % 53,000.0000 112.00 % 100,000.0000 300.00 %

8,600.00 6,100.00 5,300.00 2,800.00 10,000.00 7,500.00
25,000.0000

2,500.00

255.0000
34 PSIPE - TREE MIX ROADSIDE

20.0000 EACH 750.00 % 160.0000 433.33 % 300.0000 900.00 %

5,100.00 4,500.00 3,200.00 2,600.00 6,000.00 5,400.00
30.0000
600.00

4.1000
35 PSIPE - SHRUB MIX A

400.0000 EACH -31.67 % 27.0000 350.00 % 5.0000 -16.67 %

1,640.00 -760.00 10,800.00 8,400.00 2,000.00 -400.00
6.0000

2,400.00

5.1000
36 PSIPE - SHRUB MIX B

225.0000 EACH -15.00 % 16.0000 166.67 % 6.0000 0.00 %

1,147.50 -202.50 3,600.00 2,250.00 1,350.00 0.00
6.0000

1,350.00

4.1000
37 PSIPE - WETLAND MIX B

3050.0000 EACH 64.00 % 9.0000 260.00 % 5.0000 100.00 %

12,505.00 4,880.00 27,450.00 19,825.00 15,250.00 7,625.00
2.5000

7,625.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X304 REVISION NO : BIDS OPENED ON : Mar 27 2019 
CONTRACT NO :009412 REGION NO : 4 AWARDED ON : Apr  3 2019 
VERSION NO :4 WORK ORDER# : XL5240
HWY :SR 006
TITLE :SR 6

SOUTH BRANCH FRONIA CREEK
AND FRONIA CREEK -  FISH PASSAGE
19X304

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/13/2019
11:33

DOT_RGGB01

STBG-0006(025)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CONWAY CONSTRUCTION COMPANY GRANITE CONSTRUCTION COMPANY
6620 NW WHITNEY RD 3200 113TH AVE SW
VANCOUVER WA  98665-7047
RIDGEFIELD   WA  986420303 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

106,000.0000
38 BARK OR WOOD CHIP MULCH 

0.1400 ACRE 239.57 % 53,000.0000 69.78 % 130,000.0000 316.45 %

14,840.00 10,469.76 7,420.00 3,049.76 18,200.00 13,829.76
31,216.0000

4,370.24

5.1500
39 HIGH VISIBILITY FENCE 

1168.0000 L.F. 3.00 % 6.0000 20.00 % 7.0000 40.00 %

6,015.20 175.20 7,008.00 1,168.00 8,176.00 2,336.00
5.0000

5,840.00

2.0000
40 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

660.0000 S.Y. -43.82 % 2.3000 -35.39 % 2.5000 -29.78 %

1,320.00 -1,029.60 1,518.00 -831.60 1,650.00 -699.60
3.5600

2,349.60

76.0000
41 WEED AND PEST CONTROL - CHEMICAL APPLICATION

50.0000 HR  -24.00 % 100.0000 0.00 % 160.0000 60.00 %

3,800.00 -1,200.00 5,000.00 0.00 8,000.00 3,000.00
100.0000
5,000.00

76.0000
42  WEED AND PEST CONTROL - HAND OR MECHANICAL CONTROL

50.0000 HR  8.57 % 180.0000 157.14 % 160.0000 128.57 %

3,800.00 300.00 9,000.00 5,500.00 8,000.00 4,500.00
70.0000
3,500.00

TRAFFIC

140.0000
43 EXTRUDED CURB 

20.0000 L.F. 0.00 % 40.0000 -71.43 % 150.0000 7.14 %

2,800.00 0.00 800.00 -2,000.00 3,000.00 200.00
140.0000
2,800.00

50.0000
44 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

188.0000 L.F. -23.08 % 46.0000 -29.23 % 40.0000 -38.46 %

9,400.00 -2,820.00 8,648.00 -3,572.00 7,520.00 -4,700.00
65.0000

12,220.00

39.0000
45 BEAM GUARDRAIL TYPE 31 

401.0000 L.F. -2.50 % 40.0000 0.00 % 30.0000 -25.00 %

15,639.00 -401.00 16,040.00 0.00 12,030.00 -4,010.00
40.0000

16,040.00

5,000.0000
46 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH -9.09 % 5,800.0000 5.45 % 4,000.0000 -27.27 %

20,000.00 -2,000.00 23,200.00 1,200.00 16,000.00 -6,000.00
5,500.0000
22,000.00

4,200.0000
47 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 5.00 % 5,100.0000 27.50 % 3,000.0000 -25.00 %

16,800.00 800.00 20,400.00 4,400.00 12,000.00 -4,000.00
4,000.0000
16,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X304 REVISION NO : BIDS OPENED ON : Mar 27 2019 
CONTRACT NO :009412 REGION NO : 4 AWARDED ON : Apr  3 2019 
VERSION NO :4 WORK ORDER# : XL5240
HWY :SR 006
TITLE :SR 6

SOUTH BRANCH FRONIA CREEK
AND FRONIA CREEK -  FISH PASSAGE
19X304

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/13/2019
11:33

DOT_RGGB01

STBG-0006(025)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CONWAY CONSTRUCTION COMPANY GRANITE CONSTRUCTION COMPANY
6620 NW WHITNEY RD 3200 113TH AVE SW
VANCOUVER WA  98665-7047
RIDGEFIELD   WA  986420303 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

31.0000
48 TEMPORARY BARRIER 

380.0000 L.F. -11.43 % 25.0000 -28.57 % 34.5000 -1.43 %

11,780.00 -1,520.00 9,500.00 -3,800.00 13,110.00 -190.00
35.0000

13,300.00

65.0000
49 FLEXIBLE GUIDE POST 

12.0000 EACH 30.00 % 100.0000 100.00 % 80.0000 60.00 %

780.00 180.00 1,200.00 600.00 960.00 360.00
50.0000
600.00

1.1500
50 PAINT LINE 

2010.0000 L.F. -54.00 % 2.0000 -20.00 % 1.2500 -50.00 %

2,311.50 -2,713.50 4,020.00 -1,005.00 2,512.50 -2,512.50
2.5000

5,025.00

56,000.0000
51 CENTERLINE RUMBLE STRIP 

0.0800 MI. 12.00 % 105,000.0000 110.00 % 60,000.0000 20.00 %

4,480.00 480.00 8,400.00 4,400.00 4,800.00 800.00
50,000.0000

4,000.00

67,000.0000
52 RECESSED PAVEMENT MARKER 

0.0600 HUND 2,580.00 % 47,000.0000 1,780.00 % 70,000.0000 2,700.00 %

4,020.00 3,870.00 2,820.00 2,670.00 4,200.00 4,050.00
2,500.0000

150.00

3.1000
53 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

1160.0000 L.F. -22.50 % 4.0000 0.00 % 3.5000 -12.50 %

3,596.00 -1,044.00 4,640.00 0.00 4,060.00 -580.00
4.0000

4,640.00
54 PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL 

L.S. -33.33 % 10.00 % -43.33 %

20,000.00 -10,000.00 33,000.00 3,000.00 17,000.00 -13,000.0030,000.00

50.0000
55 CONDUIT PIPE 2 IN. DIAM. 

463.0000 L.F. 233.33 % 52.0000 246.67 % 56.0000 273.33 %

23,150.00 16,205.00 24,076.00 17,131.00 25,928.00 18,983.00
15.0000
6,945.00

18.0000
56 CONSTRUCTION SIGNS CLASS A 

294.0000 S.F. -40.00 % 32.0000 6.67 % 35.0000 16.67 %

5,292.00 -3,528.00 9,408.00 588.00 10,290.00 1,470.00
30.0000
8,820.00

57 PROJECT TEMPORARY TRAFFIC CONTROL 
L.S. -57.32 % -52.44 % -26.83 %

35,000.00 -47,000.00 39,000.00 -43,000.00 60,000.00 -22,000.0082,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X304 REVISION NO : BIDS OPENED ON : Mar 27 2019 
CONTRACT NO :009412 REGION NO : 4 AWARDED ON : Apr  3 2019 
VERSION NO :4 WORK ORDER# : XL5240
HWY :SR 006
TITLE :SR 6

SOUTH BRANCH FRONIA CREEK
AND FRONIA CREEK -  FISH PASSAGE
19X304

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/13/2019
11:33

DOT_RGGB01

STBG-0006(025)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CONWAY CONSTRUCTION COMPANY GRANITE CONSTRUCTION COMPANY
6620 NW WHITNEY RD 3200 113TH AVE SW
VANCOUVER WA  98665-7047
RIDGEFIELD   WA  986420303 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
58 MIN BID REQ - TYPE B PROGRESS SCHEDULE $5,000

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00

800.0000
59 PLUGGING EXISTING PIPE 

2.0000 EACH 60.00 % 1,000.0000 100.00 % 1,500.0000 200.00 %

1,600.00 600.00 2,000.00 1,000.00 3,000.00 2,000.00
500.0000
1,000.00

60 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

2,500.00 2,500.00 2,500.002,500.00
61 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
62 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
63 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
64 SPCC PLAN 

L.S. -90.00 % 0.00 % 50.00 %

100.00 -900.00 1,000.00 0.00 1,500.00 500.001,000.00

2.0000
65 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION 

1188.0000 S.Y. -33.33 % 2.5000 -16.67 % 3.0000 0.00 %

2,376.00 -1,188.00 2,970.00 -594.00 3,564.00 0.00
3.0000

3,564.00

1.0000
66 ST. REINF. BAR FOR WINGWALL

6684.0000 LB. -20.00 % 1.2500 0.00 % 0.0100 -99.20 %

6,684.00 -1,671.00 8,355.00 0.00 66.84 -8,288.16
1.2500

8,355.00

1,575.0000
67 CONC. CLASS 4000 FOR WINGWALL

51.0000 C.Y. 162.50 % 721.0000 20.17 % 1.0000 -99.83 %

80,325.00 49,725.00 36,771.00 6,171.00 51.00 -30,549.00
600.0000
30,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19X304 REVISION NO : BIDS OPENED ON : Mar 27 2019 
CONTRACT NO :009412 REGION NO : 4 AWARDED ON : Apr  3 2019 
VERSION NO :4 WORK ORDER# : XL5240
HWY :SR 006
TITLE :SR 6

SOUTH BRANCH FRONIA CREEK
AND FRONIA CREEK -  FISH PASSAGE
19X304

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/13/2019
11:33

DOT_RGGB01

STBG-0006(025)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986855760

14215 NW 3RD COURT
CASCADE BRIDGE LLC

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100412CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

CONWAY CONSTRUCTION COMPANY GRANITE CONSTRUCTION COMPANY
6620 NW WHITNEY RD 3200 113TH AVE SW
VANCOUVER WA  98665-7047
RIDGEFIELD   WA  986420303 OLYMPIA   WA  985129160
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

39.0000
68 CRUSHED SURFACING TOP COURSE

27.0000 TON -2.50 % 35.0000 -12.50 % 175.0000 337.50 %

1,053.00 -27.00 945.00 -135.00 4,725.00 3,645.00
40.0000
1,080.00

$1,597,341.55 15.31% $1,650,872.00 19.17% $1,660,906.84 19.90%$1,385,282.84CONTRACT TOTAL

$1,660,906.84$1,597,341.55 $1,650,872.00BASE TOTAL 15.31% 19.17% 19.90%$1,385,282.84


