
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRAHAM CONTRACTING, LTD. KLB CONSTRUCTION, INC.
13555 SE 36TH ST SUITE 120 3405 - 121ST ST SW

LYNNWOOD WA 98087-1549
BELLEVUE   WA  980061442 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -51.69 % 6.28 % 4.35 %

500,000.00 -535,000.00 1,100,000.00 65,000.00 1,080,000.00 45,000.001,035,000.00

6,000.0000
2 CLEARING AND GRUBBING 

29.8000 ACRE -40.00 % 7,500.0000 -25.00 % 6,100.0000 -39.00 %

178,800.00 -119,200.00 223,500.00 -74,500.00 181,780.00 -116,220.00
10,000.0000
298,000.00

400.0000
3 SELECT TREE REMOVAL

30.0000 EACH -60.00 % 500.0000 -50.00 % 300.0000 -70.00 %

12,000.00 -18,000.00 15,000.00 -15,000.00 9,000.00 -21,000.00
1,000.0000
30,000.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
5 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 50.00 % 25.00 % 75.00 %

30,000.00 10,000.00 25,000.00 5,000.00 35,000.00 15,000.0020,000.00

60.0000
6 REMOVING CEMENT CONC. PAVEMENT 

460.0000 S.Y. 1,100.00 % 20.0000 300.00 % 20.0000 300.00 %

27,600.00 25,300.00 9,200.00 6,900.00 9,200.00 6,900.00
5.0000

2,300.00

6.0000
7 REMOVING GUARDRAIL 

960.0000 L.F. 50.00 % 6.0000 50.00 % 4.8500 21.25 %

5,760.00 1,920.00 5,760.00 1,920.00 4,656.00 816.00
4.0000

3,840.00

225.0000
8 REMOVING GUARDRAIL ANCHOR 

3.0000 EACH -29.69 % 300.0000 -6.25 % 260.0000 -18.75 %

675.00 -285.00 900.00 -60.00 780.00 -180.00
320.0000
960.00

0.6500
9 REMOVING PAINT LINE 

71855.0000 L.F. 30.00 % 1.0000 100.00 % 0.6300 26.00 %

46,705.75 10,778.25 71,855.00 35,927.50 45,268.65 9,341.15
0.5000

35,927.50
10 STOCKPILE SITE ACCESS

L.S. 19.05 % -40.48 % -40.48 %

50,000.00 8,000.00 25,000.00 -17,000.00 25,000.00 -17,000.0042,000.00
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GRADING

9.0000
11 ROADWAY EXCAVATION INCL. HAUL - AREA  A

48570.0000 C.Y. -10.00 % 10.0000 0.00 % 15.2000 52.00 %

437,130.00 -48,570.00 485,700.00 0.00 738,264.00 252,564.00
10.0000

485,700.00

14.0000
12 ROADWAY EXCAVATION INCL. HAUL - AREA B

82090.0000 C.Y. 16.67 % 15.0000 25.00 % 16.3000 35.83 %

1,149,260.00 164,180.00 1,231,350.00 246,270.00 1,338,067.00 352,987.00
12.0000

985,080.00

45.0000
13 GRAVEL BORROW INCL. HAUL 

1653.0000 C.Y. -25.00 % 26.0000 -56.67 % 27.8000 -53.67 %

74,385.00 -24,795.00 42,978.00 -56,202.00 45,953.40 -53,226.60
60.0000

99,180.00

1.0000
14 EMBANKMENT COMPACTION 

63030.0000 C.Y. -66.67 % 3.5000 16.67 % 3.3000 10.00 %

63,030.00 -126,060.00 220,605.00 31,515.00 207,999.00 18,909.00
3.0000

189,090.00

DRAINAGE

16.0000
15 DITCH EXCAVATION INCL. HAUL 

542.0000 C.Y. -46.67 % 15.0000 -50.00 % 24.0000 -20.00 %

8,672.00 -7,588.00 8,130.00 -8,130.00 13,008.00 -3,252.00
30.0000

16,260.00

4,500.0000
16 GRATE INLET TYPE 2 

6.0000 EACH 80.00 % 3,700.0000 48.00 % 3,400.0000 36.00 %

27,000.00 12,000.00 22,200.00 7,200.00 20,400.00 5,400.00
2,500.0000
15,000.00

5,000.0000
17 DROP INLET TYPE 1 

1.0000 EACH -9.09 % 5,500.0000 0.00 % 4,350.0000 -20.91 %

5,000.00 -500.00 5,500.00 0.00 4,350.00 -1,150.00
5,500.0000
5,500.00

25.0000
18 QUARRY SPALLS 

1701.0000 C.Y. -64.29 % 17.0000 -75.71 % 28.5000 -59.29 %

42,525.00 -76,545.00 28,917.00 -90,153.00 48,478.50 -70,591.50
70.0000

119,070.00

27.0000
19 UNDERDRAIN PIPE 6 IN. DIAM. 

932.0000 L.F. 35.00 % 10.0000 -50.00 % 15.0000 -25.00 %

25,164.00 6,524.00 9,320.00 -9,320.00 13,980.00 -4,660.00
20.0000

18,640.00

15.0000
20 UNDERDRAIN PIPE 8 IN. DIAM. 

140.0000 L.F. -57.14 % 20.0000 -42.86 % 26.0000 -25.71 %

2,100.00 -2,800.00 2,800.00 -2,100.00 3,640.00 -1,260.00
35.0000
4,900.00
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DRAINAGE

13.0000
21 DRAIN PIPE 6 IN. DIAM. 

571.0000 L.F. -56.67 % 20.0000 -33.33 % 15.0000 -50.00 %

7,423.00 -9,707.00 11,420.00 -5,710.00 8,565.00 -8,565.00
30.0000

17,130.00

90.0000
22 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

23.0000 L.F. 50.00 % 70.0000 16.67 % 55.0000 -8.33 %

2,070.00 690.00 1,610.00 230.00 1,265.00 -115.00
60.0000
1,380.00

74.0000
23 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

485.0000 L.F. 5.71 % 50.0000 -28.57 % 70.0000 0.00 %

35,890.00 1,940.00 24,250.00 -9,700.00 33,950.00 0.00
70.0000

33,950.00

115.0000
24 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

23.0000 L.F. -34.29 % 130.0000 -25.71 % 85.0000 -51.43 %

2,645.00 -1,380.00 2,990.00 -1,035.00 1,955.00 -2,070.00
175.0000
4,025.00

50.0000
25 SCHEDULE A CULV. PIPE 15 IN. DIAM

160.0000 L.F. -28.57 % 23.0000 -67.14 % 60.0000 -14.29 %

8,000.00 -3,200.00 3,680.00 -7,520.00 9,600.00 -1,600.00
70.0000

11,200.00

130.0000
26 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. 

299.0000 L.F. -13.33 % 47.0000 -68.67 % 92.0000 -38.67 %

38,870.00 -5,980.00 14,053.00 -30,797.00 27,508.00 -17,342.00
150.0000
44,850.00

35.0000
27 HORIZONTAL DRAINS - CASED IN SOIL

1450.0000 L.F. 0.00 % 33.0000 -5.71 % 40.0000 14.29 %

50,750.00 0.00 47,850.00 -2,900.00 58,000.00 7,250.00
35.0000

50,750.00
28 TEMPORARY STREAM DIVERSION 

L.S. 200.00 % 110.00 % 215.00 %

30,000.00 20,000.00 21,000.00 11,000.00 31,500.00 21,500.0010,000.00

STORM SEWER

2,500.0000
29 CATCH BASIN TYPE 1 

1.0000 EACH 25.00 % 2,800.0000 40.00 % 1,500.0000 -25.00 %

2,500.00 500.00 2,800.00 800.00 1,500.00 -500.00
2,000.0000
2,000.00

90.0000
30 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

45.0000 L.F. 20.00 % 54.0000 -28.00 % 75.0000 0.00 %

4,050.00 675.00 2,430.00 -945.00 3,375.00 0.00
75.0000
3,375.00
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STORM SEWER

110.0000
31 HIGH-DENSITY POLYPROPYLENE (HDPE) PIPE 12 IN. DIAM. 

70.0000 L.F. -26.67 % 55.0000 -63.33 % 115.0000 -23.33 %

7,700.00 -2,800.00 3,850.00 -6,650.00 8,050.00 -2,450.00
150.0000
10,500.00

700.0000
32 22.5 DEGREE PIPE ELBOW FOR 18 IN. PIPE

1.0000 EACH -30.00 % 750.0000 -25.00 % 350.0000 -65.00 %

700.00 -300.00 750.00 -250.00 350.00 -650.00
1,000.0000
1,000.00

STRUCTURE

55.0000
33 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

375.0000 C.Y. 83.33 % 25.0000 -16.67 % 24.0000 -20.00 %

20,625.00 9,375.00 9,375.00 -1,875.00 9,000.00 -2,250.00
30.0000

11,250.00

2,000.0000
34 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

105.0000 L.F. 263.64 % 1,900.0000 245.45 % 2,100.0000 281.82 %

210,000.00 152,250.00 199,500.00 141,750.00 220,500.00 162,750.00
550.0000
57,750.00

60.0000
35 GRAVEL BACKFILL FOR WALL 

300.0000 C.Y. 100.00 % 21.0000 -30.00 % 45.0000 50.00 %

18,000.00 9,000.00 6,300.00 -2,700.00 13,500.00 4,500.00
30.0000
9,000.00

950.0000
36 CONSTRUCTING 4 FT. DIAM SHAFT 

395.0000 L.F. -20.83 % 800.0000 -33.33 % 1,235.0000 2.92 %

375,250.00 -98,750.00 316,000.00 -158,000.00 487,825.00 13,825.00
1,200.0000
474,000.00

2.0000
37 ST. REINF. BAR FOR BRIDGE 

31600.0000 LB. 66.67 % 2.0000 66.67 % 1.6000 33.33 %

63,200.00 25,280.00 63,200.00 25,280.00 50,560.00 12,640.00
1.2000

37,920.00

750.0000
38 QA SHAFT TEST 

10.0000 EACH -70.00 % 750.0000 -70.00 % 835.0000 -66.60 %

7,500.00 -17,500.00 7,500.00 -17,500.00 8,350.00 -16,650.00
2,500.0000
25,000.00

1,350.0000
39 CONC. CLASS 4000 FOR BRIDGE 

127.0000 C.Y. 92.86 % 1,100.0000 57.14 % 1,610.0000 130.00 %

171,450.00 82,550.00 139,700.00 50,800.00 204,470.00 115,570.00
700.0000
88,900.00

1,000.0000
40 PRESTRESSED CONC. GIRDER 18-INCH SLAB

243.0000 L.F. 35.14 % 700.0000 -5.41 % 810.0000 9.46 %

243,000.00 63,180.00 170,100.00 -9,720.00 196,830.00 17,010.00
740.0000

179,820.00
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STRUCTURE

450.0000
41 PRESTRESSED CONC. GIRDER WF50G

867.0000 L.F. 28.57 % 385.0000 10.00 % 445.0000 27.14 %

390,150.00 86,700.00 333,795.00 30,345.00 385,815.00 82,365.00
350.0000

303,450.00
42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
43 SUPERSTRUCTURE KACHESS RIVER BRIDGE NO. 91/118N REPL

L.S. -15.00 % 0.00 % 36.00 %

425,000.00 -75,000.00 500,000.00 0.00 680,000.00 180,000.00500,000.00

400.0000
44 TRAFFIC BARRIER 

449.0000 L.F. 166.67 % 265.0000 76.67 % 425.0000 183.33 %

179,600.00 112,250.00 118,985.00 51,635.00 190,825.00 123,475.00
150.0000
67,350.00

45 CAST IN PLACE CONCRETE BARRIER TEST PANEL
L.S. -36.00 % -44.00 % -7.36 %

16,000.00 -9,000.00 14,000.00 -11,000.00 23,160.00 -1,840.0025,000.00

350.0000
46 BRIDGE APPROACH SLAB 

290.0000 S.Y. 40.00 % 315.0000 26.00 % 365.0000 46.00 %

101,500.00 29,000.00 91,350.00 18,850.00 105,850.00 33,350.00
250.0000
72,500.00

47 MEDIAN NET ASSEMBLY
L.S. 275.00 % 237.50 % 238.75 %

30,000.00 22,000.00 27,000.00 19,000.00 27,100.00 19,100.008,000.00

SURFACING

21.5000
48 CRUSHED SURFACING BASE COURSE 

47830.0000 TON 7.50 % 20.0000 0.00 % 20.6500 3.25 %

1,028,345.00 71,745.00 956,600.00 0.00 987,689.50 31,089.50
20.0000

956,600.00

HOT MIX ASPHALT

4.5000
49 PLANING BITUMINOUS PAVEMENT 

14580.0000 S.Y. 125.00 % 3.5000 75.00 % 2.7000 35.00 %

65,610.00 36,450.00 51,030.00 21,870.00 39,366.00 10,206.00
2.0000

29,160.00
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HOT MIX ASPHALT

85.0000
50 HMA FOR PRELEVELING CL. 3/8 IN. PG 64H-28

1040.0000 TON 6.25 % 85.0000 6.25 % 89.3000 11.63 %

88,400.00 5,200.00 88,400.00 5,200.00 92,872.00 9,672.00
80.0000

83,200.00

100.0000
51 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28

1780.0000 TON -23.08 % 85.0000 -34.62 % 86.8000 -33.23 %

178,000.00 -53,400.00 151,300.00 -80,100.00 154,504.00 -76,896.00
130.0000

231,400.00

85.0000
52 HMA CL. 3/8 IN. PG 64H-28

26020.0000 TON 13.33 % 80.0000 6.67 % 80.9500 7.93 %

2,211,700.00 260,200.00 2,081,600.00 130,100.00 2,106,319.00 154,819.00
75.0000

1,951,500.00
53 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

58,545.00 58,545.00 58,545.0058,545.00
54 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

39,030.00 39,030.00 39,030.0039,030.00
55 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

123,110.00 123,110.00 123,110.00123,110.00

EROSION CONTROL AND ROADSIDE PLANTING

5.0000
56 CHECK DAM 

748.0000 L.F. -66.67 % 7.0000 -53.33 % 12.0000 -20.00 %

3,740.00 -7,480.00 5,236.00 -5,984.00 8,976.00 -2,244.00
15.0000

11,220.00

45.0000
57 GRAVEL FILTER BERM 

23.0000 L.F. 12.50 % 21.0000 -47.50 % 155.0000 287.50 %

1,035.00 115.00 483.00 -437.00 3,565.00 2,645.00
40.0000
920.00

58 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. 7.14 % -35.71 % 32.14 %

150,000.00 10,000.00 90,000.00 -50,000.00 185,000.00 45,000.00140,000.00

2,000.0000
59 SEEDING, FERTILIZING, AND MULCHING 

12.5000 ACRE -42.86 % 3,500.0000 0.00 % 3,475.0000 -0.71 %

25,000.00 -18,750.00 43,750.00 0.00 43,437.50 -312.50
3,500.0000
43,750.00
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DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRAHAM CONTRACTING, LTD. KLB CONSTRUCTION, INC.
13555 SE 36TH ST SUITE 120 3405 - 121ST ST SW

LYNNWOOD WA 98087-1549
BELLEVUE   WA  980061442 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

2.5000
60 HIGH VISIBILITY FENCE 

500.0000 L.F. -50.00 % 10.0000 100.00 % 3.4000 -32.00 %

1,250.00 -1,250.00 5,000.00 2,500.00 1,700.00 -800.00
5.0000

2,500.00

TRAFFIC

25.0000
61 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

2750.0000 L.F. 0.00 % 30.0000 20.00 % 27.5000 10.00 %

68,750.00 0.00 82,500.00 13,750.00 75,625.00 6,875.00
25.0000

68,750.00

5,000.0000
62 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

5.0000 EACH 66.67 % 3,600.0000 20.00 % 3,700.0000 23.33 %

25,000.00 10,000.00 18,000.00 3,000.00 18,500.00 3,500.00
3,000.0000
15,000.00

3,200.0000
63 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

7.0000 EACH 10.34 % 3,400.0000 17.24 % 3.0000 -99.90 %

22,400.00 2,100.00 23,800.00 3,500.00 21.00 -20,279.00
2,900.0000
20,300.00

1,300.0000
64 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH 30.00 % 1,150.0000 15.00 % 1,350.0000 35.00 %

5,200.00 1,200.00 4,600.00 600.00 5,400.00 1,400.00
1,000.0000
4,000.00

25.0000
65 PRECAST CONC. BARRIER TYPE 2

19100.0000 L.F. -66.67 % 25.0000 -66.67 % 26.3000 -64.93 %

477,500.00 -955,000.00 477,500.00 -955,000.00 502,330.00 -930,170.00
75.0000

1,432,500.00

150.0000
66 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE 

40.0000 L.F. 100.00 % 245.0000 226.67 % 250.0000 233.33 %

6,000.00 3,000.00 9,800.00 6,800.00 10,000.00 7,000.00
75.0000
3,000.00

15.0000
67 TEMPORARY BARRIER 

13325.0000 L.F. 36.36 % 14.0000 27.27 % 14.7500 34.09 %

199,875.00 53,300.00 186,550.00 39,975.00 196,543.75 49,968.75
11.0000

146,575.00

3,500.0000
68 TEMPORARY IMPACT ATTENUATOR 

3.0000 EACH 16.67 % 4,000.0000 33.33 % 7,500.0000 150.00 %

10,500.00 1,500.00 12,000.00 3,000.00 22,500.00 13,500.00
3,000.0000
9,000.00

15.0000
69 BARRIER DELINEATOR 

2462.0000 EACH 7.14 % 16.0000 14.29 % 16.5000 17.86 %

36,930.00 2,462.00 39,392.00 4,924.00 40,623.00 6,155.00
14.0000

34,468.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRAHAM CONTRACTING, LTD. KLB CONSTRUCTION, INC.
13555 SE 36TH ST SUITE 120 3405 - 121ST ST SW

LYNNWOOD WA 98087-1549
BELLEVUE   WA  980061442 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

0.1500
70 PAINT LINE 

56990.0000 L.F. -11.76 % 0.3000 76.47 % 0.2200 29.41 %

8,548.50 -1,139.80 17,097.00 7,408.70 12,537.80 2,849.50
0.1700

9,688.30

3,500.0000
71 RECESSED PAVEMENT MARKER 

2.6000 HUND 133.33 % 3,300.0000 120.00 % 3,650.0000 143.33 %

9,100.00 5,200.00 8,580.00 4,680.00 9,490.00 5,590.00
1,500.0000
3,900.00

72 PERMANENT SIGNING 
L.S. 25.00 % -50.00 % -9.75 %

25,000.00 5,000.00 10,000.00 -10,000.00 18,050.00 -1,950.0020,000.00

0.6500
73 TEMPORARY PAVEMENT MARKING-LONG DURATION 

37310.0000 L.F. 0.00 % 0.4000 -38.46 % 0.3300 -49.23 %

24,251.50 0.00 14,924.00 -9,327.50 12,312.30 -11,939.20
0.6500

24,251.50

70.0000
74 CONDUIT PIPE 2 IN. DIAM. 

850.0000 L.F. 366.67 % 40.0000 166.67 % 50.4000 236.00 %

59,500.00 46,750.00 34,000.00 21,250.00 42,840.00 30,090.00
15.0000

12,750.00

70.0000
75 CONDUIT PIPE 4 IN. DIAM. 

808.0000 L.F. 600.00 % 72.0000 620.00 % 49.0000 390.00 %

56,560.00 48,480.00 58,176.00 50,096.00 39,592.00 31,512.00
10.0000
8,080.00

45.0000
76 CONDUIT PIPE 6 IN. DIAM.

910.0000 L.F. 500.00 % 30.0000 300.00 % 43.4000 478.67 %

40,950.00 34,125.00 27,300.00 20,475.00 39,494.00 32,669.00
7.5000

6,825.00

10,000.0000
77 CABLE VAULT

2.0000 EACH 270.37 % 12,000.0000 344.44 % 4,740.0000 75.56 %

20,000.00 14,600.00 24,000.00 18,600.00 9,480.00 4,080.00
2,700.0000
5,400.00

3,000.0000
78 ELECTRICAL VAULT

2.0000 EACH 150.00 % 3,600.0000 200.00 % 3,685.0000 207.08 %

6,000.00 3,600.00 7,200.00 4,800.00 7,370.00 4,970.00
1,200.0000
2,400.00

25.0000
79 UTILITY TRENCH

275.0000 L.F. 100.00 % 26.0000 108.00 % 145.0000 1,060.00 %

6,875.00 3,437.50 7,150.00 3,712.50 39,875.00 36,437.50
12.5000
3,437.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRAHAM CONTRACTING, LTD. KLB CONSTRUCTION, INC.
13555 SE 36TH ST SUITE 120 3405 - 121ST ST SW

LYNNWOOD WA 98087-1549
BELLEVUE   WA  980061442 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
80 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -25.93 % -28.20 % -17.59 %

400,000.00 -140,000.00 387,700.00 -152,300.00 445,000.00 -95,000.00540,000.00

OTHER ITEMS
81 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
82 MIN BID REQ - TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 50.00 %

10,000.00 0.00 10,000.00 0.00 15,000.00 5,000.0010,000.00

10.0000
83 STRUCTURE EXCAVATION CLASS B 

2119.0000 C.Y. -33.33 % 13.0000 -13.33 % 17.0000 13.33 %

21,190.00 -10,595.00 27,547.00 -4,238.00 36,023.00 4,238.00
15.0000

31,785.00

5.0000
84 SHORING OR EXTRA EXCAVATION CLASS B 

7413.0000 S.F. 66.67 % 1.0000 -66.67 % 1.6500 -45.00 %

37,065.00 14,826.00 7,413.00 -14,826.00 12,231.45 -10,007.55
3.0000

22,239.00

90.0000
85 GRAVEL BACKFILL FOR DRAIN 

91.0000 C.Y. 28.57 % 75.0000 7.14 % 55.0000 -21.43 %

8,190.00 1,820.00 6,825.00 455.00 5,005.00 -1,365.00
70.0000
6,370.00

86 STRUCTURE SURVEYING 
L.S. -60.00 % -20.00 % -50.00 %

20,000.00 -30,000.00 40,000.00 -10,000.00 25,000.00 -25,000.0050,000.00
87 ROADWAY SURVEYING 

L.S. 78.57 % 142.86 % 125.71 %

125,000.00 55,000.00 170,000.00 100,000.00 158,000.00 88,000.0070,000.00

70.0000
88 CHAIN LINK FENCE TYPE 4 

72.5000 L.F. 40.00 % 70.0000 40.00 % 75.0000 50.00 %

5,075.00 1,450.00 5,075.00 1,450.00 5,437.50 1,812.50
50.0000
3,625.00

750.0000
89 CONNECTION TO DRAINAGE STRUCTURE 

3.0000 EACH -50.00 % 1,050.0000 -30.00 % 2,000.0000 33.33 %

2,250.00 -2,250.00 3,150.00 -1,350.00 6,000.00 1,500.00
1,500.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRAHAM CONTRACTING, LTD. KLB CONSTRUCTION, INC.
13555 SE 36TH ST SUITE 120 3405 - 121ST ST SW

LYNNWOOD WA 98087-1549
BELLEVUE   WA  980061442 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
90 CLEANING EXISTING DRAINAGE STRUCTURE 

L.S. 50.00 % -20.00 % -50.00 %

15,000.00 5,000.00 8,000.00 -2,000.00 5,000.00 -5,000.0010,000.00

0.0000
91 DELETED ITEM 

1000.0000 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0000
0.00

92 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
93 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
94 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
95 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
96 SPCC PLAN 

L.S. -91.67 % -79.17 % -16.67 %

1,000.00 -11,000.00 2,500.00 -9,500.00 10,000.00 -2,000.0012,000.00

7.0000
97 CONSTRUCTION GEOTEXTILE FOR DITCH LINING 

260.0000 S.Y. 75.00 % 2.5000 -37.50 % 3.4000 -15.00 %

1,820.00 780.00 650.00 -390.00 884.00 -156.00
4.0000

1,040.00

4.0000
98 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

834.0000 S.Y. 0.00 % 1.0000 -75.00 % 3.2500 -18.75 %

3,336.00 0.00 834.00 -2,502.00 2,710.50 -625.50
4.0000

3,336.00

4.0000
99 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

2239.0000 S.Y. 0.00 % 1.0000 -75.00 % 2.9000 -27.50 %

8,956.00 0.00 2,239.00 -6,717.00 6,493.10 -2,462.90
4.0000

8,956.00

40.0000
100 GEOSYNTHETIC RETAINING WALL 

2600.0000 S.F. 166.67 % 17.0000 13.33 % 24.5000 63.33 %

104,000.00 65,000.00 44,200.00 5,200.00 63,700.00 24,700.00
15.0000

39,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRAHAM CONTRACTING, LTD. KLB CONSTRUCTION, INC.
13555 SE 36TH ST SUITE 120 3405 - 121ST ST SW

LYNNWOOD WA 98087-1549
BELLEVUE   WA  980061442 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

13.0000
101 GEOSYNTHETIC REINFORCEMENT

280.0000 S.Y. 30.00 % 4.0000 -60.00 % 4.8500 -51.50 %

3,640.00 840.00 1,120.00 -1,680.00 1,358.00 -1,442.00
10.0000
2,800.00

14.0000
102 GEOGRID

2713.0000 S.Y. 40.00 % 4.0000 -60.00 % 5.1000 -49.00 %

37,982.00 10,852.00 10,852.00 -16,278.00 13,836.30 -13,293.70
10.0000

27,130.00

65.0000
103 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

1220.0000 C.Y. 150.00 % 33.0000 26.92 % 33.1000 27.31 %

79,300.00 47,580.00 40,260.00 8,540.00 40,382.00 8,662.00
26.0000

31,720.00
104 ELECTRONIC TICKETING SYSTEM

L.S. 100.00 % 400.00 % 50.00 %

10,000.00 5,000.00 25,000.00 20,000.00 7,500.00 2,500.005,000.00

$11,139,189.75 -6.18% $11,252,222.00 -5.22% $12,455,487.25 4.91%$11,872,309.80CONTRACT TOTAL

$12,455,487.25$11,139,189.75 $11,252,222.00BASE TOTAL -6.18% -5.22% 4.91%$11,872,309.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, CECCANTI, INC.
707 SOUTH GRADY WAY SUITE 500 4116 BROOKDALE RD E

RENTON   WA  980573224 TACOMA   WA  984461613
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 23.67 % 33.51 % 44.93 %

1,280,000.00 245,000.00 1,381,855.00 346,855.00 1,500,000.00 465,000.001,035,000.00

21,325.0000
2 CLEARING AND GRUBBING 

29.8000 ACRE 113.25 % 8,500.0000 -15.00 % 9,000.0000 -10.00 %

635,485.00 337,485.00 253,300.00 -44,700.00 268,200.00 -29,800.00
10,000.0000
298,000.00

2,000.0000
3 SELECT TREE REMOVAL

30.0000 EACH 100.00 % 400.0000 -60.00 % 500.0000 -50.00 %

60,000.00 30,000.00 12,000.00 -18,000.00 15,000.00 -15,000.00
1,000.0000
30,000.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
5 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 0.00 % 125.00 % 50.00 %

20,000.00 0.00 45,000.00 25,000.00 30,000.00 10,000.0020,000.00

30.0000
6 REMOVING CEMENT CONC. PAVEMENT 

460.0000 S.Y. 500.00 % 20.0000 300.00 % 30.0000 500.00 %

13,800.00 11,500.00 9,200.00 6,900.00 13,800.00 11,500.00
5.0000

2,300.00

4.5000
7 REMOVING GUARDRAIL 

960.0000 L.F. 12.50 % 5.0000 25.00 % 7.0000 75.00 %

4,320.00 480.00 4,800.00 960.00 6,720.00 2,880.00
4.0000

3,840.00

250.0000
8 REMOVING GUARDRAIL ANCHOR 

3.0000 EACH -21.88 % 275.0000 -14.06 % 300.0000 -6.25 %

750.00 -210.00 825.00 -135.00 900.00 -60.00
320.0000
960.00

0.6000
9 REMOVING PAINT LINE 

71855.0000 L.F. 20.00 % 0.6500 30.00 % 1.0000 100.00 %

43,113.00 7,185.50 46,705.75 10,778.25 71,855.00 35,927.50
0.5000

35,927.50
10 STOCKPILE SITE ACCESS

L.S. 7.14 % 203.57 % 233.33 %

45,000.00 3,000.00 127,500.00 85,500.00 140,000.00 98,000.0042,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, CECCANTI, INC.
707 SOUTH GRADY WAY SUITE 500 4116 BROOKDALE RD E

RENTON   WA  980573224 TACOMA   WA  984461613
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

12.0000
11 ROADWAY EXCAVATION INCL. HAUL - AREA  A

48570.0000 C.Y. 20.00 % 18.5000 85.00 % 12.0000 20.00 %

582,840.00 97,140.00 898,545.00 412,845.00 582,840.00 97,140.00
10.0000

485,700.00

16.5000
12 ROADWAY EXCAVATION INCL. HAUL - AREA B

82090.0000 C.Y. 37.50 % 20.5000 70.83 % 12.0000 0.00 %

1,354,485.00 369,405.00 1,682,845.00 697,765.00 985,080.00 0.00
12.0000

985,080.00

34.2500
13 GRAVEL BORROW INCL. HAUL 

1653.0000 C.Y. -42.92 % 42.0000 -30.00 % 47.0000 -21.67 %

56,615.25 -42,564.75 69,426.00 -29,754.00 77,691.00 -21,489.00
60.0000

99,180.00

3.6000
14 EMBANKMENT COMPACTION 

63030.0000 C.Y. 20.00 % 3.9500 31.67 % 7.0000 133.33 %

226,908.00 37,818.00 248,968.50 59,878.50 441,210.00 252,120.00
3.0000

189,090.00

DRAINAGE

18.0000
15 DITCH EXCAVATION INCL. HAUL 

542.0000 C.Y. -40.00 % 32.0000 6.67 % 12.0000 -60.00 %

9,756.00 -6,504.00 17,344.00 1,084.00 6,504.00 -9,756.00
30.0000

16,260.00

3,750.0000
16 GRATE INLET TYPE 2 

6.0000 EACH 50.00 % 3,500.0000 40.00 % 3,000.0000 20.00 %

22,500.00 7,500.00 21,000.00 6,000.00 18,000.00 3,000.00
2,500.0000
15,000.00

5,000.0000
17 DROP INLET TYPE 1 

1.0000 EACH -9.09 % 5,000.0000 -9.09 % 3,000.0000 -45.45 %

5,000.00 -500.00 5,000.00 -500.00 3,000.00 -2,500.00
5,500.0000
5,500.00

38.5000
18 QUARRY SPALLS 

1701.0000 C.Y. -45.00 % 38.0000 -45.71 % 70.0000 0.00 %

65,488.50 -53,581.50 64,638.00 -54,432.00 119,070.00 0.00
70.0000

119,070.00

26.0000
19 UNDERDRAIN PIPE 6 IN. DIAM. 

932.0000 L.F. 30.00 % 16.0000 -20.00 % 30.0000 50.00 %

24,232.00 5,592.00 14,912.00 -3,728.00 27,960.00 9,320.00
20.0000

18,640.00

28.2000
20 UNDERDRAIN PIPE 8 IN. DIAM. 

140.0000 L.F. -19.43 % 30.0000 -14.29 % 30.0000 -14.29 %

3,948.00 -952.00 4,200.00 -700.00 4,200.00 -700.00
35.0000
4,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, CECCANTI, INC.
707 SOUTH GRADY WAY SUITE 500 4116 BROOKDALE RD E

RENTON   WA  980573224 TACOMA   WA  984461613
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

23.5000
21 DRAIN PIPE 6 IN. DIAM. 

571.0000 L.F. -21.67 % 16.0000 -46.67 % 30.0000 0.00 %

13,418.50 -3,711.50 9,136.00 -7,994.00 17,130.00 0.00
30.0000

17,130.00

60.0000
22 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

23.0000 L.F. 0.00 % 58.0000 -3.33 % 50.0000 -16.67 %

1,380.00 0.00 1,334.00 -46.00 1,150.00 -230.00
60.0000
1,380.00

63.2500
23 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

485.0000 L.F. -9.64 % 72.0000 2.86 % 60.0000 -14.29 %

30,676.25 -3,273.75 34,920.00 970.00 29,100.00 -4,850.00
70.0000

33,950.00

110.0000
24 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

23.0000 L.F. -37.14 % 87.0000 -50.29 % 70.0000 -60.00 %

2,530.00 -1,495.00 2,001.00 -2,024.00 1,610.00 -2,415.00
175.0000
4,025.00

60.0000
25 SCHEDULE A CULV. PIPE 15 IN. DIAM

160.0000 L.F. -14.29 % 62.0000 -11.43 % 70.0000 0.00 %

9,600.00 -1,600.00 9,920.00 -1,280.00 11,200.00 0.00
70.0000

11,200.00

80.0000
26 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. 

299.0000 L.F. -46.67 % 95.0000 -36.67 % 80.0000 -46.67 %

23,920.00 -20,930.00 28,405.00 -16,445.00 23,920.00 -20,930.00
150.0000
44,850.00

32.0000
27 HORIZONTAL DRAINS - CASED IN SOIL

1450.0000 L.F. -8.57 % 45.0000 28.57 % 50.0000 42.86 %

46,400.00 -4,350.00 65,250.00 14,500.00 72,500.00 21,750.00
35.0000

50,750.00
28 TEMPORARY STREAM DIVERSION 

L.S. -50.00 % 100.00 % 600.00 %

5,000.00 -5,000.00 20,000.00 10,000.00 70,000.00 60,000.0010,000.00

STORM SEWER

2,500.0000
29 CATCH BASIN TYPE 1 

1.0000 EACH 25.00 % 1,600.0000 -20.00 % 1,300.0000 -35.00 %

2,500.00 500.00 1,600.00 -400.00 1,300.00 -700.00
2,000.0000
2,000.00

90.0000
30 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

45.0000 L.F. 20.00 % 78.0000 4.00 % 80.0000 6.67 %

4,050.00 675.00 3,510.00 135.00 3,600.00 225.00
75.0000
3,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, CECCANTI, INC.
707 SOUTH GRADY WAY SUITE 500 4116 BROOKDALE RD E

RENTON   WA  980573224 TACOMA   WA  984461613
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

60.0000
31 HIGH-DENSITY POLYPROPYLENE (HDPE) PIPE 12 IN. DIAM. 

70.0000 L.F. -60.00 % 120.0000 -20.00 % 80.0000 -46.67 %

4,200.00 -6,300.00 8,400.00 -2,100.00 5,600.00 -4,900.00
150.0000
10,500.00

750.0000
32 22.5 DEGREE PIPE ELBOW FOR 18 IN. PIPE

1.0000 EACH -25.00 % 360.0000 -64.00 % 500.0000 -50.00 %

750.00 -250.00 360.00 -640.00 500.00 -500.00
1,000.0000
1,000.00

STRUCTURE

43.6000
33 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

375.0000 C.Y. 45.33 % 45.0000 50.00 % 125.0000 316.67 %

16,350.00 5,100.00 16,875.00 5,625.00 46,875.00 35,625.00
30.0000

11,250.00

1,820.0000
34 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

105.0000 L.F. 230.91 % 1,900.0000 245.45 % 1,800.0000 227.27 %

191,100.00 133,350.00 199,500.00 141,750.00 189,000.00 131,250.00
550.0000
57,750.00

50.0000
35 GRAVEL BACKFILL FOR WALL 

300.0000 C.Y. 66.67 % 50.0000 66.67 % 70.0000 133.33 %

15,000.00 6,000.00 15,000.00 6,000.00 21,000.00 12,000.00
30.0000
9,000.00

730.5000
36 CONSTRUCTING 4 FT. DIAM SHAFT 

395.0000 L.F. -39.13 % 1,100.0000 -8.33 % 560.0000 -53.33 %

288,547.50 -185,452.50 434,500.00 -39,500.00 221,200.00 -252,800.00
1,200.0000
474,000.00

1.4100
37 ST. REINF. BAR FOR BRIDGE 

31600.0000 LB. 17.50 % 1.3500 12.50 % 2.0000 66.67 %

44,556.00 6,636.00 42,660.00 4,740.00 63,200.00 25,280.00
1.2000

37,920.00

701.0000
38 QA SHAFT TEST 

10.0000 EACH -71.96 % 850.0000 -66.00 % 700.0000 -72.00 %

7,010.00 -17,990.00 8,500.00 -16,500.00 7,000.00 -18,000.00
2,500.0000
25,000.00

1,575.0000
39 CONC. CLASS 4000 FOR BRIDGE 

127.0000 C.Y. 125.00 % 1,195.0000 70.71 % 1,250.0000 78.57 %

200,025.00 111,125.00 151,765.00 62,865.00 158,750.00 69,850.00
700.0000
88,900.00

818.0000
40 PRESTRESSED CONC. GIRDER 18-INCH SLAB

243.0000 L.F. 10.54 % 895.0000 20.95 % 860.0000 16.22 %

198,774.00 18,954.00 217,485.00 37,665.00 208,980.00 29,160.00
740.0000

179,820.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, CECCANTI, INC.
707 SOUTH GRADY WAY SUITE 500 4116 BROOKDALE RD E

RENTON   WA  980573224 TACOMA   WA  984461613
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

522.5000
41 PRESTRESSED CONC. GIRDER WF50G

867.0000 L.F. 49.29 % 425.0000 21.43 % 500.0000 42.86 %

453,007.50 149,557.50 368,475.00 65,025.00 433,500.00 130,050.00
350.0000

303,450.00
42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
43 SUPERSTRUCTURE KACHESS RIVER BRIDGE NO. 91/118N REPL

L.S. 42.00 % -1.00 % -40.00 %

710,000.00 210,000.00 495,000.00 -5,000.00 300,000.00 -200,000.00500,000.00

321.0000
44 TRAFFIC BARRIER 

449.0000 L.F. 114.00 % 350.0000 133.33 % 200.0000 33.33 %

144,129.00 76,779.00 157,150.00 89,800.00 89,800.00 22,450.00
150.0000
67,350.00

45 CAST IN PLACE CONCRETE BARRIER TEST PANEL
L.S. 80.00 % -20.00 % -64.00 %

45,000.00 20,000.00 20,000.00 -5,000.00 9,000.00 -16,000.0025,000.00

345.0000
46 BRIDGE APPROACH SLAB 

290.0000 S.Y. 38.00 % 395.0000 58.00 % 240.0000 -4.00 %

100,050.00 27,550.00 114,550.00 42,050.00 69,600.00 -2,900.00
250.0000
72,500.00

47 MEDIAN NET ASSEMBLY
L.S. 87.50 % 106.25 % -12.50 %

15,000.00 7,000.00 16,500.00 8,500.00 7,000.00 -1,000.008,000.00

SURFACING

22.1500
48 CRUSHED SURFACING BASE COURSE 

47830.0000 TON 10.75 % 23.0000 15.00 % 37.0000 85.00 %

1,059,434.50 102,834.50 1,100,090.00 143,490.00 1,769,710.00 813,110.00
20.0000

956,600.00

HOT MIX ASPHALT

2.5000
49 PLANING BITUMINOUS PAVEMENT 

14580.0000 S.Y. 25.00 % 4.2000 110.00 % 4.0000 100.00 %

36,450.00 7,290.00 61,236.00 32,076.00 58,320.00 29,160.00
2.0000

29,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, CECCANTI, INC.
707 SOUTH GRADY WAY SUITE 500 4116 BROOKDALE RD E

RENTON   WA  980573224 TACOMA   WA  984461613
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

79.0000
50 HMA FOR PRELEVELING CL. 3/8 IN. PG 64H-28

1040.0000 TON -1.25 % 92.0000 15.00 % 82.0000 2.50 %

82,160.00 -1,040.00 95,680.00 12,480.00 85,280.00 2,080.00
80.0000

83,200.00

78.0000
51 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28

1780.0000 TON -40.00 % 95.0000 -26.92 % 82.0000 -36.92 %

138,840.00 -92,560.00 169,100.00 -62,300.00 145,960.00 -85,440.00
130.0000

231,400.00

74.0000
52 HMA CL. 3/8 IN. PG 64H-28

26020.0000 TON -1.33 % 88.0000 17.33 % 82.0000 9.33 %

1,925,480.00 -26,020.00 2,289,760.00 338,260.00 2,133,640.00 182,140.00
75.0000

1,951,500.00
53 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

58,545.00 58,545.00 58,545.0058,545.00
54 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

39,030.00 39,030.00 39,030.0039,030.00
55 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

123,110.00 123,110.00 123,110.00123,110.00

EROSION CONTROL AND ROADSIDE PLANTING

10.0000
56 CHECK DAM 

748.0000 L.F. -33.33 % 30.0000 100.00 % 14.0000 -6.67 %

7,480.00 -3,740.00 22,440.00 11,220.00 10,472.00 -748.00
15.0000

11,220.00

25.0000
57 GRAVEL FILTER BERM 

23.0000 L.F. -37.50 % 125.0000 212.50 % 20.0000 -50.00 %

575.00 -345.00 2,875.00 1,955.00 460.00 -460.00
40.0000
920.00

58 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -8.57 % 132.14 % -98.00 %

128,000.00 -12,000.00 325,000.00 185,000.00 2,800.00 -137,200.00140,000.00

3,500.0000
59 SEEDING, FERTILIZING, AND MULCHING 

12.5000 ACRE 0.00 % 3,785.0000 8.14 % 3,700.0000 5.71 %

43,750.00 0.00 47,312.50 3,562.50 46,250.00 2,500.00
3,500.0000
43,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
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19Y006

PROJECT :
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SEATTLE   WA  981680697
KENT WA  98031-1884
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SCARSELLA BROS., INC.
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AMT.DIFF.
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GUY F. ATKINSON CONSTRUCTION, CECCANTI, INC.
707 SOUTH GRADY WAY SUITE 500 4116 BROOKDALE RD E

RENTON   WA  980573224 TACOMA   WA  984461613
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

5.0000
60 HIGH VISIBILITY FENCE 

500.0000 L.F. 0.00 % 4.0000 -20.00 % 2.0000 -60.00 %

2,500.00 0.00 2,000.00 -500.00 1,000.00 -1,500.00
5.0000

2,500.00

TRAFFIC

26.0000
61 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

2750.0000 L.F. 4.00 % 28.0000 12.00 % 34.0000 36.00 %

71,500.00 2,750.00 77,000.00 8,250.00 93,500.00 24,750.00
25.0000

68,750.00

3,400.0000
62 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

5.0000 EACH 13.33 % 3,500.0000 16.67 % 3,700.0000 23.33 %

17,000.00 2,000.00 17,500.00 2,500.00 18,500.00 3,500.00
3,000.0000
15,000.00

3,150.0000
63 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

7.0000 EACH 8.62 % 3,400.0000 17.24 % 3,200.0000 10.34 %

22,050.00 1,750.00 23,800.00 3,500.00 22,400.00 2,100.00
2,900.0000
20,300.00

1,100.0000
64 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH 10.00 % 1,200.0000 20.00 % 1,000.0000 0.00 %

4,400.00 400.00 4,800.00 800.00 4,000.00 0.00
1,000.0000
4,000.00

33.0000
65 PRECAST CONC. BARRIER TYPE 2

19100.0000 L.F. -56.00 % 28.0000 -62.67 % 40.0000 -46.67 %

630,300.00 -802,200.00 534,800.00 -897,700.00 764,000.00 -668,500.00
75.0000

1,432,500.00

250.0000
66 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE 

40.0000 L.F. 233.33 % 280.0000 273.33 % 250.0000 233.33 %

10,000.00 7,000.00 11,200.00 8,200.00 10,000.00 7,000.00
75.0000
3,000.00

14.0000
67 TEMPORARY BARRIER 

13325.0000 L.F. 27.27 % 15.0000 36.36 % 20.0000 81.82 %

186,550.00 39,975.00 199,875.00 53,300.00 266,500.00 119,925.00
11.0000

146,575.00

3,500.0000
68 TEMPORARY IMPACT ATTENUATOR 

3.0000 EACH 16.67 % 3,800.0000 26.67 % 3,700.0000 23.33 %

10,500.00 1,500.00 11,400.00 2,400.00 11,100.00 2,100.00
3,000.0000
9,000.00

15.0000
69 BARRIER DELINEATOR 

2462.0000 EACH 7.14 % 18.0000 28.57 % 12.0000 -14.29 %

36,930.00 2,462.00 44,316.00 9,848.00 29,544.00 -4,924.00
14.0000

34,468.00
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GUY F. ATKINSON CONSTRUCTION, CECCANTI, INC.
707 SOUTH GRADY WAY SUITE 500 4116 BROOKDALE RD E

RENTON   WA  980573224 TACOMA   WA  984461613
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

0.2000
70 PAINT LINE 

56990.0000 L.F. 17.65 % 0.2500 47.06 % 1.0000 488.24 %

11,398.00 1,709.70 14,247.50 4,559.20 56,990.00 47,301.70
0.1700

9,688.30

3,150.0000
71 RECESSED PAVEMENT MARKER 

2.6000 HUND 110.00 % 3,650.0000 143.33 % 3,400.0000 126.67 %

8,190.00 4,290.00 9,490.00 5,590.00 8,840.00 4,940.00
1,500.0000
3,900.00

72 PERMANENT SIGNING 
L.S. -22.50 % 0.00 % 0.00 %

15,500.00 -4,500.00 20,000.00 0.00 20,000.00 0.0020,000.00

0.3000
73 TEMPORARY PAVEMENT MARKING-LONG DURATION 

37310.0000 L.F. -53.85 % 0.4000 -38.46 % 1.0000 53.85 %

11,193.00 -13,058.50 14,924.00 -9,327.50 37,310.00 13,058.50
0.6500

24,251.50

42.0000
74 CONDUIT PIPE 2 IN. DIAM. 

850.0000 L.F. 180.00 % 45.0000 200.00 % 45.0000 200.00 %

35,700.00 22,950.00 38,250.00 25,500.00 38,250.00 25,500.00
15.0000

12,750.00

40.0000
75 CONDUIT PIPE 4 IN. DIAM. 

808.0000 L.F. 300.00 % 44.0000 340.00 % 45.0000 350.00 %

32,320.00 24,240.00 35,552.00 27,472.00 36,360.00 28,280.00
10.0000
8,080.00

36.0000
76 CONDUIT PIPE 6 IN. DIAM.

910.0000 L.F. 380.00 % 39.8000 430.67 % 45.0000 500.00 %

32,760.00 25,935.00 36,218.00 29,393.00 40,950.00 34,125.00
7.5000

6,825.00

4,500.0000
77 CABLE VAULT

2.0000 EACH 66.67 % 5,500.0000 103.70 % 5,000.0000 85.19 %

9,000.00 3,600.00 11,000.00 5,600.00 10,000.00 4,600.00
2,700.0000
5,400.00

3,500.0000
78 ELECTRICAL VAULT

2.0000 EACH 191.67 % 3,900.0000 225.00 % 4,000.0000 233.33 %

7,000.00 4,600.00 7,800.00 5,400.00 8,000.00 5,600.00
1,200.0000
2,400.00

119.0000
79 UTILITY TRENCH

275.0000 L.F. 852.00 % 130.0000 940.00 % 150.0000 1,100.00 %

32,725.00 29,287.50 35,750.00 32,312.50 41,250.00 37,812.50
12.5000
3,437.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006

PROJECT :
COUNTY(S) :KITTITAS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, CECCANTI, INC.
707 SOUTH GRADY WAY SUITE 500 4116 BROOKDALE RD E

RENTON   WA  980573224 TACOMA   WA  984461613
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
80 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 20.37 % -26.85 % 210.19 %

650,000.00 110,000.00 395,000.00 -145,000.00 1,675,000.00 1,135,000.00540,000.00

OTHER ITEMS
81 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
82 MIN BID REQ - TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

12.0000
83 STRUCTURE EXCAVATION CLASS B 

2119.0000 C.Y. -20.00 % 25.0000 66.67 % 15.0000 0.00 %

25,428.00 -6,357.00 52,975.00 21,190.00 31,785.00 0.00
15.0000

31,785.00

0.5000
84 SHORING OR EXTRA EXCAVATION CLASS B 

7413.0000 S.F. -83.33 % 2.5000 -16.67 % 1.0000 -66.67 %

3,706.50 -18,532.50 18,532.50 -3,706.50 7,413.00 -14,826.00
3.0000

22,239.00

50.0000
85 GRAVEL BACKFILL FOR DRAIN 

91.0000 C.Y. -28.57 % 90.0000 28.57 % 57.0000 -18.57 %

4,550.00 -1,820.00 8,190.00 1,820.00 5,187.00 -1,183.00
70.0000
6,370.00

86 STRUCTURE SURVEYING 
L.S. -30.00 % 0.00 % 0.00 %

35,000.00 -15,000.00 50,000.00 0.00 50,000.00 0.0050,000.00
87 ROADWAY SURVEYING 

L.S. 85.71 % 207.14 % 114.29 %

130,000.00 60,000.00 215,000.00 145,000.00 150,000.00 80,000.0070,000.00

65.0000
88 CHAIN LINK FENCE TYPE 4 

72.5000 L.F. 30.00 % 80.0000 60.00 % 47.0000 -6.00 %

4,712.50 1,087.50 5,800.00 2,175.00 3,407.50 -217.50
50.0000
3,625.00

1,200.0000
89 CONNECTION TO DRAINAGE STRUCTURE 

3.0000 EACH -20.00 % 1,800.0000 20.00 % 600.0000 -60.00 %

3,600.00 -900.00 5,400.00 900.00 1,800.00 -2,700.00
1,500.0000
4,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006

PROJECT :
COUNTY(S) :KITTITAS

ITEM
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ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

GUY F. ATKINSON CONSTRUCTION, CECCANTI, INC.
707 SOUTH GRADY WAY SUITE 500 4116 BROOKDALE RD E

RENTON   WA  980573224 TACOMA   WA  984461613
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
90 CLEANING EXISTING DRAINAGE STRUCTURE 

L.S. -50.00 % -40.00 % -62.00 %

5,000.00 -5,000.00 6,000.00 -4,000.00 3,800.00 -6,200.0010,000.00

0.0000
91 DELETED ITEM 

1000.0000 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0000
0.00

92 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
93 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
94 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
95 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
96 SPCC PLAN 

L.S. -58.33 % -58.33 % -95.83 %

5,000.00 -7,000.00 5,000.00 -7,000.00 500.00 -11,500.0012,000.00

5.0000
97 CONSTRUCTION GEOTEXTILE FOR DITCH LINING 

260.0000 S.Y. 25.00 % 4.0000 0.00 % 2.0000 -50.00 %

1,300.00 260.00 1,040.00 0.00 520.00 -520.00
4.0000

1,040.00

5.0000
98 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

834.0000 S.Y. 25.00 % 4.0000 0.00 % 2.0000 -50.00 %

4,170.00 834.00 3,336.00 0.00 1,668.00 -1,668.00
4.0000

3,336.00

3.0000
99 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

2239.0000 S.Y. -25.00 % 3.3500 -16.25 % 2.0000 -50.00 %

6,717.00 -2,239.00 7,500.65 -1,455.35 4,478.00 -4,478.00
4.0000

8,956.00

40.0000
100 GEOSYNTHETIC RETAINING WALL 

2600.0000 S.F. 166.67 % 30.0000 100.00 % 37.0000 146.67 %

104,000.00 65,000.00 78,000.00 39,000.00 96,200.00 57,200.00
15.0000

39,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006
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07:52
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PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.
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GUY F. ATKINSON CONSTRUCTION, CECCANTI, INC.
707 SOUTH GRADY WAY SUITE 500 4116 BROOKDALE RD E

RENTON   WA  980573224 TACOMA   WA  984461613
CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 100420

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

4.0000
101 GEOSYNTHETIC REINFORCEMENT

280.0000 S.Y. -60.00 % 5.5000 -45.00 % 10.0000 0.00 %

1,120.00 -1,680.00 1,540.00 -1,260.00 2,800.00 0.00
10.0000
2,800.00

4.5000
102 GEOGRID

2713.0000 S.Y. -55.00 % 6.0000 -40.00 % 5.0000 -50.00 %

12,208.50 -14,921.50 16,278.00 -10,852.00 13,565.00 -13,565.00
10.0000

27,130.00

35.4000
103 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

1220.0000 C.Y. 36.15 % 50.0000 92.31 % 57.0000 119.23 %

43,188.00 11,468.00 61,000.00 29,280.00 69,540.00 37,820.00
26.0000

31,720.00
104 ELECTRONIC TICKETING SYSTEM

L.S. 30.00 % 60.00 % -50.00 %

6,500.00 1,500.00 8,000.00 3,000.00 2,500.00 -2,500.005,000.00

$12,948,786.50 9.07% $13,818,554.40 16.39% $14,531,780.50 22.40%$11,872,309.80CONTRACT TOTAL

$14,531,780.50$12,948,786.50 $13,818,554.40BASE TOTAL 9.07% 16.39% 22.40%$11,872,309.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
HWY :SR 090
TITLE :I-90

EASTON HILL TO W EASTON I/C WB
REPLACE BRIDGE AND BUILD DETOUR
19Y006

PROJECT :
COUNTY(S) :KITTITAS
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NO.
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MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/24/2020
07:52

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION CO II LLC

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 54.59 % -100.00 %

1,600,000.00 565,000.00 0.001,035,000.00

14,700.0000
2 CLEARING AND GRUBBING 

29.8000 ACRE 47.00 % -100.00 %

438,060.00 140,060.00 0.00
10,000.0000
298,000.00

250.0000
3 SELECT TREE REMOVAL

30.0000 EACH -75.00 % -100.00 %

7,500.00 -22,500.00 0.00
1,000.0000
30,000.00

4 ARCHAEOLOGICAL AND HISTORICAL SALVAGE 
EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00
5 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. -25.00 % -100.00 %

15,000.00 -5,000.00 0.0020,000.00

12.0000
6 REMOVING CEMENT CONC. PAVEMENT 

460.0000 S.Y. 140.00 % -100.00 %

5,520.00 3,220.00 0.00
5.0000

2,300.00

5.0000
7 REMOVING GUARDRAIL 

960.0000 L.F. 25.00 % -100.00 %

4,800.00 960.00 0.00
4.0000

3,840.00

185.0000
8 REMOVING GUARDRAIL ANCHOR 

3.0000 EACH -42.19 % -100.00 %

555.00 -405.00 0.00
320.0000
960.00

1.0000
9 REMOVING PAINT LINE 

71855.0000 L.F. 100.00 % -100.00 %

71,855.00 35,927.50 0.00
0.5000

35,927.50
10 STOCKPILE SITE ACCESS

L.S. 19.05 % -100.00 %

50,000.00 8,000.00 0.0042,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009558 REGION NO : 5 AWARDED ON : May 15 2020 
VERSION NO :3 WORK ORDER# : XL5479
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WALSH CONSTRUCTION CO II LLC

------- 7TH BIDDER -------

% DIFF./
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------- ------- ------- -------
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

20.0000
11 ROADWAY EXCAVATION INCL. HAUL - AREA  A

48570.0000 C.Y. 100.00 % -100.00 %

971,400.00 485,700.00 0.00
10.0000

485,700.00

23.0000
12 ROADWAY EXCAVATION INCL. HAUL - AREA B

82090.0000 C.Y. 91.67 % -100.00 %

1,888,070.00 902,990.00 0.00
12.0000

985,080.00

33.0000
13 GRAVEL BORROW INCL. HAUL 

1653.0000 C.Y. -45.00 % -100.00 %

54,549.00 -44,631.00 0.00
60.0000

99,180.00

12.0000
14 EMBANKMENT COMPACTION 

63030.0000 C.Y. 300.00 % -100.00 %

756,360.00 567,270.00 0.00
3.0000

189,090.00

DRAINAGE

9.0000
15 DITCH EXCAVATION INCL. HAUL 

542.0000 C.Y. -70.00 % -100.00 %

4,878.00 -11,382.00 0.00
30.0000

16,260.00

6,400.0000
16 GRATE INLET TYPE 2 

6.0000 EACH 156.00 % -100.00 %

38,400.00 23,400.00 0.00
2,500.0000
15,000.00

6,800.0000
17 DROP INLET TYPE 1 

1.0000 EACH 23.64 % -100.00 %

6,800.00 1,300.00 0.00
5,500.0000
5,500.00

29.0000
18 QUARRY SPALLS 

1701.0000 C.Y. -58.57 % -100.00 %

49,329.00 -69,741.00 0.00
70.0000

119,070.00

15.0000
19 UNDERDRAIN PIPE 6 IN. DIAM. 

932.0000 L.F. -25.00 % -100.00 %

13,980.00 -4,660.00 0.00
20.0000

18,640.00

20.0000
20 UNDERDRAIN PIPE 8 IN. DIAM. 

140.0000 L.F. -42.86 % -100.00 %

2,800.00 -2,100.00 0.00
35.0000
4,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :19Y006 REVISION NO : BIDS OPENED ON : May  7 2020 
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

20.0000
21 DRAIN PIPE 6 IN. DIAM. 

571.0000 L.F. -33.33 % -100.00 %

11,420.00 -5,710.00 0.00
30.0000

17,130.00

75.0000
22 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

23.0000 L.F. 25.00 % -100.00 %

1,725.00 345.00 0.00
60.0000
1,380.00

60.0000
23 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

485.0000 L.F. -14.29 % -100.00 %

29,100.00 -4,850.00 0.00
70.0000

33,950.00

110.0000
24 SCHEDULE A CULV. PIPE 24 IN. DIAM. 

23.0000 L.F. -37.14 % -100.00 %

2,530.00 -1,495.00 0.00
175.0000
4,025.00

30.0000
25 SCHEDULE A CULV. PIPE 15 IN. DIAM

160.0000 L.F. -57.14 % -100.00 %

4,800.00 -6,400.00 0.00
70.0000

11,200.00

50.0000
26 HIGH-DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM. 

299.0000 L.F. -66.67 % -100.00 %

14,950.00 -29,900.00 0.00
150.0000
44,850.00

35.0000
27 HORIZONTAL DRAINS - CASED IN SOIL

1450.0000 L.F. 0.00 % -100.00 %

50,750.00 0.00 0.00
35.0000

50,750.00
28 TEMPORARY STREAM DIVERSION 

L.S. 150.00 % -100.00 %

25,000.00 15,000.00 0.0010,000.00

STORM SEWER

4,000.0000
29 CATCH BASIN TYPE 1 

1.0000 EACH 100.00 % -100.00 %

4,000.00 2,000.00 0.00
2,000.0000
2,000.00

60.0000
30 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

45.0000 L.F. -20.00 % -100.00 %

2,700.00 -675.00 0.00
75.0000
3,375.00
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STORM SEWER

45.0000
31 HIGH-DENSITY POLYPROPYLENE (HDPE) PIPE 12 IN. DIAM. 

70.0000 L.F. -70.00 % -100.00 %

3,150.00 -7,350.00 0.00
150.0000
10,500.00

500.0000
32 22.5 DEGREE PIPE ELBOW FOR 18 IN. PIPE

1.0000 EACH -50.00 % -100.00 %

500.00 -500.00 0.00
1,000.0000
1,000.00

STRUCTURE

20.0000
33 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

375.0000 C.Y. -33.33 % -100.00 %

7,500.00 -3,750.00 0.00
30.0000

11,250.00

2,300.0000
34 ROCK EXCAVATION FOR SHAFT INCLUDING HAUL 

105.0000 L.F. 318.18 % -100.00 %

241,500.00 183,750.00 0.00
550.0000
57,750.00

50.0000
35 GRAVEL BACKFILL FOR WALL 

300.0000 C.Y. 66.67 % -100.00 %

15,000.00 6,000.00 0.00
30.0000
9,000.00

1,100.0000
36 CONSTRUCTING 4 FT. DIAM SHAFT 

395.0000 L.F. -8.33 % -100.00 %

434,500.00 -39,500.00 0.00
1,200.0000
474,000.00

2.0000
37 ST. REINF. BAR FOR BRIDGE 

31600.0000 LB. 66.67 % -100.00 %

63,200.00 25,280.00 0.00
1.2000

37,920.00

850.0000
38 QA SHAFT TEST 

10.0000 EACH -66.00 % -100.00 %

8,500.00 -16,500.00 0.00
2,500.0000
25,000.00

2,500.0000
39 CONC. CLASS 4000 FOR BRIDGE 

127.0000 C.Y. 257.14 % -100.00 %

317,500.00 228,600.00 0.00
700.0000
88,900.00

1,500.0000
40 PRESTRESSED CONC. GIRDER 18-INCH SLAB

243.0000 L.F. 102.70 % -100.00 %

364,500.00 184,680.00 0.00
740.0000

179,820.00
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STRUCTURE

650.0000
41 PRESTRESSED CONC. GIRDER WF50G

867.0000 L.F. 85.71 % -100.00 %

563,550.00 260,100.00 0.00
350.0000

303,450.00
42 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-2.00 0.00-2.00
43 SUPERSTRUCTURE KACHESS RIVER BRIDGE NO. 91/118N REPL

L.S. 72.00 % -100.00 %

860,000.00 360,000.00 0.00500,000.00

350.0000
44 TRAFFIC BARRIER 

449.0000 L.F. 133.33 % -100.00 %

157,150.00 89,800.00 0.00
150.0000
67,350.00

45 CAST IN PLACE CONCRETE BARRIER TEST PANEL
L.S. 178.00 % -100.00 %

69,500.00 44,500.00 0.0025,000.00

450.0000
46 BRIDGE APPROACH SLAB 

290.0000 S.Y. 80.00 % -100.00 %

130,500.00 58,000.00 0.00
250.0000
72,500.00

47 MEDIAN NET ASSEMBLY
L.S. 87.50 % -100.00 %

15,000.00 7,000.00 0.008,000.00

SURFACING

27.5000
48 CRUSHED SURFACING BASE COURSE 

47830.0000 TON 37.50 % -100.00 %

1,315,325.00 358,725.00 0.00
20.0000

956,600.00

HOT MIX ASPHALT

4.5000
49 PLANING BITUMINOUS PAVEMENT 

14580.0000 S.Y. 125.00 % -100.00 %

65,610.00 36,450.00 0.00
2.0000

29,160.00
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HOT MIX ASPHALT

125.0000
50 HMA FOR PRELEVELING CL. 3/8 IN. PG 64H-28

1040.0000 TON 56.25 % -100.00 %

130,000.00 46,800.00 0.00
80.0000

83,200.00

140.0000
51 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64H-28

1780.0000 TON 7.69 % -100.00 %

249,200.00 17,800.00 0.00
130.0000

231,400.00

87.0000
52 HMA CL. 3/8 IN. PG 64H-28

26020.0000 TON 16.00 % -100.00 %

2,263,740.00 312,240.00 0.00
75.0000

1,951,500.00
53 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

58,545.00 0.0058,545.00
54 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

39,030.00 0.0039,030.00
55 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

123,110.00 0.00123,110.00

EROSION CONTROL AND ROADSIDE PLANTING

20.0000
56 CHECK DAM 

748.0000 L.F. 33.33 % -100.00 %

14,960.00 3,740.00 0.00
15.0000

11,220.00

60.0000
57 GRAVEL FILTER BERM 

23.0000 L.F. 50.00 % -100.00 %

1,380.00 460.00 0.00
40.0000
920.00

58 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. 32.14 % -100.00 %

185,000.00 45,000.00 0.00140,000.00

3,500.0000
59 SEEDING, FERTILIZING, AND MULCHING 

12.5000 ACRE 0.00 % -100.00 %

43,750.00 0.00 0.00
3,500.0000
43,750.00
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EROSION CONTROL AND ROADSIDE PLANTING

5.0000
60 HIGH VISIBILITY FENCE 

500.0000 L.F. 0.00 % -100.00 %

2,500.00 0.00 0.00
5.0000

2,500.00

TRAFFIC

28.0000
61 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

2750.0000 L.F. 12.00 % -100.00 %

77,000.00 8,250.00 0.00
25.0000

68,750.00

3,000.0000
62 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

5.0000 EACH 0.00 % -100.00 %

15,000.00 0.00 0.00
3,000.0000
15,000.00

2,450.0000
63 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

7.0000 EACH -15.52 % -100.00 %

17,150.00 -3,150.00 0.00
2,900.0000
20,300.00

750.0000
64 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -25.00 % -100.00 %

3,000.00 -1,000.00 0.00
1,000.0000
4,000.00

24.0000
65 PRECAST CONC. BARRIER TYPE 2

19100.0000 L.F. -68.00 % -100.00 %

458,400.00 -974,100.00 0.00
75.0000

1,432,500.00

225.0000
66 CONC. BARRIER TRANSITION TYPE 2 TO BRIDGE F-SHAPE 

40.0000 L.F. 200.00 % -100.00 %

9,000.00 6,000.00 0.00
75.0000
3,000.00

15.0000
67 TEMPORARY BARRIER 

13325.0000 L.F. 36.36 % -100.00 %

199,875.00 53,300.00 0.00
11.0000

146,575.00

3,500.0000
68 TEMPORARY IMPACT ATTENUATOR 

3.0000 EACH 16.67 % -100.00 %

10,500.00 1,500.00 0.00
3,000.0000
9,000.00

15.0000
69 BARRIER DELINEATOR 

2462.0000 EACH 7.14 % -100.00 %

36,930.00 2,462.00 0.00
14.0000

34,468.00
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TRAFFIC

0.2500
70 PAINT LINE 

56990.0000 L.F. 47.06 % -100.00 %

14,247.50 4,559.20 0.00
0.1700

9,688.30

3,100.0000
71 RECESSED PAVEMENT MARKER 

2.6000 HUND 106.67 % -100.00 %

8,060.00 4,160.00 0.00
1,500.0000
3,900.00

72 PERMANENT SIGNING 
L.S. -47.50 % -100.00 %

10,500.00 -9,500.00 0.0020,000.00

0.3000
73 TEMPORARY PAVEMENT MARKING-LONG DURATION 

37310.0000 L.F. -53.85 % -100.00 %

11,193.00 -13,058.50 0.00
0.6500

24,251.50

62.0000
74 CONDUIT PIPE 2 IN. DIAM. 

850.0000 L.F. 313.33 % -100.00 %

52,700.00 39,950.00 0.00
15.0000

12,750.00

67.0000
75 CONDUIT PIPE 4 IN. DIAM. 

808.0000 L.F. 570.00 % -100.00 %

54,136.00 46,056.00 0.00
10.0000
8,080.00

41.0000
76 CONDUIT PIPE 6 IN. DIAM.

910.0000 L.F. 446.67 % -100.00 %

37,310.00 30,485.00 0.00
7.5000

6,825.00

13,400.0000
77 CABLE VAULT

2.0000 EACH 396.30 % -100.00 %

26,800.00 21,400.00 0.00
2,700.0000
5,400.00

11,000.0000
78 ELECTRICAL VAULT

2.0000 EACH 816.67 % -100.00 %

22,000.00 19,600.00 0.00
1,200.0000
2,400.00

13.5000
79 UTILITY TRENCH

275.0000 L.F. 8.00 % -100.00 %

3,712.50 275.00 0.00
12.5000
3,437.50
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TRAFFIC
80 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 56.11 % -100.00 %

843,000.00 303,000.00 0.00540,000.00

OTHER ITEMS
81 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

5,000.00 0.005,000.00
82 MIN BID REQ - TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % -100.00 %

10,000.00 0.00 0.0010,000.00

9.0000
83 STRUCTURE EXCAVATION CLASS B 

2119.0000 C.Y. -40.00 % -100.00 %

19,071.00 -12,714.00 0.00
15.0000

31,785.00

0.5500
84 SHORING OR EXTRA EXCAVATION CLASS B 

7413.0000 S.F. -81.67 % -100.00 %

4,077.15 -18,161.85 0.00
3.0000

22,239.00

47.0000
85 GRAVEL BACKFILL FOR DRAIN 

91.0000 C.Y. -32.86 % -100.00 %

4,277.00 -2,093.00 0.00
70.0000
6,370.00

86 STRUCTURE SURVEYING 
L.S. -61.00 % -100.00 %

19,500.00 -30,500.00 0.0050,000.00
87 ROADWAY SURVEYING 

L.S. 72.86 % -100.00 %

121,000.00 51,000.00 0.0070,000.00

27.0000
88 CHAIN LINK FENCE TYPE 4 

72.5000 L.F. -46.00 % -100.00 %

1,957.50 -1,667.50 0.00
50.0000
3,625.00

3,070.0000
89 CONNECTION TO DRAINAGE STRUCTURE 

3.0000 EACH 104.67 % -100.00 %

9,210.00 4,710.00 0.00
1,500.0000
4,500.00
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OTHER ITEMS
90 CLEANING EXISTING DRAINAGE STRUCTURE 

L.S. -17.00 % -100.00 %

8,300.00 -1,700.00 0.0010,000.00

0.0000
91 DELETED ITEM 

1000.0000 EACH 0.00 % 0.00 %

0.00 0.00 0.00
0.0000
0.00

92 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

20,000.00 0.0020,000.00
93 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
94 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
95 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
96 SPCC PLAN 

L.S. -91.67 % -100.00 %

1,000.00 -11,000.00 0.0012,000.00

20.0000
97 CONSTRUCTION GEOTEXTILE FOR DITCH LINING 

260.0000 S.Y. 400.00 % -100.00 %

5,200.00 4,160.00 0.00
4.0000

1,040.00

1.0000
98 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

834.0000 S.Y. -75.00 % -100.00 %

834.00 -2,502.00 0.00
4.0000

3,336.00

10.0000
99 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

2239.0000 S.Y. 150.00 % -100.00 %

22,390.00 13,434.00 0.00
4.0000

8,956.00

42.0000
100 GEOSYNTHETIC RETAINING WALL 

2600.0000 S.F. 180.00 % -100.00 %

109,200.00 70,200.00 0.00
15.0000

39,000.00
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OTHER ITEMS

14.0000
101 GEOSYNTHETIC REINFORCEMENT

280.0000 S.Y. 40.00 % -100.00 %

3,920.00 1,120.00 0.00
10.0000
2,800.00

7.5000
102 GEOGRID

2713.0000 S.Y. -25.00 % -100.00 %

20,347.50 -6,782.50 0.00
10.0000

27,130.00

33.0000
103 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

1220.0000 C.Y. 26.92 % -100.00 %

40,260.00 8,540.00 0.00
26.0000

31,720.00
104 ELECTRONIC TICKETING SYSTEM

L.S. 60.00 % -100.00 %

8,000.00 3,000.00 0.005,000.00

$16,224,590.15 36.66% $0.00$11,872,309.80CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$16,224,590.15BASE TOTAL 36.66%$11,872,309.80


