
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ROTSCHY, INC.
13555 SE 36TH ST SUITE 120 7408 NE 113TH CIRCLE

BELLEVUE   WA  980061442 VANCOUVER   WA  986622351
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 3.61 % 29.28 % 15.84 %

1,025,000.00 35,700.00 1,279,000.00 289,700.00 1,146,000.00 156,700.00989,300.00

1,140.0000

2 CLEARING AND GRUBBING 

27.8900 ACRE -43.00 % 2,000.0000 0.00 % 500.0000 -75.00 %

31,794.60 -23,985.40 55,780.00 0.00 13,945.00 -41,835.00

2,000.0000

55,780.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 84.36 % 159.47 % 22.91 %

135,000.00 61,775.00 190,000.00 116,775.00 90,000.00 16,775.0073,225.00

4 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

0.8500

5 REMOVING PAINT LINE 

8156.0000 L.F. -43.33 % 1.0000 -33.33 % 0.6000 -60.00 %

6,932.60 -5,301.40 8,156.00 -4,078.00 4,893.60 -7,340.40

1.5000

12,234.00

GRADING

3.1500

6 ROADWAY EXCAVATION INCL. HAUL 

338581.0000 C.Y. -40.00 % 3.5000 -33.33 % 4.2500 -19.05 %

1,066,530.15 -711,020.10 1,185,033.50 -592,516.75 1,438,969.25 -338,581.00

5.2500

1,777,550.25

23.8500

7 SELECT BORROW INCL. HAUL 

4050.0000 C.Y. 59.00 % 12.0000 -20.00 % 26.0000 73.33 %

96,592.50 35,842.50 48,600.00 -12,150.00 105,300.00 44,550.00

15.0000

60,750.00

1.2500

8 EMBANKMENT COMPACTION 

52396.0000 C.Y. -37.50 % 1.5000 -25.00 % 1.1500 -42.50 %

65,495.00 -39,297.00 78,594.00 -26,198.00 60,255.40 -44,536.60

2.0000

104,792.00

DRAINAGE

62.4000

9 LIGHT LOOSE RIPRAP 

178.0000 C.Y. -22.00 % 85.0000 6.25 % 64.0000 -20.00 %

11,107.20 -3,132.80 15,130.00 890.00 11,392.00 -2,848.00

80.0000

14,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ROTSCHY, INC.
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DRAINAGE

10.5500

10 UNDERDRAIN PIPE 6 IN. DIAM. 

632.0000 L.F. -47.25 % 15.0000 -25.00 % 6.7000 -66.50 %

6,667.60 -5,972.40 9,480.00 -3,160.00 4,234.40 -8,405.60

20.0000

12,640.00

45.0000

11 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

125.0000 L.F. -35.71 % 25.0000 -64.29 % 25.0000 -64.29 %

5,625.00 -3,125.00 3,125.00 -5,625.00 3,125.00 -5,625.00

70.0000

8,750.00

47.0000

12 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

462.0000 L.F. -68.67 % 30.0000 -80.00 % 32.0000 -78.67 %

21,714.00 -47,586.00 13,860.00 -55,440.00 14,784.00 -54,516.00

150.0000

69,300.00

STORM SEWER

1,900.0000

13 CATCH BASIN TYPE 1L

1.0000 EACH 5.56 % 1,600.0000 -11.11 % 1,500.0000 -16.67 %

1,900.00 100.00 1,600.00 -200.00 1,500.00 -300.00

1,800.0000

1,800.00

1,600.0000

14 CATCH BASIN TYPE 1 

21.0000 EACH -11.11 % 1,200.0000 -33.33 % 1,400.0000 -22.22 %

33,600.00 -4,200.00 25,200.00 -12,600.00 29,400.00 -8,400.00

1,800.0000

37,800.00

2,700.0000

15 CATCH BASIN TYPE 2 48 IN. DIAM. 

11.0000 EACH -27.03 % 2,600.0000 -29.73 % 2,400.0000 -35.14 %

29,700.00 -11,000.00 28,600.00 -12,100.00 26,400.00 -14,300.00

3,700.0000

40,700.00

4.0000

16 TESTING STORM SEWER PIPE 

2870.0000 L.F. 300.00 % 5.0000 400.00 % 1.5000 50.00 %

11,480.00 8,610.00 14,350.00 11,480.00 4,305.00 1,435.00

1.0000

2,870.00

67.0000

17 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM. 

679.0000 L.F. 76.32 % 41.0000 7.89 % 47.0000 23.68 %

45,493.00 19,691.00 27,839.00 2,037.00 31,913.00 6,111.00

38.0000

25,802.00

71.0000

18 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM. 

240.0000 L.F. 1.43 % 52.0000 -25.71 % 60.0000 -14.29 %

17,040.00 240.00 12,480.00 -4,320.00 14,400.00 -2,400.00

70.0000

16,800.00

45.0000

19 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM. 

1365.0000 L.F. 18.42 % 25.0000 -34.21 % 31.0000 -18.42 %

61,425.00 9,555.00 34,125.00 -17,745.00 42,315.00 -9,555.00

38.0000

51,870.00
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STORM SEWER

66.0000

20 SOLID WALL PVC STORM SEWER PIPE 18 IN. DIAM. 

442.0000 L.F. 10.00 % 36.0000 -40.00 % 54.0000 -10.00 %

29,172.00 2,652.00 15,912.00 -10,608.00 23,868.00 -2,652.00

60.0000

26,520.00

3,700.0000

21 POND OUTFLOW STRUCTURE

2.0000 EACH -53.75 % 4,500.0000 -43.75 % 3,000.0000 -62.50 %

7,400.00 -8,600.00 9,000.00 -7,000.00 6,000.00 -10,000.00

8,000.0000

16,000.00

35.0000

22 SOLID WALL PVC STORM SEWER PIPE 6 IN DIAM

144.0000 L.F. 40.00 % 15.0000 -40.00 % 20.0000 -20.00 %

5,040.00 1,440.00 2,160.00 -1,440.00 2,880.00 -720.00

25.0000

3,600.00

SANITARY SEWER

4.0000

23 TESTING SEWER PIPE 

753.0000 L.F. 33.33 % 9.0000 200.00 % 2.0000 -33.33 %

3,012.00 753.00 6,777.00 4,518.00 1,506.00 -753.00

3.0000

2,259.00

46.0000

24 PVC SANITARY SEWER PIPE 10 IN. DIAM. 

753.0000 L.F. -26.98 % 48.0000 -23.81 % 32.0000 -49.21 %

34,638.00 -12,801.00 36,144.00 -11,295.00 24,096.00 -23,343.00

63.0000

47,439.00

WATER LINES

2,000.0000

25 GATE VALVE 8 IN. 

1.0000 EACH -42.86 % 2,500.0000 -28.57 % 1,500.0000 -57.14 %

2,000.00 -1,500.00 2,500.00 -1,000.00 1,500.00 -2,000.00

3,500.0000

3,500.00

2,600.0000

26 GATE VALVE 10 IN. 

1.0000 EACH -35.00 % 3,000.0000 -25.00 % 2,400.0000 -40.00 %

2,600.00 -1,400.00 3,000.00 -1,000.00 2,400.00 -1,600.00

4,000.0000

4,000.00

2,700.0000

27 BUTTERFLY VALVE 12 IN. 

3.0000 EACH -40.00 % 3,200.0000 -28.89 % 2,700.0000 -40.00 %

8,100.00 -5,400.00 9,600.00 -3,900.00 8,100.00 -5,400.00

4,500.0000

13,500.00

7,500.0000

28 BUTTERFLY VALVE 16 IN. 

5.0000 EACH 50.00 % 4,200.0000 -16.00 % 3,800.0000 -24.00 %

37,500.00 12,500.00 21,000.00 -4,000.00 19,000.00 -6,000.00

5,000.0000

25,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ROTSCHY, INC.
13555 SE 36TH ST SUITE 120 7408 NE 113TH CIRCLE

BELLEVUE   WA  980061442 VANCOUVER   WA  986622351
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

6,000.0000

29 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN. 

2.0000 EACH 20.00 % 6,000.0000 20.00 % 4,000.0000 -20.00 %

12,000.00 2,000.00 12,000.00 2,000.00 8,000.00 -2,000.00

5,000.0000

10,000.00

6,500.0000

30 HYDRANT ASSEMBLY 

3.0000 EACH -7.14 % 6,800.0000 -2.86 % 5,500.0000 -21.43 %

19,500.00 -1,500.00 20,400.00 -600.00 16,500.00 -4,500.00

7,000.0000

21,000.00

2,500.0000

31 MOVING EXISTING HYDRANTS 

1.0000 EACH -50.00 % 3,600.0000 -28.00 % 2,000.0000 -60.00 %

2,500.00 -2,500.00 3,600.00 -1,400.00 2,000.00 -3,000.00

5,000.0000

5,000.00

2,000.0000

32 RECONNECTING EXISTING HYDRANTS 

1.0000 EACH -60.00 % 3,600.0000 -28.00 % 2,900.0000 -42.00 %

2,000.00 -3,000.00 3,600.00 -1,400.00 2,900.00 -2,100.00

5,000.0000

5,000.00

55.0000

33 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

79.0000 L.F. -31.25 % 80.0000 0.00 % 54.0000 -32.50 %

4,345.00 -1,975.00 6,320.00 0.00 4,266.00 -2,054.00

80.0000

6,320.00

65.0000

34 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 

84.0000 L.F. -27.78 % 126.0000 40.00 % 56.0000 -37.78 %

5,460.00 -2,100.00 10,584.00 3,024.00 4,704.00 -2,856.00

90.0000

7,560.00

110.0000

35 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM. 

10.0000 L.F. -26.67 % 320.0000 113.33 % 110.0000 -26.67 %

1,100.00 -400.00 3,200.00 1,700.00 1,100.00 -400.00

150.0000

1,500.00

75.0000

36 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

1521.0000 L.F. -31.82 % 82.0000 -25.45 % 63.0000 -42.73 %

114,075.00 -53,235.00 124,722.00 -42,588.00 95,823.00 -71,487.00

110.0000

167,310.00

96.0000

37 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM. 

3307.0000 L.F. -23.20 % 101.0000 -19.20 % 85.0000 -32.00 %

317,472.00 -95,903.00 334,007.00 -79,368.00 281,095.00 -132,280.00

125.0000

413,375.00

65.0000

38 PVC PIPE FOR WATER MAIN 16 IN DIAM

200.0000 L.F. -48.00 % 100.0000 -20.00 % 85.0000 -32.00 %

13,000.00 -12,000.00 20,000.00 -5,000.00 17,000.00 -8,000.00

125.0000

25,000.00

39 RIDGELINE DRIVE WATER BYPASS

L.S. -29.33 % 6.67 % -6.67 %

53,000.00 -22,000.00 80,000.00 5,000.00 70,000.00 -5,000.0075,000.00
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WATER LINES

800.0000

40 JACK AND BORE FOR 16 IN DIAM PIPE

220.0000 L.F. 33.33 % 1,200.0000 100.00 % 850.0000 41.67 %

176,000.00 44,000.00 264,000.00 132,000.00 187,000.00 55,000.00

600.0000

132,000.00

190.6500

41 CASING FOR 12 IN DIAM PIPE

127.0000 L.F. 154.20 % 120.0000 60.00 % 268.0000 257.33 %

24,212.55 14,687.55 15,240.00 5,715.00 34,036.00 24,511.00

75.0000

9,525.00

STRUCTURE

7.5000

42 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

8340.0000 C.Y. -62.50 % 6.0000 -70.00 % 4.5000 -77.50 %

62,550.00 -104,250.00 50,040.00 -116,760.00 37,530.00 -129,270.00

20.0000

166,800.00

43 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -4.90 % 16.67 % -66.67 %

142,650.00 -7,350.00 175,000.00 25,000.00 50,000.00 -100,000.00150,000.00

36.9000

44 GRAVEL BACKFILL FOR WALL 

1630.0000 C.Y. 23.00 % 38.0000 26.67 % 50.0000 66.67 %

60,147.00 11,247.00 61,940.00 13,040.00 81,500.00 32,600.00

30.0000

48,900.00

1.1700

45 ST. REINF. BAR FOR BRIDGE 

108957.0000 LB. -6.40 % 1.2500 0.00 % 1.0000 -20.00 %

127,479.69 -8,716.56 136,196.25 0.00 108,957.00 -27,239.25

1.2500

136,196.25

1.3400

46 ST. REINF. BAR FOR RETAINING WALL 

25680.0000 LB. 7.20 % 1.7500 40.00 % 1.3000 4.00 %

34,411.20 2,311.20 44,940.00 12,840.00 33,384.00 1,284.00

1.2500

32,100.00

761.0000

47 CONC. CLASS 4000 FOR BRIDGE 

730.0000 C.Y. 52.20 % 490.0000 -2.00 % 660.0000 32.00 %

555,530.00 190,530.00 357,700.00 -7,300.00 481,800.00 116,800.00

500.0000

365,000.00

1,140.0000

48 CONC. CLASS 4000 FOR RETAINING WALL 

395.0000 C.Y. 107.27 % 870.0000 58.18 % 750.0000 36.36 %

450,300.00 233,050.00 343,650.00 126,400.00 296,250.00 79,000.00

550.0000

217,250.00

445.0000

49 PRESTRESSED CONC. GIRDER 24 IN VOIDED SLAB

1244.0000 L.F. 36.92 % 430.0000 32.31 % 480.0000 47.69 %

553,580.00 149,280.00 534,920.00 130,620.00 597,120.00 192,820.00

325.0000

404,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ROTSCHY, INC.
13555 SE 36TH ST SUITE 120 7408 NE 113TH CIRCLE

BELLEVUE   WA  980061442 VANCOUVER   WA  986622351
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

50 SUPERSTRUCTURE 

L.S. 3.52 % -29.52 % -7.49 %

235,000.00 8,000.00 160,000.00 -67,000.00 210,000.00 -17,000.00227,000.00

460.5000

51 TRAFFIC BARRIER 

208.0000 L.F. 163.14 % 510.0000 191.43 % 511.0000 192.00 %

95,784.00 59,384.00 106,080.00 69,680.00 106,288.00 69,888.00

175.0000

36,400.00

320.0000

52 BRIDGE APPROACH SLAB 

546.0000 S.Y. -8.57 % 250.0000 -28.57 % 335.0000 -4.29 %

174,720.00 -16,380.00 136,500.00 -54,600.00 182,910.00 -8,190.00

350.0000

191,100.00

240.0000

53 ADDITIONAL DECK CONCRETE

33.0000 C.Y. -76.00 % 220.0000 -78.00 % 340.0000 -66.00 %

7,920.00 -25,080.00 7,260.00 -25,740.00 11,220.00 -21,780.00

1,000.0000

33,000.00

SURFACING

17.4000

54 CRUSHED SURFACING BASE COURSE 

34161.0000 TON -13.00 % 21.0000 5.00 % 22.5000 12.50 %

594,401.40 -88,818.60 717,381.00 34,161.00 768,622.50 85,402.50

20.0000

683,220.00

CEMENT CONCRETE PAVEMENT

410.4000

55 STAMPED CEMENT CONC PAVEMENT FOR TRUCK APRON

125.0000 C.Y. 2.60 % 170.0000 -57.50 % 495.0000 23.75 %

51,300.00 1,300.00 21,250.00 -28,750.00 61,875.00 11,875.00

400.0000

50,000.00

86.0000

56 STAMPED CEMENT CONC PAVEMENT FOR SPLITTER ISLAND

490.0000 S.Y. 72.00 % 170.0000 240.00 % 100.0000 100.00 %

42,140.00 17,640.00 83,300.00 58,800.00 49,000.00 24,500.00

50.0000

24,500.00

HOT MIX ASPHALT

4.5500

57 PLANING BITUMINOUS PAVEMENT 

11750.0000 S.Y. -9.00 % 3.0000 -40.00 % 3.0000 -40.00 %

53,462.50 -5,287.50 35,250.00 -23,500.00 35,250.00 -23,500.00

5.0000

58,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ROTSCHY, INC.
13555 SE 36TH ST SUITE 120 7408 NE 113TH CIRCLE

BELLEVUE   WA  980061442 VANCOUVER   WA  986622351
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

66.0000

58 HMA CL. 1/2 IN. PG 64H-28

26050.0000 TON -30.53 % 75.0000 -21.05 % 70.0000 -26.32 %

1,719,300.00 -755,450.00 1,953,750.00 -521,000.00 1,823,500.00 -651,250.00

95.0000

2,474,750.00

59 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

74,242.00 74,242.00 74,242.0074,242.00

60 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

49,497.00 49,497.00 49,497.0049,497.00

61 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

161,370.00 161,370.00 161,370.00161,370.00

EROSION CONTROL AND ROADSIDE PLANTING

62 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. -80.00 % 200.00 % 60.00 %

5,000.00 -20,000.00 75,000.00 50,000.00 40,000.00 15,000.0025,000.00

1,365.0000

63 SEEDING AND MULCHING 

19.9600 ACRE -45.40 % 1,600.0000 -36.00 % 3,100.0000 24.00 %

27,245.40 -22,654.60 31,936.00 -17,964.00 61,876.00 11,976.00

2,500.0000

49,900.00

0.0000

64 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

3.7000

65 HIGH VISIBILITY SILT FENCE 

12238.0000 L.F. -38.33 % 5.0000 -16.67 % 5.0000 -16.67 %

45,280.60 -28,147.40 61,190.00 -12,238.00 61,190.00 -12,238.00

6.0000

73,428.00

3.0000

66 EROSION CONTROL BLANKET 

17787.0000 S.Y. -40.00 % 2.0000 -60.00 % 5.0000 0.00 %

53,361.00 -35,574.00 35,574.00 -53,361.00 88,935.00 0.00

5.0000

88,935.00

65.0000

67 PLANTER STRIP-ROUNDABOUT ROCK MULCH

111.0000 C.Y. -45.83 % 66.0000 -45.00 % 58.0000 -51.67 %

7,215.00 -6,105.00 7,326.00 -5,994.00 6,438.00 -6,882.00

120.0000

13,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ROTSCHY, INC.
13555 SE 36TH ST SUITE 120 7408 NE 113TH CIRCLE

BELLEVUE   WA  980061442 VANCOUVER   WA  986622351
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

1,075.0000

68 EROSION CONTROL SEEDING AND MULCHING

3.6800 ACRE -46.25 % 1,300.0000 -35.00 % 2,900.0000 45.00 %

3,956.00 -3,404.00 4,784.00 -2,576.00 10,672.00 3,312.00

2,000.0000

7,360.00

10,000.0000

69 ART PANEL SIGNS

2.0000 EACH 25.00 % 9,000.0000 12.50 % 12,000.0000 50.00 %

20,000.00 4,000.00 18,000.00 2,000.00 24,000.00 8,000.00

8,000.0000

16,000.00

TRAFFIC

945.0000

70 ROUNDABOUT SPLITTER ISLAND NOSING CURB 

5.0000 EACH 43.18 % 3,000.0000 354.55 % 1,000.0000 51.52 %

4,725.00 1,425.00 15,000.00 11,700.00 5,000.00 1,700.00

660.0000

3,300.00

25.0000

71 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

2229.0000 L.F. -24.24 % 22.0000 -33.33 % 22.0000 -33.33 %

55,725.00 -17,832.00 49,038.00 -24,519.00 49,038.00 -24,519.00

33.0000

73,557.00

24.0000

72 CEMENT CONC. TRAFFIC CURB AND GUTTER 

3602.0000 L.F. -36.84 % 22.0000 -42.11 % 20.0000 -47.37 %

86,448.00 -50,428.00 79,244.00 -57,632.00 72,040.00 -64,836.00

38.0000

136,876.00

86.0000

73 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

176.0000 L.F. 14.67 % 62.0000 -17.33 % 85.0000 13.33 %

15,136.00 1,936.00 10,912.00 -2,288.00 14,960.00 1,760.00

75.0000

13,200.00

35.1000

74 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

308.0000 L.F. -12.25 % 62.0000 55.00 % 32.0000 -20.00 %

10,810.80 -1,509.20 19,096.00 6,776.00 9,856.00 -2,464.00

40.0000

12,320.00

28.0000

75 BEAM GUARDRAIL TYPE 31 

2625.0000 L.F. 12.00 % 30.0000 20.00 % 31.0000 24.00 %

73,500.00 7,875.00 78,750.00 13,125.00 81,375.00 15,750.00

25.0000

65,625.00

3,900.0000

76 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 2.63 % 4,200.0000 10.53 % 4,440.0000 16.84 %

15,600.00 400.00 16,800.00 1,600.00 17,760.00 2,560.00

3,800.0000

15,200.00

3,200.0000

77 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 3.23 % 3,400.0000 9.68 % 3,650.0000 17.74 %

12,800.00 400.00 13,600.00 1,200.00 14,600.00 2,200.00

3,100.0000

12,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ROTSCHY, INC.
13555 SE 36TH ST SUITE 120 7408 NE 113TH CIRCLE

BELLEVUE   WA  980061442 VANCOUVER   WA  986622351
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,250.0000

78 BEAM GUARDRAIL ANCHOR TYPE 10 

3.0000 EACH -3.85 % 1,350.0000 3.85 % 1,420.0000 9.23 %

3,750.00 -150.00 4,050.00 150.00 4,260.00 360.00

1,300.0000

3,900.00

78.0000

79 PRECAST CONC. BARRIER TYPE F UNANCHORED 

1337.5000 L.F. -25.00 % 78.0000 -25.00 % 97.0000 -6.73 %

104,325.00 -34,775.00 104,325.00 -34,775.00 129,737.50 -9,362.50

104.0000

139,100.00

110.0000

80 PRECAST CONC. BARRIER TYPE F ANCHORED 

225.0000 L.F. 5.77 % 140.0000 34.62 % 120.0000 15.38 %

24,750.00 1,350.00 31,500.00 8,100.00 27,000.00 3,600.00

104.0000

23,400.00

14.0000

81 TEMPORARY BARRIER 

2887.5000 L.F. 7.69 % 18.0000 38.46 % 20.0000 53.85 %

40,425.00 2,887.50 51,975.00 14,437.50 57,750.00 20,212.50

13.0000

37,537.50

9.0000

82 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

512.5000 L.F. -50.00 % 10.0000 -44.44 % 22.0000 22.22 %

4,612.50 -4,612.50 5,125.00 -4,100.00 11,275.00 2,050.00

18.0000

9,225.00

35,890.0000

83 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH 38.04 % 36,000.0000 38.46 % 85,000.0000 226.92 %

35,890.00 9,890.00 36,000.00 10,000.00 85,000.00 59,000.00

26,000.0000

26,000.00

0.1200

84 PAINT LINE 

59990.0000 L.F. -52.00 % 0.2000 -20.00 % 0.2000 -20.00 %

7,198.80 -7,798.70 11,998.00 -2,999.50 11,998.00 -2,999.50

0.2500

14,997.50

1.6000

85 PLASTIC LINE 

510.0000 L.F. 45.45 % 2.0000 81.82 % 1.1000 0.00 %

816.00 255.00 1,020.00 459.00 561.00 0.00

1.1000

561.00

0.2000

86 PAINTED WIDE LANE LINE 

6740.0000 L.F. -86.67 % 0.2500 -83.33 % 0.3000 -80.00 %

1,348.00 -8,762.00 1,685.00 -8,425.00 2,022.00 -8,088.00

1.5000

10,110.00

1.5500

87 PLASTIC WIDE LANE LINE 

2390.0000 L.F. 3.33 % 2.0000 33.33 % 3.4000 126.67 %

3,704.50 119.50 4,780.00 1,195.00 8,126.00 4,541.00

1.5000

3,585.00

6.0000

88 PLASTIC CROSSWALK LINE 

2280.0000 S.F. -25.00 % 7.0000 -12.50 % 9.0000 12.50 %

13,680.00 -4,560.00 15,960.00 -2,280.00 20,520.00 2,280.00

8.0000

18,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ROTSCHY, INC.
13555 SE 36TH ST SUITE 120 7408 NE 113TH CIRCLE

BELLEVUE   WA  980061442 VANCOUVER   WA  986622351
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

8.0000

89 PLASTIC STOP LINE 

275.0000 L.F. -42.86 % 9.0000 -35.71 % 13.0000 -7.14 %

2,200.00 -1,650.00 2,475.00 -1,375.00 3,575.00 -275.00

14.0000

3,850.00

165.0000

90 PLASTIC TRAFFIC ARROW 

27.0000 EACH 65.00 % 175.0000 75.00 % 330.0000 230.00 %

4,455.00 1,755.00 4,725.00 2,025.00 8,910.00 6,210.00

100.0000

2,700.00

165.0000

91 PLASTIC TRAFFIC LETTER 

4.0000 EACH 65.00 % 175.0000 75.00 % 170.0000 70.00 %

660.00 260.00 700.00 300.00 680.00 280.00

100.0000

400.00

230.0000

92 PLASTIC BICYCLE LANE SYMBOL 

12.0000 EACH -8.00 % 245.0000 -2.00 % 260.0000 4.00 %

2,760.00 -240.00 2,940.00 -60.00 3,120.00 120.00

250.0000

3,000.00

35.0000

93 PAINTED DRAINAGE MARKING 

10.0000 EACH -12.50 % 37.0000 -7.50 % 50.0000 25.00 %

350.00 -50.00 370.00 -30.00 500.00 100.00

40.0000

400.00

94 PERMANENT SIGNING 

L.S. 217.63 % 276.09 % 222.36 %

147,800.00 101,268.00 175,000.00 128,468.00 150,000.00 103,468.0046,532.00

0.9000

95 TEMPORARY PAVEMENT MARKING-LONG DURATION 

13134.0000 L.F. 0.00 % 1.0000 11.11 % 0.6000 -33.33 %

11,820.60 0.00 13,134.00 1,313.40 7,880.40 -3,940.20

0.9000

11,820.60

96 SIGN BRIDGE NO. 1

L.S. 18.01 % -16.67 % 38.89 %

212,425.00 32,425.00 150,000.00 -30,000.00 250,000.00 70,000.00180,000.00

97 SIGN BRIDGE NO. 2

L.S. 13.01 % -22.22 % 32.22 %

203,425.00 23,425.00 140,000.00 -40,000.00 238,000.00 58,000.00180,000.00

98 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 17.88 % 12.50 % 37.50 %

94,300.00 14,300.00 90,000.00 10,000.00 110,000.00 30,000.0080,000.00

99 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -3.25 % 0.00 % 18.75 %

77,400.00 -2,600.00 80,000.00 0.00 95,000.00 15,000.0080,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ROTSCHY, INC.
13555 SE 36TH ST SUITE 120 7408 NE 113TH CIRCLE

BELLEVUE   WA  980061442 VANCOUVER   WA  986622351
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

100 ILLUMINATION SYSTEM US 395 SB RAMP TO WB I-182

L.S. 658.27 % 600.00 % 633.33 %

227,480.00 197,480.00 210,000.00 180,000.00 220,000.00 190,000.0030,000.00

101 ILLUMINATION SYSTEM NRX LINE

L.S. -37.67 % -55.56 % 0.00 %

28,050.00 -16,950.00 20,000.00 -25,000.00 45,000.00 0.0045,000.00

102 ILLUMINATION SYSTEM RXS LINE

L.S. 47.89 % -24.44 % -11.11 %

66,550.00 21,550.00 34,000.00 -11,000.00 40,000.00 -5,000.0045,000.00

103 ILLUMINATION SYSTEM SRX LINE

L.S. 33.42 % -60.00 % 13.33 %

40,025.00 10,025.00 12,000.00 -18,000.00 34,000.00 4,000.0030,000.00

104 ILLUMINATION SYSTEM RXN LINE

L.S. 2.11 % -75.56 % 22.22 %

45,950.00 950.00 11,000.00 -34,000.00 55,000.00 10,000.0045,000.00

105 ILLUMINATION SYSTEM HILDEBRAND AVE NW QUAD

L.S. -97.67 % -98.67 % -62.22 %

1,050.00 -43,950.00 600.00 -44,400.00 17,000.00 -28,000.0045,000.00

106 ILLUMINATION SYSTEM HILDEBRAND AVE SW QUAD

L.S. -93.00 % -96.00 % 13.33 %

1,050.00 -13,950.00 600.00 -14,400.00 17,000.00 2,000.0015,000.00

107 ILLUMINATION SYSTEM HILDEBRAND AVE NE QUAD

L.S. -96.50 % -98.00 % -43.33 %

1,050.00 -28,950.00 600.00 -29,400.00 17,000.00 -13,000.0030,000.00

108 ILLUMINATION SYSTEM HILDEBRAND AVE SE QUAD

L.S. -98.38 % -99.08 % -73.85 %

1,050.00 -63,950.00 600.00 -64,400.00 17,000.00 -48,000.0065,000.00

109 ILLUMINATION SYSTEM RIDGELINE/PLAZA WAY I/S

L.S. -92.83 % 3.33 % -63.33 %

2,150.00 -27,850.00 31,000.00 1,000.00 11,000.00 -19,000.0030,000.00

110 ILLUMINATION SYSTEM RIDGELINE/ZINTEL WAY RAB

L.S. -70.78 % -53.33 % -67.11 %

65,750.00 -159,250.00 105,000.00 -120,000.00 74,000.00 -151,000.00225,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ROTSCHY, INC.
13555 SE 36TH ST SUITE 120 7408 NE 113TH CIRCLE

BELLEVUE   WA  980061442 VANCOUVER   WA  986622351
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

111 ILLUMINATION SYSTEM RIDGELINE/BOFER CANYON I/S

L.S. 48.33 % -23.33 % 50.00 %

44,500.00 14,500.00 23,000.00 -7,000.00 45,000.00 15,000.0030,000.00

112 TRAFFIC SIGNAL SYSTEM HILDEBRAND AVE/US 395 IS

L.S. -11.36 % -11.36 % 9.09 %

390,000.00 -50,000.00 390,000.00 -50,000.00 480,000.00 40,000.00440,000.00

14.0000

113 CONDUIT PIPE 2 IN. DIAM. 

759.0000 L.F. -46.15 % 11.0000 -57.69 % 32.0000 23.08 %

10,626.00 -9,108.00 8,349.00 -11,385.00 24,288.00 4,554.00

26.0000

19,734.00

114 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -45.00 % -67.00 % -5.00 %

275,000.00 -225,000.00 165,000.00 -335,000.00 475,000.00 -25,000.00500,000.00

1.5000

115 PLASTIC WIDE DOTTED ENTRY  LINE 

3590.0000 L.F. -75.00 % 2.0000 -66.67 % 3.5000 -41.67 %

5,385.00 -16,155.00 7,180.00 -14,360.00 12,565.00 -8,975.00

6.0000

21,540.00

OTHER ITEMS

116 MIN BID REQ - TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.00 10,000.00 0.0010,000.00

7.0000

117 STRUCTURE EXCAVATION CLASS B 

8368.0000 C.Y. -41.67 % 21.0000 75.00 % 3.4000 -71.67 %

58,576.00 -41,840.00 175,728.00 75,312.00 28,451.20 -71,964.80

12.0000

100,416.00

0.5000

118 SHORING OR EXTRA EXCAVATION TRENCH 

40745.0000 S.F. 0.00 % 2.0000 300.00 % 0.2000 -60.00 %

20,372.50 0.00 81,490.00 61,117.50 8,149.00 -12,223.50

0.5000

20,372.50

31.1000

119 GRAVEL BACKFILL FOR FOUNDATION CLASS A 

600.0000 C.Y. 3.67 % 25.0000 -16.67 % 48.0000 60.00 %

18,660.00 660.00 15,000.00 -3,000.00 28,800.00 10,800.00

30.0000

18,000.00

20.0000

120 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 

1112.0000 C.Y. 0.00 % 28.0000 40.00 % 28.0000 40.00 %

22,240.00 0.00 31,136.00 8,896.00 31,136.00 8,896.00

20.0000

22,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ROTSCHY, INC.
13555 SE 36TH ST SUITE 120 7408 NE 113TH CIRCLE

BELLEVUE   WA  980061442 VANCOUVER   WA  986622351
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

55.2000

121 GRAVEL BACKFILL FOR DRAIN 

35.0000 C.Y. 176.00 % 35.0000 75.00 % 73.0000 265.00 %

1,932.00 1,232.00 1,225.00 525.00 2,555.00 1,855.00

20.0000

700.00

26.7500

122 WATER 

5000.0000 MGAL 1,237.50 % 3.0000 50.00 % 10.0000 400.00 %

133,750.00 123,750.00 15,000.00 5,000.00 50,000.00 40,000.00

2.0000

10,000.00

123 STRUCTURE SURVEYING 

L.S. 20.00 % 40.00 % 16.00 %

30,000.00 5,000.00 35,000.00 10,000.00 29,000.00 4,000.0025,000.00

124 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

125 ADA FEATURES SURVEYING 

L.S. -66.67 % -50.00 % -66.67 %

5,000.00 -10,000.00 7,500.00 -7,500.00 5,000.00 -10,000.0015,000.00

600.0000

126 MONUMENT CASE, COVER, AND PIPE 

7.0000 EACH -52.00 % 2,200.0000 76.00 % 600.0000 -52.00 %

4,200.00 -4,550.00 15,400.00 6,650.00 4,200.00 -4,550.00

1,250.0000

8,750.00

47.0000

127 CEMENT CONC. SIDEWALK 

3275.0000 S.Y. 17.50 % 54.0000 35.00 % 70.0000 75.00 %

153,925.00 22,925.00 176,850.00 45,850.00 229,250.00 98,250.00

40.0000

131,000.00

1,850.0000

128 CEMENT CONC. CURB RAMP TYPE PARALLEL A

8.0000 EACH -26.00 % 3,000.0000 20.00 % 3,400.0000 36.00 %

14,800.00 -5,200.00 24,000.00 4,000.00 27,200.00 7,200.00

2,500.0000

20,000.00

1,850.0000

129 CEMENT CONC. CURB RAMP TYPE PARALLEL B

6.0000 EACH -15.91 % 3,000.0000 36.36 % 3,400.0000 54.55 %

11,100.00 -2,100.00 18,000.00 4,800.00 20,400.00 7,200.00

2,200.0000

13,200.00

1,850.0000

130 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

4.0000 EACH -7.50 % 3,000.0000 50.00 % 3,400.0000 70.00 %

7,400.00 -600.00 12,000.00 4,000.00 13,600.00 5,600.00

2,000.0000

8,000.00

2,300.0000

131 CEMENT CONC. CURB RAMP TYPE BIKE RAMP

10.0000 EACH 15.00 % 3,800.0000 90.00 % 4,100.0000 105.00 %

23,000.00 3,000.00 38,000.00 18,000.00 41,000.00 21,000.00

2,000.0000

20,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ROTSCHY, INC.
13555 SE 36TH ST SUITE 120 7408 NE 113TH CIRCLE

BELLEVUE   WA  980061442 VANCOUVER   WA  986622351
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

30.0000

132 DETECTABLE WARNING SURFACE 

163.0000 S.F. -14.29 % 80.0000 128.57 % 90.0000 157.14 %

4,890.00 -815.00 13,040.00 7,335.00 14,670.00 8,965.00

35.0000

5,705.00

262.0000

133 CABLE FENCE 

216.0000 L.F. 31.00 % 575.0000 187.50 % 244.0000 22.00 %

56,592.00 13,392.00 124,200.00 81,000.00 52,704.00 9,504.00

200.0000

43,200.00

7.2500

134 WIRE FENCE TYPE 2 

6032.0000 L.F. -19.44 % 8.0000 -11.11 % 7.2500 -19.44 %

43,732.00 -10,556.00 48,256.00 -6,032.00 43,732.00 -10,556.00

9.0000

54,288.00

1,300.0000

135 CONNECTION TO DRAINAGE STRUCTURE 

3.0000 EACH 4.00 % 450.0000 -64.00 % 700.0000 -44.00 %

3,900.00 150.00 1,350.00 -2,400.00 2,100.00 -1,650.00

1,250.0000

3,750.00

600.0000

136 ADJUST MANHOLE 

6.0000 EACH -25.00 % 1,400.0000 75.00 % 600.0000 -25.00 %

3,600.00 -1,200.00 8,400.00 3,600.00 3,600.00 -1,200.00

800.0000

4,800.00

3,800.0000

137 MANHOLE 48 IN. DIAM. TYPE 1

7.0000 EACH -5.00 % 4,000.0000 0.00 % 3,500.0000 -12.50 %

26,600.00 -1,400.00 28,000.00 0.00 24,500.00 -3,500.00

4,000.0000

28,000.00

6,000.0000

138 MANHOLE 60 IN. DIAM. TYPE 1

1.0000 EACH -20.00 % 6,000.0000 -20.00 % 4,800.0000 -36.00 %

6,000.00 -1,500.00 6,000.00 -1,500.00 4,800.00 -2,700.00

7,500.0000

7,500.00

200.0000

139 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

16.0000 L.F. 0.00 % 100.0000 -50.00 % 68.0000 -66.00 %

3,200.00 0.00 1,600.00 -1,600.00 1,088.00 -2,112.00

200.0000

3,200.00

450.0000

140 ADJUST VALVE BOX 

3.0000 EACH -22.41 % 775.0000 33.62 % 85.0000 -85.34 %

1,350.00 -390.00 2,325.00 585.00 255.00 -1,485.00

580.0000

1,740.00

5.0000

141 TRAINING 

800.0000 HR  -50.00 % 3.0000 -70.00 % 10.0000 0.00 %

4,000.00 -4,000.00 2,400.00 -5,600.00 8,000.00 0.00

10.0000

8,000.00

142 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981680697
KENT WA  98031-1884
8404 S 196TH ST
SCARSELLA BROS., INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

746000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GRAHAM CONTRACTING, LTD. ROTSCHY, INC.
13555 SE 36TH ST SUITE 120 7408 NE 113TH CIRCLE

BELLEVUE   WA  980061442 VANCOUVER   WA  986622351
CONTRACTOR NUMBER : 101033 CONTRACTOR NUMBER : 100156

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

143 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

144 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

145 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

146 SPCC PLAN 

L.S. -50.00 % 25.00 % 25.00 %

2,000.00 -2,000.00 5,000.00 1,000.00 5,000.00 1,000.004,000.00

2,500.0000

147 SIDEWALK DRAIN

1.0000 EACH 150.00 % 1,600.0000 60.00 % 1,900.0000 90.00 %

2,500.00 1,500.00 1,600.00 600.00 1,900.00 900.00

1,000.0000

1,000.00

31.0000

148 SAND BACKFILL FOR PIPE BEDDING

1741.0000 C.Y. -38.00 % 25.0000 -50.00 % 40.0000 -20.00 %

53,971.00 -33,079.00 43,525.00 -43,525.00 69,640.00 -17,410.00

50.0000

87,050.00

149 ELECTRONIC TICKETING SYSTEM (E-TICKETING)

L.S. 50.00 % 100.00 % -80.00 %

7,500.00 2,500.00 10,000.00 5,000.00 1,000.00 -4,000.005,000.00

5,500.0000

150 TOPSOIL TYPE B 

22.5900 ACRE 400.00 % 4,400.0000 300.00 % 7,500.0000 581.82 %

124,245.00 99,396.00 99,396.00 74,547.00 169,425.00 144,576.00

1,100.0000

24,849.00

$12,331,610.69 -10.66% $12,798,349.75 -7.28% $13,414,887.25 -2.81%$13,802,803.60CONTRACT TOTAL

$13,414,887.25$12,331,610.69 $12,798,349.75BASE TOTAL -10.66% -7.28% -2.81%$13,802,803.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 5TH BIDDER -------

APOLLO, INC. KLB CONSTRUCTION, INC.
1133 W COLUMBIA DR 3405 - 121ST ST SW
KENNEWICK  WA  99336-3472 LYNNWOOD WA 98087-1549
KENNEWICK   WA  993360617 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. -49.46 % -0.74 % 3.61 %

500,000.00 -489,300.00 982,000.00 -7,300.00 1,025,000.00 35,700.00989,300.00

1,200.0000

2 CLEARING AND GRUBBING 

27.8900 ACRE -40.00 % 3,065.0000 53.25 % 675.0000 -66.25 %

33,468.00 -22,312.00 85,482.85 29,702.85 18,825.75 -36,954.25

2,000.0000

55,780.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 104.85 % 397.75 % 57.05 %

150,000.00 76,775.00 364,477.00 291,252.00 115,000.00 41,775.0073,225.00

4 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

1.0000

5 REMOVING PAINT LINE 

8156.0000 L.F. -33.33 % 0.9000 -40.00 % 0.1300 -91.33 %

8,156.00 -4,078.00 7,340.40 -4,893.60 1,060.28 -11,173.72

1.5000

12,234.00

GRADING

4.5000

6 ROADWAY EXCAVATION INCL. HAUL 

338581.0000 C.Y. -14.29 % 4.3600 -16.95 % 4.8500 -7.62 %

1,523,614.50 -253,935.75 1,476,213.16 -301,337.09 1,642,117.85 -135,432.40

5.2500

1,777,550.25

40.0000

7 SELECT BORROW INCL. HAUL 

4050.0000 C.Y. 166.67 % 29.6800 97.87 % 15.0000 0.00 %

162,000.00 101,250.00 120,204.00 59,454.00 60,750.00 0.00

15.0000

60,750.00

1.0000

8 EMBANKMENT COMPACTION 

52396.0000 C.Y. -50.00 % 1.4000 -30.00 % 3.9500 97.50 %

52,396.00 -52,396.00 73,354.40 -31,437.60 206,964.20 102,172.20

2.0000

104,792.00

DRAINAGE

90.0000

9 LIGHT LOOSE RIPRAP 

178.0000 C.Y. 12.50 % 70.0000 -12.50 % 90.0000 12.50 %

16,020.00 1,780.00 12,460.00 -1,780.00 16,020.00 1,780.00

80.0000

14,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 5TH BIDDER -------

APOLLO, INC. KLB CONSTRUCTION, INC.
1133 W COLUMBIA DR 3405 - 121ST ST SW
KENNEWICK  WA  99336-3472 LYNNWOOD WA 98087-1549
KENNEWICK   WA  993360617 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

7.0000

10 UNDERDRAIN PIPE 6 IN. DIAM. 

632.0000 L.F. -65.00 % 11.5000 -42.50 % 13.4000 -33.00 %

4,424.00 -8,216.00 7,268.00 -5,372.00 8,468.80 -4,171.20

20.0000

12,640.00

40.0000

11 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

125.0000 L.F. -42.86 % 34.0000 -51.43 % 54.1000 -22.71 %

5,000.00 -3,750.00 4,250.00 -4,500.00 6,762.50 -1,987.50

70.0000

8,750.00

50.0000

12 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

462.0000 L.F. -66.67 % 43.0000 -71.33 % 59.7000 -60.20 %

23,100.00 -46,200.00 19,866.00 -49,434.00 27,581.40 -41,718.60

150.0000

69,300.00

STORM SEWER

2,300.0000

13 CATCH BASIN TYPE 1L

1.0000 EACH 27.78 % 1,345.0000 -25.28 % 1,740.0000 -3.33 %

2,300.00 500.00 1,345.00 -455.00 1,740.00 -60.00

1,800.0000

1,800.00

2,200.0000

14 CATCH BASIN TYPE 1 

21.0000 EACH 22.22 % 1,040.0000 -42.22 % 1,090.0000 -39.44 %

46,200.00 8,400.00 21,840.00 -15,960.00 22,890.00 -14,910.00

1,800.0000

37,800.00

3,700.0000

15 CATCH BASIN TYPE 2 48 IN. DIAM. 

11.0000 EACH 0.00 % 2,843.0000 -23.16 % 1,440.0000 -61.08 %

40,700.00 0.00 31,273.00 -9,427.00 15,840.00 -24,860.00

3,700.0000

40,700.00

5.0000

16 TESTING STORM SEWER PIPE 

2870.0000 L.F. 400.00 % 3.0000 200.00 % 2.5000 150.00 %

14,350.00 11,480.00 8,610.00 5,740.00 7,175.00 4,305.00

1.0000

2,870.00

65.0000

17 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM. 

679.0000 L.F. 71.05 % 50.0000 31.58 % 64.0000 68.42 %

44,135.00 18,333.00 33,950.00 8,148.00 43,456.00 17,654.00

38.0000

25,802.00

75.0000

18 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM. 

240.0000 L.F. 7.14 % 62.0000 -11.43 % 71.6000 2.29 %

18,000.00 1,200.00 14,880.00 -1,920.00 17,184.00 384.00

70.0000

16,800.00

40.0000

19 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM. 

1365.0000 L.F. 5.26 % 36.0000 -5.26 % 43.5500 14.61 %

54,600.00 2,730.00 49,140.00 -2,730.00 59,445.75 7,575.75

38.0000

51,870.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 5TH BIDDER -------

APOLLO, INC. KLB CONSTRUCTION, INC.
1133 W COLUMBIA DR 3405 - 121ST ST SW
KENNEWICK  WA  99336-3472 LYNNWOOD WA 98087-1549
KENNEWICK   WA  993360617 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

55.0000

20 SOLID WALL PVC STORM SEWER PIPE 18 IN. DIAM. 

442.0000 L.F. -8.33 % 48.0000 -20.00 % 58.3000 -2.83 %

24,310.00 -2,210.00 21,216.00 -5,304.00 25,768.60 -751.40

60.0000

26,520.00

4,300.0000

21 POND OUTFLOW STRUCTURE

2.0000 EACH -46.25 % 2,917.0000 -63.54 % 2,940.0000 -63.25 %

8,600.00 -7,400.00 5,834.00 -10,166.00 5,880.00 -10,120.00

8,000.0000

16,000.00

35.0000

22 SOLID WALL PVC STORM SEWER PIPE 6 IN DIAM

144.0000 L.F. 40.00 % 29.0000 16.00 % 20.6000 -17.60 %

5,040.00 1,440.00 4,176.00 576.00 2,966.40 -633.60

25.0000

3,600.00

SANITARY SEWER

5.0000

23 TESTING SEWER PIPE 

753.0000 L.F. 66.67 % 3.0000 0.00 % 3.4000 13.33 %

3,765.00 1,506.00 2,259.00 0.00 2,560.20 301.20

3.0000

2,259.00

65.0000

24 PVC SANITARY SEWER PIPE 10 IN. DIAM. 

753.0000 L.F. 3.17 % 41.0000 -34.92 % 73.0500 15.95 %

48,945.00 1,506.00 30,873.00 -16,566.00 55,006.65 7,567.65

63.0000

47,439.00

WATER LINES

2,700.0000

25 GATE VALVE 8 IN. 

1.0000 EACH -22.86 % 1,720.0000 -50.86 % 1,845.0000 -47.29 %

2,700.00 -800.00 1,720.00 -1,780.00 1,845.00 -1,655.00

3,500.0000

3,500.00

3,300.0000

26 GATE VALVE 10 IN. 

1.0000 EACH -17.50 % 2,312.0000 -42.20 % 2,960.0000 -26.00 %

3,300.00 -700.00 2,312.00 -1,688.00 2,960.00 -1,040.00

4,000.0000

4,000.00

3,400.0000

27 BUTTERFLY VALVE 12 IN. 

3.0000 EACH -24.44 % 2,257.0000 -49.84 % 3,095.0000 -31.22 %

10,200.00 -3,300.00 6,771.00 -6,729.00 9,285.00 -4,215.00

4,500.0000

13,500.00

8,500.0000

28 BUTTERFLY VALVE 16 IN. 

5.0000 EACH 70.00 % 6,827.0000 36.54 % 4,930.0000 -1.40 %

42,500.00 17,500.00 34,135.00 9,135.00 24,650.00 -350.00

5,000.0000

25,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 5TH BIDDER -------

APOLLO, INC. KLB CONSTRUCTION, INC.
1133 W COLUMBIA DR 3405 - 121ST ST SW
KENNEWICK  WA  99336-3472 LYNNWOOD WA 98087-1549
KENNEWICK   WA  993360617 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

5,800.0000

29 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN. 

2.0000 EACH 16.00 % 5,525.0000 10.50 % 8,680.0000 73.60 %

11,600.00 1,600.00 11,050.00 1,050.00 17,360.00 7,360.00

5,000.0000

10,000.00

6,400.0000

30 HYDRANT ASSEMBLY 

3.0000 EACH -8.57 % 5,868.0000 -16.17 % 7,205.0000 2.93 %

19,200.00 -1,800.00 17,604.00 -3,396.00 21,615.00 615.00

7,000.0000

21,000.00

2,900.0000

31 MOVING EXISTING HYDRANTS 

1.0000 EACH -42.00 % 3,751.0000 -24.98 % 4,055.0000 -18.90 %

2,900.00 -2,100.00 3,751.00 -1,249.00 4,055.00 -945.00

5,000.0000

5,000.00

2,500.0000

32 RECONNECTING EXISTING HYDRANTS 

1.0000 EACH -50.00 % 2,992.0000 -40.16 % 3,570.0000 -28.60 %

2,500.00 -2,500.00 2,992.00 -2,008.00 3,570.00 -1,430.00

5,000.0000

5,000.00

55.0000

33 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

79.0000 L.F. -31.25 % 36.0000 -55.00 % 46.4000 -42.00 %

4,345.00 -1,975.00 2,844.00 -3,476.00 3,665.60 -2,654.40

80.0000

6,320.00

100.0000

34 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 

84.0000 L.F. 11.11 % 79.0000 -12.22 % 74.4000 -17.33 %

8,400.00 840.00 6,636.00 -924.00 6,249.60 -1,310.40

90.0000

7,560.00

175.0000

35 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM. 

10.0000 L.F. 16.67 % 118.0000 -21.33 % 103.1500 -31.23 %

1,750.00 250.00 1,180.00 -320.00 1,031.50 -468.50

150.0000

1,500.00

95.0000

36 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

1521.0000 L.F. -13.64 % 69.0000 -37.27 % 82.4000 -25.09 %

144,495.00 -22,815.00 104,949.00 -62,361.00 125,330.40 -41,979.60

110.0000

167,310.00

112.0000

37 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM. 

3307.0000 L.F. -10.40 % 85.0000 -32.00 % 105.7500 -15.40 %

370,384.00 -42,991.00 281,095.00 -132,280.00 349,715.25 -63,659.75

125.0000

413,375.00

90.0000

38 PVC PIPE FOR WATER MAIN 16 IN DIAM

200.0000 L.F. -28.00 % 65.0000 -48.00 % 100.6000 -19.52 %

18,000.00 -7,000.00 13,000.00 -12,000.00 20,120.00 -4,880.00

125.0000

25,000.00

39 RIDGELINE DRIVE WATER BYPASS

L.S. 6.67 % 1.33 % 18.67 %

80,000.00 5,000.00 76,000.00 1,000.00 89,000.00 14,000.0075,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 5TH BIDDER -------

APOLLO, INC. KLB CONSTRUCTION, INC.
1133 W COLUMBIA DR 3405 - 121ST ST SW
KENNEWICK  WA  99336-3472 LYNNWOOD WA 98087-1549
KENNEWICK   WA  993360617 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

900.0000

40 JACK AND BORE FOR 16 IN DIAM PIPE

220.0000 L.F. 50.00 % 1,093.0000 82.17 % 870.2500 45.04 %

198,000.00 66,000.00 240,460.00 108,460.00 191,455.00 59,455.00

600.0000

132,000.00

200.0000

41 CASING FOR 12 IN DIAM PIPE

127.0000 L.F. 166.67 % 431.0000 474.67 % 246.0000 228.00 %

25,400.00 15,875.00 54,737.00 45,212.00 31,242.00 21,717.00

75.0000

9,525.00

STRUCTURE

24.0000

42 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

8340.0000 C.Y. 20.00 % 11.0000 -45.00 % 14.1000 -29.50 %

200,160.00 33,360.00 91,740.00 -75,060.00 117,594.00 -49,206.00

20.0000

166,800.00

43 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 6.67 % -75.67 % -83.33 %

160,000.00 10,000.00 36,500.00 -113,500.00 25,000.00 -125,000.00150,000.00

55.0000

44 GRAVEL BACKFILL FOR WALL 

1630.0000 C.Y. 83.33 % 32.0000 6.67 % 26.1000 -13.00 %

89,650.00 40,750.00 52,160.00 3,260.00 42,543.00 -6,357.00

30.0000

48,900.00

1.1500

45 ST. REINF. BAR FOR BRIDGE 

108957.0000 LB. -8.00 % 1.0900 -12.80 % 1.1600 -7.20 %

125,300.55 -10,895.70 118,763.13 -17,433.12 126,390.12 -9,806.13

1.2500

136,196.25

1.5000

46 ST. REINF. BAR FOR RETAINING WALL 

25680.0000 LB. 20.00 % 1.2700 1.60 % 1.1600 -7.20 %

38,520.00 6,420.00 32,613.60 513.60 29,788.80 -2,311.20

1.2500

32,100.00

1,150.0000

47 CONC. CLASS 4000 FOR BRIDGE 

730.0000 C.Y. 130.00 % 623.0000 24.60 % 882.0000 76.40 %

839,500.00 474,500.00 454,790.00 89,790.00 643,860.00 278,860.00

500.0000

365,000.00

1,150.0000

48 CONC. CLASS 4000 FOR RETAINING WALL 

395.0000 C.Y. 109.09 % 734.0000 33.45 % 973.0000 76.91 %

454,250.00 237,000.00 289,930.00 72,680.00 384,335.00 167,085.00

550.0000

217,250.00

500.0000

49 PRESTRESSED CONC. GIRDER 24 IN VOIDED SLAB

1244.0000 L.F. 53.85 % 463.0000 42.46 % 474.0000 45.85 %

622,000.00 217,700.00 575,972.00 171,672.00 589,656.00 185,356.00

325.0000

404,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 5TH BIDDER -------

APOLLO, INC. KLB CONSTRUCTION, INC.
1133 W COLUMBIA DR 3405 - 121ST ST SW
KENNEWICK  WA  99336-3472 LYNNWOOD WA 98087-1549
KENNEWICK   WA  993360617 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

50 SUPERSTRUCTURE 

L.S. -16.30 % -34.54 % -18.85 %

190,000.00 -37,000.00 148,600.00 -78,400.00 184,210.00 -42,790.00227,000.00

330.0000

51 TRAFFIC BARRIER 

208.0000 L.F. 88.57 % 471.0000 169.14 % 185.0000 5.71 %

68,640.00 32,240.00 97,968.00 61,568.00 38,480.00 2,080.00

175.0000

36,400.00

340.0000

52 BRIDGE APPROACH SLAB 

546.0000 S.Y. -2.86 % 271.0000 -22.57 % 283.8000 -18.91 %

185,640.00 -5,460.00 147,966.00 -43,134.00 154,954.80 -36,145.20

350.0000

191,100.00

250.0000

53 ADDITIONAL DECK CONCRETE

33.0000 C.Y. -75.00 % 224.0000 -77.60 % 320.0000 -68.00 %

8,250.00 -24,750.00 7,392.00 -25,608.00 10,560.00 -22,440.00

1,000.0000

33,000.00

SURFACING

18.5000

54 CRUSHED SURFACING BASE COURSE 

34161.0000 TON -7.50 % 13.9400 -30.30 % 16.7000 -16.50 %

631,978.50 -51,241.50 476,204.34 -207,015.66 570,488.70 -112,731.30

20.0000

683,220.00

CEMENT CONCRETE PAVEMENT

180.0000

55 STAMPED CEMENT CONC PAVEMENT FOR TRUCK APRON

125.0000 C.Y. -55.00 % 194.0000 -51.50 % 355.0000 -11.25 %

22,500.00 -27,500.00 24,250.00 -25,750.00 44,375.00 -5,625.00

400.0000

50,000.00

180.0000

56 STAMPED CEMENT CONC PAVEMENT FOR SPLITTER ISLAND

490.0000 S.Y. 260.00 % 177.0000 254.00 % 64.0000 28.00 %

88,200.00 63,700.00 86,730.00 62,230.00 31,360.00 6,860.00

50.0000

24,500.00

HOT MIX ASPHALT

3.2500

57 PLANING BITUMINOUS PAVEMENT 

11750.0000 S.Y. -35.00 % 1.2000 -76.00 % 3.8000 -24.00 %

38,187.50 -20,562.50 14,100.00 -44,650.00 44,650.00 -14,100.00

5.0000

58,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 5TH BIDDER -------

APOLLO, INC. KLB CONSTRUCTION, INC.
1133 W COLUMBIA DR 3405 - 121ST ST SW
KENNEWICK  WA  99336-3472 LYNNWOOD WA 98087-1549
KENNEWICK   WA  993360617 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

75.0000

58 HMA CL. 1/2 IN. PG 64H-28

26050.0000 TON -21.05 % 71.9000 -24.32 % 70.4000 -25.89 %

1,953,750.00 -521,000.00 1,872,995.00 -601,755.00 1,833,920.00 -640,830.00

95.0000

2,474,750.00

59 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

74,242.00 74,242.00 74,242.0074,242.00

60 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

49,497.00 49,497.00 49,497.0049,497.00

61 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

161,370.00 161,370.00 161,370.00161,370.00

EROSION CONTROL AND ROADSIDE PLANTING

62 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 260.00 % 368.00 % 160.00 %

90,000.00 65,000.00 117,000.00 92,000.00 65,000.00 40,000.0025,000.00

1,500.0000

63 SEEDING AND MULCHING 

19.9600 ACRE -40.00 % 1,486.0000 -40.56 % 1,520.0000 -39.20 %

29,940.00 -19,960.00 29,660.56 -20,239.44 30,339.20 -19,560.80

2,500.0000

49,900.00

0.0000

64 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00

0.0001

0.00

5.5000

65 HIGH VISIBILITY SILT FENCE 

12238.0000 L.F. -8.33 % 4.0000 -33.33 % 2.8000 -53.33 %

67,309.00 -6,119.00 48,952.00 -24,476.00 34,266.40 -39,161.60

6.0000

73,428.00

5.5000

66 EROSION CONTROL BLANKET 

17787.0000 S.Y. 10.00 % 3.0000 -40.00 % 2.5000 -50.00 %

97,828.50 8,893.50 53,361.00 -35,574.00 44,467.50 -44,467.50

5.0000

88,935.00

100.0000

67 PLANTER STRIP-ROUNDABOUT ROCK MULCH

111.0000 C.Y. -16.67 % 109.0000 -9.17 % 85.0000 -29.17 %

11,100.00 -2,220.00 12,099.00 -1,221.00 9,435.00 -3,885.00

120.0000

13,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 5TH BIDDER -------

APOLLO, INC. KLB CONSTRUCTION, INC.
1133 W COLUMBIA DR 3405 - 121ST ST SW
KENNEWICK  WA  99336-3472 LYNNWOOD WA 98087-1549
KENNEWICK   WA  993360617 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

1,200.0000

68 EROSION CONTROL SEEDING AND MULCHING

3.6800 ACRE -40.00 % 1,170.0000 -41.50 % 1,340.0000 -33.00 %

4,416.00 -2,944.00 4,305.60 -3,054.40 4,931.20 -2,428.80

2,000.0000

7,360.00

1,100.0000

69 ART PANEL SIGNS

2.0000 EACH -86.25 % 9,976.0000 24.70 % 15,950.0000 99.38 %

2,200.00 -13,800.00 19,952.00 3,952.00 31,900.00 15,900.00

8,000.0000

16,000.00

TRAFFIC

3,150.0000

70 ROUNDABOUT SPLITTER ISLAND NOSING CURB 

5.0000 EACH 377.27 % 3,050.0000 362.12 % 850.0000 28.79 %

15,750.00 12,450.00 15,250.00 11,950.00 4,250.00 950.00

660.0000

3,300.00

27.0000

71 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

2229.0000 L.F. -18.18 % 25.0000 -24.24 % 18.0000 -45.45 %

60,183.00 -13,374.00 55,725.00 -17,832.00 40,122.00 -33,435.00

33.0000

73,557.00

27.0000

72 CEMENT CONC. TRAFFIC CURB AND GUTTER 

3602.0000 L.F. -28.95 % 24.5000 -35.53 % 16.5000 -56.58 %

97,254.00 -39,622.00 88,249.00 -48,627.00 59,433.00 -77,443.00

38.0000

136,876.00

70.0000

73 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

176.0000 L.F. -6.67 % 69.0000 -8.00 % 74.0000 -1.33 %

12,320.00 -880.00 12,144.00 -1,056.00 13,024.00 -176.00

75.0000

13,200.00

70.0000

74 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

308.0000 L.F. 75.00 % 67.0000 67.50 % 26.5000 -33.75 %

21,560.00 9,240.00 20,636.00 8,316.00 8,162.00 -4,158.00

40.0000

12,320.00

31.5000

75 BEAM GUARDRAIL TYPE 31 

2625.0000 L.F. 26.00 % 30.0000 20.00 % 29.5000 18.00 %

82,687.50 17,062.50 78,750.00 13,125.00 77,437.50 11,812.50

25.0000

65,625.00

4,300.0000

76 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 13.16 % 4,248.0000 11.79 % 4,110.0000 8.16 %

17,200.00 2,000.00 16,992.00 1,792.00 16,440.00 1,240.00

3,800.0000

15,200.00

3,600.0000

77 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 16.13 % 3,485.0000 12.42 % 3,370.0000 8.71 %

14,400.00 2,000.00 13,940.00 1,540.00 13,480.00 1,080.00

3,100.0000

12,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 5TH BIDDER -------

APOLLO, INC. KLB CONSTRUCTION, INC.
1133 W COLUMBIA DR 3405 - 121ST ST SW
KENNEWICK  WA  99336-3472 LYNNWOOD WA 98087-1549
KENNEWICK   WA  993360617 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,400.0000

78 BEAM GUARDRAIL ANCHOR TYPE 10 

3.0000 EACH 7.69 % 1,362.0000 4.77 % 1,390.0000 6.92 %

4,200.00 300.00 4,086.00 186.00 4,170.00 270.00

1,300.0000

3,900.00

95.0000

79 PRECAST CONC. BARRIER TYPE F UNANCHORED 

1337.5000 L.F. -8.65 % 92.6000 -10.96 % 69.5000 -33.17 %

127,062.50 -12,037.50 123,852.50 -15,247.50 92,956.25 -46,143.75

104.0000

139,100.00

130.0000

80 PRECAST CONC. BARRIER TYPE F ANCHORED 

225.0000 L.F. 25.00 % 125.0000 20.19 % 135.5000 30.29 %

29,250.00 5,850.00 28,125.00 4,725.00 30,487.50 7,087.50

104.0000

23,400.00

18.0000

81 TEMPORARY BARRIER 

2887.5000 L.F. 38.46 % 17.5000 34.62 % 23.2500 78.85 %

51,975.00 14,437.50 50,531.25 12,993.75 67,134.38 29,596.88

13.0000

37,537.50

10.0000

82 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

512.5000 L.F. -44.44 % 9.8000 -45.56 % 8.9000 -50.56 %

5,125.00 -4,100.00 5,022.50 -4,202.50 4,561.25 -4,663.75

18.0000

9,225.00

40,000.0000

83 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH 53.85 % 39,093.0000 50.36 % 35,500.0000 36.54 %

40,000.00 14,000.00 39,093.00 13,093.00 35,500.00 9,500.00

26,000.0000

26,000.00

0.1200

84 PAINT LINE 

59990.0000 L.F. -52.00 % 0.1500 -40.00 % 0.1500 -40.00 %

7,198.80 -7,798.70 8,998.50 -5,999.00 8,998.50 -5,999.00

0.2500

14,997.50

1.7500

85 PLASTIC LINE 

510.0000 L.F. 59.09 % 1.7500 59.09 % 5.0000 354.55 %

892.50 331.50 892.50 331.50 2,550.00 1,989.00

1.1000

561.00

0.2000

86 PAINTED WIDE LANE LINE 

6740.0000 L.F. -86.67 % 0.2200 -85.33 % 0.2100 -86.00 %

1,348.00 -8,762.00 1,482.80 -8,627.20 1,415.40 -8,694.60

1.5000

10,110.00

1.6000

87 PLASTIC WIDE LANE LINE 

2390.0000 L.F. 6.67 % 1.7000 13.33 % 6.8000 353.33 %

3,824.00 239.00 4,063.00 478.00 16,252.00 12,667.00

1.5000

3,585.00

6.5000

88 PLASTIC CROSSWALK LINE 

2280.0000 S.F. -18.75 % 6.5000 -18.75 % 3.5000 -56.25 %

14,820.00 -3,420.00 14,820.00 -3,420.00 7,980.00 -10,260.00

8.0000

18,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WENATCHEE   WA  988070119
98801-3754
1285 S WENATCHEE AVE
SELLAND CONSTRUCTION, INC.

------- 6TH BIDDER -------

% DIFF./
AMT.DIFF.

756705CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- 5TH BIDDER -------

APOLLO, INC. KLB CONSTRUCTION, INC.
1133 W COLUMBIA DR 3405 - 121ST ST SW
KENNEWICK  WA  99336-3472 LYNNWOOD WA 98087-1549
KENNEWICK   WA  993360617 MUKILTEO   WA  982750158
CONTRACTOR NUMBER : 100265 CONTRACTOR NUMBER : 100310

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

9.0000

89 PLASTIC STOP LINE 

275.0000 L.F. -35.71 % 8.7000 -37.86 % 7.5000 -46.43 %

2,475.00 -1,375.00 2,392.50 -1,457.50 2,062.50 -1,787.50

14.0000

3,850.00

185.0000

90 PLASTIC TRAFFIC ARROW 

27.0000 EACH 85.00 % 179.0000 79.00 % 262.0000 162.00 %

4,995.00 2,295.00 4,833.00 2,133.00 7,074.00 4,374.00

100.0000

2,700.00

185.0000

91 PLASTIC TRAFFIC LETTER 

4.0000 EACH 85.00 % 179.0000 79.00 % 94.0000 -6.00 %

740.00 340.00 716.00 316.00 376.00 -24.00

100.0000

400.00

260.0000

92 PLASTIC BICYCLE LANE SYMBOL 

12.0000 EACH 4.00 % 250.0000 0.00 % 199.0000 -20.40 %

3,120.00 120.00 3,000.00 0.00 2,388.00 -612.00

250.0000

3,000.00

35.0000

93 PAINTED DRAINAGE MARKING 

10.0000 EACH -12.50 % 38.0000 -5.00 % 47.0000 17.50 %

350.00 -50.00 380.00 -20.00 470.00 70.00

40.0000

400.00

94 PERMANENT SIGNING 

L.S. 222.36 % 243.85 % 234.18 %

150,000.00 103,468.00 160,000.00 113,468.00 155,500.00 108,968.0046,532.00

1.0000

95 TEMPORARY PAVEMENT MARKING-LONG DURATION 

13134.0000 L.F. 11.11 % 1.0000 11.11 % 1.3500 50.00 %

13,134.00 1,313.40 13,134.00 1,313.40 17,730.90 5,910.30

0.9000

11,820.60

96 SIGN BRIDGE NO. 1

L.S. 19.44 % 24.11 % 69.44 %

215,000.00 35,000.00 223,400.00 43,400.00 305,000.00 125,000.00180,000.00

97 SIGN BRIDGE NO. 2

L.S. 11.11 % 47.17 % 68.33 %

200,000.00 20,000.00 264,900.00 84,900.00 303,000.00 123,000.00180,000.00

98 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 25.00 % 37.50 % 89.38 %

100,000.00 20,000.00 110,000.00 30,000.00 151,500.00 71,500.0080,000.00

99 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 12.50 % 71.25 % 72.50 %

90,000.00 10,000.00 137,000.00 57,000.00 138,000.00 58,000.0080,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

100 ILLUMINATION SYSTEM US 395 SB RAMP TO WB I-182

L.S. 633.33 % 596.67 % 563.00 %

220,000.00 190,000.00 209,000.00 179,000.00 198,900.00 168,900.0030,000.00

101 ILLUMINATION SYSTEM NRX LINE

L.S. -55.56 % -55.33 % -8.89 %

20,000.00 -25,000.00 20,100.00 -24,900.00 41,000.00 -4,000.0045,000.00

102 ILLUMINATION SYSTEM RXS LINE

L.S. -22.22 % -24.44 % -20.00 %

35,000.00 -10,000.00 34,000.00 -11,000.00 36,000.00 -9,000.0045,000.00

103 ILLUMINATION SYSTEM SRX LINE

L.S. -60.00 % -61.00 % 3.33 %

12,000.00 -18,000.00 11,700.00 -18,300.00 31,000.00 1,000.0030,000.00

104 ILLUMINATION SYSTEM RXN LINE

L.S. -77.78 % -77.38 % 14.56 %

10,000.00 -35,000.00 10,180.00 -34,820.00 51,550.00 6,550.0045,000.00

105 ILLUMINATION SYSTEM HILDEBRAND AVE NW QUAD

L.S. -97.78 % -98.67 % -64.44 %

1,000.00 -44,000.00 600.00 -44,400.00 16,000.00 -29,000.0045,000.00

106 ILLUMINATION SYSTEM HILDEBRAND AVE SW QUAD

L.S. -93.33 % -96.00 % 6.67 %

1,000.00 -14,000.00 600.00 -14,400.00 16,000.00 1,000.0015,000.00

107 ILLUMINATION SYSTEM HILDEBRAND AVE NE QUAD

L.S. -96.67 % -98.00 % -46.67 %

1,000.00 -29,000.00 600.00 -29,400.00 16,000.00 -14,000.0030,000.00

108 ILLUMINATION SYSTEM HILDEBRAND AVE SE QUAD

L.S. -98.46 % -99.08 % -75.38 %

1,000.00 -64,000.00 600.00 -64,400.00 16,000.00 -49,000.0065,000.00

109 ILLUMINATION SYSTEM RIDGELINE/PLAZA WAY I/S

L.S. 6.67 % 3.33 % -63.33 %

32,000.00 2,000.00 31,000.00 1,000.00 11,000.00 -19,000.0030,000.00

110 ILLUMINATION SYSTEM RIDGELINE/ZINTEL WAY RAB

L.S. -53.33 % -53.78 % -70.22 %

105,000.00 -120,000.00 104,000.00 -121,000.00 67,000.00 -158,000.00225,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

111 ILLUMINATION SYSTEM RIDGELINE/BOFER CANYON I/S

L.S. -33.33 % -23.33 % 36.67 %

20,000.00 -10,000.00 23,000.00 -7,000.00 41,000.00 11,000.0030,000.00

112 TRAFFIC SIGNAL SYSTEM HILDEBRAND AVE/US 395 IS

L.S. -9.09 % -11.82 % -0.45 %

400,000.00 -40,000.00 388,000.00 -52,000.00 438,000.00 -2,000.00440,000.00

10.0000

113 CONDUIT PIPE 2 IN. DIAM. 

759.0000 L.F. -61.54 % 11.0000 -57.69 % 30.0000 15.38 %

7,590.00 -12,144.00 8,349.00 -11,385.00 22,770.00 3,036.00

26.0000

19,734.00

114 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 10.00 % -34.60 % -23.00 %

550,000.00 50,000.00 327,000.00 -173,000.00 385,000.00 -115,000.00500,000.00

1.6000

115 PLASTIC WIDE DOTTED ENTRY  LINE 

3590.0000 L.F. -73.33 % 1.6000 -73.33 % 6.8000 13.33 %

5,744.00 -15,796.00 5,744.00 -15,796.00 24,412.00 2,872.00

6.0000

21,540.00

OTHER ITEMS

116 MIN BID REQ - TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 % 50.00 %

10,000.00 0.00 10,000.00 0.00 15,000.00 5,000.0010,000.00

3.0000

117 STRUCTURE EXCAVATION CLASS B 

8368.0000 C.Y. -75.00 % 9.8000 -18.33 % 6.2000 -48.33 %

25,104.00 -75,312.00 82,006.40 -18,409.60 51,881.60 -48,534.40

12.0000

100,416.00

0.5000

118 SHORING OR EXTRA EXCAVATION TRENCH 

40745.0000 S.F. 0.00 % 0.1000 -80.00 % 0.3500 -30.00 %

20,372.50 0.00 4,074.50 -16,298.00 14,260.75 -6,111.75

0.5000

20,372.50

100.0000

119 GRAVEL BACKFILL FOR FOUNDATION CLASS A 

600.0000 C.Y. 233.33 % 52.0000 73.33 % 28.0000 -6.67 %

60,000.00 42,000.00 31,200.00 13,200.00 16,800.00 -1,200.00

30.0000

18,000.00

35.0000

120 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 

1112.0000 C.Y. 75.00 % 9.0000 -55.00 % 18.0000 -10.00 %

38,920.00 16,680.00 10,008.00 -12,232.00 20,016.00 -2,224.00

20.0000

22,240.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

60.0000

121 GRAVEL BACKFILL FOR DRAIN 

35.0000 C.Y. 200.00 % 35.0000 75.00 % 75.0000 275.00 %

2,100.00 1,400.00 1,225.00 525.00 2,625.00 1,925.00

20.0000

700.00

20.0000

122 WATER 

5000.0000 MGAL 900.00 % 2.0000 0.00 % 10.0000 400.00 %

100,000.00 90,000.00 10,000.00 0.00 50,000.00 40,000.00

2.0000

10,000.00

123 STRUCTURE SURVEYING 

L.S. 0.00 % 12.00 % 78.60 %

25,000.00 0.00 28,000.00 3,000.00 44,650.00 19,650.0025,000.00

124 LICENSED SURVEYING 

EST. 0.00 % 0.00 % 0.00 %

25,000.00 25,000.00 25,000.0025,000.00

125 ADA FEATURES SURVEYING 

L.S. -66.67 % -67.33 % -63.67 %

5,000.00 -10,000.00 4,900.00 -10,100.00 5,450.00 -9,550.0015,000.00

450.0000

126 MONUMENT CASE, COVER, AND PIPE 

7.0000 EACH -64.00 % 1,432.0000 14.56 % 800.0000 -36.00 %

3,150.00 -5,600.00 10,024.00 1,274.00 5,600.00 -3,150.00

1,250.0000

8,750.00

65.0000

127 CEMENT CONC. SIDEWALK 

3275.0000 S.Y. 62.50 % 56.6800 41.70 % 40.5000 1.25 %

212,875.00 81,875.00 185,627.00 54,627.00 132,637.50 1,637.50

40.0000

131,000.00

3,600.0000

128 CEMENT CONC. CURB RAMP TYPE PARALLEL A

8.0000 EACH 44.00 % 3,119.0000 24.76 % 1,450.0000 -42.00 %

28,800.00 8,800.00 24,952.00 4,952.00 11,600.00 -8,400.00

2,500.0000

20,000.00

3,600.0000

129 CEMENT CONC. CURB RAMP TYPE PARALLEL B

6.0000 EACH 63.64 % 3,119.0000 41.77 % 1,450.0000 -34.09 %

21,600.00 8,400.00 18,714.00 5,514.00 8,700.00 -4,500.00

2,200.0000

13,200.00

3,600.0000

130 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

4.0000 EACH 80.00 % 3,119.0000 55.95 % 1,450.0000 -27.50 %

14,400.00 6,400.00 12,476.00 4,476.00 5,800.00 -2,200.00

2,000.0000

8,000.00

4,400.0000

131 CEMENT CONC. CURB RAMP TYPE BIKE RAMP

10.0000 EACH 120.00 % 3,881.0000 94.05 % 1,850.0000 -7.50 %

44,000.00 24,000.00 38,810.00 18,810.00 18,500.00 -1,500.00

2,000.0000

20,000.00
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OTHER ITEMS

55.0000

132 DETECTABLE WARNING SURFACE 

163.0000 S.F. 57.14 % 84.0000 140.00 % 22.5000 -35.71 %

8,965.00 3,260.00 13,692.00 7,987.00 3,667.50 -2,037.50

35.0000

5,705.00

300.0000

133 CABLE FENCE 

216.0000 L.F. 50.00 % 285.0000 42.50 % 280.0000 40.00 %

64,800.00 21,600.00 61,560.00 18,360.00 60,480.00 17,280.00

200.0000

43,200.00

8.0000

134 WIRE FENCE TYPE 2 

6032.0000 L.F. -11.11 % 7.9000 -12.22 % 7.6500 -15.00 %

48,256.00 -6,032.00 47,652.80 -6,635.20 46,144.80 -8,143.20

9.0000

54,288.00

400.0000

135 CONNECTION TO DRAINAGE STRUCTURE 

3.0000 EACH -68.00 % 719.0000 -42.48 % 1,900.0000 52.00 %

1,200.00 -2,550.00 2,157.00 -1,593.00 5,700.00 1,950.00

1,250.0000

3,750.00

600.0000

136 ADJUST MANHOLE 

6.0000 EACH -25.00 % 602.0000 -24.75 % 595.0000 -25.62 %

3,600.00 -1,200.00 3,612.00 -1,188.00 3,570.00 -1,230.00

800.0000

4,800.00

3,500.0000

137 MANHOLE 48 IN. DIAM. TYPE 1

7.0000 EACH -12.50 % 2,446.0000 -38.85 % 2,450.0000 -38.75 %

24,500.00 -3,500.00 17,122.00 -10,878.00 17,150.00 -10,850.00

4,000.0000

28,000.00

5,000.0000

138 MANHOLE 60 IN. DIAM. TYPE 1

1.0000 EACH -33.33 % 3,893.0000 -48.09 % 3,650.0000 -51.33 %

5,000.00 -2,500.00 3,893.00 -3,607.00 3,650.00 -3,850.00

7,500.0000

7,500.00

300.0000

139 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

16.0000 L.F. 50.00 % 109.0000 -45.50 % 235.0000 17.50 %

4,800.00 1,600.00 1,744.00 -1,456.00 3,760.00 560.00

200.0000

3,200.00

500.0000

140 ADJUST VALVE BOX 

3.0000 EACH -13.79 % 410.0000 -29.31 % 625.0000 7.76 %

1,500.00 -240.00 1,230.00 -510.00 1,875.00 135.00

580.0000

1,740.00

20.0000

141 TRAINING 

800.0000 HR  100.00 % 1.0000 -90.00 % 35.0000 250.00 %

16,000.00 8,000.00 800.00 -7,200.00 28,000.00 20,000.00

10.0000

8,000.00

142 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
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143 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

144 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

145 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

146 SPCC PLAN 

L.S. 25.00 % -75.00 % -12.50 %

5,000.00 1,000.00 1,000.00 -3,000.00 3,500.00 -500.004,000.00

1,650.0000

147 SIDEWALK DRAIN

1.0000 EACH 65.00 % 3,118.0000 211.80 % 250.0000 -75.00 %

1,650.00 650.00 3,118.00 2,118.00 250.00 -750.00

1,000.0000

1,000.00

50.0000

148 SAND BACKFILL FOR PIPE BEDDING

1741.0000 C.Y. 0.00 % 24.0000 -52.00 % 18.7000 -62.60 %

87,050.00 0.00 41,784.00 -45,266.00 32,556.70 -54,493.30

50.0000

87,050.00

149 ELECTRONIC TICKETING SYSTEM (E-TICKETING)

L.S. 0.00 % 50.00 % -50.00 %

5,000.00 0.00 7,500.00 2,500.00 2,500.00 -2,500.005,000.00

1,100.0000

150 TOPSOIL TYPE B 

22.5900 ACRE 0.00 % 10,867.0000 887.91 % 4,750.0000 331.82 %

24,849.00 0.00 245,485.53 220,636.53 107,302.50 82,453.50

1,100.0000

24,849.00

$13,799,919.35 -0.02% $12,978,912.82 -5.97% $13,430,943.98 -2.69%
3RD BIDDER  REJECTED 5TH BIDDER  REJECTED 

$13,802,803.60CONTRACT TOTAL

$13,430,943.98$13,799,919.35 $12,978,912.82BASE TOTAL -0.02% -5.97% -2.69%$13,802,803.60

3RD BIDDER REJECTED 5TH BIDDER REJECTED



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CLARKSTON   WA  994030490
99403-9701
829 EVANS ROAD
M.A. DEATLEY CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

252300CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

TAPANI, INC.
1904 SE 6TH PLACE
98604-8300
BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. 42.85 % 34.44 %

1,413,225.00 423,925.00 1,330,000.00 340,700.00989,300.00

3,200.0000

2 CLEARING AND GRUBBING 

27.8900 ACRE 60.00 % 1,500.0000 -25.00 %

89,248.00 33,468.00 41,835.00 -13,945.00

2,000.0000

55,780.00

3 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 

L.S. 145.82 % 267.69 %

180,000.00 106,775.00 269,240.85 196,015.8573,225.00

4 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00

0.9000

5 REMOVING PAINT LINE 

8156.0000 L.F. -40.00 % 1.0000 -33.33 %

7,340.40 -4,893.60 8,156.00 -4,078.00

1.5000

12,234.00

GRADING

3.9500

6 ROADWAY EXCAVATION INCL. HAUL 

338581.0000 C.Y. -24.76 % 6.6500 26.67 %

1,337,394.95 -440,155.30 2,251,563.65 474,013.40

5.2500

1,777,550.25

28.0000

7 SELECT BORROW INCL. HAUL 

4050.0000 C.Y. 86.67 % 16.0000 6.67 %

113,400.00 52,650.00 64,800.00 4,050.00

15.0000

60,750.00

0.7500

8 EMBANKMENT COMPACTION 

52396.0000 C.Y. -62.50 % 2.0000 0.00 %

39,297.00 -65,495.00 104,792.00 0.00

2.0000

104,792.00

DRAINAGE

70.0000

9 LIGHT LOOSE RIPRAP 

178.0000 C.Y. -12.50 % 89.0000 11.25 %

12,460.00 -1,780.00 15,842.00 1,602.00

80.0000

14,240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CLARKSTON   WA  994030490
99403-9701
829 EVANS ROAD
M.A. DEATLEY CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

252300CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

TAPANI, INC.
1904 SE 6TH PLACE
98604-8300
BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

8.0000

10 UNDERDRAIN PIPE 6 IN. DIAM. 

632.0000 L.F. -60.00 % 27.0000 35.00 %

5,056.00 -7,584.00 17,064.00 4,424.00

20.0000

12,640.00

48.0000

11 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

125.0000 L.F. -31.43 % 80.0000 14.29 %

6,000.00 -2,750.00 10,000.00 1,250.00

70.0000

8,750.00

56.0000

12 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

462.0000 L.F. -62.67 % 77.0000 -48.67 %

25,872.00 -43,428.00 35,574.00 -33,726.00

150.0000

69,300.00

STORM SEWER

3,600.0000

13 CATCH BASIN TYPE 1L

1.0000 EACH 100.00 % 2,040.0000 13.33 %

3,600.00 1,800.00 2,040.00 240.00

1,800.0000

1,800.00

2,000.0000

14 CATCH BASIN TYPE 1 

21.0000 EACH 11.11 % 1,870.0000 3.89 %

42,000.00 4,200.00 39,270.00 1,470.00

1,800.0000

37,800.00

5,400.0000

15 CATCH BASIN TYPE 2 48 IN. DIAM. 

11.0000 EACH 45.95 % 5,190.0000 40.27 %

59,400.00 18,700.00 57,090.00 16,390.00

3,700.0000

40,700.00

6.0000

16 TESTING STORM SEWER PIPE 

2870.0000 L.F. 500.00 % 3.3000 230.00 %

17,220.00 14,350.00 9,471.00 6,601.00

1.0000

2,870.00

85.0000

17 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM. 

679.0000 L.F. 123.68 % 95.0000 150.00 %

57,715.00 31,913.00 64,505.00 38,703.00

38.0000

25,802.00

92.0000

18 PLAIN CONC. STORM SEWER PIPE 18 IN. DIAM. 

240.0000 L.F. 31.43 % 133.0000 90.00 %

22,080.00 5,280.00 31,920.00 15,120.00

70.0000

16,800.00

60.0000

19 SOLID WALL PVC STORM SEWER PIPE 12 IN. DIAM. 

1365.0000 L.F. 57.89 % 66.0000 73.68 %

81,900.00 30,030.00 90,090.00 38,220.00

38.0000

51,870.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CLARKSTON   WA  994030490
99403-9701
829 EVANS ROAD
M.A. DEATLEY CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

252300CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

TAPANI, INC.
1904 SE 6TH PLACE
98604-8300
BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

75.0000

20 SOLID WALL PVC STORM SEWER PIPE 18 IN. DIAM. 

442.0000 L.F. 25.00 % 84.0000 40.00 %

33,150.00 6,630.00 37,128.00 10,608.00

60.0000

26,520.00

7,000.0000

21 POND OUTFLOW STRUCTURE

2.0000 EACH -12.50 % 7,275.0000 -9.06 %

14,000.00 -2,000.00 14,550.00 -1,450.00

8,000.0000

16,000.00

30.0000

22 SOLID WALL PVC STORM SEWER PIPE 6 IN DIAM

144.0000 L.F. 20.00 % 45.0000 80.00 %

4,320.00 720.00 6,480.00 2,880.00

25.0000

3,600.00

SANITARY SEWER

6.0000

23 TESTING SEWER PIPE 

753.0000 L.F. 100.00 % 4.5000 50.00 %

4,518.00 2,259.00 3,388.50 1,129.50

3.0000

2,259.00

87.5000

24 PVC SANITARY SEWER PIPE 10 IN. DIAM. 

753.0000 L.F. 38.89 % 53.0000 -15.87 %

65,887.50 18,448.50 39,909.00 -7,530.00

63.0000

47,439.00

WATER LINES

3,000.0000

25 GATE VALVE 8 IN. 

1.0000 EACH -14.29 % 3,650.0000 4.29 %

3,000.00 -500.00 3,650.00 150.00

3,500.0000

3,500.00

3,600.0000

26 GATE VALVE 10 IN. 

1.0000 EACH -10.00 % 4,680.0000 17.00 %

3,600.00 -400.00 4,680.00 680.00

4,000.0000

4,000.00

4,700.0000

27 BUTTERFLY VALVE 12 IN. 

3.0000 EACH 4.44 % 5,160.0000 14.67 %

14,100.00 600.00 15,480.00 1,980.00

4,500.0000

13,500.00

6,300.0000

28 BUTTERFLY VALVE 16 IN. 

5.0000 EACH 26.00 % 8,000.0000 60.00 %

31,500.00 6,500.00 40,000.00 15,000.00

5,000.0000

25,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CLARKSTON   WA  994030490
99403-9701
829 EVANS ROAD
M.A. DEATLEY CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

252300CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

TAPANI, INC.
1904 SE 6TH PLACE
98604-8300
BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

11,000.0000

29 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN. 

2.0000 EACH 120.00 % 8,700.0000 74.00 %

22,000.00 12,000.00 17,400.00 7,400.00

5,000.0000

10,000.00

6,700.0000

30 HYDRANT ASSEMBLY 

3.0000 EACH -4.29 % 9,100.0000 30.00 %

20,100.00 -900.00 27,300.00 6,300.00

7,000.0000

21,000.00

11,500.0000

31 MOVING EXISTING HYDRANTS 

1.0000 EACH 130.00 % 5,900.0000 18.00 %

11,500.00 6,500.00 5,900.00 900.00

5,000.0000

5,000.00

5,700.0000

32 RECONNECTING EXISTING HYDRANTS 

1.0000 EACH 14.00 % 5,100.0000 2.00 %

5,700.00 700.00 5,100.00 100.00

5,000.0000

5,000.00

63.0000

33 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM. 

79.0000 L.F. -21.25 % 77.0000 -3.75 %

4,977.00 -1,343.00 6,083.00 -237.00

80.0000

6,320.00

78.0000

34 DUCTILE IRON PIPE FOR WATER MAIN 8 IN. DIAM. 

84.0000 L.F. -13.33 % 95.0000 5.56 %

6,552.00 -1,008.00 7,980.00 420.00

90.0000

7,560.00

357.0000

35 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM. 

10.0000 L.F. 138.00 % 227.0000 51.33 %

3,570.00 2,070.00 2,270.00 770.00

150.0000

1,500.00

100.0000

36 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM. 

1521.0000 L.F. -9.09 % 119.0000 8.18 %

152,100.00 -15,210.00 180,999.00 13,689.00

110.0000

167,310.00

120.0000

37 DUCTILE IRON PIPE FOR WATER MAIN 16 IN. DIAM. 

3307.0000 L.F. -4.00 % 144.0000 15.20 %

396,840.00 -16,535.00 476,208.00 62,833.00

125.0000

413,375.00

97.0000

38 PVC PIPE FOR WATER MAIN 16 IN DIAM

200.0000 L.F. -22.40 % 132.0000 5.60 %

19,400.00 -5,600.00 26,400.00 1,400.00

125.0000

25,000.00

39 RIDGELINE DRIVE WATER BYPASS

L.S. 47.33 % 44.00 %

110,500.00 35,500.00 108,000.00 33,000.0075,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CLARKSTON   WA  994030490
99403-9701
829 EVANS ROAD
M.A. DEATLEY CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

252300CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

TAPANI, INC.
1904 SE 6TH PLACE
98604-8300
BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

WATER LINES

1,266.0000

40 JACK AND BORE FOR 16 IN DIAM PIPE

220.0000 L.F. 111.00 % 895.0000 49.17 %

278,520.00 146,520.00 196,900.00 64,900.00

600.0000

132,000.00

235.0000

41 CASING FOR 12 IN DIAM PIPE

127.0000 L.F. 213.33 % 317.0000 322.67 %

29,845.00 20,320.00 40,259.00 30,734.00

75.0000

9,525.00

STRUCTURE

6.5000

42 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

8340.0000 C.Y. -67.50 % 8.0000 -60.00 %

54,210.00 -112,590.00 66,720.00 -100,080.00

20.0000

166,800.00

43 SHORING OR EXTRA EXCAVATION CL. A 

L.S. 36.67 % 10.00 %

205,000.00 55,000.00 165,000.00 15,000.00150,000.00

44.0000

44 GRAVEL BACKFILL FOR WALL 

1630.0000 C.Y. 46.67 % 31.0000 3.33 %

71,720.00 22,820.00 50,530.00 1,630.00

30.0000

48,900.00

1.0200

45 ST. REINF. BAR FOR BRIDGE 

108957.0000 LB. -18.40 % 1.6500 32.00 %

111,136.14 -25,060.11 179,779.05 43,582.80

1.2500

136,196.25

1.3300

46 ST. REINF. BAR FOR RETAINING WALL 

25680.0000 LB. 6.40 % 1.6500 32.00 %

34,154.40 2,054.40 42,372.00 10,272.00

1.2500

32,100.00

1,030.0000

47 CONC. CLASS 4000 FOR BRIDGE 

730.0000 C.Y. 106.00 % 710.0000 42.00 %

751,900.00 386,900.00 518,300.00 153,300.00

500.0000

365,000.00

1,035.0000

48 CONC. CLASS 4000 FOR RETAINING WALL 

395.0000 C.Y. 88.18 % 984.0000 78.91 %

408,825.00 191,575.00 388,680.00 171,430.00

550.0000

217,250.00

440.0000

49 PRESTRESSED CONC. GIRDER 24 IN VOIDED SLAB

1244.0000 L.F. 35.38 % 568.0000 74.77 %

547,360.00 143,060.00 706,592.00 302,292.00

325.0000

404,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CLARKSTON   WA  994030490
99403-9701
829 EVANS ROAD
M.A. DEATLEY CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

252300CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

TAPANI, INC.
1904 SE 6TH PLACE
98604-8300
BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

50 SUPERSTRUCTURE 

L.S. -25.11 % -11.89 %

170,000.00 -57,000.00 200,000.00 -27,000.00227,000.00

301.0000

51 TRAFFIC BARRIER 

208.0000 L.F. 72.00 % 328.0000 87.43 %

62,608.00 26,208.00 68,224.00 31,824.00

175.0000

36,400.00

279.0000

52 BRIDGE APPROACH SLAB 

546.0000 S.Y. -20.29 % 317.0000 -9.43 %

152,334.00 -38,766.00 173,082.00 -18,018.00

350.0000

191,100.00

235.0000

53 ADDITIONAL DECK CONCRETE

33.0000 C.Y. -76.50 % 284.0000 -71.60 %

7,755.00 -25,245.00 9,372.00 -23,628.00

1,000.0000

33,000.00

SURFACING

21.0000

54 CRUSHED SURFACING BASE COURSE 

34161.0000 TON 5.00 % 19.0000 -5.00 %

717,381.00 34,161.00 649,059.00 -34,161.00

20.0000

683,220.00

CEMENT CONCRETE PAVEMENT

640.0000

55 STAMPED CEMENT CONC PAVEMENT FOR TRUCK APRON

125.0000 C.Y. 60.00 % 274.0000 -31.50 %

80,000.00 30,000.00 34,250.00 -15,750.00

400.0000

50,000.00

160.0000

56 STAMPED CEMENT CONC PAVEMENT FOR SPLITTER ISLAND

490.0000 S.Y. 220.00 % 193.0000 286.00 %

78,400.00 53,900.00 94,570.00 70,070.00

50.0000

24,500.00

HOT MIX ASPHALT

3.4000

57 PLANING BITUMINOUS PAVEMENT 

11750.0000 S.Y. -32.00 % 3.2000 -36.00 %

39,950.00 -18,800.00 37,600.00 -21,150.00

5.0000

58,750.00
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VERSION NO :4 WORK ORDER# : MS7687
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TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CLARKSTON   WA  994030490
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M.A. DEATLEY CONSTRUCTION, INC.
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AMT.DIFF.
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TAPANI, INC.
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BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

66.0000

58 HMA CL. 1/2 IN. PG 64H-28

26050.0000 TON -30.53 % 66.0000 -30.53 %

1,719,300.00 -755,450.00 1,719,300.00 -755,450.00

95.0000

2,474,750.00

59 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

74,242.00 74,242.0074,242.00

60 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

49,497.00 49,497.0049,497.00

61 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

161,370.00 161,370.00161,370.00

EROSION CONTROL AND ROADSIDE PLANTING

62 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 100.00 % 160.00 %

50,000.00 25,000.00 65,000.00 40,000.0025,000.00

1,365.0000

63 SEEDING AND MULCHING 

19.9600 ACRE -45.40 % 1,550.0000 -38.00 %

27,245.40 -22,654.60 30,938.00 -18,962.00

2,500.0000

49,900.00

0.0000

64 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00

0.0001

0.00

4.5000

65 HIGH VISIBILITY SILT FENCE 

12238.0000 L.F. -25.00 % 3.5000 -41.67 %

55,071.00 -18,357.00 42,833.00 -30,595.00

6.0000

73,428.00

4.8000

66 EROSION CONTROL BLANKET 

17787.0000 S.Y. -4.00 % 2.5000 -50.00 %

85,377.60 -3,557.40 44,467.50 -44,467.50

5.0000

88,935.00

120.0000

67 PLANTER STRIP-ROUNDABOUT ROCK MULCH

111.0000 C.Y. 0.00 % 140.0000 16.67 %

13,320.00 0.00 15,540.00 2,220.00

120.0000

13,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CLARKSTON   WA  994030490
99403-9701
829 EVANS ROAD
M.A. DEATLEY CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

252300CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

TAPANI, INC.
1904 SE 6TH PLACE
98604-8300
BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

1,075.0000

68 EROSION CONTROL SEEDING AND MULCHING

3.6800 ACRE -46.25 % 1,250.0000 -37.50 %

3,956.00 -3,404.00 4,600.00 -2,760.00

2,000.0000

7,360.00

10,000.0000

69 ART PANEL SIGNS

2.0000 EACH 25.00 % 3,000.0000 -62.50 %

20,000.00 4,000.00 6,000.00 -10,000.00

8,000.0000

16,000.00

TRAFFIC

2,800.0000

70 ROUNDABOUT SPLITTER ISLAND NOSING CURB 

5.0000 EACH 324.24 % 3,800.0000 475.76 %

14,000.00 10,700.00 19,000.00 15,700.00

660.0000

3,300.00

20.0000

71 ROUNDABOUT CEMENT CONCRETE CURB AND GUTTER 

2229.0000 L.F. -39.39 % 24.0000 -27.27 %

44,580.00 -28,977.00 53,496.00 -20,061.00

33.0000

73,557.00

20.0000

72 CEMENT CONC. TRAFFIC CURB AND GUTTER 

3602.0000 L.F. -47.37 % 24.0000 -36.84 %

72,040.00 -64,836.00 86,448.00 -50,428.00

38.0000

136,876.00

58.0000

73 ROUNDABOUT CENTRAL ISLAND CEMENT CONCRETE CURB 

176.0000 L.F. -22.67 % 65.0000 -13.33 %

10,208.00 -2,992.00 11,440.00 -1,760.00

75.0000

13,200.00

58.0000

74 ROUNDABOUT TRUCK APRON CEM. CONC. CURB AND GUTTER 

308.0000 L.F. 45.00 % 65.0000 62.50 %

17,864.00 5,544.00 20,020.00 7,700.00

40.0000

12,320.00

30.0000

75 BEAM GUARDRAIL TYPE 31 

2625.0000 L.F. 20.00 % 25.0000 0.00 %

78,750.00 13,125.00 65,625.00 0.00

25.0000

65,625.00

5,000.0000

76 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

4.0000 EACH 31.58 % 4,300.0000 13.16 %

20,000.00 4,800.00 17,200.00 2,000.00

3,800.0000

15,200.00

5,000.0000

77 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

4.0000 EACH 61.29 % 3,100.0000 0.00 %

20,000.00 7,600.00 12,400.00 0.00

3,100.0000

12,400.00
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CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
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------- 8TH BIDDER ------- ------- -------

TAPANI, INC.
1904 SE 6TH PLACE
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BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,500.0000

78 BEAM GUARDRAIL ANCHOR TYPE 10 

3.0000 EACH 15.38 % 1,200.0000 -7.69 %

4,500.00 600.00 3,600.00 -300.00

1,300.0000

3,900.00

78.0000

79 PRECAST CONC. BARRIER TYPE F UNANCHORED 

1337.5000 L.F. -25.00 % 70.0000 -32.69 %

104,325.00 -34,775.00 93,625.00 -45,475.00

104.0000

139,100.00

110.0000

80 PRECAST CONC. BARRIER TYPE F ANCHORED 

225.0000 L.F. 5.77 % 130.0000 25.00 %

24,750.00 1,350.00 29,250.00 5,850.00

104.0000

23,400.00

14.0000

81 TEMPORARY BARRIER 

2887.5000 L.F. 7.69 % 23.0000 76.92 %

40,425.00 2,887.50 66,412.50 28,875.00

13.0000

37,537.50

9.0000

82 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

512.5000 L.F. -50.00 % 9.0000 -50.00 %

4,612.50 -4,612.50 4,612.50 -4,612.50

18.0000

9,225.00

41,750.0000

83 PERMANENT IMPACT ATTENUATOR 

1.0000 EACH 60.58 % 35,000.0000 34.62 %

41,750.00 15,750.00 35,000.00 9,000.00

26,000.0000

26,000.00

0.1200

84 PAINT LINE 

59990.0000 L.F. -52.00 % 0.1300 -48.00 %

7,198.80 -7,798.70 7,798.70 -7,198.80

0.2500

14,997.50

1.6000

85 PLASTIC LINE 

510.0000 L.F. 45.45 % 1.7500 59.09 %

816.00 255.00 892.50 331.50

1.1000

561.00

0.2000

86 PAINTED WIDE LANE LINE 

6740.0000 L.F. -86.67 % 0.2500 -83.33 %

1,348.00 -8,762.00 1,685.00 -8,425.00

1.5000

10,110.00

1.5500

87 PLASTIC WIDE LANE LINE 

2390.0000 L.F. 3.33 % 1.7000 13.33 %

3,704.50 119.50 4,063.00 478.00

1.5000

3,585.00

6.0000

88 PLASTIC CROSSWALK LINE 

2280.0000 S.F. -25.00 % 6.5000 -18.75 %

13,680.00 -4,560.00 14,820.00 -3,420.00

8.0000

18,240.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

8.0000

89 PLASTIC STOP LINE 

275.0000 L.F. -42.86 % 8.7500 -37.50 %

2,200.00 -1,650.00 2,406.25 -1,443.75

14.0000

3,850.00

165.0000

90 PLASTIC TRAFFIC ARROW 

27.0000 EACH 65.00 % 180.0000 80.00 %

4,455.00 1,755.00 4,860.00 2,160.00

100.0000

2,700.00

165.0000

91 PLASTIC TRAFFIC LETTER 

4.0000 EACH 65.00 % 180.0000 80.00 %

660.00 260.00 720.00 320.00

100.0000

400.00

230.0000

92 PLASTIC BICYCLE LANE SYMBOL 

12.0000 EACH -8.00 % 250.0000 0.00 %

2,760.00 -240.00 3,000.00 0.00

250.0000

3,000.00

35.0000

93 PAINTED DRAINAGE MARKING 

10.0000 EACH -12.50 % 38.2500 -4.38 %

350.00 -50.00 382.50 -17.50

40.0000

400.00

94 PERMANENT SIGNING 

L.S. 222.36 % 147.14 %

150,000.00 103,468.00 115,000.00 68,468.0046,532.00

0.9000

95 TEMPORARY PAVEMENT MARKING-LONG DURATION 

13134.0000 L.F. 0.00 % 1.0000 11.11 %

11,820.60 0.00 13,134.00 1,313.40

0.9000

11,820.60

96 SIGN BRIDGE NO. 1

L.S. 25.00 % -4.44 %

225,000.00 45,000.00 172,000.00 -8,000.00180,000.00

97 SIGN BRIDGE NO. 2

L.S. 20.00 % -8.89 %

216,000.00 36,000.00 164,000.00 -16,000.00180,000.00

98 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 28.13 % -6.25 %

102,500.00 22,500.00 75,000.00 -5,000.0080,000.00

99 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 5.75 % -12.50 %

84,600.00 4,600.00 70,000.00 -10,000.0080,000.00
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829 EVANS ROAD
M.A. DEATLEY CONSTRUCTION, INC.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

100 ILLUMINATION SYSTEM US 395 SB RAMP TO WB I-182

L.S. 539.33 % -30.00 %

191,800.00 161,800.00 21,000.00 -9,000.0030,000.00

101 ILLUMINATION SYSTEM NRX LINE

L.S. -58.98 % -11.11 %

18,460.00 -26,540.00 40,000.00 -5,000.0045,000.00

102 ILLUMINATION SYSTEM RXS LINE

L.S. -30.44 % 55.56 %

31,300.00 -13,700.00 70,000.00 25,000.0045,000.00

103 ILLUMINATION SYSTEM SRX LINE

L.S. -64.33 % 440.00 %

10,700.00 -19,300.00 162,000.00 132,000.0030,000.00

104 ILLUMINATION SYSTEM RXN LINE

L.S. -79.22 % -13.33 %

9,350.00 -35,650.00 39,000.00 -6,000.0045,000.00

105 ILLUMINATION SYSTEM HILDEBRAND AVE NW QUAD

L.S. -98.78 % -71.11 %

550.00 -44,450.00 13,000.00 -32,000.0045,000.00

106 ILLUMINATION SYSTEM HILDEBRAND AVE SW QUAD

L.S. -96.33 % 166.67 %

550.00 -14,450.00 40,000.00 25,000.0015,000.00

107 ILLUMINATION SYSTEM HILDEBRAND AVE NE QUAD

L.S. -98.17 % 33.33 %

550.00 -29,450.00 40,000.00 10,000.0030,000.00

108 ILLUMINATION SYSTEM HILDEBRAND AVE SE QUAD

L.S. -99.15 % -83.08 %

550.00 -64,450.00 11,000.00 -54,000.0065,000.00

109 ILLUMINATION SYSTEM RIDGELINE/PLAZA WAY I/S

L.S. -4.87 % -50.00 %

28,540.00 -1,460.00 15,000.00 -15,000.0030,000.00

110 ILLUMINATION SYSTEM RIDGELINE/ZINTEL WAY RAB

L.S. -57.48 % -92.89 %

95,660.00 -129,340.00 16,000.00 -209,000.00225,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

111 ILLUMINATION SYSTEM RIDGELINE/BOFER CANYON I/S

L.S. -29.67 % -16.67 %

21,100.00 -8,900.00 25,000.00 -5,000.0030,000.00

112 TRAFFIC SIGNAL SYSTEM HILDEBRAND AVE/US 395 IS

L.S. -19.10 % -14.55 %

355,950.00 -84,050.00 376,000.00 -64,000.00440,000.00

9.6000

113 CONDUIT PIPE 2 IN. DIAM. 

759.0000 L.F. -63.08 % 30.0000 15.38 %

7,286.40 -12,447.60 22,770.00 3,036.00

26.0000

19,734.00

114 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -33.00 % -36.00 %

335,000.00 -165,000.00 320,000.00 -180,000.00500,000.00

1.5000

115 PLASTIC WIDE DOTTED ENTRY  LINE 

3590.0000 L.F. -75.00 % 1.6000 -73.33 %

5,385.00 -16,155.00 5,744.00 -15,796.00

6.0000

21,540.00

OTHER ITEMS

116 MIN BID REQ - TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.0010,000.00

12.5000

117 STRUCTURE EXCAVATION CLASS B 

8368.0000 C.Y. 4.17 % 14.5000 20.83 %

104,600.00 4,184.00 121,336.00 20,920.00

12.0000

100,416.00

1.0000

118 SHORING OR EXTRA EXCAVATION TRENCH 

40745.0000 S.F. 100.00 % 1.6000 220.00 %

40,745.00 20,372.50 65,192.00 44,819.50

0.5000

20,372.50

44.0000

119 GRAVEL BACKFILL FOR FOUNDATION CLASS A 

600.0000 C.Y. 46.67 % 34.0000 13.33 %

26,400.00 8,400.00 20,400.00 2,400.00

30.0000

18,000.00

44.0000

120 GRAVEL BACKFILL FOR PIPE ZONE BEDDING 

1112.0000 C.Y. 120.00 % 33.0000 65.00 %

48,928.00 26,688.00 36,696.00 14,456.00

20.0000

22,240.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

230.0000

121 GRAVEL BACKFILL FOR DRAIN 

35.0000 C.Y. 1,050.00 % 33.5000 67.50 %

8,050.00 7,350.00 1,172.50 472.50

20.0000

700.00

38.0000

122 WATER 

5000.0000 MGAL 1,800.00 % 7.7500 287.50 %

190,000.00 180,000.00 38,750.00 28,750.00

2.0000

10,000.00

123 STRUCTURE SURVEYING 

L.S. 2.58 % 64.00 %

25,645.00 645.00 41,000.00 16,000.0025,000.00

124 LICENSED SURVEYING 

EST. 0.00 % 0.00 %

25,000.00 25,000.0025,000.00

125 ADA FEATURES SURVEYING 

L.S. -70.00 % -66.67 %

4,500.00 -10,500.00 5,000.00 -10,000.0015,000.00

1,000.0000

126 MONUMENT CASE, COVER, AND PIPE 

7.0000 EACH -20.00 % 700.0000 -44.00 %

7,000.00 -1,750.00 4,900.00 -3,850.00

1,250.0000

8,750.00

50.0000

127 CEMENT CONC. SIDEWALK 

3275.0000 S.Y. 25.00 % 70.0000 75.00 %

163,750.00 32,750.00 229,250.00 98,250.00

40.0000

131,000.00

2,800.0000

128 CEMENT CONC. CURB RAMP TYPE PARALLEL A

8.0000 EACH 12.00 % 3,800.0000 52.00 %

22,400.00 2,400.00 30,400.00 10,400.00

2,500.0000

20,000.00

2,800.0000

129 CEMENT CONC. CURB RAMP TYPE PARALLEL B

6.0000 EACH 27.27 % 3,800.0000 72.73 %

16,800.00 3,600.00 22,800.00 9,600.00

2,200.0000

13,200.00

2,800.0000

130 CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A

4.0000 EACH 40.00 % 3,800.0000 90.00 %

11,200.00 3,200.00 15,200.00 7,200.00

2,000.0000

8,000.00

3,500.0000

131 CEMENT CONC. CURB RAMP TYPE BIKE RAMP

10.0000 EACH 75.00 % 4,600.0000 130.00 %

35,000.00 15,000.00 46,000.00 26,000.00

2,000.0000

20,000.00
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OTHER ITEMS

78.0000

132 DETECTABLE WARNING SURFACE 

163.0000 S.F. 122.86 % 80.0000 128.57 %

12,714.00 7,009.00 13,040.00 7,335.00

35.0000

5,705.00

148.0000

133 CABLE FENCE 

216.0000 L.F. -26.00 % 275.0000 37.50 %

31,968.00 -11,232.00 59,400.00 16,200.00

200.0000

43,200.00

29.0000

134 WIRE FENCE TYPE 2 

6032.0000 L.F. 222.22 % 8.0000 -11.11 %

174,928.00 120,640.00 48,256.00 -6,032.00

9.0000

54,288.00

3,800.0000

135 CONNECTION TO DRAINAGE STRUCTURE 

3.0000 EACH 204.00 % 4,300.0000 244.00 %

11,400.00 7,650.00 12,900.00 9,150.00

1,250.0000

3,750.00

3,000.0000

136 ADJUST MANHOLE 

6.0000 EACH 275.00 % 3,000.0000 275.00 %

18,000.00 13,200.00 18,000.00 13,200.00

800.0000

4,800.00

12,400.0000

137 MANHOLE 48 IN. DIAM. TYPE 1

7.0000 EACH 210.00 % 8,100.0000 102.50 %

86,800.00 58,800.00 56,700.00 28,700.00

4,000.0000

28,000.00

8,500.0000

138 MANHOLE 60 IN. DIAM. TYPE 1

1.0000 EACH 13.33 % 8,500.0000 13.33 %

8,500.00 1,000.00 8,500.00 1,000.00

7,500.0000

7,500.00

1,150.0000

139 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

16.0000 L.F. 475.00 % 3,800.0000 1,800.00 %

18,400.00 15,200.00 60,800.00 57,600.00

200.0000

3,200.00

4,400.0000

140 ADJUST VALVE BOX 

3.0000 EACH 658.62 % 1,400.0000 141.38 %

13,200.00 11,460.00 4,200.00 2,460.00

580.0000

1,740.00

2.5000

141 TRAINING 

800.0000 HR  -75.00 % 20.0000 100.00 %

2,000.00 -6,000.00 16,000.00 8,000.00

10.0000

8,000.00

142 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Y011 REVISION NO : BIDS OPENED ON : Feb  3 2021 
CONTRACT NO :009625 REGION NO : 5 AWARDED ON : Feb 23 2021 
VERSION NO :4 WORK ORDER# : MS7687

HWY :SR 395
TITLE :US 395

RIDGELINE DRIVE
CONSTRUCT INTERCHANGE
19Y011

PROJECT :
COUNTY(S) :BENTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

01/14/2021
13:45

DOT_RGGB01

NHFP-3457(002)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

CLARKSTON   WA  994030490
99403-9701
829 EVANS ROAD
M.A. DEATLEY CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

252300CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

TAPANI, INC.
1904 SE 6TH PLACE
98604-8300
BATTLE GROUND   WA  986041900
CONTRACTOR NUMBER : 100273 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

143 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00

144 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

145 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

146 SPCC PLAN 

L.S. -62.50 % -75.00 %

1,500.00 -2,500.00 1,000.00 -3,000.004,000.00

2,300.0000

147 SIDEWALK DRAIN

1.0000 EACH 130.00 % 4,000.0000 300.00 %

2,300.00 1,300.00 4,000.00 3,000.00

1,000.0000

1,000.00

42.0000

148 SAND BACKFILL FOR PIPE BEDDING

1741.0000 C.Y. -16.00 % 33.0000 -34.00 %

73,122.00 -13,928.00 57,453.00 -29,597.00

50.0000

87,050.00

149 ELECTRONIC TICKETING SYSTEM (E-TICKETING)

L.S. 100.00 % -90.00 %

10,000.00 5,000.00 500.00 -4,500.005,000.00

4,350.0000

150 TOPSOIL TYPE B 

22.5900 ACRE 295.45 % 2,900.0000 163.64 %

98,266.50 73,417.50 65,511.00 40,662.00

1,100.0000

24,849.00

$14,255,748.69 3.28% $14,845,000.00 7.55% $0.00
7TH BIDDER REJECTED 8TH BIDDER  REJECTED 

$13,802,803.60CONTRACT TOTAL

NO BID THIS ALTERNATE$14,255,748.69 $14,845,000.00BASE TOTAL 3.28% 7.55%$13,802,803.60

7TH BIDDER REJECTED 8TH BIDDER REJECTED


