
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :19Z018 REVISION NO : BIDS OPENED ON : Sep  5 2019 
CONTRACT NO :009472 REGION NO : 6 AWARDED ON : Sep 10 2019 
VERSION NO :1 WORK ORDER# : MS8002
HWY :SR 000
TITLE :PV HOOPER TRACK IMPROVEMENTS

PROJECT :
COUNTY(S) :ADAMS,WHITMAN

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/09/2019
12:18

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

AIRWAY HEIGHTS   WA  990019704

11201 W 21ST AVE
RAILWORKS TRACK SYSTEMS, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100726CONTRACTOR NUMBER :

------- 2ND BIDDER -------

H & H ENGINEERING CONSTRUCTION
212 INDUSTRIAL DR

STOCKTON   CA  952063905
CONTRACTOR NUMBER : 100533

PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF.
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PREPARATION
1 MOBILIZATION 

L.S. -79.06 % -32.05 %

46,235.00 -174,530.00 150,000.00 -70,765.00220,765.00

TRAFFIC
2 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -60.53 % -60.00 %

11,841.00 -18,159.00 12,000.00 -18,000.0030,000.00

OTHER ITEMS
3 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

500.00 500.00500.00

152.0000
4 REPLACE CROSS TIES

6078.0000 EACH 8.57 % 195.0000 39.29 %

923,856.00 72,936.00 1,185,210.00 334,290.00
140.0000

850,920.00

33.0000
5 REPLACE SWITCH TIES

844.0000 L.F. 17.86 % 40.0000 42.86 %

27,852.00 4,220.00 33,760.00 10,128.00
28.0000

23,632.00

273.0000
6 REPLACE CROSS TIES IN CROSSING

15.0000 EACH 70.63 % 150.0000 -6.25 %

4,095.00 1,695.00 2,250.00 -150.00
160.0000
2,400.00

3.0000
7 SURFACE LINE AND DRESS WITH REMOVE SUPERELEVATION

2270.0000 T.F. 0.00 % 7.0000 133.33 %

6,810.00 0.00 15,890.00 9,080.00
3.0000

6,810.00

3.0000
8 SURFACE LINE AND DRESS

33425.0000 T.F. 20.00 % 3.0000 20.00 %

100,275.00 16,712.50 100,275.00 16,712.50
2.5000

83,562.50

3,281.0000
9 SURFACE LINE AND DRESS THROUGH TURNOUT

8.0000 EACH 42.65 % 2,500.0000 8.70 %

26,248.00 7,848.00 20,000.00 1,600.00
2,300.0000
18,400.00
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OTHER ITEMS

71.0000
10 SURFACE LINE AND DRESS THROUGH CROSSING

32.0000 T.F. 610.00 % 125.0000 1,150.00 %

2,272.00 1,952.00 4,000.00 3,680.00
10.0000
320.00

4.0000
11 RAISE TRACK WITH SLD

800.0000 T.F. -11.11 % 6.0000 33.33 %

3,200.00 -400.00 4,800.00 1,200.00
4.5000

3,600.00

37.0000
12 BALLAST DISTRIBUTION

3774.0000 TON 23.33 % 50.0000 66.67 %

139,638.00 26,418.00 188,700.00 75,480.00
30.0000

113,220.00

37.0000
13 JOINT REHAB

1330.0000 EACH 48.00 % 43.0000 72.00 %

49,210.00 15,960.00 57,190.00 23,940.00
25.0000

33,250.00

90.0000
14 REPLACE RAIL & OTM - CURVE MIN 0° WITH MAX 1 ° 30'

1630.0000 T.F. -10.00 % 140.0000 40.00 %

146,700.00 -16,300.00 228,200.00 65,200.00
100.0000

163,000.00

89.0000
15 REPLACE RAIL & OTM - CURVE MIN 1° 30' WITH MAX 3°

5030.0000 T.F. -11.44 % 130.0000 29.35 %

447,670.00 -57,845.00 653,900.00 148,385.00
100.5000

505,515.00

91.0000
16 REPLACE RAIL & OTM - CURVE MIN 3° WITH MAX 4°

1930.0000 T.F. -13.74 % 148.0000 40.28 %

175,630.00 -27,985.00 285,640.00 82,025.00
105.5000

203,615.00

92.0000
17 REPLACE RAIL & OTM - CURVE MIN 4° WITH MAX 8°

2525.0000 T.F. -13.21 % 152.0000 43.40 %

232,300.00 -35,350.00 383,800.00 116,150.00
106.0000

267,650.00

96.0000
18 REPLACE RAIL & OTM - CURVE MIN 8° OR GREATER

550.0000 T.F. -9.86 % 172.0000 61.50 %

52,800.00 -5,775.00 94,600.00 36,025.00
106.5000
58,575.00

44,430.0000
19 REPLACE RAIL, OTM AND COMPONENTS WITHIN TURNOUT

2.0000 EACH 58.68 % 60,000.0000 114.29 %

88,860.00 32,860.00 120,000.00 64,000.00
28,000.0000
56,000.00

31.0000
20 REPLACE RAIL WITH AGENCY FURNISHED RAIL

590.0000 L.F. 34.78 % 20.0000 -13.04 %

18,290.00 4,720.00 11,800.00 -1,770.00
23.0000

13,570.00
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OTHER ITEMS

7.0000
21 DITCH RESTORATION

2765.0000 L.F. -46.15 % 13.0000 0.00 %

19,355.00 -16,590.00 35,945.00 0.00
13.0000

35,945.00
22 REMOVE VEGETATION AND DEBRIS

L.S. -3.19 % 212.50 %

3,098.00 -102.00 10,000.00 6,800.003,200.00

1,351.0000
23 RECONSTRUCT CROSSING

96.0000 T.F. 68.88 % 1,700.0000 112.50 %

129,696.00 52,896.00 163,200.00 86,400.00
800.0000
76,800.00

308.0000
24 REPLACE CROSSING PLANKS

24.0000 T.F. 18.46 % 400.0000 53.85 %

7,392.00 1,152.00 9,600.00 3,360.00
260.0000
6,240.00

25 RECONSTRUCT PEDESTRIAN CROSSING
L.S. 112.46 % 163.16 %

20,184.00 10,684.00 25,000.00 15,500.009,500.00

21,400.0000
26 REMOVE TURNOUT

1.0000 EACH 40.79 % 37,000.0000 143.42 %

21,400.00 6,200.00 37,000.00 21,800.00
15,200.0000
15,200.00

6,178.0000
27 RECONSTRUCT CATTLE GUARD

2.0000 EACH 157.42 % 5,800.0000 141.67 %

12,356.00 7,556.00 11,600.00 6,800.00
2,400.0000
4,800.00

28 FORCE ACCOUNT DELAY COMPENSATION
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
29 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
30 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
31 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
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OTHER ITEMS
32 SPCC PLAN 

L.S. -23.93 % 66.67 %

1,141.00 -359.00 2,500.00 1,000.001,500.00

$2,728,907.00 -3.18% $3,857,363.00 36.86% $0.00$2,818,492.50CONTRACT TOTAL

$2,728,907.00 $3,857,363.00BASE TOTAL -3.18% 36.86%$2,818,492.50


