DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/22/2019
* * * BID CHECK REPORT * ok ok TIME: 10:22
PS&E JOB NO :19z021 REVISION NO BIDS OPENED ON : Nov 7 2019
CONTRACT NO : REGION NO : 6 AWARDED ON
VERSION NO :2 WORK ORDER# : RW5408
HWY S8R 395 T LOW BIDDER —————== ——————e 2ND BIDDER —————-= ——————— 3RD BIDDER ———————
TITLE :US 395 ROB'S DEMOLITION, INC. GROAT BROS., INC. TALISMAN CONSTRUCTION SERVICE
NSC 2019 DEMO NO 1 3810 E BOONE AVE STE 301 608 W SCOTT AVE 3828 E QUEEN AVE — 99217
192021 98674-9512 PO BOX 6189
PROJECT SPOKANE WA 992024561 WOODLAND WA 986741500 SPOKANE WA 992170903
COUNTY (S) . SPOKANE CONTRACTOR NUMBER 100509 CONTRACTOR NUMBER 100130 CONTRACTOR NUMBER 100446
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.s -46.10% -12.75 % -17.01%
18,553.40 10,000.00  -8,553.40 16,187.23  -2,366.17 15,397.00 -3,156.40
2 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
L.S. -6.55% 62.09 % 96.61%
103,804.00 97,000.00 —-6,804.00 168,251.97  64,447.97 204,087.00 100,283.00
3 REMOVING CEMENT CONC. PAVEMENT
1667.0000 s.Y. 20.0000 6.0000 -70.00% 33.7500 68.75 % 19.0000 -5.00%
33,340.00 10,002.00 -23,338.00 56,261.25  22,921.25 31,673.00 -1,667.00
4 REMOVING ASPHALT CONC. PAVEMENT
35.0000 S.Y. 6.0000 6.0000 0.00% 54.1600 802.67 % 6.0000 0.00%
210.00 210.00 0.00 1,895.60 1,685.60 210.00 0.00
5 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.S. -23.69% -22.80 % -22.92%
28,830.00 22,000.00 -6,830.00 22,255.62  —6,574.38 22,223.00 -6,607.00
6 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL
26.0000 c.y. 450.0000 588.0000 30.67% 480.5700 6.79 % 714.0000 58.67 %
11,700.00 15,288.00 3,588.00 12,494.82 794.82 18,564.00 6,864.00
7 CONTAMINATED MATERIAL EXCAVATION INCL. HAUL
516.0000 c.y. 94.0000 184.0000 95.74 % 105.5900 12.33 % 140.0000 48.94°%
48,504.00 94,944.00  46,440.00 54,484.44 5,980.44 72,240.00  23,736.00
8 RETESTING
65.0000 EACH 80.0000 225.0000 181.25% 169.4800 111.85 % 1.0000 -98.75%
5,200.00 14, 625.00 9,425.00 11,016.20 5,816.20 65.00 -5,135.00
9 LIQUID PETROLEUM DISPOSAL
3400.0000 GAL. 2.5000 1.4000 -44.00% 1.5700 -37.20 % 2.8900 15.60 %
8,500.00 4,760.00  -3,740.00 5,338.00 -3,162.00 9,826.00 1,326.00
10 REMOVAL OF RR TRACKS
420.0000 T.F. 10.0000 5.0000 -50.00% 10.2800 2.80% 20.0000 100.00 %
4,200.00 2,100.00 -2,100.00 4,317.60 117.60 8,400.00 4,200.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/22/2019

* * * BID CHECK REPORT * ok ok TIME: 10:22
PS&E JOB NO :19z021 REVISION NO : BIDS OPENED ON : Nov 7 2019
CONTRACT NO : REGION NO : 6 AWARDED ON
VERSION NO :2 WORK ORDER# : RW5408
HWY S8R 395 T LOW BIDDER —————== ——————e 2ND BIDDER —————-= ——————— 3RD BIDDER ———————
TITLE :US 395 ROB'S DEMOLITION, INC. GROAT BROS., INC. TALISMAN CONSTRUCTION SERVICE
NSC 2019 DEMO NO 1 3810 E BOONE AVE STE 301 608 W SCOTT AVE 3828 E QUEEN AVE — 99217
192021 98674-9512 PO BOX 6189
PROJECT SPOKANE WA 992024561 WOODLAND WA 986741500 SPOKANE WA 992170903
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 100509 CONTRACTOR NUMBER : 100130 CONTRACTOR NUMBER : 100446
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
GRADING
11 COMMON BORROW INCL. HAUL
890.0000 c.y. 18.0000 18.0000 0.00% 16.7500 -6.94 % 14.5000 -19.44%
16,020.00 16,020.00 0.00 14,907.50  -1,112.50 12,905.00 -3,115.00
OTHER ITEMS
12 CHAIN LINK FENCE TYPE 4
38.0000 L.F. 60.0000 73.2100 22.02% 80.6000 34.33% 70.0000 16.67%
2,280.00 2,781.98 501.98 3,062.80 782.80 2,660.00 380.00
13 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
4.0000 EACH 300.0000 288.0000 ~4.00% 367.9700 22.66 % 275.0000 -8.33%
1,200.00 1,152.00 -48.00 1,471.88 271.88 1,100.00 -100.00
14 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
15 MINOR CHANGE
caLc 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
16 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS
EST. 0.00% 0.00% 0.00%
1,000.00 1,000.00 1,000.00 1,000.00
17 REMOVING CHAIN LINK FENCE
219.0000 L.F. 1.0000 1.0000 0.00% 4.9500 395.00 % 0.5000 -50.00 %
219.00 219.00 0.00 1,084.05 865.05 109.50 -109.50
18 REMOVING WOOD FENCE
37.0000 L.F. 1.0000 2.0000 100.00 % 7.5400 654.00 % 1.0000 0.00%
37.00 74.00 37.00 278.98 241.98 37.00 0.00

CONTRACT TOTAL $283,601.40 $292,179.98 3.02% $374,311.94 31.99% $400,500.50 41.22%



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/22/2019

* * * BID CHECK REPORT * ok ok TIME: 10:22
PS&E JOB NO :19z021 REVISION NO BIDS OPENED ON : Nov 7 2019
CONTRACT NO : REGION NO : 6 AWARDED ON
VERSION NO :2 WORK ORDER# : RW5408
——————— LOW BIDDER -—————— ——————— 2ND BIDDER —-————— ——————— 3RD BIDDER -———————
HWY : SR 395
TITLE :US 395 ROB'S DEMOLITION, INC. GROAT BROS., INC. TALISMAN CONSTRUCTION SERVICE
NSC 2019 DEMO NO 1 3810 E BOONE AVE STE 301 608 W SCOTT AVE 3828 E QUEEN AVE — 99217
192021 98674-9512 PO BOX 6189
PROJECT SPOKANE WA 992024561 WOODLAND WA 986741500 SPOKANE WA 992170903
COUNTY (S) . SPOKANE CONTRACTOR NUMBER : 100509 CONTRACTOR NUMBER 100130 CONTRACTOR NUMBER 100446
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
BASE TOTAL $283,601.40 $292,179.98 3.02% $374,311.94 31.99% $400,500.50 41.22%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/22/2019
* * * BID CHECK REPORT * ok ok TIME: 10:22
PS&E JOB NO :19z021 REVISION NO BIDS OPENED ON : Nov 7 2019
CONTRACT NO : REGION NO : 6 AWARDED ON
VERSION NO :2 WORK ORDER# : RW5408
HWY S8R 395 T 4TH BIDDER —=————=—= ——————e 5TH BIDDER -—=—=—=—=== ——————e  emmem————
TITLE :US 395 DW EXCAVATING, INC 3 KINGS ENVIRONMENTAL, INC.
NSC 2019 DEMO NO 1 215 PARK ST - 99122-5063 15001 NE 10TH AVE
192021 PO BOX 1089 VANCOUVER WA 98685-1362
PROJECT DAVENPORT WA 991221089 BATTLE GROUND WA 986040280
COUNTY (S) . SPOKANE CONTRACTOR NUMBER 101061 CONTRACTOR NUMBER 100077 CONTRACTOR NUMBER
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S -73.05% 153.79 %
18,553.40 5,000.00 -13,553.40 47,086.00  28,532.60
2 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
L.S. 136.99% 171.68 %
103,804.00 246,000.00 142,196.00 282,014.72 178,210.72
3 REMOVING CEMENT CONC. PAVEMENT
1667.0000 S.Y. 20.0000 14.0000 -30.00% 29.2500 46.25%
33,340.00 23,338.00 -10,002.00 48,759.75  15,419.75
4 REMOVING ASPHALT CONC. PAVEMENT
35.0000 S.Y. 6.0000 36.0000 500.00 % 16.2500 170.83 %
210.00 1,260.00 1,050.00 568.75 358.75
5 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL
L.s. 16.20% 45.85 %
28,830.00 33,500.00 4,670.00 42,047.13  13,217.13
6 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL
26.0000 c.y. 450.0000 535.0000 18.89% 680.0000 51.11 %
11,700.00 13,910.00 2,210.00 17, 680.00 5,980.00
7 CONTAMINATED MATERIAL EXCAVATION INCL. HAUL
516.0000 c.y. 94.0000 129.0000 37.23% 143.0000 52.13 3
48,504.00 66,564.00  18,060.00 73,788.00  25,284.00
8 RETESTING
65.0000 EACH 80.0000 120.0000 50.00% 133.8800 67.35 %
5,200.00 7,800.00 2,600.00 8,702.20 3,502.20
9 LIQUID PETROLEUM DISPOSAL
3400.0000 GAL. 2.5000 11.5000 360.00% 3.2800 31.20%
8,500.00 39,100.00  30,600.00 11,152.00 2,652.00
10 REMOVAL OF RR TRACKS
420.0000 T.F. 10.0000 23.0000 130.00% 40.0000 300.00 %
4,200.00 9,660.00 5,460.00 16,800.00  12,600.00



DOT_RGGBO1

BID CHECK REPORT

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* *x % * *x %

DATE: 10/22/2019
TIME: 10:22

PS&E JOB NO :19z021 REVISION NO BIDS OPENED ON : Nov 7 2019
CONTRACT NO : REGION NO : 6 AWARDED ON
VERSION NO :2 WORK ORDER# : RW5408
HWY S8R 395 T 4TH BIDDER —=————=—= ——————e 5TH BIDDER -—=—=—=—=== ——————e  emmem————
TITLE :US 395 DW EXCAVATING, INC 3 KINGS ENVIRONMENTAL, INC.
NSC 2019 DEMO NO 1 215 PARK ST - 99122-5063 15001 NE 10TH AVE
192021 PO BOX 1089 VANCOUVER WA 98685-1362
PROJECT DAVENPORT WA 991221089 BATTLE GROUND WA 986040280
COUNTY (S) . SPOKANE CONTRACTOR NUMBER 101061 CONTRACTOR NUMBER 100077 CONTRACTOR NUMBER
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
GRADING
11 COMMON BORROW INCL. HAUL
890.0000 c.y. 18.0000 45.0000 150.00 % 30.0600 67.00 %
16,020.00 40,050.00  24,030.00 26,753.40  10,733.40
OTHER ITEMS
12 CHAIN LINK FENCE TYPE 4
38.0000 L.F. 60.0000 105.0000 75.00% 100.0000 66.67 %
2,280.00 3,990.00 1,710.00 3,800.00 1,520.00
13 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE
4.0000 EACH 300.0000 412.0000 37.33% 975.0000 225.00 %
1,200.00 1,648.00 448.00 3,900.00 2,700.00
14 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00%
5.00 5.00 5.00
15 MINOR CHANGE
caLc 0.00% 0.00%
-1.00 -1.00 -1.00
16 FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS
EST. 0.00% 0.00%
1,000.00 1,000.00 1,000.00
17 REMOVING CHAIN LINK FENCE
219.0000 L.F. 1.0000 9.0000 800.00 % 4.0000 300.00 %
219.00 1,971.00 1,752.00 876.00 657.00
18 REMOVING WOOD FENCE
37.0000 L.F. 1.0000 9.0000 800.00 % 4.0000 300.00 %
37.00 333.00 296.00 148.00 111.00
CONTRACT TOTAL $283, 601.40 $495,128.00 74.59% $585,079.95 106.30% $0.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 10/22/2019
* * * BID CHECK REPORT * ok ok TIME: 10:22
PS&E JOB NO :19z021 REVISION NO BIDS OPENED ON : Nov 7 2019
CONTRACT NO : REGION NO : 6 AWARDED ON
VERSION NO :2 WORK ORDER# : RW5408
——————— 4TH BIDDER —-————— ——————— 5TH BIDDER ——————— ——————m —————

HWY : SR 395
TITLE :US 395 DW EXCAVATING, INC 3 KINGS ENVIRONMENTAL, INC.

NSC 2019 DEMO NO 1 215 PARK ST - 99122-5063 15001 NE 10TH AVE

192021 PO BOX 1089 VANCOUVER WA 98685-1362
PROJECT DAVENPORT WA 991221089 BATTLE GROUND WA 986040280
COUNTY (S) . SPOKANE CONTRACTOR NUMBER 101061 CONTRACTOR NUMBER 100077 CONTRACTOR NUMBER

ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
BASE TOTAL $283,601.40 $495,128.00 74.59% $585,079.95 106.30% NO BID THIS ALTERNATE




