
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20A801 REVISION NO : BIDS OPENED ON : May  7 2020 
CONTRACT NO :009555 REGION NO : 1 AWARDED ON : May 15 2020 
VERSION NO :4 WORK ORDER# : XL5890
HWY :SR 090
TITLE :I-90

WB MOUNT BAKER TUNNEL
RESTRIPE
20A801

PROJECT :
COUNTY(S) :KING

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/08/2020
12:52

DOT_RGGB01

NO FA# ASSIGNED

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUALATIN   OR  970629685
SUITE A
11095 SW INDUSTRIAL WAY
SPECIALIZED PAVEMENT MARKING I

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100230CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

APPLY-A-LINE, LLC CONSTRUCTION AHEAD, INC. DBA
175 ROY RD SW BLDG C 307 N DAYTON ST

KENNEWICK  WA  99336-3649
PACIFIC   WA  980472135 KENNEWICK   WA  993360616
CONTRACTOR NUMBER : 100085 CONTRACTOR NUMBER : 100342

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 14.38 % 56.86 % -4.51 %

35,000.00 4,400.00 48,000.00 17,400.00 29,220.00 -1,380.0030,600.00

0.9500
2 REMOVING PLASTIC LINE 

21370.0000 L.F. -52.50 % 1.4000 -30.00 % 0.6500 -67.50 %

20,301.50 -22,438.50 29,918.00 -12,822.00 13,890.50 -28,849.50
2.0000

42,740.00

125.0000
3 REMOVING PLASTIC TRAFFIC MARKING 

70.0000 EACH 38.89 % 55.0000 -38.89 % 105.0000 16.67 %

8,750.00 2,450.00 3,850.00 -2,450.00 7,350.00 1,050.00
90.0000
6,300.00

350.0000
4 REMOVING RAISED PAVEMENT MARKER 

3.4000 HUND -45.31 % 250.0000 -60.94 % 375.0000 -41.41 %

1,190.00 -986.00 850.00 -1,326.00 1,275.00 -901.00
640.0000
2,176.00

EROSION CONTROL AND ROADSIDE PLANTING

100.0000
5 ESC LEAD 

18.0000 DAY -16.67 % 140.0000 16.67 % 250.0000 108.33 %

1,800.00 -360.00 2,520.00 360.00 4,500.00 2,340.00
120.0000
2,160.00

150.0000
6 INLET PROTECTION 

4.0000 EACH 20.00 % 120.0000 -4.00 % 200.0000 60.00 %

600.00 100.00 480.00 -20.00 800.00 300.00
125.0000
500.00

7 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

TRAFFIC

1.9500
8 PROFILED PLASTIC LINE 

15880.0000 L.F. -31.34 % 1.8000 -36.62 % 2.2000 -22.54 %

30,966.00 -14,133.20 28,584.00 -16,515.20 34,936.00 -10,163.20
2.8400

45,099.20

4.5000
9 PROFILED PLASTIC WIDE LANE LINE 

5490.0000 L.F. 4.90 % 4.2000 -2.10 % 4.1000 -4.43 %

24,705.00 1,152.90 23,058.00 -494.10 22,509.00 -1,043.10
4.2900

23,552.10
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TRAFFIC

450.0000
10 PLASTIC TRAFFIC ARROW 

2.0000 EACH 9.76 % 250.0000 -39.02 % 250.0000 -39.02 %

900.00 80.00 500.00 -320.00 500.00 -320.00
410.0000
820.00

85.0000
11 PLASTIC TRAFFIC LETTER 

16.0000 EACH -32.00 % 100.0000 -20.00 % 335.0000 168.00 %

1,360.00 -640.00 1,600.00 -400.00 5,360.00 3,360.00
125.0000
2,000.00

35.0000
12 PLASTIC DRAINAGE MARKING 

64.0000 EACH -34.58 % 55.0000 2.80 % 70.0000 30.84 %

2,240.00 -1,184.00 3,520.00 96.00 4,480.00 1,056.00
53.5000
3,424.00

450.0000
13 RAISED PAVEMENT MARKER TYPE 2 

3.6000 HUND -62.81 % 600.0000 -50.41 % 250.0000 -79.34 %

1,620.00 -2,736.00 2,160.00 -2,196.00 900.00 -3,456.00
1,210.0000
4,356.00

14 ITS SUA 3090
L.S. -37.40 % -50.18 % -46.27 %

24,500.00 -14,640.00 19,500.00 -19,640.00 21,028.80 -18,111.2039,140.00
15 ITS SUA 3176

L.S. 6,705.56 % 4,761.11 % 5,172.00 %

24,500.00 24,140.00 17,500.00 17,140.00 18,979.20 18,619.20360.00
16 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 11.94 % 70.58 % 156.49 %

105,000.00 11,200.00 160,000.00 66,200.00 240,585.00 146,785.0093,800.00

500.0000
17 PLASTIC HOV LANE SYMBOL 

4.0000 EACH 25.00 % 150.0000 -62.50 % 350.0000 -12.50 %

2,000.00 400.00 600.00 -1,000.00 1,400.00 -200.00
400.0000
1,600.00

OTHER ITEMS
18 MIN BID REQ - TYPE B PROGRESS SCHEDULE $5000

L.S. 0.00 % 0.00 % 0.00 %

5,000.00 0.00 5,000.00 0.00 5,000.00 0.005,000.00
19 ROADWAY SURVEYING 

L.S. 204.88 % 131.71 % 265.85 %

12,500.00 8,400.00 9,500.00 5,400.00 15,000.00 10,900.004,100.00
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OTHER ITEMS
20 FORCE ACCOUNT DEBRIS REMOVAL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
21 FORCE ACCOUNT MISC. ELECTRICAL REPAIR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
22 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
23 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
24 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
25 SPCC PLAN 

L.S. -87.50 % -37.50 % -75.00 %

500.00 -3,500.00 2,500.00 -1,500.00 1,000.00 -3,000.004,000.00

$323,435.50 -2.50% $379,643.00 14.44% $448,716.50 35.27%$331,730.30CONTRACT TOTAL

$448,716.50$323,435.50 $379,643.00BASE TOTAL -2.50% 14.44% 35.27%$331,730.30


