
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X335 REVISION NO : BIDS OPENED ON : May 20 2020 
CONTRACT NO :009563 REGION NO : 4 AWARDED ON : Jun  1 2020 
VERSION NO :8 WORK ORDER# : XL5997
HWY :SR 006
TITLE :SR 6 

CHEHALIS RIVER BRIDGE TO I-5
PAVEMENT REHAB, ADA  AND DECK OVERLAY
20X335

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/29/2020
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY ROGNLIN'S, INC.
3200 113TH AVE SW 321 W STATE ST

98520-6143
OLYMPIA   WA  985129160 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -22.45 % -40.04 % -11.04 %

170,000.00 -49,205.22 131,434.83 -87,770.39 195,000.00 -24,205.22219,205.22

60.0000
2 REMOVING CEMENT CONC. PAVEMENT 

62.0000 S.Y. 0.00 % 30.0000 -50.00 % 35.0000 -41.67 %

3,720.00 0.00 1,860.00 -1,860.00 2,170.00 -1,550.00
60.0000
3,720.00

3 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 16.67 % 0.00 % 20.00 %

3,500.00 500.00 3,000.00 0.00 3,600.00 600.003,000.00

GRADING

85.0000
4 ROADWAY EXCAVATION INCL. HAUL 

159.0000 C.Y. -5.56 % 70.0000 -22.22 % 87.0000 -3.33 %

13,515.00 -795.00 11,130.00 -3,180.00 13,833.00 -477.00
90.0000

14,310.00

11.0000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

12315.0100 S.Y. -63.33 % 12.0000 -60.00 % 11.2500 -62.50 %

135,465.11 -233,985.19 147,780.12 -221,670.18 138,543.86 -230,906.44
30.0000

369,450.30

STRUCTURE

265.0000
6 EXPANSION JOINT MODIFICATION HEADER AND SEALANT

1130.0000 L.F. -70.56 % 300.0000 -66.67 % 318.0000 -64.67 %

299,450.00 -717,550.00 339,000.00 -678,000.00 359,340.00 -657,660.00
900.0000

1,017,000.00

40.0000
7 EXPANSION JOINT MODIFICATION RCS

48.0000 L.F. -90.00 % 100.0000 -75.00 % 345.0000 -13.75 %

1,920.00 -17,280.00 4,800.00 -14,400.00 16,560.00 -2,640.00
400.0000
19,200.00

80.0000
8 BRIDGE DECK REPAIR BR. NO. 6/123

300.0000 S.F. -46.67 % 50.0000 -66.67 % 205.0000 36.67 %

24,000.00 -21,000.00 15,000.00 -30,000.00 61,500.00 16,500.00
150.0000
45,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X335 REVISION NO : BIDS OPENED ON : May 20 2020 
CONTRACT NO :009563 REGION NO : 4 AWARDED ON : Jun  1 2020 
VERSION NO :8 WORK ORDER# : XL5997
HWY :SR 006
TITLE :SR 6 

CHEHALIS RIVER BRIDGE TO I-5
PAVEMENT REHAB, ADA  AND DECK OVERLAY
20X335
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COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/29/2020
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY ROGNLIN'S, INC.
3200 113TH AVE SW 321 W STATE ST

98520-6143
OLYMPIA   WA  985129160 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

70.0000
9 CRUSHED SURFACING BASE COURSE 

263.0000 TON 12.90 % 40.0000 -35.48 % 38.0000 -38.71 %

18,410.00 2,104.00 10,520.00 -5,786.00 9,994.00 -6,312.00
62.0000

16,306.00

HOT MIX ASPHALT
10 CRACK SEALING - FA 

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

25.0000
11 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 6/123

2790.0000 S.Y. 0.00 % 15.0000 -40.00 % 30.0000 20.00 %

69,750.00 0.00 41,850.00 -27,900.00 83,700.00 13,950.00
25.0000

69,750.00

55.0000
12 PLANING BITUMINOUS PAVEMENT 

330.0000 S.Y. 120.00 % 20.0000 -20.00 % 35.0000 40.00 %

18,150.00 9,900.00 6,600.00 -1,650.00 11,550.00 3,300.00
25.0000
8,250.00

145.0000
13 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22

2363.2700 TON -17.14 % 175.0000 0.00 % 151.0000 -13.71 %

342,674.15 -70,898.10 413,572.25 0.00 356,853.77 -56,718.48
175.0000

413,572.25

155.0000
14 HMA CL. 3/8 IN. PG 58H-22

300.0000 TON 14.81 % 80.0000 -40.74 % 157.0000 16.30 %

46,500.00 6,000.00 24,000.00 -16,500.00 47,100.00 6,600.00
135.0000
40,500.00

15 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

9,251.00 9,251.00 9,251.009,251.00
16 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

997.00 997.00 997.00997.00
17 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

4,567.00 4,567.00 4,567.004,567.00

10.0000
18 HMA SAWCUT AND SEAL 

56.0000 L.F. -54.55 % 25.0000 13.64 % 50.0000 127.27 %

560.00 -672.00 1,400.00 168.00 2,800.00 1,568.00
22.0000
1,232.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X335 REVISION NO : BIDS OPENED ON : May 20 2020 
CONTRACT NO :009563 REGION NO : 4 AWARDED ON : Jun  1 2020 
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TITLE :SR 6 
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537 NW LOCUST ST
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------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY ROGNLIN'S, INC.
3200 113TH AVE SW 321 W STATE ST

98520-6143
OLYMPIA   WA  985129160 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

210.0000
19 HMA CORE-BRIDGE 

6.0000 EACH -30.00 % 150.0000 -50.00 % 200.0000 -33.33 %

1,260.00 -540.00 900.00 -900.00 1,200.00 -600.00
300.0000
1,800.00

EROSION CONTROL AND ROADSIDE PLANTING

165.0000
20 ESC LEAD 

6.0000 DAY -45.00 % 100.0000 -66.67 % 100.0000 -66.67 %

990.00 -810.00 600.00 -1,200.00 600.00 -1,200.00
300.0000
1,800.00

110.0000
21 INLET PROTECTION 

34.0000 EACH 15.79 % 100.0000 5.26 % 80.0000 -15.79 %

3,740.00 510.00 3,400.00 170.00 2,720.00 -510.00
95.0000
3,230.00

22 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

70.0000
23 BLOCKING EXISTING BRIDGE DRAIN 

16.0000 EACH 62.79 % 50.0000 16.28 % 100.0000 132.56 %

1,120.00 432.00 800.00 112.00 1,600.00 912.00
43.0000
688.00

TRAFFIC

1.0000
24 PAINT LINE 

21621.0000 L.F. 112.77 % 0.4000 -14.89 % 0.5000 6.38 %

21,621.00 11,459.13 8,648.40 -1,513.47 10,810.50 648.63
0.4700

10,161.87

7.0000
25 PLASTIC CROSSHATCH MARKING 

67.0000 L.F. -42.86 % 6.0000 -51.02 % 6.5000 -46.94 %

469.00 -351.75 402.00 -418.75 435.50 -385.25
12.2500
820.75

2.0000
26 PAINTED WIDE LANE LINE 

170.0000 L.F. -33.33 % 2.0000 -33.33 % 2.2500 -25.00 %

340.00 -170.00 340.00 -170.00 382.50 -127.50
3.0000
510.00

3.0000
27 PLASTIC WIDE LANE LINE 

593.0000 L.F. -40.00 % 3.0000 -40.00 % 3.5000 -30.00 %

1,779.00 -1,186.00 1,779.00 -1,186.00 2,075.50 -889.50
5.0000

2,965.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X335 REVISION NO : BIDS OPENED ON : May 20 2020 
CONTRACT NO :009563 REGION NO : 4 AWARDED ON : Jun  1 2020 
VERSION NO :8 WORK ORDER# : XL5997
HWY :SR 006
TITLE :SR 6 

CHEHALIS RIVER BRIDGE TO I-5
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MEAS

PRICE PER UNIT/
EST. QUANTITY
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537 NW LOCUST ST
C.A. CAREY CORPORATION

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :
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GRANITE CONSTRUCTION COMPANY ROGNLIN'S, INC.
3200 113TH AVE SW 321 W STATE ST

98520-6143
OLYMPIA   WA  985129160 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

70.0000
28 FLEXIBLE GUIDE POST 

8.0000 EACH -30.00 % 150.0000 50.00 % 85.0000 -15.00 %

560.00 -240.00 1,200.00 400.00 680.00 -120.00
100.0000
800.00

210.0000
29 PLASTIC TRAFFIC ARROW 

2.0000 EACH -30.00 % 200.0000 -33.33 % 225.0000 -25.00 %

420.00 -180.00 400.00 -200.00 450.00 -150.00
300.0000
600.00

7.0000
30 PLASTIC CROSSWALK LINE 

1402.0000 S.F. -12.50 % 6.0000 -25.00 % 6.5000 -18.75 %

9,814.00 -1,402.00 8,412.00 -2,804.00 9,113.00 -2,103.00
8.0000

11,216.00

9.0000
31 PLASTIC STOP LINE 

318.3000 L.F. -47.06 % 8.0000 -52.94 % 9.0000 -47.06 %

2,864.70 -2,546.40 2,546.40 -2,864.70 2,864.70 -2,546.40
17.0000
5,411.10

32 PEDESTRIAN TRAFFIC CONTROL 
L.S. -72.22 % -72.22 % -97.22 %

5,000.00 -13,000.00 5,000.00 -13,000.00 500.00 -17,500.0018,000.00

45.0000
33 PLASTIC JUNCTION BOX MARKING 

2.0000 EACH -43.75 % 41.5000 -48.13 % 45.0000 -43.75 %

90.00 -70.00 83.00 -77.00 90.00 -70.00
80.0000
160.00

45.0000
34 PLASTIC DRAINAGE MARKING 

320.0000 EACH -25.00 % 41.5000 -30.83 % 45.0000 -25.00 %

14,400.00 -4,800.00 13,280.00 -5,920.00 14,400.00 -4,800.00
60.0000

19,200.00

7,000.0000
35 RECESSED PAVEMENT MARKER 

0.5600 HUND 218.18 % 6,500.0000 195.45 % 7,000.0000 218.18 %

3,920.00 2,688.00 3,640.00 2,408.00 3,920.00 2,688.00
2,200.0000
1,232.00

36 PERMANENT SIGNING 
L.S. -87.33 % -60.00 % -46.67 %

1,900.00 -13,100.00 6,000.00 -9,000.00 8,000.00 -7,000.0015,000.00

6,800.0000
37 CENTERLINE RUMBLE STRIP 

0.5600 MI. -38.18 % 6,250.0000 -43.18 % 6,500.0000 -40.91 %

3,808.00 -2,352.00 3,500.00 -2,660.00 3,640.00 -2,520.00
11,000.0000

6,160.00
38 TRAFFIC SIGNAL SYSTEM SIGNAL SYSTEM M0DIFICATION

L.S. 13.33 % 16.67 % 30.00 %

34,000.00 4,000.00 35,000.00 5,000.00 39,000.00 9,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X335 REVISION NO : BIDS OPENED ON : May 20 2020 
CONTRACT NO :009563 REGION NO : 4 AWARDED ON : Jun  1 2020 
VERSION NO :8 WORK ORDER# : XL5997
HWY :SR 006
TITLE :SR 6 

CHEHALIS RIVER BRIDGE TO I-5
PAVEMENT REHAB, ADA  AND DECK OVERLAY
20X335

PROJECT :
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537 NW LOCUST ST
C.A. CAREY CORPORATION

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

GRANITE CONSTRUCTION COMPANY ROGNLIN'S, INC.
3200 113TH AVE SW 321 W STATE ST

98520-6143
OLYMPIA   WA  985129160 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2,700.0000
39 TRANSPORTABLE ATTENUATOR 

1.0000 EACH -46.00 % 4,500.0000 -10.00 % 5,500.0000 10.00 %

2,700.00 -2,300.00 4,500.00 -500.00 5,500.00 500.00
5,000.0000
5,000.00

65.0000
40 OPERATION OF TRANSPORTABLE ATTENUATOR 

60.0000 HR  44.44 % 145.0000 222.22 % 60.0000 33.33 %

3,900.00 1,200.00 8,700.00 6,000.00 3,600.00 900.00
45.0000
2,700.00

41 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
42 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -15.79 % -47.37 % 15.79 %

16,000.00 -3,000.00 10,000.00 -9,000.00 22,000.00 3,000.0019,000.00

71.0000
43 FLAGGERS 

1600.0000 HR  9.23 % 85.0000 30.77 % 61.0000 -6.15 %

113,600.00 9,600.00 136,000.00 32,000.00 97,600.00 -6,400.00
65.0000

104,000.00

80.0000
44 OTHER TRAFFIC CONTROL LABOR 

440.0000 HR  23.08 % 100.0000 53.85 % 72.0000 10.77 %

35,200.00 6,600.00 44,000.00 15,400.00 31,680.00 3,080.00
65.0000

28,600.00
45 TRAFFIC CONTROL SUPERVISOR 

L.S. -35.90 % 220.51 % 113.68 %

15,000.00 -8,400.00 75,000.00 51,600.00 50,000.00 26,600.0023,400.00

8.0000
46 CONSTRUCTION SIGNS CLASS A 

1481.0000 S.F. -63.64 % 25.0000 13.64 % 28.0000 27.27 %

11,848.00 -20,734.00 37,025.00 4,443.00 41,468.00 8,886.00
22.0000

32,582.00

5.0000
47 PORTABLE CHANGEABLE MESSAGE SIGN 

1436.0000 HR  -37.50 % 5.0000 -37.50 % 14.0000 75.00 %

7,180.00 -4,308.00 7,180.00 -4,308.00 20,104.00 8,616.00
8.0000

11,488.00

OTHER ITEMS
48 STRUCTURE SURVEYING 

L.S. -5.00 % -50.00 % 25.00 %

9,500.00 -500.00 5,000.00 -5,000.00 12,500.00 2,500.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
49 ADA FEATURES SURVEYING 

L.S. -78.67 % -50.00 % -14.00 %

3,200.00 -11,800.00 7,500.00 -7,500.00 12,900.00 -2,100.0015,000.00

13,000.0000
50 ADA  RAMP REPLACEMENT 

13.0000 EACH 4.67 % 8,000.0000 -35.59 % 15,000.0000 20.77 %

169,000.00 7,540.00 104,000.00 -57,460.00 195,000.00 33,540.00
12,420.0000
161,460.00

51 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
52 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
53 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
54 SPCC PLAN 

L.S. 15.00 % -50.00 % -50.00 %

2,300.00 300.00 1,000.00 -1,000.00 1,000.00 -1,000.002,000.00
55 FORCE ACCOUNT DETOUR MAINTENANCE/REPAIR

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
56 ELECTRONIC TICKETING SYSTEM

L.S. 500.00 % -95.00 % 860.00 %

30,000.00 25,000.00 250.00 -4,750.00 48,000.00 43,000.005,000.00

$1,839,956.96 -37.74% $1,852,852.00 -37.30% $2,111,197.33 -28.56%$2,955,299.49CONTRACT TOTAL

$2,111,197.33$1,839,956.96 $1,852,852.00BASE TOTAL -37.74% -37.30% -28.56%$2,955,299.49



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X335 REVISION NO : BIDS OPENED ON : May 20 2020 
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VERSION NO :8 WORK ORDER# : XL5997
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TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
M.J. HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

CONWAY CONSTRUCTION COMPANY
6620 NW WHITNEY RD, #100
VANCOUVER WA  98665-7047
RIDGEFIELD   WA  986420303
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 20.89 % 36.86 %

265,000.00 45,794.78 300,000.00 80,794.78219,205.22

67.0000
2 REMOVING CEMENT CONC. PAVEMENT 

62.0000 S.Y. 11.67 % 100.0000 66.67 %

4,154.00 434.00 6,200.00 2,480.00
60.0000
3,720.00

3 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 25.33 % 400.00 %

3,760.00 760.00 15,000.00 12,000.003,000.00

GRADING

145.0000
4 ROADWAY EXCAVATION INCL. HAUL 

159.0000 C.Y. 61.11 % 75.0000 -16.67 %

23,055.00 8,745.00 11,925.00 -2,385.00
90.0000

14,310.00

15.8000
5 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

12315.0100 S.Y. -47.33 % 14.5000 -51.67 %

194,577.16 -174,873.14 178,567.65 -190,882.66
30.0000

369,450.30

STRUCTURE

972.0000
6 EXPANSION JOINT MODIFICATION HEADER AND SEALANT

1130.0000 L.F. 8.00 % 400.0000 -55.56 %

1,098,360.00 81,360.00 452,000.00 -565,000.00
900.0000

1,017,000.00

171.0000
7 EXPANSION JOINT MODIFICATION RCS

48.0000 L.F. -57.25 % 165.0000 -58.75 %

8,208.00 -10,992.00 7,920.00 -11,280.00
400.0000
19,200.00

250.0000
8 BRIDGE DECK REPAIR BR. NO. 6/123

300.0000 S.F. 66.67 % 205.0000 36.67 %

75,000.00 30,000.00 61,500.00 16,500.00
150.0000
45,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X335 REVISION NO : BIDS OPENED ON : May 20 2020 
CONTRACT NO :009563 REGION NO : 4 AWARDED ON : Jun  1 2020 
VERSION NO :8 WORK ORDER# : XL5997
HWY :SR 006
TITLE :SR 6 

CHEHALIS RIVER BRIDGE TO I-5
PAVEMENT REHAB, ADA  AND DECK OVERLAY
20X335

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/29/2020
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
M.J. HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

CONWAY CONSTRUCTION COMPANY
6620 NW WHITNEY RD, #100
VANCOUVER WA  98665-7047
RIDGEFIELD   WA  986420303
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

SURFACING

70.2500
9 CRUSHED SURFACING BASE COURSE 

263.0000 TON 13.31 % 75.0000 20.97 %

18,475.75 2,169.75 19,725.00 3,419.00
62.0000

16,306.00

HOT MIX ASPHALT
10 CRACK SEALING - FA 

EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00

11.5000
11 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 6/123

2790.0000 S.Y. -54.00 % 21.0000 -16.00 %

32,085.00 -37,665.00 58,590.00 -11,160.00
25.0000

69,750.00

58.2400
12 PLANING BITUMINOUS PAVEMENT 

330.0000 S.Y. 132.96 % 35.0000 40.00 %

19,219.20 10,969.20 11,550.00 3,300.00
25.0000
8,250.00

156.0000
13 HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22

2363.2700 TON -10.86 % 165.0000 -5.71 %

368,670.12 -44,902.13 389,939.55 -23,632.70
175.0000

413,572.25

162.0000
14 HMA CL. 3/8 IN. PG 58H-22

300.0000 TON 20.00 % 85.0000 -37.04 %

48,600.00 8,100.00 25,500.00 -15,000.00
135.0000
40,500.00

15 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

9,251.00 9,251.009,251.00
16 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

997.00 997.00997.00
17 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

4,567.00 4,567.004,567.00

25.1000
18 HMA SAWCUT AND SEAL 

56.0000 L.F. 14.09 % 3,360.0000 15,172.73 %

1,405.60 173.60 188,160.00 186,928.00
22.0000
1,232.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X335 REVISION NO : BIDS OPENED ON : May 20 2020 
CONTRACT NO :009563 REGION NO : 4 AWARDED ON : Jun  1 2020 
VERSION NO :8 WORK ORDER# : XL5997
HWY :SR 006
TITLE :SR 6 

CHEHALIS RIVER BRIDGE TO I-5
PAVEMENT REHAB, ADA  AND DECK OVERLAY
20X335

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/29/2020
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
M.J. HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

CONWAY CONSTRUCTION COMPANY
6620 NW WHITNEY RD, #100
VANCOUVER WA  98665-7047
RIDGEFIELD   WA  986420303
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

232.0000
19 HMA CORE-BRIDGE 

6.0000 EACH -22.67 % 100.0000 -66.67 %

1,392.00 -408.00 600.00 -1,200.00
300.0000
1,800.00

EROSION CONTROL AND ROADSIDE PLANTING

114.0000
20 ESC LEAD 

6.0000 DAY -62.00 % 100.0000 -66.67 %

684.00 -1,116.00 600.00 -1,200.00
300.0000
1,800.00

106.0000
21 INLET PROTECTION 

34.0000 EACH 11.58 % 70.0000 -26.32 %

3,604.00 374.00 2,380.00 -850.00
95.0000
3,230.00

22 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

81.5000
23 BLOCKING EXISTING BRIDGE DRAIN 

16.0000 EACH 89.53 % 250.0000 481.40 %

1,304.00 616.00 4,000.00 3,312.00
43.0000
688.00

TRAFFIC

0.4500
24 PAINT LINE 

21621.0000 L.F. -4.26 % 0.4000 -14.89 %

9,729.45 -432.42 8,648.40 -1,513.47
0.4700

10,161.87

6.9500
25 PLASTIC CROSSHATCH MARKING 

67.0000 L.F. -43.27 % 6.2500 -48.98 %

465.65 -355.10 418.75 -402.00
12.2500
820.75

2.3000
26 PAINTED WIDE LANE LINE 

170.0000 L.F. -23.33 % 2.1000 -30.00 %

391.00 -119.00 357.00 -153.00
3.0000
510.00

3.5000
27 PLASTIC WIDE LANE LINE 

593.0000 L.F. -30.00 % 3.1500 -37.00 %

2,075.50 -889.50 1,867.95 -1,097.05
5.0000

2,965.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X335 REVISION NO : BIDS OPENED ON : May 20 2020 
CONTRACT NO :009563 REGION NO : 4 AWARDED ON : Jun  1 2020 
VERSION NO :8 WORK ORDER# : XL5997
HWY :SR 006
TITLE :SR 6 

CHEHALIS RIVER BRIDGE TO I-5
PAVEMENT REHAB, ADA  AND DECK OVERLAY
20X335

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/29/2020
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
M.J. HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

CONWAY CONSTRUCTION COMPANY
6620 NW WHITNEY RD, #100
VANCOUVER WA  98665-7047
RIDGEFIELD   WA  986420303
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

116.0000
28 FLEXIBLE GUIDE POST 

8.0000 EACH 16.00 % 150.0000 50.00 %

928.00 128.00 1,200.00 400.00
100.0000
800.00

232.0000
29 PLASTIC TRAFFIC ARROW 

2.0000 EACH -22.67 % 210.0000 -30.00 %

464.00 -136.00 420.00 -180.00
300.0000
600.00

6.9500
30 PLASTIC CROSSWALK LINE 

1402.0000 S.F. -13.13 % 6.2500 -21.88 %

9,743.90 -1,472.10 8,762.50 -2,453.50
8.0000

11,216.00

9.2500
31 PLASTIC STOP LINE 

318.3000 L.F. -45.59 % 8.5000 -50.00 %

2,944.28 -2,466.83 2,705.55 -2,705.55
17.0000
5,411.10

32 PEDESTRIAN TRAFFIC CONTROL 
L.S. -52.78 % 372.22 %

8,500.00 -9,500.00 85,000.00 67,000.0018,000.00

48.1000
33 PLASTIC JUNCTION BOX MARKING 

2.0000 EACH -39.88 % 43.0000 -46.25 %

96.20 -63.80 86.00 -74.00
80.0000
160.00

48.1000
34 PLASTIC DRAINAGE MARKING 

320.0000 EACH -19.83 % 43.0000 -28.33 %

15,392.00 -3,808.00 13,760.00 -5,440.00
60.0000

19,200.00

750.0000
35 RECESSED PAVEMENT MARKER 

0.5600 HUND -65.91 % 6,800.0000 209.09 %

420.00 -812.00 3,808.00 2,576.00
2,200.0000
1,232.00

36 PERMANENT SIGNING 
L.S. -79.93 % 66.67 %

3,010.00 -11,990.00 25,000.00 10,000.0015,000.00

7,200.0000
37 CENTERLINE RUMBLE STRIP 

0.5600 MI. -34.55 % 6,500.0000 -40.91 %

4,032.00 -2,128.00 3,640.00 -2,520.00
11,000.0000

6,160.00
38 TRAFFIC SIGNAL SYSTEM SIGNAL SYSTEM M0DIFICATION

L.S. 21.33 % 66.67 %

36,400.00 6,400.00 50,000.00 20,000.0030,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X335 REVISION NO : BIDS OPENED ON : May 20 2020 
CONTRACT NO :009563 REGION NO : 4 AWARDED ON : Jun  1 2020 
VERSION NO :8 WORK ORDER# : XL5997
HWY :SR 006
TITLE :SR 6 

CHEHALIS RIVER BRIDGE TO I-5
PAVEMENT REHAB, ADA  AND DECK OVERLAY
20X335

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/29/2020
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
M.J. HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

CONWAY CONSTRUCTION COMPANY
6620 NW WHITNEY RD, #100
VANCOUVER WA  98665-7047
RIDGEFIELD   WA  986420303
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

7,300.0000
39 TRANSPORTABLE ATTENUATOR 

1.0000 EACH 46.00 % 20,000.0000 300.00 %

7,300.00 2,300.00 20,000.00 15,000.00
5,000.0000
5,000.00

85.7400
40 OPERATION OF TRANSPORTABLE ATTENUATOR 

60.0000 HR  90.53 % 100.0000 122.22 %

5,144.40 2,444.40 6,000.00 3,300.00
45.0000
2,700.00

41 REPAIR TRANSPORTABLE ATTENUATOR 
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
42 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 77.37 % 1,657.89 %

33,700.00 14,700.00 334,000.00 315,000.0019,000.00

85.7400
43 FLAGGERS 

1600.0000 HR  31.91 % 70.0000 7.69 %

137,184.00 33,184.00 112,000.00 8,000.00
65.0000

104,000.00

75.2500
44 OTHER TRAFFIC CONTROL LABOR 

440.0000 HR  15.77 % 100.0000 53.85 %

33,110.00 4,510.00 44,000.00 15,400.00
65.0000

28,600.00
45 TRAFFIC CONTROL SUPERVISOR 

L.S. 59.83 % 541.03 %

37,400.00 14,000.00 150,000.00 126,600.0023,400.00

34.8000
46 CONSTRUCTION SIGNS CLASS A 

1481.0000 S.F. 58.18 % 50.0000 127.27 %

51,538.80 18,956.80 74,050.00 41,468.00
22.0000

32,582.00

5.2500
47 PORTABLE CHANGEABLE MESSAGE SIGN 

1436.0000 HR  -34.38 % 5.0000 -37.50 %

7,539.00 -3,949.00 7,180.00 -4,308.00
8.0000

11,488.00

OTHER ITEMS
48 STRUCTURE SURVEYING 

L.S. 0.00 % 0.00 %

10,000.00 0.00 10,000.00 0.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20X335 REVISION NO : BIDS OPENED ON : May 20 2020 
CONTRACT NO :009563 REGION NO : 4 AWARDED ON : Jun  1 2020 
VERSION NO :8 WORK ORDER# : XL5997
HWY :SR 006
TITLE :SR 6 

CHEHALIS RIVER BRIDGE TO I-5
PAVEMENT REHAB, ADA  AND DECK OVERLAY
20X335

PROJECT :
COUNTY(S) :LEWIS

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/29/2020
09:03

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VANCOUVER   WA  986621345

11510 NE 87TH AVE
M.J. HUGHES CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- -------

CONWAY CONSTRUCTION COMPANY
6620 NW WHITNEY RD, #100
VANCOUVER WA  98665-7047
RIDGEFIELD   WA  986420303
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
49 ADA FEATURES SURVEYING 

L.S. -46.67 % -66.67 %

8,000.00 -7,000.00 5,000.00 -10,000.0015,000.00

8,000.0000
50 ADA  RAMP REPLACEMENT 

13.0000 EACH -35.59 % 15,000.0000 20.77 %

104,000.00 -57,460.00 195,000.00 33,540.00
12,420.0000
161,460.00

51 ROADSIDE CLEANUP 
EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00
52 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
53 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
54 SPCC PLAN 

L.S. 86.00 % 400.00 %

3,720.00 1,720.00 10,000.00 8,000.002,000.00
55 FORCE ACCOUNT DETOUR MAINTENANCE/REPAIR

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
56 ELECTRONIC TICKETING SYSTEM

L.S. 554.00 % -50.00 %

32,700.00 27,700.00 2,500.00 -2,500.005,000.00

$2,898,301.00 -1.93% $3,074,380.35 4.03% $0.00$2,955,299.49CONTRACT TOTAL

NO BID THIS ALTERNATE$2,898,301.00 $3,074,380.35BASE TOTAL -1.93% 4.03%$2,955,299.49


