
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
CONTRACT NO :009579 REGION NO : 6 AWARDED ON : Aug 18 2020 
VERSION NO :3 WORK ORDER# : XL5928
HWY :SR 090
TITLE :I-90

HARVARD RD INTERCHANGE 
IMPROVEMENT
20Z014

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/16/2020
08:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY GRAHAM CONTRACTING, LTD.
120 N RALPH ST 13555 SE 36TH ST SUITE 120
99202-4744
SPOKANE   WA  992200008 BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101033

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -44.34 % -27.64 % -34.72 %

295,000.00 -235,000.10 383,500.00 -146,500.10 346,000.00 -184,000.10530,000.10

9,000.0000
2 CLEARING AND GRUBBING 

2.0000 ACRE -10.00 % 15,000.0000 50.00 % 5,800.0000 -42.00 %

18,000.00 -2,000.00 30,000.00 10,000.00 11,600.00 -8,400.00
10,000.0000
20,000.00

200.0000
3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH -71.43 % 1,000.0000 42.86 % 1,000.0000 42.86 %

400.00 -1,000.00 2,000.00 600.00 2,000.00 600.00
700.0000
1,400.00

4 REMOVING PORTION OF EXISTING BRIDGE NO 90/589
L.S. 2.15 % 27.68 % -18.28 %

100,000.00 2,100.00 125,000.00 27,100.00 80,000.00 -17,900.0097,900.00

8.2500
5 REMOVING CONC. BARRIER 

562.0000 L.F. -54.17 % 10.0000 -44.44 % 9.0000 -50.00 %

4,636.50 -5,479.50 5,620.00 -4,496.00 5,058.00 -5,058.00
18.0000

10,116.00

5.2000
6 REMOVING GUARDRAIL 

538.0000 L.F. -13.33 % 8.0000 33.33 % 6.0000 0.00 %

2,797.60 -430.40 4,304.00 1,076.00 3,228.00 0.00
6.0000

3,228.00

1.5000
7 REMOVING PLASTIC LINE 

9549.0000 L.F. 0.00 % 1.2500 -16.67 % 2.0000 33.33 %

14,323.50 0.00 11,936.25 -2,387.25 19,098.00 4,774.50
1.5000

14,323.50

3.0000
8 SAWCUTTING

4400.0000 L.F. -25.00 % 5.0000 25.00 % 2.5000 -37.50 %

13,200.00 -4,400.00 22,000.00 4,400.00 11,000.00 -6,600.00
4.0000

17,600.00

GRADING

17.5000
9 ROADWAY EXCAVATION INCL. HAUL 

3600.0000 C.Y. -12.50 % 20.0000 0.00 % 24.0000 20.00 %

63,000.00 -9,000.00 72,000.00 0.00 86,400.00 14,400.00
20.0000

72,000.00

25.0000
10 GRAVEL BORROW INCL. HAUL 

5760.0000 C.Y. -16.67 % 35.0000 16.67 % 24.0000 -20.00 %

144,000.00 -28,800.00 201,600.00 28,800.00 138,240.00 -34,560.00
30.0000

172,800.00
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HWY :SR 090
TITLE :I-90
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07/16/2020
08:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.
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% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY GRAHAM CONTRACTING, LTD.
120 N RALPH ST 13555 SE 36TH ST SUITE 120
99202-4744
SPOKANE   WA  992200008 BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101033

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

7.0000
11 EMBANKMENT COMPACTION 

1750.0000 C.Y. -12.50 % 3.0000 -62.50 % 9.0000 12.50 %

12,250.00 -1,750.00 5,250.00 -8,750.00 15,750.00 1,750.00
8.0000

14,000.00

DRAINAGE

250.0000
12 QUARRY SPALLS 

2.0000 C.Y. 25.00 % 800.0000 300.00 % 300.0000 50.00 %

500.00 100.00 1,600.00 1,200.00 600.00 200.00
200.0000
400.00

10.0000
13 UNDERDRAIN PIPE 6 IN. DIAM. 

52.0000 L.F. -71.43 % 10.0000 -71.43 % 15.0000 -57.14 %

520.00 -1,300.00 520.00 -1,300.00 780.00 -1,040.00
35.0000
1,820.00

35.0000
14 CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM. 

16.0000 L.F. -30.00 % 55.0000 10.00 % 83.0000 66.00 %

560.00 -240.00 880.00 80.00 1,328.00 528.00
50.0000
800.00

STORM SEWER

1,650.0000
15 CATCH BASIN TYPE 1 

1.0000 EACH -17.50 % 2,000.0000 0.00 % 1,700.0000 -15.00 %

1,650.00 -350.00 2,000.00 0.00 1,700.00 -300.00
2,000.0000
2,000.00

500.0000
16 CURB INLET TYPE 1 INCL CONC SPLASH PAD

1.0000 EACH -90.00 % 560.0000 -88.80 % 600.0000 -88.00 %

500.00 -4,500.00 560.00 -4,440.00 600.00 -4,400.00
5,000.0000
5,000.00

1,500.0000
17 CURB INLET TYPE 2

1.0000 EACH -70.00 % 1,500.0000 -70.00 % 1,400.0000 -72.00 %

1,500.00 -3,500.00 1,500.00 -3,500.00 1,400.00 -3,600.00
5,000.0000
5,000.00

STRUCTURE

200.0000
18 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

251.0000 C.Y. 263.64 % 22.0000 -60.00 % 47.0000 -14.55 %

50,200.00 36,395.00 5,522.00 -8,283.00 11,797.00 -2,008.00
55.0000

13,805.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
19 SHORING OR EXTRA EXCAVATION CL. A BR NO 90/589

L.S. -33.33 % 108.33 % 191.67 %

80,000.00 -40,000.00 250,000.00 130,000.00 350,000.00 230,000.00120,000.00

50.0000
20 GRAVEL BACKFILL FOR WALL 

33.0000 C.Y. -33.33 % 70.0000 -6.67 % 105.0000 40.00 %

1,650.00 -825.00 2,310.00 -165.00 3,465.00 990.00
75.0000
2,475.00

2.4000
21 ST. REINF. BAR FOR BRIDGE 

42400.0000 LB. 20.00 % 1.1000 -45.00 % 1.5000 -25.00 %

101,760.00 16,960.00 46,640.00 -38,160.00 63,600.00 -21,200.00
2.0000

84,800.00

1,100.0000
22 CONC. CLASS 4000 FOR BRIDGE 

130.0000 C.Y. -11.95 % 1,650.0000 32.08 % 990.0000 -20.75 %

143,000.00 -19,399.90 214,500.00 52,100.10 128,700.00 -33,699.90
1,249.2300
162,399.90

540.0000
23 PRESTRESSED CONC. GIRDER WF36G

423.0000 L.F. -28.00 % 500.0000 -33.33 % 535.0000 -28.67 %

228,420.00 -88,830.00 211,500.00 -105,750.00 226,305.00 -90,945.00
750.0000

317,250.00
24 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

40.0000
25 MODIFIED CONC. OVERLAY 

820.0000 C.F. -20.00 % 35.0000 -30.00 % 192.0000 284.00 %

32,800.00 -8,200.00 28,700.00 -12,300.00 157,440.00 116,440.00
50.0000

41,000.00

10.0000
26 FINISHING AND CURING MODIFIED CONC. OVERLAY 

673.0000 S.Y. -90.00 % 45.0000 -55.00 % 39.0000 -61.00 %

6,730.00 -60,570.00 30,285.00 -37,015.00 26,247.00 -41,053.00
100.0000
67,300.00

27 SUPERSTRUCTURE BRIDGE NO 50/589 WIDENING
L.S. -43.34 % 92.63 % -0.85 %

200,000.00 -153,000.00 680,000.00 327,000.00 350,000.00 -3,000.00353,000.00

90.0000
28 BRIDGE RAILING TYPE BP-12

213.0000 L.F. 12.50 % 78.0000 -2.50 % 73.0000 -8.75 %

19,170.00 2,130.00 16,614.00 -426.00 15,549.00 -1,491.00
80.0000

17,040.00

200.0000
29 TRAFFIC BARRIER 

213.0000 L.F. 0.00 % 300.0000 50.00 % 250.0000 25.00 %

42,600.00 0.00 63,900.00 21,300.00 53,250.00 10,650.00
200.0000
42,600.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

40.0000
30 EXPANSION JOINT SYSTEM COMPRESSION SEAL - SUPERSTR. 

220.0000 L.F. -92.73 % 40.0000 -92.73 % 52.0000 -90.55 %

8,800.00 -112,200.00 8,800.00 -112,200.00 11,440.00 -109,560.00
550.0000

121,000.00

110.0000
31 SCARIFYING CONC. SURFACE 

673.0000 S.Y. -31.25 % 66.0000 -58.75 % 110.0000 -31.25 %

74,030.00 -33,650.00 44,418.00 -63,262.00 74,030.00 -33,650.00
160.0000

107,680.00
32 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

75.0000
33 FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR 

75.0000 S.F. 50.00 % 20.0000 -60.00 % 35.0000 -30.00 %

5,625.00 1,875.00 1,500.00 -2,250.00 2,625.00 -1,125.00
50.0000
3,750.00

150.0000
34 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

25.0000 S.F. 50.00 % 30.0000 -70.00 % 155.0000 55.00 %

3,750.00 1,250.00 750.00 -1,750.00 3,875.00 1,375.00
100.0000
2,500.00

SURFACING

50.0000
35 PERMEABLE BALLAST 

70.0000 TON 0.00 % 50.0000 0.00 % 53.0000 6.00 %

3,500.00 0.00 3,500.00 0.00 3,710.00 210.00
50.0000
3,500.00

23.5000
36 CRUSHED SURFACING BASE COURSE 

3320.0000 TON -60.83 % 35.0000 -41.67 % 20.0000 -66.67 %

78,020.00 -121,180.00 116,200.00 -83,000.00 66,400.00 -132,800.00
60.0000

199,200.00

35.0000
37 CRUSHED SURFACING TOP COURSE 

35.0000 TON -41.67 % 45.0000 -25.00 % 62.0000 3.33 %

1,225.00 -875.00 1,575.00 -525.00 2,170.00 70.00
60.0000
2,100.00

HOT MIX ASPHALT

20.0000
38 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/589

703.0000 S.Y. -42.86 % 40.0000 14.29 % 7.0000 -80.00 %

14,060.00 -10,545.00 28,120.00 3,515.00 4,921.00 -19,684.00
35.0000

24,605.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
CONTRACT NO :009579 REGION NO : 6 AWARDED ON : Aug 18 2020 
VERSION NO :3 WORK ORDER# : XL5928
HWY :SR 090
TITLE :I-90

HARVARD RD INTERCHANGE 
IMPROVEMENT
20Z014

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/16/2020
08:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY GRAHAM CONTRACTING, LTD.
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HOT MIX ASPHALT

6.7500
39 PLANING BITUMINOUS PAVEMENT 

2783.0000 S.Y. 125.00 % 6.5000 116.67 % 5.0000 66.67 %

18,785.25 10,436.25 18,089.50 9,740.50 13,915.00 5,566.00
3.0000

8,349.00

160.0000
40 HMA FOR PRELEVELING CL. 3/8 IN. PG 64H-28

45.0000 TON 60.00 % 155.0000 55.00 % 165.0000 65.00 %

7,200.00 2,700.00 6,975.00 2,475.00 7,425.00 2,925.00
100.0000
4,500.00

75.0000
41 HMA CL. 3/8 IN. PG 64H-28

3490.0000 TON -50.00 % 75.0000 -50.00 % 81.0000 -46.00 %

261,750.00 -261,750.00 261,750.00 -261,750.00 282,690.00 -240,810.00
150.0000

523,500.00

0.0000
42 DELETED ITEM 

0.0200 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

EROSION CONTROL AND ROADSIDE PLANTING

50.0000
43 ESC LEAD 

200.0000 DAY -50.00 % 0.0100 -99.99 % 3.0000 -97.00 %

10,000.00 -10,000.00 2.00 -19,998.00 600.00 -19,400.00
100.0000
20,000.00

44 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -66.25 % 18.75 % -31.25 %

27,000.00 -53,000.00 95,000.00 15,000.00 55,000.00 -25,000.0080,000.00

5,600.0000
45 SEEDING, FERTILIZING, AND MULCHING 

2.0000 ACRE -6.67 % 5,500.0000 -8.33 % 6,800.0000 13.33 %

11,200.00 -800.00 11,000.00 -1,000.00 13,600.00 1,600.00
6,000.0000
12,000.00

37,000.0000
46 SOIL AMENDMENT 

0.5000 ACRE 270.00 % 38,000.0000 280.00 % 26,000.0000 160.00 %

18,500.00 13,500.00 19,000.00 14,000.00 13,000.00 8,000.00
10,000.0000

5,000.00

TRAFFIC

25.0000
47 CEMENT CONC. TRAFFIC CURB AND GUTTER 

385.0000 L.F. -50.00 % 25.0000 -50.00 % 26.0000 -48.00 %

9,625.00 -9,625.00 9,625.00 -9,625.00 10,010.00 -9,240.00
50.0000

19,250.00
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TRAFFIC

24.0000
48 CEMENT CONC. TRAFFIC CURB 

19.0000 L.F. -20.00 % 25.0000 -16.67 % 26.0000 -13.33 %

456.00 -114.00 475.00 -95.00 494.00 -76.00
30.0000
570.00

25.0000
49 CEMENT CONC. PEDESTRIAN CURB 

25.0000 L.F. -16.67 % 25.0000 -16.67 % 23.0000 -23.33 %

625.00 -125.00 625.00 -125.00 575.00 -175.00
30.0000
750.00

22.0000
50 BEAM GUARDRAIL TYPE 31 

380.0000 L.F. -37.14 % 23.0000 -34.29 % 24.0000 -31.43 %

8,360.00 -4,940.00 8,740.00 -4,560.00 9,120.00 -4,180.00
35.0000

13,300.00

3,400.0000
51 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH -15.00 % 3,500.0000 -12.50 % 3,500.0000 -12.50 %

6,800.00 -1,200.00 7,000.00 -1,000.00 7,000.00 -1,000.00
4,000.0000
8,000.00

80.0000
52 PRECAST CONC. BARRIER TYPE 2

402.0000 L.F. -20.00 % 78.0000 -22.00 % 82.0000 -18.00 %

32,160.00 -8,040.00 31,356.00 -8,844.00 32,964.00 -7,236.00
100.0000
40,200.00

80.0000
53 PRECAST CONC. BARRIER TYPE 4

301.0000 L.F. -20.00 % 78.0000 -22.00 % 82.0000 -18.00 %

24,080.00 -6,020.00 23,478.00 -6,622.00 24,682.00 -5,418.00
100.0000
30,100.00

1.3000
54 PLASTIC LINE 

16543.0000 L.F. -67.50 % 1.4000 -65.00 % 2.0000 -50.00 %

21,505.90 -44,666.10 23,160.20 -43,011.80 33,086.00 -33,086.00
4.0000

66,172.00

2.5000
55 PLASTIC WIDE LANE LINE 

3223.0000 L.F. -37.50 % 2.5000 -37.50 % 3.0000 -25.00 %

8,057.50 -4,834.50 8,057.50 -4,834.50 9,669.00 -3,223.00
4.0000

12,892.00

14.0000
56 PLASTIC CROSSWALK LINE 

32.0000 S.F. 366.67 % 14.0000 366.67 % 15.0000 400.00 %

448.00 352.00 448.00 352.00 480.00 384.00
3.0000
96.00

14.0000
57 PLASTIC STOP LINE 

45.0000 L.F. 180.00 % 14.0000 180.00 % 15.0000 200.00 %

630.00 405.00 630.00 405.00 675.00 450.00
5.0000
225.00

355.0000
58 PLASTIC TRAFFIC ARROW 

15.0000 EACH -11.25 % 360.0000 -10.00 % 385.0000 -3.75 %

5,325.00 -675.00 5,400.00 -600.00 5,775.00 -225.00
400.0000
6,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

100.0000
59 PLASTIC TRAFFIC LETTER 

8.0000 EACH -39.39 % 105.0000 -36.36 % 110.0000 -33.33 %

800.00 -520.00 840.00 -480.00 880.00 -440.00
165.0000
1,320.00

2,300.0000
60 RAISED PAVEMENT MARKER TYPE 2 

1.0000 HUND 283.33 % 2,300.0000 283.33 % 2,500.0000 316.67 %

2,300.00 1,700.00 2,300.00 1,700.00 2,500.00 1,900.00
600.0000
600.00

2,300.0000
61 RECESSED PAVEMENT MARKER 

3.0000 HUND 53.33 % 2,300.0000 53.33 % 2,500.0000 66.67 %

6,900.00 2,400.00 6,900.00 2,400.00 7,500.00 3,000.00
1,500.0000
4,500.00

62 PERMANENT SIGNING 
L.S. 15.00 % -10.00 % 125.00 %

23,000.00 3,000.00 18,000.00 -2,000.00 45,000.00 25,000.0020,000.00
63 ILLUMINATION SYSTEM 1

L.S. -73.68 % -73.68 % -57.89 %

50,000.00 -140,000.00 50,000.00 -140,000.00 80,000.00 -110,000.00190,000.00
64 ILLUMINATION SYSTEM 2

L.S. 5.77 % 5.77 % 44.23 %

110,000.00 6,000.00 110,000.00 6,000.00 150,000.00 46,000.00104,000.00
65 TRAFFIC SIGNAL SYSTEM 1

L.S. -56.10 % -56.10 % -39.02 %

18,000.00 -23,000.00 18,000.00 -23,000.00 25,000.00 -16,000.0041,000.00

24.0000
66 CONDUIT PIPE 2 IN. DIAM. 

490.0000 L.F. -20.00 % 23.0000 -23.33 % 25.0000 -16.67 %

11,760.00 -2,940.00 11,270.00 -3,430.00 12,250.00 -2,450.00
30.0000

14,700.00

60.0000
67 CONDUIT PIPE 4 IN. DIAM. 

3045.0000 L.F. 50.00 % 65.0000 62.50 % 68.0000 70.00 %

182,700.00 60,900.00 197,925.00 76,125.00 207,060.00 85,260.00
40.0000

121,800.00
68 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -58.75 % -50.00 % 0.00 %

165,000.00 -235,000.00 200,000.00 -200,000.00 400,000.00 0.00400,000.00
69 TRAFFIC CONTROL SUPERVISOR 

L.S. -37.50 % -25.00 % 23.33 %

75,000.00 -45,000.00 90,000.00 -30,000.00 148,000.00 28,000.00120,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
CONTRACT NO :009579 REGION NO : 6 AWARDED ON : Aug 18 2020 
VERSION NO :3 WORK ORDER# : XL5928
HWY :SR 090
TITLE :I-90

HARVARD RD INTERCHANGE 
IMPROVEMENT
20Z014

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/16/2020
08:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY GRAHAM CONTRACTING, LTD.
120 N RALPH ST 13555 SE 36TH ST SUITE 120
99202-4744
SPOKANE   WA  992200008 BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101033

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2.4000
70 PLASTIC WIDE DOTTED ENTRY  LINE 

2225.0000 L.F. -40.00 % 2.7500 -31.25 % 2.6000 -35.00 %

5,340.00 -3,560.00 6,118.75 -2,781.25 5,785.00 -3,115.00
4.0000

8,900.00

OTHER ITEMS
71 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

1,500.00 1,500.00 1,500.001,500.00
72 MIN BID REQ - TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % 50.00 % 0.00 %

10,000.00 0.00 15,000.00 5,000.00 10,000.00 0.0010,000.00

9.0000
73 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

210.0000 C.Y. -82.00 % 8.0000 -84.00 % 32.0000 -36.00 %

1,890.00 -8,610.00 1,680.00 -8,820.00 6,720.00 -3,780.00
50.0000

10,500.00

75.0000
74 GRAVEL BACKFILL FOR DRAIN 

3.0000 C.Y. 0.00 % 100.0000 33.33 % 275.0000 266.67 %

225.00 0.00 300.00 75.00 825.00 600.00
75.0000
225.00

75 ROADWAY SURVEYING 
L.S. -83.33 % -83.33 % -77.78 %

15,000.00 -75,000.00 15,000.00 -75,000.00 20,000.00 -70,000.0090,000.00
76 ADA FEATURES SURVEYING 

L.S. -90.00 % -82.00 % -30.00 %

500.00 -4,500.00 900.00 -4,100.00 3,500.00 -1,500.005,000.00

45.0000
77 CEMENT CONC. SIDEWALK 

240.0000 S.Y. -25.00 % 40.0000 -33.33 % 42.0000 -30.00 %

10,800.00 -3,600.00 9,600.00 -4,800.00 10,080.00 -4,320.00
60.0000

14,400.00

50.0000
78 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

31.0000 S.Y. -37.50 % 45.0000 -43.75 % 47.0000 -41.25 %

1,550.00 -930.00 1,395.00 -1,085.00 1,457.00 -1,023.00
80.0000
2,480.00

1,250.0000
79 CEMENT CONC. CURB RAMP TYPE A PERPENDICULAR

1.0000 EACH -79.17 % 1,300.0000 -78.33 % 1,300.0000 -78.33 %

1,250.00 -4,750.00 1,300.00 -4,700.00 1,300.00 -4,700.00
6,000.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
CONTRACT NO :009579 REGION NO : 6 AWARDED ON : Aug 18 2020 
VERSION NO :3 WORK ORDER# : XL5928
HWY :SR 090
TITLE :I-90

HARVARD RD INTERCHANGE 
IMPROVEMENT
20Z014

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/16/2020
08:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY GRAHAM CONTRACTING, LTD.
120 N RALPH ST 13555 SE 36TH ST SUITE 120
99202-4744
SPOKANE   WA  992200008 BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101033

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,250.0000
80 CEMENT CONC. CURB RAMP TYPE B PARALLEL

1.0000 EACH -79.17 % 1,300.0000 -78.33 % 1,300.0000 -78.33 %

1,250.00 -4,750.00 1,300.00 -4,700.00 1,300.00 -4,700.00
6,000.0000
6,000.00

81 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
82 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
83 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
84 SPCC PLAN 

L.S. -75.00 % 275.00 % 150.00 %

500.00 -1,500.00 7,500.00 5,500.00 5,000.00 3,000.002,000.00

2.0000
85 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

936.0000 S.Y. -60.00 % 1.6500 -67.00 % 1.0000 -80.00 %

1,872.00 -2,808.00 1,544.40 -3,135.60 936.00 -3,744.00
5.0000

4,680.00

45.0000
86 BACKFILL FOR SAND DRAINS

25.0000 C.Y. 12.50 % 45.0000 12.50 % 54.0000 35.00 %

1,125.00 125.00 1,125.00 125.00 1,350.00 350.00
40.0000
1,000.00

60.0000
87 GRAVEL BACKFILL FOR DRYWELLS

166.0000 C.Y. 0.00 % 45.0000 -25.00 % 60.0000 0.00 %

9,960.00 0.00 7,470.00 -2,490.00 9,960.00 0.00
60.0000
9,960.00

280.0000
88 OBSERVATION WELL

1.0000 EACH -72.00 % 50.0000 -95.00 % 400.0000 -60.00 %

280.00 -720.00 50.00 -950.00 400.00 -600.00
1,000.0000
1,000.00

2,750.0000
89 BEAM GUARDRAIL TRANSITION SECTION TYPE 24

2.0000 EACH 8.37 % 2,800.0000 10.34 % 3,000.0000 18.23 %

5,500.00 425.00 5,600.00 525.00 6,000.00 925.00
2,537.5000
5,075.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
CONTRACT NO :009579 REGION NO : 6 AWARDED ON : Aug 18 2020 
VERSION NO :3 WORK ORDER# : XL5928
HWY :SR 090
TITLE :I-90

HARVARD RD INTERCHANGE 
IMPROVEMENT
20Z014

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/16/2020
08:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE VALLEY   WA  992161676

3303 N SULLIVAN RD
N.A. DEGERSTROM, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MAX J. KUNEY COMPANY GRAHAM CONTRACTING, LTD.
120 N RALPH ST 13555 SE 36TH ST SUITE 120
99202-4744
SPOKANE   WA  992200008 BELLEVUE   WA  980061442
CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 101033

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1.0000
90 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT

4145.0000 L.F. -83.33 % 1.0000 -83.33 % 1.0000 -83.33 %

4,145.00 -20,725.00 4,145.00 -20,725.00 4,145.00 -20,725.00
6.0000

24,870.00

$2,968,834.25 -37.32% $3,952,680.60 -16.55% $3,979,516.00 -15.99%$4,736,808.50CONTRACT TOTAL

$3,979,516.00$2,968,834.25 $3,952,680.60BASE TOTAL -37.32% -16.55% -15.99%$4,736,808.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
CONTRACT NO :009579 REGION NO : 6 AWARDED ON : Aug 18 2020 
VERSION NO :3 WORK ORDER# : XL5928
HWY :SR 090
TITLE :I-90

HARVARD RD INTERCHANGE 
IMPROVEMENT
20Z014

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/16/2020
08:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -5.66 % -100.00 %

500,000.00 -30,000.10 0.00530,000.10

10,846.5400
2 CLEARING AND GRUBBING 

2.0000 ACRE 8.47 % -100.00 %

21,693.08 1,693.08 0.00
10,000.0000
20,000.00

209.0200
3 REMOVING DRAINAGE STRUCTURE 

2.0000 EACH -70.14 % -100.00 %

418.04 -981.96 0.00
700.0000
1,400.00

4 REMOVING PORTION OF EXISTING BRIDGE NO 90/589
L.S. 19.43 % -100.00 %

116,920.74 19,020.74 0.0097,900.00

10.7400
5 REMOVING CONC. BARRIER 

562.0000 L.F. -40.33 % -100.00 %

6,035.88 -4,080.12 0.00
18.0000

10,116.00

6.7100
6 REMOVING GUARDRAIL 

538.0000 L.F. 11.83 % -100.00 %

3,609.98 381.98 0.00
6.0000

3,228.00

1.4100
7 REMOVING PLASTIC LINE 

9549.0000 L.F. -6.00 % -100.00 %

13,464.09 -859.41 0.00
1.5000

14,323.50

4.1100
8 SAWCUTTING

4400.0000 L.F. 2.75 % -100.00 %

18,084.00 484.00 0.00
4.0000

17,600.00

GRADING

41.0100
9 ROADWAY EXCAVATION INCL. HAUL 

3600.0000 C.Y. 105.05 % -100.00 %

147,636.00 75,636.00 0.00
20.0000

72,000.00

38.7100
10 GRAVEL BORROW INCL. HAUL 

5760.0000 C.Y. 29.03 % -100.00 %

222,969.60 50,169.60 0.00
30.0000

172,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
CONTRACT NO :009579 REGION NO : 6 AWARDED ON : Aug 18 2020 
VERSION NO :3 WORK ORDER# : XL5928
HWY :SR 090
TITLE :I-90

HARVARD RD INTERCHANGE 
IMPROVEMENT
20Z014

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/16/2020
08:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

GRADING

8.8200
11 EMBANKMENT COMPACTION 

1750.0000 C.Y. 10.25 % -100.00 %

15,435.00 1,435.00 0.00
8.0000

14,000.00

DRAINAGE

76.1100
12 QUARRY SPALLS 

2.0000 C.Y. -61.94 % -100.00 %

152.22 -247.78 0.00
200.0000
400.00

20.2100
13 UNDERDRAIN PIPE 6 IN. DIAM. 

52.0000 L.F. -42.26 % -100.00 %

1,050.92 -769.08 0.00
35.0000
1,820.00

691.2500
14 CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM. 

16.0000 L.F. 1,282.50 % -100.00 %

11,060.00 10,260.00 0.00
50.0000
800.00

STORM SEWER

4,424.9800
15 CATCH BASIN TYPE 1 

1.0000 EACH 121.25 % -100.00 %

4,424.98 2,424.98 0.00
2,000.0000
2,000.00

738.1500
16 CURB INLET TYPE 1 INCL CONC SPLASH PAD

1.0000 EACH -85.24 % -100.00 %

738.15 -4,261.85 0.00
5,000.0000
5,000.00

1,610.5000
17 CURB INLET TYPE 2

1.0000 EACH -67.79 % -100.00 %

1,610.50 -3,389.50 0.00
5,000.0000
5,000.00

STRUCTURE

36.8700
18 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

251.0000 C.Y. -32.96 % -100.00 %

9,254.37 -4,550.63 0.00
55.0000

13,805.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
CONTRACT NO :009579 REGION NO : 6 AWARDED ON : Aug 18 2020 
VERSION NO :3 WORK ORDER# : XL5928
HWY :SR 090
TITLE :I-90

HARVARD RD INTERCHANGE 
IMPROVEMENT
20Z014

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/16/2020
08:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
19 SHORING OR EXTRA EXCAVATION CL. A BR NO 90/589

L.S. 215.00 % -100.00 %

378,000.00 258,000.00 0.00120,000.00

54.8500
20 GRAVEL BACKFILL FOR WALL 

33.0000 C.Y. -26.87 % -100.00 %

1,810.05 -664.95 0.00
75.0000
2,475.00

1.7200
21 ST. REINF. BAR FOR BRIDGE 

42400.0000 LB. -14.00 % -100.00 %

72,928.00 -11,872.00 0.00
2.0000

84,800.00

2,109.0800
22 CONC. CLASS 4000 FOR BRIDGE 

130.0000 C.Y. 68.83 % -100.00 %

274,180.40 111,780.50 0.00
1,249.2300
162,399.90

758.8800
23 PRESTRESSED CONC. GIRDER WF36G

423.0000 L.F. 1.18 % -100.00 %

321,006.24 3,756.24 0.00
750.0000

317,250.00
24 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00

367.2400
25 MODIFIED CONC. OVERLAY 

820.0000 C.F. 634.48 % -100.00 %

301,136.80 260,136.80 0.00
50.0000

41,000.00

25.0800
26 FINISHING AND CURING MODIFIED CONC. OVERLAY 

673.0000 S.Y. -74.92 % -100.00 %

16,878.84 -50,421.16 0.00
100.0000
67,300.00

27 SUPERSTRUCTURE BRIDGE NO 50/589 WIDENING
L.S. 60.49 % -100.00 %

566,518.53 213,518.53 0.00353,000.00

111.3900
28 BRIDGE RAILING TYPE BP-12

213.0000 L.F. 39.24 % -100.00 %

23,726.07 6,686.07 0.00
80.0000

17,040.00

308.9100
29 TRAFFIC BARRIER 

213.0000 L.F. 54.46 % -100.00 %

65,797.83 23,197.83 0.00
200.0000
42,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
CONTRACT NO :009579 REGION NO : 6 AWARDED ON : Aug 18 2020 
VERSION NO :3 WORK ORDER# : XL5928
HWY :SR 090
TITLE :I-90

HARVARD RD INTERCHANGE 
IMPROVEMENT
20Z014

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/16/2020
08:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

56.7300
30 EXPANSION JOINT SYSTEM COMPRESSION SEAL - SUPERSTR. 

220.0000 L.F. -89.69 % -100.00 %

12,480.60 -108,519.40 0.00
550.0000

121,000.00

34.0200
31 SCARIFYING CONC. SURFACE 

673.0000 S.Y. -78.74 % -100.00 %

22,895.46 -84,784.54 0.00
160.0000

107,680.00
32 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR 

EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00

23.0700
33 FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR 

75.0000 S.F. -53.86 % -100.00 %

1,730.25 -2,019.75 0.00
50.0000
3,750.00

140.4100
34 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

25.0000 S.F. 40.41 % -100.00 %

3,510.25 1,010.25 0.00
100.0000
2,500.00

SURFACING

43.4300
35 PERMEABLE BALLAST 

70.0000 TON -13.14 % -100.00 %

3,040.10 -459.90 0.00
50.0000
3,500.00

25.3100
36 CRUSHED SURFACING BASE COURSE 

3320.0000 TON -57.82 % -100.00 %

84,029.20 -115,170.80 0.00
60.0000

199,200.00

94.1400
37 CRUSHED SURFACING TOP COURSE 

35.0000 TON 56.90 % -100.00 %

3,294.90 1,194.90 0.00
60.0000
2,100.00

HOT MIX ASPHALT

9.1800
38 REMOVING EXISTING OVERLAY FROM BRIDGE DECK 90/589

703.0000 S.Y. -73.77 % -100.00 %

6,453.54 -18,151.46 0.00
35.0000

24,605.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
CONTRACT NO :009579 REGION NO : 6 AWARDED ON : Aug 18 2020 
VERSION NO :3 WORK ORDER# : XL5928
HWY :SR 090
TITLE :I-90

HARVARD RD INTERCHANGE 
IMPROVEMENT
20Z014

PROJECT :
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ITEM DESCRIPTION UNIT
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07/16/2020
08:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT

5.5600
39 PLANING BITUMINOUS PAVEMENT 

2783.0000 S.Y. 85.33 % -100.00 %

15,473.48 7,124.48 0.00
3.0000

8,349.00

201.3200
40 HMA FOR PRELEVELING CL. 3/8 IN. PG 64H-28

45.0000 TON 101.32 % -100.00 %

9,059.40 4,559.40 0.00
100.0000
4,500.00

97.9700
41 HMA CL. 3/8 IN. PG 64H-28

3490.0000 TON -34.69 % -100.00 %

341,915.30 -181,584.70 0.00
150.0000

523,500.00

0.0000
42 DELETED ITEM 

0.0200 EACH 0.00 % 0.00 %

0.00 0.00 0.00
0.0001
0.00

EROSION CONTROL AND ROADSIDE PLANTING

25.0000
43 ESC LEAD 

200.0000 DAY -75.00 % -100.00 %

5,000.00 -15,000.00 0.00
100.0000
20,000.00

44 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. -70.91 % -100.00 %

23,268.81 -56,731.19 0.0080,000.00

8,320.9200
45 SEEDING, FERTILIZING, AND MULCHING 

2.0000 ACRE 38.68 % -100.00 %

16,641.84 4,641.84 0.00
6,000.0000
12,000.00

31,807.3900
46 SOIL AMENDMENT 

0.5000 ACRE 218.07 % -100.00 %

15,903.70 10,903.70 0.00
10,000.0000

5,000.00

TRAFFIC

36.2300
47 CEMENT CONC. TRAFFIC CURB AND GUTTER 

385.0000 L.F. -27.54 % -100.00 %

13,948.55 -5,301.45 0.00
50.0000

19,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
CONTRACT NO :009579 REGION NO : 6 AWARDED ON : Aug 18 2020 
VERSION NO :3 WORK ORDER# : XL5928
HWY :SR 090
TITLE :I-90

HARVARD RD INTERCHANGE 
IMPROVEMENT
20Z014

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

07/16/2020
08:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

36.2300
48 CEMENT CONC. TRAFFIC CURB 

19.0000 L.F. 20.77 % -100.00 %

688.37 118.37 0.00
30.0000
570.00

36.2300
49 CEMENT CONC. PEDESTRIAN CURB 

25.0000 L.F. 20.77 % -100.00 %

905.75 155.75 0.00
30.0000
750.00

29.5200
50 BEAM GUARDRAIL TYPE 31 

380.0000 L.F. -15.66 % -100.00 %

11,217.60 -2,082.40 0.00
35.0000

13,300.00

4,294.6700
51 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

2.0000 EACH 7.37 % -100.00 %

8,589.34 589.34 0.00
4,000.0000
8,000.00

100.6500
52 PRECAST CONC. BARRIER TYPE 2

402.0000 L.F. 0.65 % -100.00 %

40,461.30 261.30 0.00
100.0000
40,200.00

100.6500
53 PRECAST CONC. BARRIER TYPE 4

301.0000 L.F. 0.65 % -100.00 %

30,295.65 195.65 0.00
100.0000
30,100.00

1.6800
54 PLASTIC LINE 

16543.0000 L.F. -58.00 % -100.00 %

27,792.24 -38,379.76 0.00
4.0000

66,172.00

3.1500
55 PLASTIC WIDE LANE LINE 

3223.0000 L.F. -21.25 % -100.00 %

10,152.45 -2,739.55 0.00
4.0000

12,892.00

17.4500
56 PLASTIC CROSSWALK LINE 

32.0000 S.F. 481.67 % -100.00 %

558.40 462.40 0.00
3.0000
96.00

17.4500
57 PLASTIC STOP LINE 

45.0000 L.F. 249.00 % -100.00 %

785.25 560.25 0.00
5.0000
225.00

469.7300
58 PLASTIC TRAFFIC ARROW 

15.0000 EACH 17.43 % -100.00 %

7,045.95 1,045.95 0.00
400.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
CONTRACT NO :009579 REGION NO : 6 AWARDED ON : Aug 18 2020 
VERSION NO :3 WORK ORDER# : XL5928
HWY :SR 090
TITLE :I-90

HARVARD RD INTERCHANGE 
IMPROVEMENT
20Z014

PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY
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07/16/2020
08:45

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992249424

8727 W HIGHWAY 2 #100
HALME CONSTRUCTION, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100082CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

134.2000
59 PLASTIC TRAFFIC LETTER 

8.0000 EACH -18.67 % -100.00 %

1,073.60 -246.40 0.00
165.0000
1,320.00

3,080.0800
60 RAISED PAVEMENT MARKER TYPE 2 

1.0000 HUND 413.35 % -100.00 %

3,080.08 2,480.08 0.00
600.0000
600.00

3,080.0800
61 RECESSED PAVEMENT MARKER 

3.0000 HUND 105.34 % -100.00 %

9,240.24 4,740.24 0.00
1,500.0000
4,500.00

62 PERMANENT SIGNING 
L.S. 50.98 % -100.00 %

30,196.89 10,196.89 0.0020,000.00
63 ILLUMINATION SYSTEM 1

L.S. -65.25 % -100.00 %

66,030.53 -123,969.47 0.00190,000.00
64 ILLUMINATION SYSTEM 2

L.S. 37.69 % -100.00 %

143,200.35 39,200.35 0.00104,000.00
65 TRAFFIC SIGNAL SYSTEM 1

L.S. -43.70 % -100.00 %

23,083.84 -17,916.16 0.0041,000.00

35.4800
66 CONDUIT PIPE 2 IN. DIAM. 

490.0000 L.F. 18.27 % -100.00 %

17,385.20 2,685.20 0.00
30.0000

14,700.00

82.9800
67 CONDUIT PIPE 4 IN. DIAM. 

3045.0000 L.F. 107.45 % -100.00 %

252,674.10 130,874.10 0.00
40.0000

121,800.00
68 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 3.68 % -100.00 %

414,703.91 14,703.91 0.00400,000.00
69 TRAFFIC CONTROL SUPERVISOR 

L.S. 26.16 % -100.00 %

151,387.06 31,387.06 0.00120,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
CONTRACT NO :009579 REGION NO : 6 AWARDED ON : Aug 18 2020 
VERSION NO :3 WORK ORDER# : XL5928
HWY :SR 090
TITLE :I-90
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------- ------- ------- -------
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3.1500
70 PLASTIC WIDE DOTTED ENTRY  LINE 

2225.0000 L.F. -21.25 % -100.00 %

7,008.75 -1,891.25 0.00
4.0000

8,900.00

OTHER ITEMS
71 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

1,500.00 0.001,500.00
72 MIN BID REQ - TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % -100.00 %

10,000.00 0.00 0.0010,000.00

44.0700
73 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

210.0000 C.Y. -11.86 % -100.00 %

9,254.70 -1,245.30 0.00
50.0000

10,500.00

101.6900
74 GRAVEL BACKFILL FOR DRAIN 

3.0000 C.Y. 35.59 % -100.00 %

305.07 80.07 0.00
75.0000
225.00

75 ROADWAY SURVEYING 
L.S. -94.78 % -100.00 %

4,697.29 -85,302.71 0.0090,000.00
76 ADA FEATURES SURVEYING 

L.S. -6.05 % -100.00 %

4,697.29 -302.71 0.005,000.00

56.3800
77 CEMENT CONC. SIDEWALK 

240.0000 S.Y. -6.03 % -100.00 %

13,531.20 -868.80 0.00
60.0000

14,400.00

63.0900
78 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

31.0000 S.Y. -21.14 % -100.00 %

1,955.79 -524.21 0.00
80.0000
2,480.00

1,743.4900
79 CEMENT CONC. CURB RAMP TYPE A PERPENDICULAR

1.0000 EACH -70.94 % -100.00 %

1,743.49 -4,256.51 0.00
6,000.0000
6,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
CONTRACT NO :009579 REGION NO : 6 AWARDED ON : Aug 18 2020 
VERSION NO :3 WORK ORDER# : XL5928
HWY :SR 090
TITLE :I-90
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

1,743.4900
80 CEMENT CONC. CURB RAMP TYPE B PARALLEL

1.0000 EACH -70.94 % -100.00 %

1,743.49 -4,256.51 0.00
6,000.0000
6,000.00

81 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 %

5.00 0.005.00
82 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
83 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
84 SPCC PLAN 

L.S. -95.00 % -100.00 %

100.00 -1,900.00 0.002,000.00

8.0500
85 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

936.0000 S.Y. 61.00 % -100.00 %

7,534.80 2,854.80 0.00
5.0000

4,680.00

101.6900
86 BACKFILL FOR SAND DRAINS

25.0000 C.Y. 154.23 % -100.00 %

2,542.25 1,542.25 0.00
40.0000
1,000.00

101.6900
87 GRAVEL BACKFILL FOR DRYWELLS

166.0000 C.Y. 69.48 % -100.00 %

16,880.54 6,920.54 0.00
60.0000
9,960.00

3,029.8300
88 OBSERVATION WELL

1.0000 EACH 202.98 % -100.00 %

3,029.83 2,029.83 0.00
1,000.0000
1,000.00

3,623.6300
89 BEAM GUARDRAIL TRANSITION SECTION TYPE 24

2.0000 EACH 42.80 % -100.00 %

7,247.26 2,172.26 0.00
2,537.5000
5,075.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20Z014 REVISION NO : BIDS OPENED ON : Jul 22 2020 
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OTHER ITEMS

4.3600
90 JOINT ADHESIVE FOR BITUMINOUS PAVEMENT

4145.0000 L.F. -27.33 % -100.00 %

18,072.20 -6,797.80 0.00
6.0000

24,870.00

$5,067,579.74 6.98% $0.00$4,736,808.50CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$5,067,579.74BASE TOTAL 6.98%$4,736,808.50


