
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A006 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009700 REGION NO : 1 AWARDED ON : Jun 23 2021 
VERSION NO :3 WORK ORDER# : XL6202

HWY :SR 009,092
TITLE :SR 9 & SR 92

LAKE STEVENS VIC 
RUMBLE STRIP INSTALLATION
21A006

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/01/2021
08:38

DOT_RGGB01

HSIP-0009(82)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PACIFIC   WA  980472135

175 ROY RD SW BLDG C
APPLY-A-LINE, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100085CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CONSTRUCTION AHEAD, INC. DBA SPECIALIZED PAVEMENT MARKING INC.
9312 W 10TH AVENUE 99336-8521 11095 SW INDUSTRIAL WAY

SUITE A
KENNEWICK   WA  993360616 TUALATIN   OR  970629685
CONTRACTOR NUMBER : 100342 CONTRACTOR NUMBER : 100230

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. -50.47 % 9.35 % 36.21 %

20,000.00 -20,379.00 44,154.00 3,775.00 55,000.00 14,621.0040,379.00

2.0000

2 REMOVING PAINT LINE 

1910.0000 L.F. 0.00 % 1.1500 -42.50 % 1.5000 -25.00 %

3,820.00 0.00 2,196.50 -1,623.50 2,865.00 -955.00

2.0000

3,820.00

0.5000

3 REMOVING PLASTIC LINE 

31680.0000 L.F. -50.00 % 0.8000 -20.00 % 1.0000 0.00 %

15,840.00 -15,840.00 25,344.00 -6,336.00 31,680.00 0.00

1.0000

31,680.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -25.00 % 170.00 % 200.00 %

750.00 -250.00 2,700.00 1,700.00 3,000.00 2,000.001,000.00

LIQUID ASPHALT

4,000.0000

5 ASPHALT FOR FOG SEAL 

3.4000 TON 166.67 % 2,785.0000 85.67 % 1,500.0000 0.00 %

13,600.00 8,500.00 9,469.00 4,369.00 5,100.00 0.00

1,500.0000

5,100.00

EROSION CONTROL AND ROADSIDE PLANTING

200.0000

6 INLET PROTECTION 

8.0000 EACH 33.33 % 250.0000 66.67 % 425.0000 183.33 %

1,600.00 400.00 2,000.00 800.00 3,400.00 2,200.00

150.0000

1,200.00

7 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

TRAFFIC

4,000.0000

8 TRANSPORTABLE ATTENUATOR 

2.0000 EACH -80.00 % 6,500.0000 -67.50 % 6,500.0000 -67.50 %

8,000.00 -32,000.00 13,000.00 -27,000.00 13,000.00 -27,000.00

20,000.0000

40,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A006 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009700 REGION NO : 1 AWARDED ON : Jun 23 2021 
VERSION NO :3 WORK ORDER# : XL6202

HWY :SR 009,092
TITLE :SR 9 & SR 92

LAKE STEVENS VIC 
RUMBLE STRIP INSTALLATION
21A006

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/01/2021
08:38

DOT_RGGB01

HSIP-0009(82)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PACIFIC   WA  980472135

175 ROY RD SW BLDG C
APPLY-A-LINE, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100085CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CONSTRUCTION AHEAD, INC. DBA SPECIALIZED PAVEMENT MARKING INC.
9312 W 10TH AVENUE 99336-8521 11095 SW INDUSTRIAL WAY

SUITE A
KENNEWICK   WA  993360616 TUALATIN   OR  970629685
CONTRACTOR NUMBER : 100342 CONTRACTOR NUMBER : 100230

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

90.0000

9 OPERATION OF TRANSPORTABLE ATTENUATOR 

144.0000 HR  12.50 % 90.0000 12.50 % 100.0000 25.00 %

12,960.00 1,440.00 12,960.00 1,440.00 14,400.00 2,880.00

80.0000

11,520.00

10 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

3,000.00 3,000.00 3,000.003,000.00

0.2000

11 PAINT LINE 

167620.0000 L.F. -33.33 % 0.1800 -40.00 % 0.1600 -46.67 %

33,524.00 -16,762.00 30,171.60 -20,114.40 26,819.20 -23,466.80

0.3000

50,286.00

8.0000

12 PLASTIC LINE 

210.0000 L.F. -27.27 % 6.0000 -45.45 % 10.0000 -9.09 %

1,680.00 -630.00 1,260.00 -1,050.00 2,100.00 -210.00

11.0000

2,310.00

3.0000

13 PROFILED PLASTIC WIDE LANE LINE 

33590.0000 L.F. -20.00 % 5.3500 42.67 % 3.5000 -6.67 %

100,770.00 -25,192.50 179,706.50 53,744.00 117,565.00 -8,397.50

3.7500

125,962.50

35.0000

14 PLASTIC DRAINAGE MARKING 

82.0000 EACH -41.67 % 50.0000 -16.67 % 45.0000 -25.00 %

2,870.00 -2,050.00 4,100.00 -820.00 3,690.00 -1,230.00

60.0000

4,920.00

2,500.0000

15 SINUSOIDAL SHOULDER RUMBLE STRIP

17.1000 MI. 25.00 % 1,625.0000 -18.75 % 1,650.0000 -17.50 %

42,750.00 8,550.00 27,787.50 -6,412.50 28,215.00 -5,985.00

2,000.0000

34,200.00

16 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -15.16 % -30.30 % 6.04 %

120,000.00 -21,450.00 98,585.00 -42,865.00 150,000.00 8,550.00141,450.00

50.0000

17 CONSTRUCTION SIGNS CLASS A 

176.0000 S.F. 66.67 % 10.0000 -66.67 % 75.0000 150.00 %

8,800.00 3,520.00 1,760.00 -3,520.00 13,200.00 7,920.00

30.0000

5,280.00

140.0000

18 TUBULAR MARKERS

30.0000 EACH 16.67 % 135.0000 12.50 % 100.0000 -16.67 %

4,200.00 600.00 4,050.00 450.00 3,000.00 -600.00

120.0000

3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A006 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009700 REGION NO : 1 AWARDED ON : Jun 23 2021 
VERSION NO :3 WORK ORDER# : XL6202

HWY :SR 009,092
TITLE :SR 9 & SR 92

LAKE STEVENS VIC 
RUMBLE STRIP INSTALLATION
21A006

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/01/2021
08:38

DOT_RGGB01

HSIP-0009(82)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

PACIFIC   WA  980472135

175 ROY RD SW BLDG C
APPLY-A-LINE, LLC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100085CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CONSTRUCTION AHEAD, INC. DBA SPECIALIZED PAVEMENT MARKING INC.
9312 W 10TH AVENUE 99336-8521 11095 SW INDUSTRIAL WAY

SUITE A
KENNEWICK   WA  993360616 TUALATIN   OR  970629685
CONTRACTOR NUMBER : 100342 CONTRACTOR NUMBER : 100230

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

115.0000

19 CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT

96.0000 HR  -23.33 % 165.0000 10.00 % 145.0000 -3.33 %

11,040.00 -3,360.00 15,840.00 1,440.00 13,920.00 -480.00

150.0000

14,400.00

OTHER ITEMS

20 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

21 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00

22 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

23 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

24 SPCC PLAN 

L.S. -70.00 % -81.30 % -85.00 %

1,500.00 -3,500.00 935.00 -4,065.00 750.00 -4,250.005,000.00

25 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -45.00 % -12.36 % -24.00 %

5,500.00 -4,500.00 8,764.00 -1,236.00 7,600.00 -2,400.0010,000.00

$422,207.00 -22.55% $497,786.10 -8.68% $508,307.20 -6.75%$545,110.50CONTRACT TOTAL

$508,307.20$422,207.00 $497,786.10BASE TOTAL -22.55% -8.68% -6.75%$545,110.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A006 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009700 REGION NO : 1 AWARDED ON : Jun 23 2021 
VERSION NO :3 WORK ORDER# : XL6202

HWY :SR 009,092
TITLE :SR 9 & SR 92

LAKE STEVENS VIC 
RUMBLE STRIP INSTALLATION
21A006

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/01/2021
08:38

DOT_RGGB01

HSIP-0009(82)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

1 MOBILIZATION 

L.S. -50.47 % -100.00 %

20,000.00 -20,379.00 0.0040,379.00

2.4000

2 REMOVING PAINT LINE 

1910.0000 L.F. 20.00 % -100.00 %

4,584.00 764.00 0.00

2.0000

3,820.00

0.5000

3 REMOVING PLASTIC LINE 

31680.0000 L.F. -50.00 % -100.00 %

15,840.00 -15,840.00 0.00

1.0000

31,680.00

4 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. -10.00 % -100.00 %

900.00 -100.00 0.001,000.00

LIQUID ASPHALT

12,500.0000

5 ASPHALT FOR FOG SEAL 

3.4000 TON 733.33 % -100.00 %

42,500.00 37,400.00 0.00

1,500.0000

5,100.00

EROSION CONTROL AND ROADSIDE PLANTING

500.0000

6 INLET PROTECTION 

8.0000 EACH 233.33 % -100.00 %

4,000.00 2,800.00 0.00

150.0000

1,200.00

7 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

5,000.00 0.005,000.00

TRAFFIC

5,200.0000

8 TRANSPORTABLE ATTENUATOR 

2.0000 EACH -74.00 % -100.00 %

10,400.00 -29,600.00 0.00

20,000.0000

40,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A006 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009700 REGION NO : 1 AWARDED ON : Jun 23 2021 
VERSION NO :3 WORK ORDER# : XL6202

HWY :SR 009,092
TITLE :SR 9 & SR 92

LAKE STEVENS VIC 
RUMBLE STRIP INSTALLATION
21A006

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/01/2021
08:38

DOT_RGGB01

HSIP-0009(82)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

100.0000

9 OPERATION OF TRANSPORTABLE ATTENUATOR 

144.0000 HR  25.00 % -100.00 %

14,400.00 2,880.00 0.00

80.0000

11,520.00

10 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

3,000.00 0.003,000.00

0.2000

11 PAINT LINE 

167620.0000 L.F. -33.33 % -100.00 %

33,524.00 -16,762.00 0.00

0.3000

50,286.00

9.6000

12 PLASTIC LINE 

210.0000 L.F. -12.73 % -100.00 %

2,016.00 -294.00 0.00

11.0000

2,310.00

3.5000

13 PROFILED PLASTIC WIDE LANE LINE 

33590.0000 L.F. -6.67 % -100.00 %

117,565.00 -8,397.50 0.00

3.7500

125,962.50

42.0000

14 PLASTIC DRAINAGE MARKING 

82.0000 EACH -30.00 % -100.00 %

3,444.00 -1,476.00 0.00

60.0000

4,920.00

4,900.0000

15 SINUSOIDAL SHOULDER RUMBLE STRIP

17.1000 MI. 145.00 % -100.00 %

83,790.00 49,590.00 0.00

2,000.0000

34,200.00

16 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -4.56 % -100.00 %

135,000.00 -6,450.00 0.00141,450.00

38.8000

17 CONSTRUCTION SIGNS CLASS A 

176.0000 S.F. 29.33 % -100.00 %

6,828.80 1,548.80 0.00

30.0000

5,280.00

167.0000

18 TUBULAR MARKERS

30.0000 EACH 39.17 % -100.00 %

5,010.00 1,410.00 0.00

120.0000

3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A006 REVISION NO : BIDS OPENED ON : Jun 16 2021 
CONTRACT NO :009700 REGION NO : 1 AWARDED ON : Jun 23 2021 
VERSION NO :3 WORK ORDER# : XL6202

HWY :SR 009,092
TITLE :SR 9 & SR 92

LAKE STEVENS VIC 
RUMBLE STRIP INSTALLATION
21A006

PROJECT :
COUNTY(S) :SNOHOMISH

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

06/01/2021
08:38

DOT_RGGB01

HSIP-0009(82)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERETT   WA  982011927

1525 E. MARINE VIEW DRIVE
GRANITE CONSTRUCTION COMPANY

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

125.0000

19 CONTRACTOR PROVIDED UNIFORMED LAW ENFORCEMENT

96.0000 HR  -16.67 % -100.00 %

12,000.00 -2,400.00 0.00

150.0000

14,400.00

OTHER ITEMS

20 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

5,000.00 0.005,000.00

21 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00

22 MINOR CHANGE 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00

23 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00

24 SPCC PLAN 

L.S. -90.00 % -100.00 %

500.00 -4,500.00 0.005,000.00

25 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. -42.00 % -100.00 %

5,800.00 -4,200.00 0.0010,000.00

$531,104.80 -2.57% $0.00$545,110.50CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$531,104.80BASE TOTAL -2.57%$545,110.50


