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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % *  BI D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
HAWY CSR 509 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 509 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GOODFELLOW BROS., | NC.
ggigEogEgﬁmqﬁD- 231 SW41ST ST 120 N RALPH ST 22035 SE WAX RD STE 14
970532 99202- 4795 98038- 8543
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
1, 500, 000. 00 1, 800, 000. 00 1, 950, 000. 00 500, 000. 00
2 CLEARI NG AND GRUBBI NG
5. 4900 ha 2, 500. 0000 10, 000. 0000 10, 250. 0000 3, 000. 0000
13, 725. 00 54, 900. 00 56, 272. 50 16, 470. 00
3 REMOVI NG DRAI NAGE STRUCTURE
L.S.
20, 000. 00 60, 000. 00 60, 000. 00 43, 000. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
20, 000. 00 40, 000. 00 10, 000. 00 20, 000. 00
5 REMOVI NG PORTI ON OF Pl PE ARCH CULVERT
L.S.
2, 000. 00 30, 000. 00 26, 000. 00 2,500. 00
6  EXI STI NG PAVEMENT UNDER FI LL
28750. 0000 e 5. 0000 2. 0000 2. 5000 2. 3000
143, 750. 00 57, 500. 00 71, 875. 00 66, 125. 00
7 REMOVI NG CONC. BARRI ER
211.0000 w 20. 0000 20. 0000 14. 0000 17. 0000
4,220.00 4,220.00 2,954. 00 3,587.00
8 REMOVI NG GUARDRAI L
640. 0000 w 6. 0000 10. 0000 6. 1000 16. 0000
3, 840. 00 6, 400. 00 3,904. 00 10, 240. 00
9 REMOVI NG GUARDRAI L ANCHOR
4. 0000 EACH 150. 0000 2, 000. 0000 160. 0000 370. 0000
600. 00 8, 000. 00 640. 00 1, 480. 00
10 REMOVI NG CHAI N LI NK FENCE
1305. 0000 w 4. 0000 8. 0000 4. 7500 2. 0000
5, 220. 00 10, 440. 00 6,198. 75 2,610. 00
11 FORCE ACCOUNT PETROL CONTAM NATED SO L HANDLE/ DI SPOSAL
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
12 FORCE ACCOUNT FURNI SH RAI LROAD PROTECTI VE PLANKI NG
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
HY CSR 509 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ggREO%F TAGOA RD BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GOODFELLOW BROS., | NC.
GRADE SEPARATI ON 231 SW 41ST ST 120 N RALPH ST 22035 SE WAX RD STE 14
970532 99202- 4795 98038- 8543
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
13 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
14 ROADWAY EXCAVATI ON | NCL. HAUL
61980. 0000 s 5. 0000 5. 0000 8. 2500 10. 5000
309, 900. 00 309, 900. 00 511, 335. 00 650, 790. 00
15 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
12130. 0000 s 6. 0000 20. 0000 11. 2500 8. 0000
72, 780. 00 242, 600. 00 136, 462. 50 97, 040. 00
16 GRAVEL BORROW | NCL. HAUL
237810. 0000 t 6. 5000 4. 0000 6. 6000 6. 5000
1, 545, 765. 00 951, 240. 00 1, 569, 546. 00 1, 545, 765. 00
17 EMBANKMENT COMPACTI ON
115193. 0000 s 0. 5000 2.0000 1. 4000 0. 6000
57,596. 50 230, 386. 00 161, 270. 20 69, 115. 80
18 SETTLEMENT | NDI CATI NG DEVI CE
7.0000 EACH 400. 0000 5, 000. 0000 1, 500. 0000 1, 050. 0000
2, 800. 00 35, 000. 00 10, 500. 00 7, 350. 00
19 PORE PRESSURE DETECTI ON DEVI CE
4. 0000 EACH 2, 000. 0000 3, 000. 0000 2, 000. 0000 4, 000. 0000
8, 000. 00 12, 000. 00 8, 000. 00 16, 000. 00
20  GEOFOAM FI LL
33060. 0000 s 80. 0000 60. 0000 55. 0000 73. 0000
2, 644, 800. 00 1, 983, 600. 00 1, 818, 300. 00 2,413, 380. 00
21  SETTLEMENT PROFI LER
2.0000 EACH 2, 500. 0000 5, 000. 0000 4, 900. 0000 6, 400. 0000
5, 000. 00 10, 000. 00 9, 800. 00 12, 800. 00
DRAI NAGE
22  DETENTI ON POND EXCAVATI ON | NCL. HAUL
4190. 0000 s 10. 0000 6. 0000 10. 2500 11. 0000
41, 900. 00 25, 140. 00 42, 947. 50 46, 090. 00
23 DI TCH EXCAVATI ON | NCL. HAUL
133. 0000 s 15. 0000 20. 0000 18. 0000 11. 5000
1, 995. 00 2, 660. 00 2,394.00 1, 529. 50



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* Kk *

PS&E JOB NO: 97C532 REVISION NO : 1
CONTRACT NO: 005833 REGION NO : 3
VERSI ON NO : 5 WORK ORDER# : 0L2748
HWY : SR 509

TITLE : SR 509
PORT OF TACOMA RD.
GRADE SEPARATI ON
97C532
PROJECT : ACHP-0509(012), HP-0509(012), STPF-0509(012)

COUNTY(S) : Pl ERCE

------- LOW BI DDER

BALFOUR BEATTY CONSTRUCTI ON, MAX J.

231 SW41ST ST

RENTON WA 980554930
CONTRACTOR NUMBER :

KUNEY COMPANY
120 N RALPH ST
99202- 4795
SPOKANE

2ND BI DDER

WA 992020008
CONTRACTOR NUMBER :

PAGE : 3-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

Bl DS OPENED ON : Apr

AWARDED ON : Apr

------- 3RD BI DDER

GOODFELLOW BRCS.

22035 SE WAX RD STE 14

98038- 8543

MAPLE VALLEY WA 98038141¢
CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
24 GRATE | NLET TYPE 1
21. 0000 EACH 1, 500. 0000 1, 800. 0000 1, 400. 0000 1, 650. 0000
31, 500. 00 37, 800. 00 29, 400. 00 34, 650. 00
25 GRATE | NLET TYPE 2
49. 0000 EACH 1, 500. 0000 1, 800. 0000 1, 500. 0000 1, 670. 0000
73, 500. 00 88, 200. 00 73, 500. 00 81, 830. 00
26 QUARRY SPALLS
10437. 0000 s 16. 0000 25. 0000 27.5000 25. 0000
166, 992. 00 260, 925. 00 287, 017. 50 260, 925. 00
27 UNDERDRAI N Pl PE 200 MM DI AM
177.0000 w 25. 0000 50. 0000 22.5000 21. 0000
4,425.00 8, 850. 00 3,982.50 3,717.00
28 SCHEDULE A CULV. PIPE 300 MM DI AM
87. 0000 w 50. 0000 100. 0000 120. 0000 45. 0000
4, 350. 00 8, 700. 00 10, 440. 00 3, 915. 00
29 SCHEDULE A CULV. PIPE 450 MM DI AM
29. 0000 w 135. 0000 250. 0000 125. 0000 66. 0000
3, 915. 00 7, 250. 00 3, 625. 00 1, 914. 00
30 CONC. CLASS 20 FOR HEADWALL
4. 0000 s 300. 0000 1, 000. 0000 850. 0000 400. 0000
1, 200. 00 4, 000. 00 3, 400. 00 1, 600. 00
31 ST. REINF. BAR FOR HEADWALL
143. 0000 kg 2.0000 10. 0000 20. 0000 2. 0000
286. 00 1, 430. 00 2, 860. 00 286. 00
32 ST. STR PLATE PI PE ARCH 3.51MM GAGE 3.240 M SPAN
26. 0000 w 1, 200. 0000 2, 000. 0000 1, 850. 0000 1, 050. 0000
31, 200. 00 52, 000. 00 48, 100. 00 27, 300. 00
33  SAND LEVELI NG PAD
2660. 0000 s 10. 0000 10. 0000 25. 5000 36. 0000
26, 600. 00 26, 600. 00 67, 830. 00 95, 760. 00
STORM SEVER
34 CATCH BASIN TYPE 1
19. 0000 EACH 780. 0000 2, 000. 0000 1, 000. 0000 715. 0000
14, 820. 00 38, 000. 00 19, 000. 00 13, 585. 00
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DATE: 04/ 21/ 2000
TI ME: 09: 03

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509

TITLE : SR 509
PORT OF TACOWVA RD.
GRADE SEPARATI ON

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY
231 SW41ST ST 120 N RALPH ST

GOODFELLOW BRCS., | NC.
22035 SE WAX RD STE 14

970532 99202- 4795 98038- 8543
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
35 CATCH BASIN TYPE 2 1200 MM DI AM
3. 0000 EACH 1, 900. 0000 4, 000. 0000 1, 450. 0000 1, 900. 0000
5, 700. 00 12, 000. 00 4,350. 00 5, 700. 00
36 CATCH BASIN TYPE 2 1800 MM DI AM
11. 0000 EACH 2, 500. 0000 4, 000. 0000 2, 500. 0000 3, 725. 0000
27, 500. 00 44, 000. 00 27, 500. 00 40, 975. 00
37 TESTI NG STORM SEWER Pl PE
4137. 0000 w 4. 0000 4. 0000 3. 0000 3. 5000
16, 548. 00 16, 548. 00 12, 411. 00 14, 479. 50
38 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
1392. 0000 w 50. 0000 50. 0000 76. 0000 62. 0000
69, 600. 00 69, 600. 00 105, 792. 00 86, 304. 00
39 PLAIN CONC. STORM SEWER Pl PE 375 MM DI AM
11. 0000 w 100. 0000 65. 0000 100. 0000 76. 0000
1, 100. 00 715. 00 1, 100. 00 836. 00
40 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
1744. 0000 w 125. 0000 60. 0000 90. 0000 82. 5000
218, 000. 00 104, 640. 00 156, 960. 00 143, 880. 00
41 PLAIN CONC. STORM SEWER Pl PE 600 MM DI AM
30. 0000 w 150. 0000 100. 0000 210. 0000 125. 0000
4,500. 00 3, 000. 00 6, 300. 00 3, 750. 00
42 CL. || REINF. CONC. STORM SEWER PI PE 750 MM DI AM
442. 0000 w 250. 0000 120. 0000 150. 0000 173. 0000
110, 500. 00 53, 040. 00 66, 300. 00 76, 466. 00
43 CL. |V REINF. CONC. STORM SEWER PI PE 450 MM DI AM
165. 0000 w 275. 0000 60. 0000 95. 0000 82. 5000
45, 375. 00 9, 900. 00 15, 675. 00 13, 612. 50
44 CL. |V REINF. CONC. STORM SEWER PI PE 1200 MM DI AM
239. 0000 w 350. 0000 200. 0000 310. 0000 300. 0000
83, 650. 00 47, 800. 00 74, 090. 00 71, 700. 00
WATER LI NES
45 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
HAWY CSR 509 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 509 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GOODFELLOW BROS., | NC.
ggigEogEgﬁmqﬁD- 231 SW41ST ST 120 N RALPH ST 22035 SE WAX RD STE 14
970532 99202- 4795 98038- 8543
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
46 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
5210. 0000 s 8. 0000 10. 0000 15. 0000 12. 0000
41, 680. 00 52, 100. 00 78, 150. 00 62, 520. 00
47 SHORI NG OR EXTRA EXCAVATI ON CL. A FASCI A WALLS
L.S.
25, 000. 00 10, 000. 00 25, 000. 00 2, 500. 00
48 SHORI NG OR EXTRA EXCAVATION CL. A POT RD U XI NG
L.S.
34, 000. 00 30, 000. 00 15, 000. 00 15, 000. 00
49 SHORI NG OR EXTRA EXCAVATI ON CL. A BELTLINE RR EAST BR
L.S.
23, 000. 00 50, 000. 00 25, 000. 00 45, 000. 00
50 SHORI NG OR EXTRA EXCAVATI ON CL. A BELTLINE RR WEST BR
L.S.
27, 000. 00 50, 000. 00 25, 000. 00 48, 000. 00
51 FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
13. 0000 EACH 10, 000. 0000 15, 000. 0000 6, 500. 0000 11, 500. 0000
130, 000. 00 195, 000. 00 84, 500. 00 149, 500. 00
52 FURNI SHI NG CONC. PI LI NG 610MM DI AM
10239. 0000 w 125. 0000 220. 0000 175. 0000 110. 0000
1,279, 875. 00 2,252, 580. 00 1,791, 825. 00 1, 126, 290. 00
53 FURNI SHI NG CONC. PI LI NG 455MV DI AM
2680. 0000 w 90. 0000 150. 0000 125. 0000 172. 0000
241, 200. 00 402, 000. 00 335, 000. 00 460, 960. 00
54 DRI VING CONC. PILE 610MM DI AM
271.0000 EACH 1, 000. 0000 1, 500. 0000 650. 0000 1, 160. 0000
271, 000. 00 406, 500. 00 176, 150. 00 314, 360. 00
55 DRI VING CONC. PILE 455MM DI AM
143. 0000 EACH 700. 0000 500. 0000 550. 0000 990. 0000
100, 100. 00 71, 500. 00 78, 650. 00 141, 570. 00
56 DYNAM C PI LE TESTI NG
15. 0000 EACH 2, 000. 0000 1, 000. 0000 1, 000. 0000 690. 0000
30, 000. 00 15, 000. 00 15, 000. 00 10, 350. 00

57 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
270. 0000 kg 1.5000 5. 0000 1. 6500 2.3000
405. 00 1, 350. 00 445. 50 621. 00
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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
HY CSR 509 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ggREO%F TAGOA RD BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GOODFELLOW BROS., | NC.
GRADE SEPARATI ON 231 SW 41ST ST 120 N RALPH ST 22035 SE WAX RD STE 14
970532 99202- 4795 98038- 8543
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
58 ST. REINF. BAR FOR BRI DGE
238730. 0000 kg 1. 0000 1. 0000 0. 9000 1.1500
238, 730. 00 238, 730. 00 214, 857. 00 274, 539. 50
59 CONC. CLASS 28 FOR BRI DGE
3929. 0000 s 400. 0000 250. 0000 250. 0000 275. 0000
1,571, 600. 00 982, 250. 00 982, 250. 00 1, 080, 475. 00
60 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
61 BRI DGE APPROACH SLAB
4230. 0000 e 150. 0000 80. 0000 125. 0000 120. 0000
634, 500. 00 338, 400. 00 528, 750. 00 507, 600. 00
62 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-5.00 -5.00 -5.00 -5.00
63 SUPERSTRUCTURE - PORT OF TACOMA ROAD U- XI NG
L.S.
622, 110. 00 500, 000. 00 500, 000. 00 850, 000. 00
64 SUPERSTRUCTURE - TACOMA RAIL O XI NG EAST BRI DGE
L.S.
760, 900. 00 400, 000. 00 650, 000. 00 1, 100, 000. 00
65 SUPERSTRUCTURE - TACOMA RAIL O XI NG WEST BRI DGE
L.S.
947, 000. 00 476, 375. 00 655, 200. 00 1, 000, 000. 00
66  ACCESS HATCH
5. 0000 EACH 2, 000. 0000 1, 000. 0000 1, 250. 0000 1, 150. 0000
10, 000. 00 5, 000. 00 6, 250. 00 5, 750. 00
67  PEDESTRI AN BARRI ER
674.0000 w 200. 0000 150. 0000 200. 0000 205. 0000
134, 800. 00 101, 100. 00 134, 800. 00 138, 170. 00
68 BRI DGE RAI LI NG TYPE BP
713. 0000 w 125. 0000 200. 0000 150. 0000 115. 0000
89, 125. 00 142, 600. 00 106, 950. 00 81, 995. 00
69  HI GH STRENGTH GEOSYNTHETI C FOR EMBANKMENT REI NFORCEMENT
16780. 0000 e 20. 0000 4. 0000 3. 2500 2.1500
335, 600. 00 67, 120. 00 54, 535. 00 36, 077.00



DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

REVISION NO : 1
REGION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : 0L2748

Bl D TABULATI ON REPORT * * *

PAGE : 7-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

Bl DS OPENED ON : Apr

AWARDED ON : Apr

HAWY CSR 509 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD Bl DDER
TITLE : SR 509 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GOODFELLOW BROS. ,
ggigEogEgﬁmqﬁD- 231 SW41ST ST 120 N RALPH ST 22035 SE WAX RD STE 14
970532 99202- 4795 98038- 8543
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
70  FASCI A WALL
2930. 0000 e 200. 0000 150. 0000 185. 0000 180. 0000
586, 000. 00 439, 500. 00 542, 050. 00 527, 400. 00
71 DI STRI BUTI ON SLAB
4230. 0000 e 65. 0000 40. 0000 75. 0000 45. 0000
274, 950. 00 169, 200. 00 317, 250. 00 190, 350. 00
SURFACI NG
72 CRUSHED SURFACI NG BASE COURSE
17546. 0000 t 10. 0000 25. 0000 12. 2500 15. 5000
175, 460. 00 438, 650. 00 214, 938. 50 271, 963. 00
LI QUI D ASPHALT
73 ASPHALT FOR TACK COAT
32. 5000 t 400. 0000 400. 0000 365. 0000 375. 0000
13, 000. 00 13, 000. 00 11, 862. 50 12, 187.50
ASPHALT CONCRETE PAVEMENT
74  PLANI NG Bl TUM NOUS PAVEMENT
911. 0000 e 10. 0000 15. 0000 5. 6000 9. 0000
9,110. 00 13, 665. 00 5,101. 60 8, 199. 00
75 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
18838. 0000 t 35. 0000 30. 0000 28. 6000 30. 2500
659, 330. 00 565, 140. 00 538, 766. 80 569, 849. 50
76 ASPHALT CONC. PAVEMENT CL. E PG 64- 2:
29211. 0000 t 37.0000 29. 0000 27.6000 28.5000
1, 080, 807. 00 847,119. 00 806, 223. 60 832, 513. 50
77 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
43, 125. 00 43, 125. 00 43, 125. 00 43, 125. 00
78 COMPACTI ON PRI CE ADJUSTMENT
CALC
28, 750. 00 28, 750. 00 28, 750. 00 28, 750. 00
EROSI ON CONTROL AND PLANTI NG
79 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
3.2000 ha 2, 200. 0000 3, 000. 0000 1, 950. 0000 2, 000. 0000
7, 040. 00 9, 600. 00 6, 240. 00 6, 400. 00
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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
HY CSR 509 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ggREO%F TAGOA RD BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GOODFELLOW BROS., | NC.
GRADE SEPARATI ON 231 SW 41ST ST 120 N RALPH ST 22035 SE WAX RD STE 14
970532 99202- 4795 98038- 8543
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
80 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
155, 000. 00 155, 000. 00 155, 000. 00 155, 000. 00
81  WATER POLLUTI ON PREVENTI ON PLAN
L.S.
5, 000. 00 15, 000. 00 2, 500. 00 1, 000. 00
82  SPILL PREVENTI ON CONTROL AND COUNTERMEASURE ( SPCC) LEAD
500. 0000 HR 35. 0000 20. 0000 30. 0000 30. 0000
17, 500. 00 10, 000. 00 15, 000. 00 15, 000. 00
83  EROSI ON CONTROL LEAD
500. 0000 HR 30. 0000 20. 0000 30. 0000 30. 0000
15, 000. 00 10, 000. 00 15, 000. 00 15, 000. 00
84 SPILL PREVENTI ON PLAN
L.S.
4, 000. 00 15, 000. 00 2, 500. 00 1, 000. 00
85 CLEAR PLASTI C COVERI NG
21000. 0000 e 1. 0000 2.0000 1. 3500 0. 2500
21, 000. 00 42,000. 00 28, 350. 00 5, 250. 00
86 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
22500. 0000 w 5. 0000 0. 5000 4. 5000 4.5000
112, 500. 00 11, 250. 00 101, 250. 00 101, 250. 00
87  TRIANGULAR SI LT DYKES
2000. 0000 w 5. 0000 1. 0000 17. 5000 6. 2500
10, 000. 00 2, 000. 00 35, 000. 00 12, 500. 00
88 BARK OR WOOD CHI P MULCH
3620. 0000 s 20. 0000 20. 0000 21.5000 22.0000
72, 400. 00 72, 400. 00 77, 830. 00 79, 640. 00
89 PSI PE SERVI CEBERRY
1378. 0000 EACH 6. 0000 4. 0000 4. 6000 5. 0000
8, 268. 00 5,512. 00 6, 338. 80 6, 890. 00
90 PSIPE ARCTIC W I LOW
1837. 0000 EACH 10. 0000 3. 0000 3. 6000 3. 5000
18, 370. 00 5,511. 00 6, 613. 20 6, 429. 50
91 PSIPE VEI TCH BOSTON | VY
184. 0000 EACH 6. 0000 9. 0000 10. 0000 9. 0000
1, 104. 00 1, 656. 00 1, 840. 00 1, 656. 00



PAGE : 9-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509

TITLE : SR 509
PORT OF TACOWVA RD.
GRADE SEPARATI ON

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000

AWARDED ON : Apr 28 2000
------- LOWBIDDER -=-=---- =«==---- 2ND BIDDER =------- =--=---- 3RD BIDDER -------

BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY
231 SW41ST ST 120 N RALPH ST

GOODFELLOW BRCS., | NC.
22035 SE WAX RD STE 14

970532 99202- 4795 98038- 8543
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
92 PSI PE BLACK CHOKEBERRY

2296. 0000 EACH 6. 0000 3. 0000 3. 6000 3. 5000
13,776.00 6, 888. 00 8, 265. 60 8, 036. 00
93 PSI PE AMUR MAPLE
55. 0000 EACH 20. 0000 3. 0000 3. 6000 3. 5000
1,100. 00 165. 00 198. 00 192.50
94 PSI PE AUTUMN FLAME RED MAPLE
72.0000 EACH 25. 0000 30. 0000 31. 5000 32. 0000
1, 800. 00 2,160. 00 2,268.00 2,304.00
95 PSI PE CANADI AN SERVI CEBERRY
33. 0000 EACH 15. 0000 4.0000 4.5000 4.0000
495. 00 132.00 148. 50 132.00
96 PSI PE BEAKED HAZELNUT
38. 0000 EACH 15. 0000 5. 0000 5.5000 5. 0000
570. 00 190. 00 209. 00 190. 00
97 PSI PE MARSHALL SEEDLESS GREEN ASH
32. 0000 EACH 20. 0000 30. 0000 28. 0000 28. 0000
640. 00 960. 00 896. 00 896. 00
98 PSI PE OREGON GRAPE
4413. 0000 EACH 6. 0000 6. 0000 6. 5000 6. 0000
26, 478. 00 26, 478. 00 28, 684. 50 26, 478. 00
99 PSI PE JAPANESE BLACK PI NE
36. 0000 EACH 30. 0000 13. 0000 13. 5000 13.5000
1, 080. 00 468. 00 486. 00 486. 00
100 PSIPE DOUGLAS FIR
90. 0000 EACH 20. 0000 11. 0000 11. 5000 11.5000
1, 800. 00 990. 00 1, 035.00 1, 035. 00
101 PSI PE FRAGRANT SUMAC
2945. 0000 EACH 4.0000 3. 0000 3. 6000 3. 5000
11, 780. 00 8, 835. 00 10, 602. 00 10, 307. 50
102 PSI PE RUGOCSA ROSE
7362. 0000 EACH 5. 0000 3. 0000 3. 8000 3. 5000
36, 810. 00 22,086. 00 27,975. 60 25,767.00
103 PSI PE COVPACT OREGON GRAPE
1985. 0000 EACH 8. 0000 8. 0000 8.1000 8. 0000
15, 880. 00 15, 880. 00 16, 078. 50 15, 880. 00



DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

REVI SI ON NO :
REGI ON NO
WORK ORDER# : 0L2748

1

: 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PAGE : 10-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

BI DS OPENED ON : Apr 26 2000

AWARDED ON : Apr 28 2000

HY CSR 509 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ggREO%F TAGOA RD BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GOODFELLOW BROS., | NC.
GRADE SEPARATI ON 231 SW 41ST ST 120 N RALPH ST 22035 SE WAX RD STE 14
970532 99202- 4795 98038- 8543
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
104 PSI PE GRO- LOW FRAGRANT SUMAC
1989. 0000 EACH 7.5000 7.0000 7.1000 7.3000
14,917.50 13, 923. 00 14,121. 90 14,519. 70
105 PSI PE HANCOCK CORALBERRY
2655. 0000 EACH 6. 0000 7.0000 7.1000 7.3000
15, 930. 00 18, 585. 00 18, 850. 50 19, 381. 50
106 PSI PE REDOSI ER DOGWOOD
2957. 0000 EACH 6. 0000 3. 0000 3. 6000 3. 5000
17,742.00 8, 871. 00 10, 645. 20 10, 349. 50
107 PSI PE DAGGAR LEAVED RUSH
1378. 0000 EACH 5. 0000 1. 0000 1.1000 1. 0000
6, 890. 00 1, 378.00 1, 515. 80 1, 378.00
108 PSI PE DOUGLAS SPI REA
661. 0000 EACH 5. 0000 3. 0000 3. 6000 3. 5000
3, 305. 00 1, 983. 00 2,379. 60 2,313.50
109 PSI PE PEARFRUI T ROSE
661. 0000 EACH 6. 0000 3. 0000 3. 6000 3. 5000
3, 966. 00 1, 983. 00 2,379. 60 2,313.50
110 PSI PE WAPATO
219. 0000 EACH 6. 0000 2.0000 1.1000 1. 0000
1, 314. 00 438. 00 240. 90 219. 00
111 PSI PE WESTERN RED CEDAR
34. 0000 EACH 30. 0000 20. 0000 12. 0000 11. 5000
1, 020. 00 680. 00 408. 00 391. 00
112 PSI PE WESTERN HEM.OCK
33. 0000 EACH 30. 0000 20. 0000 12. 0000 11. 5000
990. 00 660. 00 396. 00 379.50
113 PSI PE QUACKI NG ASPEN
34. 0000 EACH 50. 0000 100. 0000 110. 0000 100. 0000
1, 700. 00 3, 400. 00 3, 740. 00 3, 400. 00
114 PSI PE CHANTI CLEER PEAR
6. 0000 EACH 120. 0000 150. 0000 150. 0000 145. 0000
720. 00 900. 00 900. 00 870. 00
115 PSI PE RED OAK
63. 0000 EACH 150. 0000 150. 0000 140. 0000 140. 0000
9, 450. 00 9, 450. 00 8, 820. 00 8, 820. 00



DOT_RGGBO5

PS&E JOB NO: 97C532

* Kk *

REVISION NO : 1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

Bl D TABULATI ON REPORT * * *

PAGE : 11-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

BI DS OPENED ON : Apr 26 2000

------- LOWBIDDER ------- =«=----- 2ND BIDDER =-------

BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY
231 SW41ST ST 120 N RALPH ST

99202- 4795
RENTON WA 980554930 SPOKANE WA 992020008

AWARDED ON : Apr 28 2000
------- 3RD BIDDER -------

GOODFELLOW BRCS., | NC.

22035 SE WAX RD STE 14
98038- 8543

MAPLE VALLEY WA 98038141¢

CONTRACT NO: 005833 REGION NO : 3
VERSION NO : 5 WORK ORDER# : OL2748
HWY : SR 509
TI TLE : SR 509

PORT OF TACOMA RD.

GRADE SEPARATI ON

97C532
PROQJIECT : ACHP-0509(012), HP-0509(012), STPF-0509(012)
COUNTY(S) : Pl ERCE

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
116 PRE- PLANTI NG WEED CONTRCL

5. 0000 ha 3, 000. 0000
15, 000. 00
117 POST- PLANTI NG WEED CONTROL
5. 0000 ha 3, 000. 0000
15, 000. 00
118 COWPOST
3620. 0000 nB 28. 0000
101, 360. 00
TRAFFI C
119 CEMENT CONC. BARRI ER CURB AND GUTTER
1103. 0000 hg 30. 0000
33, 090. 00
120 EXTRUDED CURB
43. 0000 hg 8. 0000
344.00
121 TYPE A PRECAST TRAFFI C CURB
377.0000 hg 30. 0000
11, 310. 00
122 TYPE C BLOCK TRAFFI C CURB
487.0000 hg 40. 0000
19, 480. 00
123 BEAM GUARDRAI L TYPE 1
1941. 0000 hg 35. 0000
67, 935. 00
124 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
7.0000 EACH 1, 200. 0000
8, 400. 00
125 BEAM GUARDRAI L FLARED TERM NAL
13. 0000 EACH 1, 200. 0000
15, 600. 00
126 BEAM GUARDRAI L ANCHOR TYPE 4
3. 0000 EACH 500. 0000
1, 500. 00

3, 000. 0000 3, 000. 0000
15, 000. 00 15, 000. 00
3, 000. 0000 2,500. 0000
15, 000. 00 12,500. 00
30. 0000 35. 0000
108, 600. 00 126, 700. 00
30. 0000 28.5000
33, 090. 00 31, 435.50
40. 0000 18. 2500

1, 720. 00 784.75
35. 0000 38. 2500
13, 195. 00 14, 420. 25
30. 0000 28. 2500
14, 610. 00 13, 757.75
40. 0000 37. 2500
77,640. 00 72,302. 25
1, 500. 0000 1, 300. 0000
10, 500. 00 9, 100. 00
1, 800. 0000 1, 850. 0000
23, 400. 00 24, 050. 00
1, 000. 0000 550. 0000
3, 000. 00 1, 650. 00

3, 000. 0000
15, 000. 00

2,500. 0000
12,500. 00

35. 0000
126, 700. 00
35. 0000

38, 605. 00

20. 0000
860. 00

40. 0000
15, 080. 00

30. 0000
14, 610. 00

48. 0000
93, 168. 00

1, 650. 0000
11, 550. 00

1, 900. 0000
24,700. 00

600. 0000
1, 800. 00



DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

* Kk *

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

PAGE : 12-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

BI DS OPENED ON : Apr 26 2000

AWARDED ON : Apr 28 2000

HY CSR 509 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ggRgogF TAGOA RD BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GOODFELLOW BROS., | NC
GRADE SEPARATI ON 231 SW 41ST ST 120 N RALPH ST 22035 SE WAX RD STE 14
970532 99202- 4795 98038- 8543
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
127 PRECAST CONC. BARRI ER TYPE 2
1584. 0000 w 75. 0000 70. 0000 65. 0000 72.0000
118, 800. 00 110, 880. 00 102, 960. 00 114, 048. 00
128 PRECAST CONC. BARRI ER TYPE 4
102. 0000 w 75. 0000 70. 0000 65. 0000 110. 0000
7, 650. 00 7, 140. 00 6, 630. 00 11, 220. 00
129 SINGLE SLOPE CONC. BARRI ER
1070. 0000 w 175. 0000 220. 0000 250. 0000 290. 0000
187, 250. 00 235, 400. 00 267, 500. 00 310, 300. 00
130 CAST- I N- PLACE CONC. BARRI ER
144. 0000 w 50. 0000 220. 0000 225. 0000 300. 0000
7,200. 00 31, 680. 00 32, 400. 00 43, 200. 00
131 CONC. BARRI ER BERM TYPE 1
1. 0000 EACH 1, 200. 0000 2, 000. 0000 500. 0000 6, 000. 0000
1, 200. 00 2, 000. 00 500. 00 6, 000. 00
132 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 1, 000. 0000 8, 000. 0000 5, 600. 0000 5, 000. 0000
2, 000. 00 16, 000. 00 11, 200. 00 10, 000. 00
133 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 20, 000. 0000 15, 000. 0000 22, 750. 0000 20, 000. 0000
20, 000. 00 15, 000. 00 22, 750. 00 20, 000. 00
134 REPAI R | MPACT ATTENUATOR
EST
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
135 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 3, 000. 0000 10, 000. 0000 10, 000. 0000 10, 000. 0000
3, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
136 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
200. 0000 HR 30. 0000 60. 0000 35. 0000 22.5000
6, 000. 00 12, 000. 00 7, 000. 00 4,500. 00
137 FLEXI BLE GUI DE POST
38. 0000 EACH 100. 0000 25. 0000 20. 0000 30. 0000
3, 800. 00 950. 00 760. 00 1, 140. 00
138 PLASTI C DRAI NAGE MARKI NG
122. 0000 EACH 15. 0000 15. 0000 12. 6000 13. 0000
1, 830. 00 1, 830. 00 1, 537. 20 1, 586. 00



DOT_RGGBO5
PS&E JOB NO: 97C532 REVI SI ON NO :
CONTRACT NO: 005833 REG ON NO

VERSI ON NO : 5

1

: 3
WORK ORDER# : 0L2748

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

* Kk *

PAGE : 13-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

BI DS OPENED ON : Apr 26 2000

AWARDED ON : Apr 28 2000

HY CSR 509 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ggREO%F TAGOA RD BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GOODFELLOW BROS., | NC.
GRADE SEPARATI ON 231 SW 41ST ST 120 N RALPH ST 22035 SE WAX RD STE 14
970532 99202- 4795 98038- 8543
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
139  PLASTI C JUNCTI ON BOX MARKER
45. 0000 EACH 20. 0000 15. 0000 15. 2500 15. 0000
900. 00 675. 00 686. 25 675. 00
140 PAINT STRI PE
18610. 0000 w 0. 5000 0. 3000 0. 3000 0. 3000
9, 305. 00 5, 583. 00 5, 583. 00 5, 583. 00
141 PAI NTED GORE STRI PE
2410. 0000 w 0. 5000 0. 3000 0. 5000 0. 5000
1, 205. 00 723. 00 1, 205. 00 1, 205. 00
142 PLASTI C CROSSWALK STRI PE
450. 0000 e 15. 0000 30. 0000 23. 0000 23. 0000
6, 750. 00 13, 500. 00 10, 350. 00 10, 350. 00
143 PLASTI C STOP BAR
81. 0000 w 13. 0000 12. 0000 8. 2500 8. 0000
1, 053. 00 972. 00 668. 25 648. 00
144  PAINTED BI CYCLE LANE MARKI NG
30. 0000 EACH 50. 0000 40. 0000 60. 0000 52. 0000
1, 500. 00 1, 200. 00 1, 800. 00 1, 560. 00
145 DURABLE STOP BAR
32.0000 w 5. 0000 25. 0000 31. 0000 30. 0000
160. 00 800. 00 992. 00 960. 00
146 PLASTI C TRAFFI C ARROW
40. 0000 EACH 40. 0000 40. 0000 50. 0000 45. 0000
1, 600. 00 1, 600. 00 2, 000. 00 1, 800. 00
147  DURABLE RAI LROAD CROSSI NG SYMBOL
3. 0000 EACH 40. 0000 550. 0000 625. 0000 625. 0000
120. 00 1, 650. 00 1, 875. 00 1, 875. 00
148 RAI SED PAVEMENT MARKER TYPE 1
35. 3000 HUND 140. 0000 150. 0000 160. 0000 150. 0000
4,942.00 5, 295. 00 5, 648. 00 5, 295. 00
149 RAI SED PAVEMENT MARKER TYPE 2
5. 0000 HUND 290. 0000 310. 0000 320. 0000 300. 0000
1, 450. 00 1, 550. 00 1, 600. 00 1, 500. 00
150 TEMPORARY PAI NT STRI PE
2994. 0000 w 1. 0000 1. 5000 1. 6000 1. 5000
2,994. 00 4,491. 00 4, 790. 40 4,491. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

PS&E JOB NO: 97C532 REVI SION NO : 1

CONTRACT NO: 005833 REGION NO : 3

VERSION NO : 5 WORK ORDER# : 0L2748

W CSR 509 e LOW BI DDER

TITLE : SR 509 BALFOUR BEATTY CONSTRUCTI ON, MAX J.

PORT OF TACOWVA RD.
GRADE SEPARATI ON

231 SW41ST ST

2ND BI DDER

KUNEY COMPANY
120 N RALPH ST

PAGE : 14-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

BI DS OPENED ON : Apr 26 2000

AWARDED ON : Apr 28 2000
------- 3RD BIDDER -------

GOODFELLOW BRCS., | NC.
22035 SE WAX RD STE 14

970532 99202- 4795 98038- 8543
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
151  TEMPORARY MASK STRI PE
100. 0000 w 2.0000 10. 0000 15. 2500 15. 0000
200. 00 1, 000. 00 1, 525. 00 1, 500. 00
152  TEMPORARY PAI NTED TRAFFI C ARROW
13. 0000 EACH 25. 0000 50. 0000 65. 0000 65. 0000
325. 00 650. 00 845. 00 845. 00
153 REMOVABLE PREFORMED STRI PE
320. 0000 w 1. 0000 7.0000 7. 2500 7.0000
320. 00 2, 240. 00 2,320.00 2, 240. 00
154 PERMANENT SI GNI NG
L.S.
60, 000. 00 40, 000. 00 35, 000. 00 65, 000. 00
155 SI GN COVERI NG
40. 0000 e 2.0000 200. 0000 30. 0000 5. 0000
80. 00 8, 000. 00 1, 200. 00 200. 00
156 TEMP TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1A
L.S.
21, 700. 00 30, 000. 00 25, 000. 00 21, 000. 00
157 TEMP TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1B
L.S.
13, 500. 00 15, 000. 00 20, 000. 00 13, 000. 00
158 TEMP. TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 2
L.S.
23, 400. 00 20, 000. 00 30, 000. 00 22, 000. 00
159 | LLUM NATI ON SYSTEM REVI SI ON NO. SCA 2132
L.S.
110, 000. 00 80, 000. 00 70, 000. 00 82, 000. 00
160 | LLUM NATI ON SYSTEM NO. SCA 2404
L.S.
76, 000. 00 60, 000. 00 50, 000. 00 100, 000. 00
161 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1
L.S.
32, 500. 00 100, 000. 00 80, 000. 00 115, 000. 00
162 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 2
L.S.
126, 000. 00 140, 000. 00 80, 000. 00 165, 000. 00



DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

* Kk *

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

HWY : SR 509
TITLE : SR 509
PORT OF TACOMA RD.
GRADE SEPARATI ON
97C532
PROJECT : ACHP-0509(012), HP-0509(012), STPF-0509(012)

COUNTY(S) : Pl ERCE

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

------- LOW BI DDER

BALFOUR BEATTY CONSTRUCTI ON, MAX J.

231 SW41ST ST

RENTON WA 980554930
CONTRACTOR NUMBER :

2ND BI DDER

KUNEY COMPANY
120 N RALPH ST
99202- 4795
SPOKANE WA 992020008

CONTRACTOR NUMBER :

PAGE : 15-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

Bl DS OPENED ON : Apr

AWARDED ON : Apr

------- 3RD BI DDER

GOODFELLOW BRCS.

22035 SE WAX RD STE 14

98038- 8543

MAPLE VALLEY WA 98038141¢
CONTRACTOR NUMBER :

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
163 TRAFFI C SI GNAL CONTROL SYSTEM NO. 1
L.S.
18, 000. 00 30, 000. 00 40, 000. 00 38, 000. 00
164 TRAFFI C SI GNAL CONTROL SYSTEM NO. 2
L.S.
15, 000. 00 25, 000. 00 40, 000. 00 35, 000. 00
165 TRAFFI C SAFETY DRUM
250. 0000 EACH 60. 0000 70. 0000 50. 0000 55. 0000
15, 000. 00 17, 500. 00 12, 500. 00 13, 750. 00
166 SEQUENTI AL ARROW SI GN
1200. 0000 HR 6. 0000 4. 0000 6. 5000 3. 5000
7,200. 00 4,800. 00 7, 800. 00 4, 200. 00
167 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 5, 000. 0000 10, 000. 0000 10, 000. 0000 11, 000. 0000
10, 000. 00 20, 000. 00 20, 000. 00 22, 000. 00
168 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
3200. 0000 HR 5. 0000 5. 0000 3. 3000 4.5000
16, 000. 00 16, 000. 00 10, 560. 00 14, 400. 00
169 TYPE ||| BARRI CADE
9. 0000 EACH 185. 0000 100. 0000 250. 0000 165. 0000
1, 665. 00 900. 00 2, 250. 00 1, 485. 00
170 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
20, 000. 00 30, 000. 00 25, 000. 00 9, 000. 00
171 TRAFFI C CONTROL LABOR
4000. 0000 HR 25. 0000 31. 0000 32. 5500 31. 5000
100, 000. 00 124, 000. 00 130, 200. 00 126, 000. 00
172 TRAFFI C CONTROL SUPERVI SOR
2000. 0000 HR 32.0000 35. 0000 35. 0000 31. 5000
64, 000. 00 70, 000. 00 70, 000. 00 63, 000. 00
173 CONSTRUCTI ON SI GNS CLASS A
140. 0000 e 90. 0000 100. 0000 165. 0000 90. 0000
12, 600. 00 14, 000. 00 23, 100. 00 12, 600. 00



PAGE : 16-A
DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
HY CSR 509 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ggREO%F TAGOA RD BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GOODFELLOW BROS., | NC.
GRADE SEPARATI ON 231 SW 41ST ST 120 N RALPH ST 22035 SE WAX RD STE 14
970532 99202- 4795 98038- 8543
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
174 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
21651. 0000 s 8. 0000 10. 0000 6. 2500 0. 3300
173, 208. 00 216, 510. 00 135, 318. 75 7,144.83
175 SHORI NG OR EXTRA EXCAVATI ON CLASS B
9411. 0000 e 1. 7500 5. 0000 3. 7500 1. 0000
16, 469. 25 47, 055. 00 35, 291. 25 9,411. 00
176 GRAVEL BACKFI LL FOR DRAI N
48. 0000 s 30. 0000 100. 0000 60. 0000 33. 5000
1, 440. 00 4,800. 00 2, 880. 00 1, 608. 00
177 WATER
1000. 0000 s 30. 0000 25. 0000 6. 0000 55. 0000
30, 000. 00 25, 000. 00 6, 000. 00 55, 000. 00
178 STRUCTURE SURVEYI NG
L.S.
40, 000. 00 70, 000. 00 80, 000. 00 60, 000. 00
179 MONUMENT CASE, COVER, AND Pl Pt
13. 0000 EACH 250. 0000 600. 0000 250. 0000 260. 0000
3, 250. 00 7, 800. 00 3, 250. 00 3, 380. 00
180 CEMENT CONC. S| DEWALK
2742. 0000 e 30. 0000 25. 0000 22. 0000 28. 0000
82, 260. 00 68, 550. 00 60, 324. 00 76, 776. 00
181  RAI SED TRAFFI C | SLAND
117. 0000 e 225. 0000 50. 0000 35. 0000 25. 0000
26, 325. 00 5, 850. 00 4, 095. 00 2,925. 00
182 CHAIN LI NK FENCE TYPE 3
1300. 0000 w 19. 0000 40. 0000 25. 3000 30. 0000
24, 700. 00 52, 000. 00 32, 890. 00 39, 000. 00
183 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
30. 0000 EACH 125. 0000 200. 0000 160. 0000 115. 0000
3, 750. 00 6, 000. 00 4, 800. 00 3, 450. 00
184 DOUBLE 6.1 M CHAIN LI NK GATE
2.0000 EACH 700. 0000 1, 500. 0000 800. 0000 850. 0000
1, 400. 00 3, 000. 00 1, 600. 00 1, 700. 00
185 ADJUST | NLET
9. 0000 EACH 250. 0000 800. 0000 350. 0000 320. 0000
2, 250. 00 7,200. 00 3, 150. 00 2, 880. 00



DOT_RGGBO5

* Kk *

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509

TITLE : SR 509
PORT OF TACOWVA RD.
GRADE SEPARATI ON

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- LOW BI DDER - ------

BALFOUR BEATTY CONSTRUCTI ON, MAX J.

231 SW41ST ST

2ND BI DDER

KUNEY COMPANY
120 N RALPH ST

PAGE : 17-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

BI DS OPENED ON : Apr 26 2000

AWARDED ON : Apr 28 2000
------- 3RD BIDDER -------

GOODFELLOW BRCS., | NC.
22035 SE WAX RD STE 14

970532 99202- 4795 98038- 8543
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
186 CONNECTI ON TO DRAI NAGE STRUCTURE
13. 0000 EACH 175. 0000 500. 0000 300. 0000 645. 0000
2,275.00 6, 500. 00 3,900. 00 8, 385. 00
187 ADJUST MANHOLE
10. 0000 EACH 250. 0000 1, 000. 0000 325. 0000 320. 0000
2, 500. 00 10, 000. 00 3, 250. 00 3, 200. 00
188 MANHOLE 1200 MM DI AM  TYPE 1
8. 0000 EACH 2, 225. 0000 3, 500. 0000 3, 100. 0000 1, 550. 0000
17, 800. 00 28, 000. 00 24, 800. 00 12, 400. 00
189 MANHOLE 2400 MM DI AM TYPE 1
2.0000 EACH 8, 000. 0000 8, 000. 0000 10, 500. 0000 4,150. 0000
16, 000. 00 16, 000. 00 21, 000. 00 8, 300. 00
190 TRAI NI NG
2000. 0000 HR 1. 0000 10. 0000 10. 0000 1. 0000
2, 000. 00 20, 000. 00 20, 000. 00 2, 000. 00
191 ROADSI DE CLEANUP
EST.
80, 000. 00 80, 000. 00 80, 000. 00 80, 000. 00
192 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
193 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
766. 0000 e 20. 0000 5. 0000 3. 0000 1. 0000
15, 320. 00 3, 830. 00 2,298.00 766. 00
194 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
20004. 0000 e 3. 0000 1. 5000 1. 6500 1. 0000
60, 012. 00 30, 006. 00 33, 006. 60 20, 004. 00
195 RAI LROAD CROSSI NG
L.S.
50, 000. 00 50, 000. 00 30, 000. 00 30, 000. 00
196  RAILROAD SI GNAL SYSTEM
L.S.
20, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00
197 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00



DOT_RGGBO5

* Kk *

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509

TITLE : SR 509
PORT OF TACOVA RD.
GRADE SEPARATI ON
97C532

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

------- LOW BI DDER - ------

BALFOUR BEATTY CONSTRUCTI ON, MAX J

231 SW41ST ST

RENTON WA 980554930
CONTRACTOR NUMBER : 100026

PRI CE PER UNI T/
TOTAL AMOUNT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

PRI CE PER UNI T/

TOTAL AMOUNT

2ND BI DDER

KUNEY COMPANY
120 N RALPH ST
99202- 4795
SPOKANE WA 992020008

CONTRACTOR NUMBER

PAGE : 18-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

Bl DS OPENED ON : Apr

AWARDED ON : Apr

GOODFELLOW BRCS.
22035 SE WAX RD STE 14
98038- 8543
MAPLE VALLEY
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

PROQJIECT ACHP- 0509( 012), HP-0509(012), STPF-0509(012)
COUNTY(S) : Pl ERCE
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT
OTHER | TEMS
198 FI ELD OFFI CE BUI LDI NG
L.S
25, 000. 00
199  TRACK RENTAL
CALC
-1.00
200  REI MBURSEMENT TO PORT
EST
-1.00
204 GRAVEL BACKFILL FOR FOUNDATI ON CLASS A
115. 0000 B 35. 0000
4,025. 00
205 DELETED | TEM
0. 0100 EACH 0.0001
0. 00
206 ROADWAY EXCAVATI ON | NCL. HAUL - AREA A
14420. 0000 B 6. 5000
93, 730. 00

BASE TOTAL $20, 638, 569. 25

ALTERNATE Al

201 WELDED W RE WALL ALTERNATI VE Al

1371. 0000 n 270. 0000
370, 170. 00
ALTERNATE Al TOTAL $370, 170. 00
ALTERNATE A2
202 GEOSYNTHETI C WALL ALTERNATI VE A2
1371. 0000 n 150. 0000

205, 650. 00

30, 000. 00

-1.00

-1.00

100. 0000
11, 500. 00

0. 0000
0. 00

4.0000
57, 680. 00

$19, 171, 187. 00

130. 0000
178, 230. 00

$178, 230. 00

0. 0000
0. 00

25, 000. 00

-1.00

-1.00

60. 0000
6, 900. 00

0. 0000
0. 00

4.2500
61, 285. 00

$19, 415, 585. 35

110. 0000
150, 810. 00

$150, 810. 00

0. 0000
0. 00

25, 000. 00

-1.00

-1.00

33. 5000
3,852.50

0. 0000
0. 00

3. 5000
50, 470. 00

$19, 416, 100. 33

170. 0000
233, 070. 00

$233, 070. 00

50. 0000
68, 550. 00

3RD BI DDER

WA 98038141¢



DOT_RGGBO5

PS&E JOB NO: 97C532 REVI SI ON NO :
CONTRACT NO: 005833 REG ON NO
VERSION NO : 5 WORK ORDER# :
HWY : SR 509

TI TLE : SR 509

PORT OF TACOWVA RD.
GRADE SEPARATI ON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

1

: 3

0oL2748

Bl D TABULATI ON REPORT

LOW BI DDER

BALFOUR BEATTY CONSTRUCTI ON, MAX J.

231 SW41ST ST

* Kk *

2ND BI DDER

KUNEY COMPANY
120 N RALPH ST

Bl DS OPENED ON : Apr

PAGE : 19-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

26 2000

AWARDED ON : Apr 28 2000

3RD BI DDER

GOODFELLOW BRCS., | NC.
22035 SE WAX RD STE 14

970532 99202- 4795 98038- 8543
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) RENTON WA 980554930 SPOKANE WA 992020008 MAPLE VALLEY WA 98038141¢
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100296
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ALTERNATE A2
203 SHOTCRETE FACI NG
1113. 0000 m 130. 0000 0. 0000 0. 0000 90. 0000
144, 690. 00 0. 00 0.00 100, 170. 00
ALTERNATE A2 TOTAL $350, 340. 00 NO BI D THI S ALTERNATE NO BI D THI S ALTERNATE $168, 720. 00

BASE + Al TOTAL
BASE + A2 TOTAL

$21, 008, 739. 25
$20, 988, 909. 25

$19, 349, 417. 00

NO BI D THI' S ALTERNATE

$19, 566, 395. 35

NO BI D THI S ALTERNATE

$19, 649, 170. 33

$19, 584, 820. 33




PAGE : 20-A
DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* %« % Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 BI DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : OL2748
HAWY CSR 509 e 4TH BIDDER ------- --=----- 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 509 ROBI SON CONSTRUCTI ON, | NC. GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.
ggigEogEgﬁmqﬁD- 1216 140TH AVE COURT EAST 600 NACHES AVE SW #120 19460 84TH AVE S
970532 98390- 9656 98055- 2267 KENT WA 98032- 1240
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
1, 500, 000. 00 1, 200, 000. 00 2,130, 000. 00 1, 950, 000. 00
2 CLEARI NG AND GRUBBI NG
5. 4900 ha 2, 500. 0000 7, 000. 0000 11, 000. 0000 1, 500. 0000
13, 725. 00 38, 430. 00 60, 390. 00 8, 235. 00
3 REMOVI NG DRAI NAGE STRUCTURE
L.S.
20, 000. 00 6, 000. 00 63, 000. 00 30, 000. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
20, 000. 00 20, 000. 00 10, 000. 00 15, 000. 00
5  REMOVI NG PORTI ON OF Pl PE ARCH CULVERT
L.S.
2, 000. 00 2, 000. 00 30, 000. 00 3, 000. 00
6  EXI STI NG PAVEMENT UNDER FI LL
28750. 0000 e 5. 0000 2. 0000 1. 5000 2. 7500
143, 750. 00 57, 500. 00 43, 125. 00 79, 062. 50
7 REMOVI NG CONC. BARRI ER
211. 0000 8 20. 0000 20. 0000 27.0000 15. 0000
4,220.00 4,220.00 5, 697. 00 3, 165. 00
8 REMOVI NG GUARDRAI L
640. 0000 8 6. 0000 8. 0000 8. 5000 6. 5000
3, 840. 00 5,120. 00 5, 440. 00 4,160. 00
9 REMOVI NG GUARDRAI L ANCHOR
4.0000 EACH 150. 0000 200. 0000 210. 0000 175. 0000
600. 00 800. 00 840. 00 700. 00
10 REMOVI NG CHAI N LI NK FENCE
1305. 0000 8 4.0000 8. 0000 5.0000 4.7500
5, 220. 00 10, 440. 00 6, 525. 00 6, 198. 75
11 FORCE ACCOUNT PETROL CONTAM NATED SO L HANDLE/ DI SPOSAL
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
12 FORCE ACCOUNT FURNI SH RAI LROAD PROTECTI VE PLANKI NG
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00



PAGE : 21-A
DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* %« % Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 BI DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : OL2748
HAWY CSR 509 e 4TH BIDDER ------- --=----- 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 509 ROBI SON CONSTRUCTI ON, | NC. GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.
ggigEogEgﬁmqﬁD- 1216 140TH AVE COURT EAST 600 NACHES AVE SW #120 19460 84TH AVE S
970532 98390- 9656 98055- 2267 KENT WA 98032- 1240
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
13 DELETED | TEM
0.0100 EACH 0.0001 0. 0000 0. 0000 0. 0000
0.00 0.00 0. 00 0.00
14 ROADWAY EXCAVATI ON | NCL. HAUL
61980. 0000 s 5. 0000 4.7500 8. 0000 9. 7500
309, 900. 00 294, 405. 00 495, 840. 00 604, 305. 00
15 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
12130. 0000 s 6. 0000 10. 0000 12. 0000 9. 7500
72, 780. 00 121, 300. 00 145, 560. 00 118, 267. 50
16 GRAVEL BORROW | NCL. HAUL
237810. 0000 t 6. 5000 6. 0000 7.0000 6. 5000
1, 545, 765. 00 1, 426, 860. 00 1, 664, 670. 00 1, 545, 765. 00
17 EMBANKNMENT COMPACTI ON
115193. 0000 s 0. 5000 1. 5000 1. 5000 1. 3000
57,596. 50 172, 789. 50 172, 789. 50 149, 750. 90
18 SETTLEMENT | NDI CATI NG DEVI CE
7.0000 EACH 400. 0000 2, 000. 0000 1, 800. 0000 2, 150. 0000
2, 800. 00 14, 000. 00 12, 600. 00 15, 050. 00
19 PORE PRESSURE DETECTI ON DEVI CE
4.0000 EACH 2, 000. 0000 8, 000. 0000 2, 700. 0000 3, 050. 0000
8, 000. 00 32, 000. 00 10, 800. 00 12, 200. 00
20 GEOFOAM FI LL
33060. 0000 s 80. 0000 65. 5000 62. 0000 67. 0000
2, 644, 800. 00 2,165, 430. 00 2,049, 720. 00 2,215, 020. 00
21  SETTLEMENT PROFI LER
2. 0000 EACH 2, 500. 0000 10, 000. 0000 4,500. 0000 6, 750. 0000
5, 000. 00 20, 000. 00 9, 000. 00 13, 500. 00
DRAI NAGE
22  DETENTI ON POND EXCAVATI ON | NCL. HAUL
4190. 0000 s 10. 0000 6. 0000 10. 0000 9. 7500
41, 900. 00 25, 140. 00 41, 900. 00 40, 852. 50
23 DI TCH EXCAVATI ON | NCL. HAUL
133. 0000 s 15. 0000 6. 0000 13. 0000 20. 0000
1, 995. 00 798. 00 1, 729.00 2, 660. 00



DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509
TITLE : SR 509

REVI SI ON NO :
REGI ON NO

PORT OF TACOWVA RD.
GRADE SEPARATI ON

1

: 3
WORK ORDER# : 0L2748

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

PAGE : 22-A

DATE: 04/ 21/ 2000

Bl D TABULATI ON REPORT * * * TI ME: 09: 03

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

------- 4TH BIDDER -----=-- ----=-- 5TH BIDDER --=-=--- ----=-- 6TH BIDDER =-------

ROBI SON CONSTRUCTI ON, | NC.
1216 140TH AVE COURT EAST

GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.
600 NACHES AVE SW #120 19460 84TH AVE S

970532 98390- 9656 98055- 2267 KENT WA 98032- 1240
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
24 GRATE | NLET TYPE 1
21. 0000 EACH 1, 500. 0000 1, 800. 0000 1, 500. 0000 1, 300. 0000
31, 500. 00 37, 800. 00 31, 500. 00 27, 300. 00
25 GRATE | NLET TYPE 2
49. 0000 EACH 1, 500. 0000 1, 900. 0000 1, 550. 0000 1, 300. 0000
73, 500. 00 93, 100. 00 75, 950. 00 63, 700. 00
26 QUARRY SPALLS
10437. 0000 s 16. 0000 28. 0000 30. 0000 31. 2000
166, 992. 00 292, 236. 00 313, 110. 00 325, 634. 40
27 UNDERDRAI N Pl PE 200 MM DI AM
177.0000 w 25. 0000 40. 0000 25. 0000 50. 0000
4,425.00 7, 080. 00 4,425. 00 8, 850. 00
28 SCHEDULE A CULV. PIPE 300 MM DI AM
87. 0000 w 50. 0000 105. 0000 120. 0000 75. 0000
4, 350. 00 9, 135. 00 10, 440. 00 6, 525. 00
29 SCHEDULE A CULV. PIPE 450 MM DI AM
29. 0000 w 135. 0000 107. 0000 125. 0000 100. 0000
3, 915. 00 3,103. 00 3, 625. 00 2, 900. 00
30 CONC. CLASS 20 FOR HEADWALL
4. 0000 s 300. 0000 400. 0000 400. 0000 650. 0000
1, 200. 00 1, 600. 00 1, 600. 00 2, 600. 00
31 ST. REINF. BAR FOR HEADWALL
143. 0000 kg 2.0000 4. 0000 1. 0000 2.5000
286. 00 572.00 143. 00 357.50
32 ST. STR PLATE PI PE ARCH 3.51MM GAGE 3.240 M SPAN
26. 0000 w 1, 200. 0000 3, 300. 0000 2, 500. 0000 1, 450. 0000
31, 200. 00 85, 800. 00 65, 000. 00 37, 700. 00
33  SAND LEVELI NG PAD
2660. 0000 s 10. 0000 18. 0000 27.0000 33. 6000
26, 600. 00 47, 880. 00 71, 820. 00 89, 376. 00
STORM SEVER
34 CATCH BASIN TYPE 1
19. 0000 EACH 780. 0000 800. 0000 750. 0000 700. 0000
14, 820. 00 15, 200. 00 14, 250. 00 13, 300. 00



PAGE : 23-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509

TITLE : SR 509
PORT OF TACOWVA RD.
GRADE SEPARATI ON

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

ATH BIDDER ---==-- --===-- 5TH BIDDER --=---- ---==-- 6TH BIDDER -------

ROBI SON CONSTRUCTI ON, | NC.
1216 140TH AVE COURT EAST

GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.
600 NACHES AVE SW #120 19460 84TH AVE S

970532 98390- 9656 98055- 2267 KENT WA 98032- 1240
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
35 CATCH BASIN TYPE 2 1200 MM DI AM
3. 0000 EACH 1, 900. 0000 1, 500. 0000 1, 600. 0000 1, 500. 0000
5, 700. 00 4,500. 00 4,800. 00 4,500. 00
36 CATCH BASIN TYPE 2 1800 MM DI AM
11. 0000 EACH 2, 500. 0000 2, 700. 0000 2, 200. 0000 2, 875. 0000
27, 500. 00 29, 700. 00 24, 200. 00 31, 625. 00
37 TESTI NG STORM SEWER Pl PE
4137. 0000 w 4. 0000 3. 0000 4. 0000 4. 0000
16, 548. 00 12, 411. 00 16, 548. 00 16, 548. 00
38 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
1392. 0000 w 50. 0000 60. 0000 80. 0000 63. 5000
69, 600. 00 83, 520. 00 111, 360. 00 88, 392. 00
39 PLAIN CONC. STORM SEWER Pl PE 375 MM DI AM
11. 0000 w 100. 0000 85. 0000 110. 0000 85. 0000
1, 100. 00 935. 00 1, 210. 00 935. 00
40 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
1744. 0000 w 125. 0000 85. 0000 90. 0000 86. 6000
218, 000. 00 148, 240. 00 156, 960. 00 151, 030. 40
41 PLAIN CONC. STORM SEWER Pl PE 600 MM DI AM
30. 0000 w 150. 0000 128. 0000 220. 0000 125. 0000
4,500. 00 3, 840. 00 6, 600. 00 3, 750. 00
42 CL. || REINF. CONC. STORM SEWER PI PE 750 MM DI AM
442. 0000 w 250. 0000 200. 0000 150. 0000 165. 0000
110, 500. 00 88, 400. 00 66, 300. 00 72, 930. 00
43 CL. |V REINF. CONC. STORM SEWER PI PE 450 MM DI AM
165. 0000 w 275. 0000 90. 0000 100. 0000 100. 0000
45, 375. 00 14, 850. 00 16, 500. 00 16, 500. 00
44 CL. |V REINF. CONC. STORM SEWER PI PE 1200 MM DI AM
239. 0000 w 350. 0000 340. 0000 280. 0000 365. 0000
83, 650. 00 81, 260. 00 66, 920. 00 87, 235. 00
WATER LI NES
45 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00



PAGE : 24-A

DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* %« % Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 BI DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : OL2748
HAWY CSR 509 e 4TH BIDDER ------- --=----- 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 509 ROBI SON CONSTRUCTI ON, | NC. GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.
ggigEogEgﬁmqﬁD- 1216 140TH AVE COURT EAST 600 NACHES AVE SW #120 19460 84TH AVE S
970532 98390- 9656 98055- 2267 KENT WA 98032- 1240
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
46 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
5210. 0000 s 8. 0000 23.0000 20. 0000 9. 7500
41, 680. 00 119, 830. 00 104, 200. 00 50, 797. 50
47 SHORI NG OR EXTRA EXCAVATION CL. A FASCI A WALLS
L.S.
25, 000. 00 1, 000. 00 3, 000. 00 10, 000. 00
48 SHORI NG OR EXTRA EXCAVATION CL. A POT RD U XI NG
L.S.
34, 000. 00 1, 000. 00 25, 000. 00 5, 000. 00
49 SHORI NG OR EXTRA EXCAVATION CL. A BELTLINE RR EAST BR
L.S.
23, 000. 00 1, 000. 00 20, 000. 00 10, 000. 00
50 SHORING OR EXTRA EXCAVATION CL. A BELTLINE RR WEST BR
L.S.
27,000. 00 1, 000. 00 20, 000. 00 10, 000. 00
51 FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
13. 0000 EACH 10, 000. 0000 7,300. 0000 21, 000. 0000 8, 000. 0000
130, 000. 00 94, 900. 00 273, 000. 00 104, 000. 00
52 FURNI SHI NG CONC. PI LI NG 610MV DI AM
10239. 0000 8 125. 0000 196. 0000 125. 0000 200. 0000
1,279, 875. 00 2,006, 844. 00 1, 279, 875. 00 2,047, 800. 00
53 FURNI SHI NG CONC. PI LI NG 455MM DI AM
2680. 0000 8 90. 0000 136. 0000 50. 0000 140. 0000
241, 200. 00 364, 480. 00 134, 000. 00 375, 200. 00
54 DRI VING CONC. PILE 610MV DI AM
271. 0000 EACH 1, 000. 0000 655. 0000 3, 000. 0000 950. 0000
271, 000. 00 177, 505. 00 813, 000. 00 257, 450. 00
55 DRI VING CONC. PILE 455MM DI AM
143. 0000 EACH 700. 0000 414. 0000 1, 000. 0000 850. 0000
100, 100. 00 59, 202. 00 143, 000. 00 121, 550. 00
56 DYNAM C PI LE TESTI NG
15. 0000 EACH 2, 000. 0000 2, 000. 0000 2, 000. 0000 600. 0000
30, 000. 00 30, 000. 00 30, 000. 00 9, 000. 00

57 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
270. 0000 kg 1.5000 3. 0000 1. 4000 1.5000
405. 00 810. 00 378. 00 405. 00



PAGE : 25-A

DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* %« % Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 BI DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : OL2748
HAWY CSR 509 e 4TH BIDDER ------- --=----- 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 509 ROBI SON CONSTRUCTI ON, | NC. GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.
ggigEogEgﬁmqﬁD- 1216 140TH AVE COURT EAST 600 NACHES AVE SW #120 19460 84TH AVE S
970532 98390- 9656 98055- 2267 KENT WA 98032- 1240
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
58 ST. REINF. BAR FOR BRI DGE
238730. 0000 kg 1. 0000 1. 0000 1. 0000 1. 0000
238, 730. 00 238, 730. 00 238, 730. 00 238, 730. 00
59 CONC. CLASS 28 FOR BRI DGE
3929. 0000 s 400. 0000 300. 0000 300. 0000 300. 0000
1,571, 600. 00 1,178, 700. 00 1,178, 700. 00 1,178, 700. 00
60 DELETED | TEM
0.0100 EACH 0.0001 0. 0000 0. 0000 0. 0000
0.00 0.00 0. 00 0.00
61 BRI DGE APPROACH SLAB
4230. 0000 e 150. 0000 130. 0000 100. 0000 140. 0000
634, 500. 00 549, 900. 00 423, 000. 00 592, 200. 00
62 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-5.00 -5.00 -5.00 -5.00
63 SUPERSTRUCTURE - PORT OF TACOMA ROAD U- XI NG
L.S.
622, 110. 00 650, 000. 00 600, 000. 00 650, 000. 00
64 SUPERSTRUCTURE - TACOMA RAIL O XI NG EAST BRI DGE
L.S.
760, 900. 00 900, 000. 00 1, 000, 000. 00 900, 000. 00
65 SUPERSTRUCTURE - TACOMA RAIL O XI NG WEST BRI DGE
L.S.
947, 000. 00 1, 000, 000. 00 850, 000. 00 1, 000, 000. 00
66  ACCESS HATCH
5. 0000 EACH 2, 000. 0000 1, 000. 0000 500. 0000 1, 000. 0000
10, 000. 00 5, 000. 00 2, 500. 00 5, 000. 00
67 PEDESTRI AN BARRI ER
674. 0000 8 200. 0000 242. 0000 150. 0000 175. 0000
134, 800. 00 163, 108. 00 101, 100. 00 117, 950. 00
68 BRI DGE RAI LI NG TYPE BP
713. 0000 8 125. 0000 265. 0000 200. 0000 185. 0000
89, 125. 00 188, 945. 00 142, 600. 00 131, 905. 00
69  HI GH STRENGTH GEOSYNTHETI C FOR EMBANKNMENT REI NFORCEMENT
16780. 0000 e 20. 0000 2. 0000 3.0000 3.1000
335, 600. 00 33, 560. 00 50, 340. 00 52, 018. 00
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DATE: 04/ 21/ 2000
TI ME: 09: 03

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PSEE JOB NO: 97C532

CONTRACT NO: 005833

VERSI ON NO : 5

HWY . SR 509

THTLE R 0 T ACOWA RD ROBI SON CONSTRUCTI ON, | NC.
GRADE SEPARATI ON 1216 140TH AVE COURT EAST
970532 98390- 9656

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

------- 4TH BIDDER -----=-- ----=-- 5TH BIDDER --=-=--- ----=-- 6TH BIDDER =-------

GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.
600 NACHES AVE SW #120 19460 84TH AVE S
98055- 2267 KENT WA 98032- 1240

SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388

PRQJECT

ACHP- 0509( 012)

HP- 0509( 012)

STPF- 0509( 012)

COUNTY(S) : Pl ERCE

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
70  FASCI A WALL
2930. 0000 e 200. 0000 172. 2500 150. 0000 165. 0000
586, 000. 00 504, 692. 50 439, 500. 00 483, 450. 00
71 DI STRI BUTI ON SLAB
4230. 0000 e 65. 0000 55. 0000 37.0000 60. 0000
274, 950. 00 232, 650. 00 156, 510. 00 253, 800. 00
SURFACI NG
72 CRUSHED SURFACI NG BASE COURSE
17546. 0000 t 10. 0000 16. 0000 12. 0000 12. 7500
175, 460. 00 280, 736. 00 210, 552. 00 223, 711. 50
LI QUI D ASPHALT
73 ASPHALT FOR TACK COAT
32. 5000 t 400. 0000 360. 0000 400. 0000 300. 0000
13, 000. 00 11, 700. 00 13, 000. 00 9, 750. 00
ASPHALT CONCRETE PAVEMENT
74  PLANI NG Bl TUM NOUS PAVEMENT
911. 0000 e 10. 0000 3. 5000 8. 0000 10. 0000
9,110. 00 3,188.50 7,288.00 9,110. 00
75 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
18838. 0000 t 35. 0000 29. 0000 26. 0000 29. 2500
659, 330. 00 546, 302. 00 489, 788. 00 551, 011. 50
76 ASPHALT CONC. PAVEMENT CL. E PG 64- 2:
29211. 0000 t 37.0000 28. 0000 25. 0000 28. 2500
1, 080, 807. 00 817, 908. 00 730, 275. 00 825, 210. 75
77 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
43, 125. 00 43, 125. 00 43, 125. 00 43, 125. 00
78 COMPACTI ON PRI CE ADJUSTMENT
CALC
28, 750. 00 28, 750. 00 28, 750. 00 28, 750. 00
EROSI ON CONTROL AND PLANTI NG
79 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
3.2000 ha 2, 200. 0000 1, 500. 0000 2, 500. 0000 1, 930. 0000
7, 040. 00 4,800. 00 8, 000. 00 6, 176. 00
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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748 5
CSR 509 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- TH BIDDER -------
TITLE : SR 509 ROBI SON CONSTRUCTI ON, | NC. GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.
POREEOgEmeFjD 1216 140TH AVE COURT EAST 600 NACHES AVE SW #120 19460 84TH AVE S
937,“(:5‘ 32 98390- 9656 98055- 2267 KENT WA 98032- 1240
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
80 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL

81

82

83

84

85

86

87

88

89

90

91

EST.
155, 000. 00 155, 000. 00
WATER POLLUTI ON PREVENTI ON PLAN
L.S
5, 000. 00 1, 000. 00
SPI LL PREVENTI ON CONTROL AND COUNTERMEASURE ( SPCC) LEAD
500. 0000 HR 35. 0000 18. 0000
17,500. 00 9, 000. 00
ERCSI ON CONTROL LEAD
500. 0000 HR 30. 0000 18. 0000
15, 000. 00 9, 000. 00
SPI LL PREVENTI ON PLAN
L.S
4, 000. 00 500. 00
CLEAR PLASTI C COVERI NG
21000. 0000 n 1. 0000 1. 0000
21, 000. 00 21, 000. 00
CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
22500. 0000 hg 5. 0000 9. 0000
112, 500. 00 202, 500. 00
TRI ANGULAR SI LT DYKES
2000. 0000 hg 5. 0000 17. 0000
10, 000. 00 34, 000. 00
BARK OR WOOD CHI P MULCH
3620. 0000 nB 20. 0000 27.0000
72,400. 00 97, 740. 00
PSI PE SERVI CEBERRY
1378. 0000 EACH 6. 0000 3. 0000
8, 268. 00 4,134.00
PSI PE ARCTIC W I LOW
1837. 0000 EACH 10. 0000 3. 0000
18, 370. 00 5,511. 00
PSI PE VEI TCHI BOSTON | VY
184. 0000 EACH 6. 0000 25. 0000
1,104.00 4, 600. 00

155, 000. 00

5, 000. 00

10. 0000
5, 000. 00

10. 0000

5, 000. 00

5, 000. 00

1. 0000
21, 000. 00

14. 0000
315, 000. 00

15. 0000
30, 000. 00

30. 0000
108, 600. 00

3. 5000
4,823.00

4.0000
7,348.00

27.0000
4,968. 00

155, 000. 00

1, 000. 00

30. 0000
15, 000. 00

30. 0000

15, 000. 00

1, 000. 00

2. 2500
47, 250. 00

9. 8500
221, 625.00

27.2000
54, 400. 00

21. 0000
76, 020. 00

4.5000
6, 201. 00

3. 5000
6,429. 50

9. 0000
1, 656. 00
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DATE: 04/ 21/ 2000
TI ME: 09: 03

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509

TITLE : SR 509
PORT OF TACOWVA RD.
GRADE SEPARATI ON

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

ATH BIDDER ---==-- --===-- 5TH BIDDER --=---- ---==-- 6TH BIDDER -------

ROBI SON CONSTRUCTI ON, | NC.
1216 140TH AVE COURT EAST

GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.
600 NACHES AVE SW #120 19460 84TH AVE S

970532 98390- 9656 98055- 2267 KENT WA 98032-1240

PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388

COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000
ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/

NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
92 PSI PE BLACK CHOKEBERRY

2296. 0000 EACH 6. 0000 3. 0000 3. 0000 3. 5000
13,776.00 6, 888. 00 6, 888. 00 8, 036. 00
93 PSI PE AMUR MAPLE
55. 0000 EACH 20. 0000 5. 0000 5.5000 3. 5000
1,100. 00 275.00 302. 50 192.50
94 PSI PE AUTUMN FLAME RED MAPLE
72.0000 EACH 25. 0000 26. 0000 27.0000 31. 0000
1, 800. 00 1,872.00 1, 944.00 2,232.00
95 PSI PE CANADI AN SERVI CEBERRY
33. 0000 EACH 15. 0000 4.0000 4.5000 4.0000
495. 00 132.00 148. 50 132.00
96 PSI PE BEAKED HAZELNUT
38. 0000 EACH 15. 0000 5. 0000 5. 0000 5. 0000
570. 00 190. 00 190. 00 190. 00
97 PSI PE MARSHALL SEEDLESS GREEN ASH
32. 0000 EACH 20. 0000 31. 0000 35. 0000 27.0000
640. 00 992. 00 1,120. 00 864. 00
98 PSI PE OREGON GRAPE
4413. 0000 EACH 6. 0000 7.0000 8. 0000 6. 0000
26, 478. 00 30, 891. 00 35, 304. 00 26, 478. 00
99 PSI PE JAPANESE BLACK PI NE
36. 0000 EACH 30. 0000 25. 0000 30. 0000 13. 0000
1, 080. 00 900. 00 1, 080. 00 468. 00
100 PSIPE DOUGLAS FIR
90. 0000 EACH 20. 0000 13. 0000 15. 0000 11. 0000
1, 800. 00 1,170. 00 1, 350. 00 990. 00
101 PSI PE FRAGRANT SUMAC
2945. 0000 EACH 4.0000 3. 0000 3. 0000 3. 5000
11, 780. 00 8, 835. 00 8, 835. 00 10, 307. 50
102 PSI PE RUGOCSA ROSE
7362. 0000 EACH 5. 0000 3. 0000 3. 0000 3.7000
36, 810. 00 22,086. 00 22,086. 00 27,239.40
103 PSI PE COVPACT OREGON GRAPE
1985. 0000 EACH 8. 0000 8. 0000 10. 0000 7.8500
15, 880. 00 15, 880. 00 19, 850. 00 15, 582. 25
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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03

PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
W CSR 509 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 509 ROBI SON CONSTRUCTI ON, | NC. GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.

ggigEogEgﬁmqﬁD- 1216 140TH AVE COURT EAST 600 NACHES AVE SW #120 19460 84TH AVE S

970532 98390- 9656 98055- 2267 KENT WA 98032- 1240
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
104 PSI PE GRO- LOW FRAGRANT SUMAC

1989. 0000 EACH 7.5000 8. 0000 10. 0000 7.0000
14, 917.50 15, 912. 00 19, 890. 00 13, 923.00
105 PSI PE HANCOCK CORALBERRY
2655. 0000 EACH 6. 0000 6. 0000 8. 0000 7.0000
15, 930. 00 15, 930. 00 21, 240. 00 18, 585. 00
106 PSI PE REDCSI ER DOGWOOD
2957. 0000 EACH 6. 0000 3. 0000 4.0000 3. 5000
17,742.00 8,871.00 11, 828. 00 10, 349. 50
107 PSI PE DAGGAR LEAVED RUSH
1378. 0000 EACH 5. 0000 3. 0000 4.0000 1. 0000
6, 890. 00 4,134.00 5,512. 00 1,378.00
108 PSI PE DOUGLAS SPI REA
661. 0000 EACH 5. 0000 3. 0000 4. 0000 3. 5000
3, 305. 00 1, 983. 00 2,644.00 2,313.50
109 PSI PE PEARFRUI T ROSE
661. 0000 EACH 6. 0000 4.0000 4. 0000 3. 5000
3, 966. 00 2,644.00 2,644.00 2,313.50
110 PSI PE WAPATO
219. 0000 EACH 6. 0000 3. 0000 3. 0000 1. 0000
1, 314.00 657. 00 657. 00 219. 00
111 PSI PE WESTERN RED CEDAR
34. 0000 EACH 30. 0000 24.0000 30. 0000 11. 0000
1, 020. 00 816. 00 1, 020. 00 374.00
112 PSI PE WESTERN HEMLOCK
33. 0000 EACH 30. 0000 60. 0000 65. 0000 11. 0000
990. 00 1, 980. 00 2,145.00 363. 00
113 PSI PE QUACKI NG ASPEN
34. 0000 EACH 50. 0000 13. 0000 15. 0000 100. 0000
1, 700. 00 442.00 510. 00 3, 400. 00
114 PSI PE CHANTI CLEER PEAR
6. 0000 EACH 120. 0000 135. 0000 150. 0000 140. 0000
720. 00 810. 00 900. 00 840. 00

115 PSI PE RED OAK
63. 0000 EACH 150. 0000 96. 0000 110. 0000 135. 0000
9, 450. 00 6, 048. 00 6, 930. 00 8, 505. 00
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* * * Bl D TABULATI ON REPORT * * * TI ME: 09: 03

DOT_RGGBO5

PS&E JOB NO: 97C532 REVISION NO : 1
CONTRACT NO: 005833 REGION NO : 3
VERSI ON NO : 5 WORK ORDER# : 0L2748
HWY : SR 509

TITLE : SR 509
PORT OF TACOWVA RD.
GRADE SEPARATI ON

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

------- 4TH BIDDER -----=-- ----=-- 5TH BIDDER --=-=--- ----=-- 6TH BIDDER =-------

ROBI SON CONSTRUCTI ON, | NC.
1216 140TH AVE COURT EAST

GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.
600 NACHES AVE SW #120 19460 84TH AVE S

970532 98390- 9656 98055- 2267 KENT WA 98032-1240
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
116 PRE- PLANTI NG WEED CONTRCL

5. 0000 ha 3, 000. 0000 6, 000. 0000 8, 000. 0000 2, 900. 0000
15, 000. 00 30, 000. 00 40, 000. 00 14, 500. 00
117 POST- PLANTI NG WEED CONTROL
5. 0000 ha 3, 000. 0000 3, 000. 0000 3, 000. 0000 2,400. 0000
15, 000. 00 15, 000. 00 15, 000. 00 12, 000. 00
118 COWPOST
3620. 0000 nB 28. 0000 30. 0000 35. 0000 34. 0000
101, 360. 00 108, 600. 00 126, 700. 00 123, 080. 00
TRAFFI C
119 CEMENT CONC. BARRI ER CURB AND GUTTER
1103. 0000 hg 30. 0000 21. 0000 26. 0000 35. 0000
33, 090. 00 23, 163. 00 28,678.00 38, 605. 00
120 EXTRUDED CURB
43. 0000 hg 8. 0000 18. 0000 18. 0000 18. 0000
344.00 774.00 774.00 774.00
121 TYPE A PRECAST TRAFFI C CURB
377.0000 hg 30. 0000 40. 0000 40. 0000 38. 0000
11, 310. 00 15, 080. 00 15, 080. 00 14, 326. 00
122 TYPE C BLOCK TRAFFI C CURB
487.0000 hg 40. 0000 33. 0000 30. 0000 28. 0000
19, 480. 00 16, 071. 00 14,610. 00 13, 636. 00
123 BEAM GUARDRAI L TYPE 1
1941. 0000 hg 35. 0000 37.0000 40. 0000 38. 5000
67, 935. 00 71, 817.00 77,640. 00 74,728.50
124 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
7.0000 EACH 1, 200. 0000 1, 250. 0000 1, 500. 0000 1, 300. 0000
8, 400. 00 8, 750. 00 10, 500. 00 9, 100. 00
125 BEAM GUARDRAI L FLARED TERM NAL
13. 0000 EACH 1, 200. 0000 1, 825. 0000 2, 000. 0000 1, 900. 0000
15, 600. 00 23,725.00 26, 000. 00 24,700. 00
126 BEAM GUARDRAI L ANCHOR TYPE 4
3. 0000 EACH 500. 0000 525. 0000 600. 0000 550. 0000
1, 500. 00 1,575.00 1, 800. 00 1, 650. 00



DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509
TITLE : SR 509

REVI SI ON NO :
REGI ON NO

PORT OF TACOWVA RD.
GRADE SEPARATI ON

1

: 3
WORK ORDER# : 0L2748

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* Kk *

PAGE : 31-A

DATE: 04/ 21/ 2000

Bl D TABULATI ON REPORT * * * TI ME: 09: 03

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

------- 4TH BIDDER -----=-- ----=-- 5TH BIDDER --=-=--- ----=-- 6TH BIDDER =-------

ROBI SON CONSTRUCTI ON, | NC.
1216 140TH AVE COURT EAST

GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.
600 NACHES AVE SW #120 19460 84TH AVE S

970532 98390- 9656 98055- 2267 KENT WA 98032- 1240
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
127 PRECAST CONC. BARRI ER TYPE 2
1584. 0000 w 75. 0000 72. 0000 75. 0000 74. 6500
118, 800. 00 114, 048. 00 118, 800. 00 118, 245. 60
128 PRECAST CONC. BARRI ER TYPE 4
102. 0000 w 75. 0000 74. 0000 75. 0000 88. 8000
7, 650. 00 7,548. 00 7, 650. 00 9, 057. 60
129 SINGLE SLOPE CONC. BARRI ER
1070. 0000 w 175. 0000 198. 0000 275. 0000 250. 0000
187, 250. 00 211, 860. 00 294, 250. 00 267, 500. 00
130 CAST- I N- PLACE CONC. BARRI ER
144. 0000 w 50. 0000 220. 0000 170. 0000 260. 0000
7,200. 00 31, 680. 00 24, 480. 00 37, 440. 00
131 CONC. BARRI ER BERM TYPE 1
1. 0000 EACH 1, 200. 0000 5, 000. 0000 1, 300. 0000 1, 000. 0000
1, 200. 00 5, 000. 00 1, 300. 00 1, 000. 00
132 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 1, 000. 0000 3, 500. 0000 6, 000. 0000 5, 750. 0000
2, 000. 00 7, 000. 00 12, 000. 00 11, 500. 00
133 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 20, 000. 0000 20, 000. 0000 25, 000. 0000 23, 500. 0000
20, 000. 00 20, 000. 00 25, 000. 00 23, 500. 00
134 REPAI R | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
135 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 3, 000. 0000 17, 000. 0000 4, 000. 0000 10, 000. 0000
3, 000. 00 17, 000. 00 4,000. 00 10, 000. 00
136 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
200. 0000 HR 30. 0000 32.0000 50. 0000 45. 0000
6, 000. 00 6, 400. 00 10, 000. 00 9, 000. 00
137 FLEXI BLE GUI DE POST
38. 0000 EACH 100. 0000 20. 0000 20. 0000 20. 0000
3, 800. 00 760. 00 760. 00 760. 00
138 PLASTI C DRAI NAGE MARKI NG
122. 0000 EACH 15. 0000 13. 0000 15. 0000 12.5000
1, 830. 00 1, 586. 00 1, 830. 00 1, 525. 00



PAGE : 32-A

DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* %« % Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 BI DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : OL2748
HAWY CSR 509 e 4TH BIDDER ------- --=----- 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 509 ROBI SON CONSTRUCTI ON, | NC. GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.
ggigEogEgﬁmqﬁD- 1216 140TH AVE COURT EAST 600 NACHES AVE SW #120 19460 84TH AVE S
970532 98390- 9656 98055- 2267 KENT WA 98032- 1240
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
139  PLASTI C JUNCTI ON BOX MARKER
45. 0000 EACH 20. 0000 15. 0000 15. 0000 15. 0000
900. 00 675. 00 675. 00 675. 00
140 PAINT STRI PE
18610. 0000 8 0. 5000 0. 3000 0. 3000 0. 2800
9, 305. 00 5, 583. 00 5, 583. 00 5,210. 80
141 PAI NTED GORE STRI PE
2410. 0000 8 0. 5000 0. 5000 0. 5000 0. 4500
1, 205. 00 1, 205. 00 1, 205. 00 1, 084.50
142 PLASTI C CROSSWALK STRI PE
450. 0000 e 15. 0000 22.0000 25. 0000 22.0000
6, 750. 00 9, 900. 00 11, 250. 00 9, 900. 00
143 PLASTI C STOP BAR
81. 0000 8 13. 0000 8. 0000 10. 0000 8. 0000
1, 053. 00 648. 00 810. 00 648. 00
144  PAI NTED BI CYCLE LANE MARKI NG
30. 0000 EACH 50. 0000 50. 0000 60. 0000 50. 0000
1, 500. 00 1, 500. 00 1, 800. 00 1, 500. 00
145 DURABLE STOP BAR
32. 0000 8 5. 0000 30. 0000 32. 0000 30. 0000
160. 00 960. 00 1, 024. 00 960. 00
146 PLASTI C TRAFFI C ARROW
40. 0000 EACH 40. 0000 45. 0000 50. 0000 45. 0000
1, 600. 00 1, 800. 00 2, 000. 00 1, 800. 00
147  DURABLE RAI LROAD CROSSI NG SYMBOL
3.0000 EACH 40. 0000 600. 0000 650. 0000 600. 0000
120. 00 1, 800. 00 1, 950. 00 1, 800. 00
148 RAI SED PAVEMENT MARKER TYPE 1
35. 3000 HUND 140. 0000 150. 0000 160. 0000 150. 0000
4,942.00 5, 295. 00 5, 648. 00 5, 295. 00
149 RAI SED PAVEMENT MARKER TYPE 2
5. 0000 HUND 290. 0000 310. 0000 320. 0000 310. 0000
1, 450. 00 1, 550. 00 1, 600. 00 1, 550. 00

150 TEMPORARY PAI NT STRI PE
2994. 0000 hg 1. 0000 1.5000 1. 6000 1.5000
2,994.00 4,491. 00 4,790. 40 4,491. 00



PAGE : 33-A

DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* %« % Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 BI DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : OL2748
HAWY CSR 509 e 4TH BIDDER ------- --=----- 5TH BIDDER ----=-- -=--=-- 6TH BIDDER -------
TITLE : SR 509 ROBI SON CONSTRUCTI ON, | NC. GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.
ggigEogEgﬁmqﬁD- 1216 140TH AVE COURT EAST 600 NACHES AVE SW #120 19460 84TH AVE S
970532 98390- 9656 98055- 2267 KENT WA 98032- 1240
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
151 TEMPORARY MASK STRI PE
100. 0000 8 2. 0000 15. 0000 18. 0000 15. 0000
200. 00 1, 500. 00 1, 800. 00 1, 500. 00
152  TEMPORARY PAI NTED TRAFFI C ARROW
13. 0000 EACH 25. 0000 60. 0000 75. 0000 60. 0000
325. 00 780. 00 975. 00 780. 00
153 REMOVABLE PREFORMED STRI PE
320. 0000 8 1. 0000 7.0000 8. 0000 7.0000
320. 00 2,240.00 2, 560. 00 2,240.00
154 PERMANENT SI GNI NG
L.S.
60, 000. 00 50, 000. 00 50, 000. 00 55, 000. 00
155 S| GN COVERI NG
40. 0000 e 2. 0000 20. 0000 12. 0000 20. 0000
80. 00 800. 00 480. 00 800. 00
156 TEMP TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1A
L.S.
21, 700. 00 20, 000. 00 50, 000. 00 21, 000. 00
157 TEMP TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1B
L.S.
13, 500. 00 14, 000. 00 50, 000. 00 14, 000. 00
158 TEMP. TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 2
L.S.
23, 400. 00 20, 000. 00 50, 000. 00 22,000. 00
159 | LLUM NATI ON SYSTEM REVI SI ON NO. SCA 2132
L.S.
110, 000. 00 90, 000. 00 20, 000. 00 85, 000. 00
160 | LLUM NATI ON SYSTEM NO. SCA 2404
L.S.
76, 000. 00 64, 000. 00 100, 000. 00 64, 000. 00
161 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1
L.S.
32, 500. 00 90, 000. 00 40, 000. 00 95, 000. 00
162 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 2
L.S.

126, 000. 00 100, 000. 00 40, 000. 00 100, 000. 00



PAGE : 34-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509

TITLE : SR 509
PORT OF TACOWVA RD.
GRADE SEPARATI ON

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

------- 4TH BIDDER -----=-- ----=-- 5TH BIDDER --=-=--- ----=-- 6TH BIDDER =-------

ROBI SON CONSTRUCTI ON, | NC.
1216 140TH AVE COURT EAST

GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.
600 NACHES AVE SW #120 19460 84TH AVE S

970532 98390- 9656 98055- 2267 KENT WA 98032- 1240
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
163 TRAFFI C SI GNAL CONTROL SYSTEM NO. 1
L.S.
18, 000. 00 25, 000. 00 40, 000. 00 27, 000. 00
164 TRAFFI C SI GNAL CONTROL SYSTEM NO. 2
L.S.
15, 000. 00 25, 000. 00 40, 000. 00 25, 000. 00
165 TRAFFI C SAFETY DRUM
250. 0000 EACH 60. 0000 50. 0000 55. 0000 60. 0000
15, 000. 00 12, 500. 00 13, 750. 00 15, 000. 00
166 SEQUENTI AL ARROW SI GN
1200. 0000 HR 6. 0000 4. 0000 5. 0000 5. 0000
7,200. 00 4,800. 00 6, 000. 00 6, 000. 00
167 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 5, 000. 0000 20, 000. 0000 5, 000. 0000 7, 500. 0000
10, 000. 00 40, 000. 00 10, 000. 00 15, 000. 00
168 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
3200. 0000 HR 5. 0000 4. 0000 6. 0000 6. 0000
16, 000. 00 12, 800. 00 19, 200. 00 19, 200. 00
169 TYPE ||| BARRI CADE
9. 0000 EACH 185. 0000 160. 0000 100. 0000 150. 0000
1, 665. 00 1, 440. 00 900. 00 1, 350. 00
170 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
20, 000. 00 25, 000. 00 30, 000. 00 10, 000. 00
171 TRAFFI C CONTROL LABOR
4000. 0000 HR 25. 0000 33. 0000 32.0000 31. 5000
100, 000. 00 132, 000. 00 128, 000. 00 126, 000. 00
172 TRAFFI C CONTROL SUPERVI SOR
2000. 0000 HR 32.0000 40. 0000 36. 0000 35. 5000
64, 000. 00 80, 000. 00 72, 000. 00 71, 000. 00
173 CONSTRUCTI ON SI GNS CLASS A
140. 0000 e 90. 0000 110. 0000 125. 0000 150. 0000
12, 600. 00 15, 400. 00 17, 500. 00 21, 000. 00



DOT_RGGB05
PS&E JOB NO: 97C532 REVI SION NO : 1
CONTRACT NO: 005833 REGON NO : 3
VERSION NO : 5 WORK ORDER# : 0L2748
HWY : SR 509
TITLE : SR 509
PORT OF TACOMA RD.
GRADE SEPARATI ON
97C532
PROJECT : ACHP-0509(012), HP-0509(012), STPF-0509(012)

COUNTY(S) : Pl ERCE

------- 4TH BI DDER

ROBI SON CONSTRUCTI ON,

I NC.

1216 140TH AVE COURT EAST

98390- 9656

SUMNER WA 983900370

CONTRACTOR NUMBER :

698405

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

PAGE : 35-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

BI DS OPENED ON : Apr 26 2000

------- 5TH BIDDER - ------

GUY F. ATKI NSON CONSTRUCTI ON
600 NACHES AVE SW #120
98055- 2267

RENTON WA 980570940

CONTRACTOR NUMBER : 046000

AWARDED ON : Apr 28 2000
------- 6TH BIDDER -------

SCARSELLA BROS. | NC.

19460 84TH AVE S

KENT WA 98032- 1240

SEATTLE WA 981680388
CONTRACTOR NUMBER : 746000

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
174 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
21651. 0000 s 8. 0000 3. 0000 6. 0000 5. 0000
173, 208. 00 64, 953. 00 129, 906. 00 108, 255. 00
175 SHORI NG OR EXTRA EXCAVATI ON CLASS B
9411. 0000 e 1. 7500 1. 0000 0. 5000 2.0000
16, 469. 25 9,411. 00 4,705. 50 18, 822. 00
176 GRAVEL BACKFI LL FOR DRAI N
48. 0000 s 30. 0000 60. 0000 55. 0000 50. 0000
1, 440. 00 2, 880. 00 2, 640. 00 2, 400. 00
177 WATER
1000. 0000 s 30. 0000 30. 0000 6. 0000 10. 0000
30, 000. 00 30, 000. 00 6, 000. 00 10, 000. 00
178 STRUCTURE SURVEYI NG
L.S
40, 000. 00 70, 000. 00 120, 000. 00 75, 000. 00
179 MONUMENT CASE, COVER, AND PI Pt
13. 0000 EACH 250. 0000 250. 0000 500. 0000 250. 0000
3, 250. 00 3, 250. 00 6, 500. 00 3, 250. 00
180 CEMENT CONC. S| DEWALK
2742. 0000 e 30. 0000 21. 0000 21. 0000 24.7500
82, 260. 00 57,582. 00 57, 582. 00 67, 864. 50
181  RAI SED TRAFFI C | SLAND
117. 0000 e 225. 0000 85. 0000 40. 0000 40. 0000
26, 325. 00 9, 945. 00 4, 680. 00 4, 680. 00
182 CHAIN LI NK FENCE TYPE 3
1300. 0000 w 19. 0000 30. 0000 30. 0000 31. 5000
24, 700. 00 39, 000. 00 39, 000. 00 40, 950. 00
183 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
30. 0000 EACH 125. 0000 110. 0000 160. 0000 125. 0000
3, 750. 00 3, 300. 00 4,800. 00 3, 750. 00
184 DOUBLE 6.1 M CHAIN LI NK GATE
2.0000 EACH 700. 0000 800. 0000 1, 000. 0000 900. 0000
1, 400. 00 1, 600. 00 2, 000. 00 1, 800. 00
185 ADJUST | NLET
9. 0000 EACH 250. 0000 200. 0000 300. 0000 250. 0000
2, 250. 00 1, 800. 00 2,700. 00 2, 250. 00



DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509
TITLE : SR 509

REVI SI ON NO
REGI ON NO

1

: 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

WORK ORDER# : 0L2748

PORT OF TACOVA RD.
GRADE SEPARATI ON

97C532

* Kk *

4TH Bl DDER

ROBI SON CONSTRUCTI ON, | NC.
1216 140TH AVE COURT EAST
98390- 9656

GUY F. ATKI NSON CONSTRUCTI ON
600 NACHES AVE SW #120
98055- 2267

5TH BI DDER

PAGE : 36-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

BI DS OPENED ON : Apr 26 2000

AWARDED ON : Apr 28 2000

6TH BI DDER

SCARSELLA BROS. | NC
19460 84TH AVE S
KENT WA 98032- 1240

PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS

186 CONNECTI ON TO DRAI NAGE STRUCTURE

13. 0000

187 ADJUST MANHOLE
10. 0000

EACH

EACH

188 MANHOLE 1200 MM DI AM TYPE I

8. 0000

EACH

189 MANHOLE 2400 MM DI AM TYPE 1

2.0000

190 TRAI NI NG
2000. 0000

191 ROADSI DE CLEANUP

192 REI MBURSEMENT FOR THI RD PARTY DAMAGE

EACH

HR

EST.

EST.

175. 0000
2,275.00

250. 0000
2,500. 00

2,225.0000
17, 800. 00

8, 000. 0000
16, 000. 00

1. 0000

2, 000. 00

80, 000. 00

1, 000. 00

193 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE

766. 0000

194 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL

20004. 0000

195 RAI LROAD CROSSI NG

[11%

[11%

196 RAI LROAD SI GNAL SYSTEM

197 M NOR CHANGE

CALC

20. 0000
15, 320. 00

3. 0000

60, 012. 00

50, 000. 00

20, 000. 00

-1.00

1, 500. 0000
19, 500. 00

200. 0000
2, 000. 00

2, 750. 0000
22, 000. 00

6, 500. 0000
13, 000. 00

5. 0000

10, 000. 00

80, 000. 00

1, 000. 00

2.0000
1,532.00

1. 0000

20, 004. 00

32, 000. 00

29, 000. 00

-1.00

300. 0000
3, 900. 00

300. 0000
3, 000. 00

3, 500. 0000
28, 000. 00

12, 000. 0000
24, 000. 00

0. 1000

200. 00

80, 000. 00

1, 000. 00

3. 0000
2,298.00

2.0000

40, 008. 00

45, 000. 00

30, 000. 00

-1.00

500. 0000
6, 500. 00

600. 0000
6, 000. 00

2,100. 0000
16, 800. 00

7, 000. 0000
14, 000. 00

2.0000

4, 000. 00

80, 000. 00

1, 000. 00

3. 1000
2,374.60

1.3000

26, 005. 20

35, 000. 00

30, 500. 00

-1.00



PAGE : 37-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGBO5

* Kk *

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509

TITLE : SR 509
PORT OF TACOWVA RD.
GRADE SEPARATI ON

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

------- 4TH BIDDER -----=-- ----=-- 5TH BIDDER --=-=--- ----=-- 6TH BIDDER =-------

ROBI SON CONSTRUCTI ON, | NC.
1216 140TH AVE COURT EAST

GUY F. ATKI NSON CONSTRUCTI ON
600 NACHES AVE SW #120

SCARSELLA BROS. | NC.
19460 84TH AVE S

970532 98390- 9656 98055- 2267 KENT WA 98032- 1240
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
198 FIELD OFFI CE BUI LDI NG
L.S.
25, 000. 00 11, 000. 00 14, 000. 00 7,500. 00
199  TRACK RENTAL
CALC
-1.00 -1.00 -1.00 -1.00
200  REI MBURSEMENT TO PORT
EST.
-1.00 -1.00 -1.00 -1.00
204 GRAVEL BACKFI LL FOR FOUNDATI ON CLASS A
115. 0000 s 35. 0000 40. 0000 55. 0000 50. 0000
4, 025. 00 4, 600. 00 6, 325. 00 5, 750. 00
205 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
206 ROADWAY EXCAVATION I NCL. HAUL - AREA A
14420. 0000 s 6. 5000 8. 0000 4. 5000 5. 4500
93, 730. 00 115, 360. 00 64, 890. 00 78, 589. 00
BASE TOTAL $20, 638, 569. 25 $19, 886, 896. 50 $20, 845, 333. 40 $21, 248, 681. 65

ALTERNATE Al

201 WELDED W RE WALL ALTERNATI VE Al

1371. 0000 n 270. 0000 165. 0000 135. 0000 170. 0000
370, 170. 00 226, 215. 00 185, 085. 00 233, 070. 00
ALTERNATE Al TOTAL $370, 170. 00 $226, 215. 00 $185, 085. 00 $233, 070. 00
ALTERNATE A2
202 GEOSYNTHETI C WALL ALTERNATI VE A2
1371. 0000 n 150. 0000 140. 0000 0. 0000 0. 0000
205, 650. 00 191, 940. 00 0.00 0. 00



PAGE : 38-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03

PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
W CSR 509 e 4TH BIDDER ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 509 ROBI SON CONSTRUCTI ON, | NC. GUY F. ATKI NSON CONSTRUCTI ON SCARSELLA BROS. | NC.

ggigEogEgﬁgg\r"l“qﬁD- 1216 140TH AVE COURT EAST 600 NACHES AVE SW #120 19460 84TH AVE S

970532 98390- 9656 98055- 2267 KENT WA 98032- 1240
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SUMNER WA 983900370 RENTON WA 980570940 SEATTLE WA 981680388
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 746000

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ALTERNATE A2

203 SHOTCRETE FACI NG

1113. 0000 n 130. 0000 120. 0000 0. 0000 0. 0000
144, 690. 00 133, 560. 00 0. 00 0. 00
ALTERNATE A2 TOTAL $350, 340. 00 $325, 500. 00 NO BI D THI S ALTERNATE NO BI D THI S ALTERNATE
BASE + Al TOTAL $21, 008, 739. 25 $20, 113, 111. 50 $21, 030, 418. 40 $21, 481, 751. 65

BASE + A2 TOTAL $20, 988, 909. 25 $20, 212, 396. 50 NO BI D THI S ALTERNATE NO BI D THI S ALTERNATE




PAGE : 39-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
HAWY CSR 509 e 7TH BIDDER  ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 509 MORRI SON KNUDSEN CORPORATI OF  QUI GG BROS., | NC. KI EW T PACI FI C CO.
PORT OF TACOMA RD. 3411- 11TH AVE SW 819 W STATE ST 4904 LK WASHI NGTON BLVD NE
GRADE SEPARATI ON
970532 98520- 5934
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
1, 500, 000. 00 2,400, 000. 00 2, 000, 000. 00 2,050, 000. 00
2 CLEARI NG AND GRUBBI NG
5. 4900 ha 2, 500. 0000 5, 000. 0000 10, 000. 0000 2, 500. 0000
13, 725. 00 27, 450. 00 54, 900. 00 13, 725. 00
3 REMOVI NG DRAI NAGE STRUCTURE
L.S.
20, 000. 00 150, 000. 00 10, 000. 00 150, 000. 00
4 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
20, 000. 00 5, 000. 00 15, 000. 00 20, 000. 00
5 REMOVI NG PORTI ON OF Pl PE ARCH CULVERT
L.S.
2, 000. 00 3, 500. 00 5, 000. 00 5, 000. 00
6  EXI STI NG PAVEMENT UNDER FI LL
28750. 0000 e 5. 0000 2. 0000 3.0000 0. 7000
143, 750. 00 57, 500. 00 86, 250. 00 20, 125. 00
7 REMOVI NG CONC. BARRI ER
211.0000 w 20. 0000 20. 0000 13. 9500 40. 0000
4,220.00 4,220.00 2,943. 45 8, 440. 00
8 REMOVI NG GUARDRAI L
640. 0000 w 6. 0000 6. 0000 6. 0500 6. 0000
3, 840. 00 3, 840. 00 3,872.00 3, 840. 00
9 REMOVI NG GUARDRAI L ANCHOR
4. 0000 EACH 150. 0000 150. 0000 150. 0000 150. 0000
600. 00 600. 00 600. 00 600. 00
10 REMOVI NG CHAI N LI NK FENCE
1305. 0000 w 4. 0000 3.0000 5.0000 4.5000
5, 220. 00 3, 915. 00 6, 525. 00 5,872.50
11 FORCE ACCOUNT PETROL CONTAM NATED SO L HANDLE/ DI SPOSAL
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
12 FORCE ACCOUNT FURNI SH RAI LROAD PROTECTI VE PLANKI NG
EST.

5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00



PAGE : 40-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
HY CSR 509 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : ggREO%F TAGOA RD MORRI SON KNUDSEN CORPORATI OF  QUI GG BROS., | NC. KI EW T PACI FI C CO.
GRADE SEPARATI ON 3411- 11TH AVE SW 819 W STATE ST 4904 LK WASHI NGTON BLVD NE
970532 98520- 5934
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
13 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
14 ROADWAY EXCAVATI ON | NCL. HAUL
61980. 0000 s 5. 0000 14. 0000 9. 0000 12. 0000
309, 900. 00 867, 720. 00 557, 820. 00 743, 760. 00
15 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
12130. 0000 s 6. 0000 10. 0000 13. 0000 13. 0000
72, 780. 00 121, 300. 00 157, 690. 00 157, 690. 00
16 GRAVEL BORROW | NCL. HAUL
237810. 0000 t 6. 5000 7.0000 11. 0000 7.0000
1, 545, 765. 00 1, 664, 670. 00 2,615, 910. 00 1, 664, 670. 00
17 EMBANKMENT COMPACTI ON
115193. 0000 s 0. 5000 2.0000 1. 5000 3. 0000
57,596. 50 230, 386. 00 172, 789. 50 345, 579. 00
18 SETTLEMENT | NDI CATI NG DEVI CE
7.0000 EACH 400. 0000 2, 000. 0000 500. 0000 2, 000. 0000
2, 800. 00 14, 000. 00 3, 500. 00 14, 000. 00
19 PORE PRESSURE DETECTI ON DEVI CE
4. 0000 EACH 2, 000. 0000 3, 750. 0000 3, 000. 0000 1, 000. 0000
8, 000. 00 15, 000. 00 12, 000. 00 4, 000. 00
20  GEOFOAM FI LL
33060. 0000 s 80. 0000 50. 0000 90. 0000 67. 0000
2, 644, 800. 00 1, 653, 000. 00 2,975, 400. 00 2,215, 020. 00
21  SETTLEMENT PROFI LER
2.0000 EACH 2, 500. 0000 7, 000. 0000 2, 000. 0000 4,500. 0000
5, 000. 00 14, 000. 00 4, 000. 00 9, 000. 00
DRAI NAGE
22  DETENTI ON POND EXCAVATI ON | NCL. HAUL
4190. 0000 s 10. 0000 12. 0000 9. 5000 14. 0000
41, 900. 00 50, 280. 00 39, 805. 00 58, 660. 00

23 DI TCH EXCAVATI ON | NCL. HAUL
133. 0000 nB 15. 0000 38. 0000 20. 0000 14. 0000
1, 995. 00 5, 054. 00 2,660. 00 1, 862. 00



PAGE : 41-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSION NO : 5
HWY : SR 509
TITLE : ESREOZF TAGOA RD MORRI SON KNUDSEN CORPORATI O QUI GG BROS., | NC

GRADE SEPARATI ON 3411-11TH AVE SW 819 W STATE ST

970532 98520- 5934
SEATTLE WA 981341007 ABERDEEN WA 985200281

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

------- 7TH BIDDER ---=---- =«==---- 8TH BIDDER =------- =--=---- OTH BIDDER -------

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057

PROJECT : ACHP-0509(012), HP-0509(012), STPF-0509(012)
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
24 GRATE | NLET TYPE 1
21. 0000 EACH 1, 500. 0000 1, 000. 0000 1, 200. 0000 1, 700. 0000
31, 500. 00 21, 000. 00 25, 200. 00 35, 700. 00
25 GRATE | NLET TYPE 2
49. 0000 EACH 1, 500. 0000 1, 000. 0000 1, 200. 0000 1, 700. 0000
73, 500. 00 49, 000. 00 58, 800. 00 83, 300. 00
26 QUARRY SPALLS
10437. 0000 s 16. 0000 17. 0000 33. 0000 27.0000
166, 992. 00 177, 429. 00 344, 421. 00 281, 799. 00
27 UNDERDRAI N Pl PE 200 MM DI AM
177.0000 w 25. 0000 200. 0000 20. 0000 15. 0000
4,425.00 35, 400. 00 3, 540. 00 2, 655. 00
28 SCHEDULE A CULV. PIPE 300 MM DI AM
87. 0000 w 50. 0000 205. 0000 50. 0000 28. 0000
4, 350. 00 17, 835. 00 4,350. 00 2, 436. 00
29 SCHEDULE A CULV. PIPE 450 MM DI AM
29. 0000 w 135. 0000 210. 0000 60. 0000 40. 0000
3, 915. 00 6, 090. 00 1, 740. 00 1, 160. 00
30 CONC. CLASS 20 FOR HEADWALL
4. 0000 s 300. 0000 700. 0000 800. 0000 1, 000. 0000
1, 200. 00 2, 800. 00 3, 200. 00 4, 000. 00
31 ST. REINF. BAR FOR HEADWALL
143. 0000 kg 2.0000 1. 0000 1.1000 1. 0000
286. 00 143. 00 157. 30 143. 00
32 ST. STR PLATE PI PE ARCH 3.51MM GAGE 3.240 M SPAN
26. 0000 w 1, 200. 0000 2, 500. 0000 1, 650. 0000 1, 700. 0000
31, 200. 00 65, 000. 00 42, 900. 00 44, 200. 00
33  SAND LEVELI NG PAD
2660. 0000 s 10. 0000 45. 0000 25. 0000 55. 0000
26, 600. 00 119, 700. 00 66, 500. 00 146, 300. 00
STORM SEVER
34 CATCH BASIN TYPE 1
19. 0000 EACH 780. 0000 250. 0000 1, 000. 0000 1, 250. 0000
14, 820. 00 4, 750. 00 19, 000. 00 23, 750. 00



PAGE : 42-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
HY CSR 509 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : ggREO%F TAGOA RD MORRI SON KNUDSEN CORPORATI OF  QUI GG BROS., | NC. KI EW T PACI FI C CO.
GRADE SEPARATI ON 3411- 11TH AVE SW 819 W STATE ST 4904 LK WASHI NGTON BLVD NE
970532 98520- 5934
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STORM SEVER
35 CATCH BASIN TYPE 2 1200 MM DI AM
3. 0000 EACH 1, 900. 0000 1, 500. 0000 1, 500. 0000 3, 000. 0000
5, 700. 00 4,500. 00 4,500. 00 9, 000. 00
36 CATCH BASIN TYPE 2 1800 MM DI AM
11. 0000 EACH 2, 500. 0000 3, 500. 0000 2, 500. 0000 3, 500. 0000
27, 500. 00 38, 500. 00 27,500. 00 38, 500. 00
37 TESTI NG STORM SEWER Pl PE
4137. 0000 w 4. 0000 1. 0000 2.0000 7.0000
16, 548. 00 4,137.00 8, 274. 00 28, 959. 00
38 PLAIN CONC. STORM SEWER Pl PE 300 MM DI AM
1392. 0000 w 50. 0000 200. 0000 70. 0000 71. 0000
69, 600. 00 278, 400. 00 97, 440. 00 98, 832. 00
39 PLAIN CONC. STORM SEWER Pl PE 375 MM DI AM
11. 0000 w 100. 0000 200. 0000 80. 0000 75. 0000
1, 100. 00 2, 200. 00 880. 00 825. 00
40 PLAIN CONC. STORM SEWER Pl PE 450 MM DI AM
1744. 0000 w 125. 0000 200. 0000 90. 0000 78. 0000
218, 000. 00 348, 800. 00 156, 960. 00 136, 032. 00
41 PLAIN CONC. STORM SEWER Pl PE 600 MM DI AM
30. 0000 w 150. 0000 200. 0000 125. 0000 95. 0000
4,500. 00 6, 000. 00 3, 750. 00 2, 850. 00
42 CL. || REINF. CONC. STORM SEWER PI PE 750 MM DI AM
442. 0000 w 250. 0000 250. 0000 125. 0000 170. 0000
110, 500. 00 110, 500. 00 55, 250. 00 75, 140. 00
43 CL. IV REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
165. 0000 w 275. 0000 260. 0000 140. 0000 80. 0000
45, 375. 00 42,900. 00 23, 100. 00 13, 200. 00
44 CL. |V REINF. CONC. STORM SEWER PI PE 1200 MM DI AM
239. 0000 w 350. 0000 350. 0000 200. 0000 250. 0000
83, 650. 00 83, 650. 00 47, 800. 00 59, 750. 00
WATER LI NES
45 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000

0. 00 0. 00 0.00 0. 00



PAGE : 43-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
HAWY CSR 509 e 7TH BIDDER  ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 509 MORRI SON KNUDSEN CORPORATI OF  QUI GG BROS., | NC. KI EW T PACI FI C CO.
PORT OF TACOMA RD. 3411- 11TH AVE SW 819 W STATE ST 4904 LK WASHI NGTON BLVD NE
GRADE SEPARATI ON
970532 98520- 5934
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
46 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
5210. 0000 s 8. 0000 65. 0000 20. 0000 60. 0000
41, 680. 00 338, 650. 00 104, 200. 00 312, 600. 00
47 SHORI NG OR EXTRA EXCAVATI ON CL. A FASCI A WALLS
L.S.
25, 000. 00 10, 000. 00 40, 000. 00 35, 000. 00
48 SHORI NG OR EXTRA EXCAVATION CL. A POT RD U XI NG
L.S.
34, 000. 00 10, 000. 00 45, 000. 00 40, 000. 00
49 SHORI NG OR EXTRA EXCAVATI ON CL. A BELTLINE RR EAST BR
L.S.
23, 000. 00 10, 000. 00 50, 000. 00 80, 000. 00
50 SHORI NG OR EXTRA EXCAVATI ON CL. A BELTLINE RR WEST BR
L.S.
27, 000. 00 10, 000. 00 50, 000. 00 80, 000. 00
51 FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
13. 0000 EACH 10, 000. 0000 15, 000. 0000 7, 250. 0000 12, 300. 0000
130, 000. 00 195, 000. 00 94, 250. 00 159, 900. 00
52 FURNI SHI NG CONC. PI LI NG 610MM DI AM
10239. 0000 w 125. 0000 200. 0000 255. 0000 205. 0000
1,279, 875. 00 2, 047, 800. 00 2,610, 945. 00 2,098, 995. 00
53 FURNI SHI NG CONC. PI LI NG 455MV DI AM
2680. 0000 w 90. 0000 150. 0000 140. 0000 125. 0000
241, 200. 00 402, 000. 00 375, 200. 00 335, 000. 00
54 DRI VING CONC. PILE 610MM DI AM
271.0000 EACH 1, 000. 0000 700. 0000 825. 0000 2, 500. 0000
271, 000. 00 189, 700. 00 223, 575. 00 677, 500. 00
55 DRI VING CONC. PILE 455MM DI AM
143. 0000 EACH 700. 0000 450. 0000 500. 0000 1, 170. 0000
100, 100. 00 64, 350. 00 71, 500. 00 167, 310. 00
56 DYNAM C PI LE TESTI NG
15. 0000 EACH 2, 000. 0000 2, 000. 0000 2, 000. 0000 1, 000. 0000
30, 000. 00 30, 000. 00 30, 000. 00 15, 000. 00

57 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
270. 0000 kg 1.5000 2.0000 3. 0000 1. 0000
405. 00 540. 00 810. 00 270. 00



DOT_RGGB05
PS&E JOB NO: 97C532 REVI SION NO : 1
CONTRACT NO: 005833 REGON NO : 3
VERSION NO : 5 WORK ORDER# : 0L2748
HWY : SR 509
TITLE : SR 509
PORT OF TACOMA RD.
GRADE SEPARATI ON
97C532
PROJECT : ACHP-0509(012), HP-0509(012), STPF-0509(012)

COUNTY(S) : Pl ERCE

* Kk *

Bl D TABULATI ON REPORT * * *

------- 7TH Bl DDER

MORRI SON KNUDSEN CORPORATI O

3411-11TH AVE SW

SEATTLE WA 981341007

CONTRACTOR NUMBER :

100051

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

------- 8TH Bl DDER

QUI GG BROS., INC
819 W STATE ST
98520- 5934

Bl DS OPENED ON : Apr

ABERDEEN WA 985200281

CONTRACTOR NUMBER :

680000

PAGE : 44-A

DATE: 04/ 21/ 2000

TI ME: 09: 03

26 2000

AWARDED ON : Apr 28 2000

------- 9TH BIDDER -

KIEW T PACI FI C CO.

4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057
CONTRACTOR NUMBER :

446001

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
58 ST. REINF. BAR FOR BRI DGE
238730. 0000 kg 1. 0000 1. 0000 0. 9000 1. 0000
238, 730. 00 238, 730. 00 214, 857. 00 238, 730. 00
59 CONC. CLASS 28 FOR BRI DGE
3929. 0000 s 400. 0000 265. 0000 280. 0000 350. 0000
1,571, 600. 00 1, 041, 185. 00 1, 100, 120. 00 1, 375, 150. 00
60 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0. 00
61 BRI DGE APPROACH SLAB
4230. 0000 e 150. 0000 220. 0000 140. 0000 165. 0000
634, 500. 00 930, 600. 00 592, 200. 00 697, 950. 00
62 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-5.00 -5.00 -5.00 -5.00
63 SUPERSTRUCTURE - PORT OF TACOMA ROAD U- XI NG
L.S
622, 110. 00 625, 000. 00 820, 000. 00 650, 000. 00
64 SUPERSTRUCTURE - TACOMA RAIL O XI NG EAST BRI DGE
L.S
760, 900. 00 950, 000. 00 770, 000. 00 1, 100, 000. 00
65 SUPERSTRUCTURE - TACOMA RAIL O XI NG WEST BRI DGE
L.S
947, 000. 00 1, 200, 000. 00 880, 000. 00 1, 350, 000. 00
66  ACCESS HATCH
5. 0000 EACH 2, 000. 0000 1, 000. 0000 1, 000. 0000 600. 0000
10, 000. 00 5, 000. 00 5, 000. 00 3, 000. 00
67  PEDESTRI AN BARRI ER
674.0000 w 200. 0000 150. 0000 310. 0000 250. 0000
134, 800. 00 101, 100. 00 208, 940. 00 168, 500. 00
68 BRI DGE RAI LI NG TYPE BP
713. 0000 w 125. 0000 100. 0000 265. 0000 215. 0000
89, 125. 00 71, 300. 00 188, 945. 00 153, 295. 00
69  HI GH STRENGTH GEOSYNTHETI C FOR EMBANKMENT REI NFORCEMENT
16780. 0000 e 20. 0000 5. 0000 2. 2500 2.2000
335, 600. 00 83, 900. 00 37, 755. 00 36, 916. 00



PAGE : 45-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509

TITLE : SR 509
PORT OF TACOWVA RD.
GRADE SEPARATI ON

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

------- 7TH BIDDER ---=---- =«==---- 8TH BIDDER =------- =--=---- OTH BIDDER -------

MORRI SON KNUDSEN CORPORATI OF  QUI GG BROS., | NC.
3411-11TH AVE SW 819 W STATE ST

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

970532 98520- 5934
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
70  FASCI A WALL
2930. 0000 e 200. 0000 625. 0000 250. 0000 260. 0000
586, 000. 00 1, 831, 250. 00 732, 500. 00 761, 800. 00
71 DI STRI BUTI ON SLAB
4230. 0000 e 65. 0000 100. 0000 80. 0000 50. 0000
274, 950. 00 423, 000. 00 338, 400. 00 211, 500. 00
SURFACI NG
72 CRUSHED SURFACI NG BASE COURSE
17546. 0000 t 10. 0000 14. 0000 15. 0000 16. 0000
175, 460. 00 245, 644. 00 263, 190. 00 280, 736. 00
LI QUI D ASPHALT
73 ASPHALT FOR TACK COAT
32. 5000 t 400. 0000 360. 0000 370. 0000 360. 0000
13, 000. 00 11, 700. 00 12, 025. 00 11, 700. 00
ASPHALT CONCRETE PAVEMENT
74  PLANI NG Bl TUM NOUS PAVEMENT
911. 0000 e 10. 0000 5. 0000 10. 0000 3.5000
9,110. 00 4,555, 00 9,110. 00 3,188.50
75 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
18838. 0000 t 35. 0000 29. 0000 30. 0000 29. 0000
659, 330. 00 546, 302. 00 565, 140. 00 546, 302. 00
76 ASPHALT CONC. PAVEMENT CL. E PG 64- 2:
29211. 0000 t 37.0000 28. 0000 28. 0000 27.0000
1, 080, 807. 00 817, 908. 00 817, 908. 00 788, 697. 00
77 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
43, 125. 00 43, 125. 00 43, 125. 00 43, 125. 00
78 COMPACTI ON PRI CE ADJUSTMENT
CALC
28, 750. 00 28, 750. 00 28, 750. 00 28, 750. 00
EROSI ON CONTROL AND PLANTI NG
79 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
3.2000 ha 2, 200. 0000 2, 500. 0000 2, 438. 0000 3, 000. 0000
7, 040. 00 8, 000. 00 7,801. 60 9, 600. 00



PAGE : 46-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
HY CSR 509 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : ggREO%F TAGOA RD MORRI SON KNUDSEN CORPORATI OF  QUI GG BROS., | NC. KI EW T PACI FI C CO.
GRADE SEPARATI ON 3411- 11TH AVE SW 819 W STATE ST 4904 LK WASHI NGTON BLVD NE
970532 98520- 5934
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
80 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
155, 000. 00 155, 000. 00 155, 000. 00 155, 000. 00
81  WATER POLLUTI ON PREVENTI ON PLAN
L.S.
5, 000. 00 2, 500. 00 3, 500. 00 3, 500. 00
82  SPILL PREVENTI ON CONTROL AND COUNTERMEASURE ( SPCC) LEAD
500. 0000 HR 35. 0000 50. 0000 45. 0000 25. 0000
17, 500. 00 25, 000. 00 22, 500. 00 12, 500. 00
83  EROSI ON CONTROL LEAD
500. 0000 HR 30. 0000 50. 0000 45. 0000 25. 0000
15, 000. 00 25, 000. 00 22, 500. 00 12, 500. 00
84 SPILL PREVENTI ON PLAN
L.S.
4, 000. 00 2, 500. 00 1, 500. 00 2, 000. 00
85 CLEAR PLASTI C COVERI NG
21000. 0000 e 1. 0000 2.0000 0. 6000 1. 0000
21, 000. 00 42,000. 00 12, 600. 00 21, 000. 00
86 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
22500. 0000 w 5. 0000 5. 0000 8. 0000 9. 0000
112, 500. 00 112, 500. 00 180, 000. 00 202, 500. 00
87  TRIANGULAR SI LT DYKES
2000. 0000 w 5. 0000 13. 0000 30. 0000 20. 0000
10, 000. 00 26, 000. 00 60, 000. 00 40, 000. 00
88 BARK OR WOOD CHI P MULCH
3620. 0000 s 20. 0000 27.0000 26. 7300 27.0000
72, 400. 00 97, 740. 00 96, 762. 60 97, 740. 00
89 PSI PE SERVI CEBERRY
1378. 0000 EACH 6. 0000 3. 0000 2. 7600 3. 0000
8, 268. 00 4,134.00 3,803. 28 4,134.00
90 PSIPE ARCTIC W I LOW
1837. 0000 EACH 10. 0000 3. 0000 2.9000 3. 0000
18, 370. 00 5,511. 00 5,327.30 5,511. 00

91 PSIPE VEITCH BOSTON IVY
184. 0000 EACH 6. 0000 25. 0000 25. 0000 25. 0000
1,104.00 4, 600. 00 4, 600. 00 4, 600. 00



PAGE : 47-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSION NO : 5
HWY : SR 509
TITLE : E(F;REO%F TAGOA RD MORRI SON KNUDSEN CORPORATI O QUI GG BROS., | NC.

GRADE SEPARATI ON 3411-11TH AVE SW 819 W STATE ST

970532 98520- 5934
SEATTLE WA 981341007 ABERDEEN WA 985200281

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

------- 7TH BIDDER ---=---- =«==---- 8TH BIDDER =------- =--=---- OTH BIDDER -------

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

RENTON WA 980561057

PROQJIECT ACHP- 0509( 012), HP-0509(012), STPF-0509(012)

COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/

NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
92 PSI PE BLACK CHOKEBERRY

2296. 0000 EACH 6. 0000 3. 0000 2. 5000 3. 0000
13,776.00 6, 888. 00 5, 740. 00 6, 888. 00
93 PSI PE AMUR MAPLE
55. 0000 EACH 20. 0000 5. 0000 5. 0000 5. 0000
1,100. 00 275.00 275.00 275.00
94 PSI PE AUTUMN FLAME RED MAPLE
72.0000 EACH 25. 0000 26. 0000 26. 0000 26. 0000
1, 800. 00 1,872.00 1,872.00 1,872.00
95 PSI PE CANADI AN SERVI CEBERRY
33. 0000 EACH 15. 0000 4.0000 3.9000 4.0000
495. 00 132.00 128.70 132.00
96 PSI PE BEAKED HAZELNUT
38. 0000 EACH 15. 0000 5. 0000 4.7500 5. 0000
570. 00 190. 00 180. 50 190. 00
97 PSI PE MARSHALL SEEDLESS GREEN ASH
32. 0000 EACH 20. 0000 32. 0000 31. 5000 31. 0000
640. 00 1, 024.00 1, 008. 00 992. 00
98 PSI PE OREGON GRAPE
4413. 0000 EACH 6. 0000 7.0000 6. 7500 7.0000
26, 478. 00 30, 891. 00 29,787.75 30, 891. 00
99 PSI PE JAPANESE BLACK PI NE
36. 0000 EACH 30. 0000 25. 0000 24.7500 25. 0000
1, 080. 00 900. 00 891. 00 900. 00
100 PSIPE DOUGLAS FIR
90. 0000 EACH 20. 0000 13. 0000 13. 0000 13. 0000
1, 800. 00 1,170. 00 1,170.00 1,170. 00
101 PSI PE FRAGRANT SUMAC
2945. 0000 EACH 4.0000 3. 0000 2.7500 3. 0000
11, 780. 00 8, 835. 00 8, 098. 75 8, 835. 00
102 PSI PE RUGOCSA ROSE
7362. 0000 EACH 5. 0000 3. 0000 2.7500 3. 0000
36, 810. 00 22,086. 00 20, 245. 50 22,086. 00
103 PSI PE COVPACT OREGON GRAPE
1985. 0000 EACH 8. 0000 8. 0000 7. 8500 8. 0000
15, 880. 00 15, 880. 00 15, 582. 25 15, 880. 00



PAGE : 48-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
HY CSR 509 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : ggREO%F TAGOA RD MORRI SON KNUDSEN CORPORATI OF  QUI GG BROS., | NC. KI EW T PACI FI C CO.
GRADE SEPARATI ON 3411- 11TH AVE SW 819 W STATE ST 4904 LK WASHI NGTON BLVD NE
970532 98520- 5934
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
104 PSI PE GRO- LOW FRAGRANT SUMAC
1989. 0000 EACH 7.5000 8. 0000 7.5000 8. 0000
14,917.50 15,912. 00 14, 917.50 15,912. 00
105 PSI PE HANCOCK CORALBERRY
2655. 0000 EACH 6. 0000 6. 0000 5. 5000 5. 0000
15, 930. 00 15, 930. 00 14, 602. 50 13, 275. 00
106 PSI PE REDOSI ER DOGWOOD
2957. 0000 EACH 6. 0000 3. 0000 2.5000 2.0000
17,742.00 8, 871. 00 7,392. 50 5,914. 00
107 PSI PE DAGGAR LEAVED RUSH
1378. 0000 EACH 5. 0000 3. 0000 2. 5500 3. 0000
6, 890. 00 4,134.00 3,513. 90 4,134.00
108 PSI PE DOUGLAS SPI REA
661. 0000 EACH 5. 0000 3. 0000 2. 7500 3. 0000
3, 305. 00 1, 983. 00 1,817.75 1, 983. 00
109 PSI PE PEARFRUI T ROSE
661. 0000 EACH 6. 0000 4. 0000 3.5000 3. 0000
3, 966. 00 2, 644.00 2,313.50 1, 983. 00
110 PSI PE WAPATO
219. 0000 EACH 6. 0000 3. 0000 2.5000 3. 0000
1, 314. 00 657. 00 547.50 657. 00
111 PSI PE WESTERN RED CEDAR
34. 0000 EACH 30. 0000 24. 0000 24. 0000 24. 0000
1, 020. 00 816. 00 816. 00 816. 00
112 PSI PE WESTERN HEM.OCK
33. 0000 EACH 30. 0000 60. 0000 60. 0000 60. 0000
990. 00 1, 980. 00 1, 980. 00 1, 980. 00
113 PSI PE QUACKI NG ASPEN
34. 0000 EACH 50. 0000 13. 0000 12. 5000 12. 0000
1, 700. 00 442,00 425. 00 408. 00
114 PSI PE CHANTI CLEER PEAR
6. 0000 EACH 120. 0000 135. 0000 134. 5000 134. 0000
720. 00 810. 00 807. 00 804. 00

115 PSI PE RED OAK
63. 0000 EACH 150. 0000 96. 0000 96. 0000 96. 0000
9, 450. 00 6, 048. 00 6, 048. 00 6, 048. 00



PAGE : 49-A
DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* * * Bl D TABULATI ON REPORT * * * TI ME: 09: 03

PS&E JOB NO: 97C532 REVISION NO : 1
CONTRACT NO: 005833 REGION NO : 3
VERSI ON NO : 5 WORK ORDER# : 0L2748
HWY : SR 509

TITLE : SR 509
PORT OF TACOWVA RD.
GRADE SEPARATI ON

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

------- 7TH BIDDER ---=---- =«==---- 8TH BIDDER =------- =--=---- OTH BIDDER -------

MORRI SON KNUDSEN CORPORATI OF  QUI GG BROS., | NC.
3411-11TH AVE SW 819 W STATE ST

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

970532 98520- 5934

PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057

COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/

NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
116 PRE- PLANTI NG WEED CONTRCL

5. 0000 ha 3, 000. 0000 6, 000. 0000 5, 928. 0000 6, 000. 0000
15, 000. 00 30, 000. 00 29, 640. 00 30, 000. 00
117 POST- PLANTI NG WEED CONTROL
5. 0000 ha 3, 000. 0000 3, 000. 0000 2,964. 0000 3, 000. 0000
15, 000. 00 15, 000. 00 14, 820. 00 15, 000. 00
118 COWPOST
3620. 0000 nB 28. 0000 33. 0000 32.5000 34. 0000
101, 360. 00 119, 460. 00 117, 650. 00 123, 080. 00
TRAFFI C
119 CEMENT CONC. BARRI ER CURB AND GUTTER
1103. 0000 hg 30. 0000 30. 0000 70. 0000 40. 0000
33, 090. 00 33, 090. 00 77,210. 00 44,120. 00
120 EXTRUDED CURB
43. 0000 hg 8. 0000 18. 0000 40. 0000 28. 0000
344.00 774.00 1, 720. 00 1,204.00
121 TYPE A PRECAST TRAFFI C CURB
377.0000 hg 30. 0000 38. 0000 38. 0000 48. 0000
11, 310. 00 14, 326. 00 14, 326. 00 18, 096. 00
122 TYPE C BLOCK TRAFFI C CURB
487.0000 hg 40. 0000 28. 0000 28. 0000 42.0000
19, 480. 00 13, 636. 00 13, 636. 00 20, 454. 00
123 BEAM GUARDRAI L TYPE 1
1941. 0000 hg 35. 0000 40. 0000 37.1000 37.1000
67, 935. 00 77,640. 00 72,011.10 72,011.10
124 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
7.0000 EACH 1, 200. 0000 1, 250. 0000 1, 250. 0000 1, 250. 0000
8, 400. 00 8, 750. 00 8, 750. 00 8, 750. 00
125 BEAM GUARDRAI L FLARED TERM NAL
13. 0000 EACH 1, 200. 0000 525. 0000 1, 825. 0000 1, 825. 0000
15, 600. 00 6, 825. 00 23,725.00 23,725.00
126 BEAM GUARDRAI L ANCHOR TYPE 4
3. 0000 EACH 500. 0000 1, 825. 0000 525. 0000 525. 0000
1, 500. 00 5,475.00 1,575.00 1,575.00



PAGE : 50-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509

TITLE : SR 509
PORT OF TACOWVA RD.
GRADE SEPARATI ON

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

7TH BIDDER  -==---- =«==---- 8TH BIDDER --=---- ---==-- 9TH BIDDER -------

MORRI SON KNUDSEN CORPORATI O
3411-11TH AVE SW

QUI GG BROS., | NC.
819 W STATE ST

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

970532 98520- 5934
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
127 PRECAST CONC. BARRI ER TYPE 2
1584. 0000 w 75. 0000 75. 0000 72. 1500 80. 0000
118, 800. 00 118, 800. 00 114, 285. 60 126, 720. 00
128 PRECAST CONC. BARRI ER TYPE 4
102. 0000 w 75. 0000 75. 0000 73. 8000 80. 0000
7, 650. 00 7, 650. 00 7,527.60 8, 160. 00
129 SINGLE SLOPE CONC. BARRI ER
1070. 0000 w 175. 0000 200. 0000 255. 0000 250. 0000
187, 250. 00 214, 000. 00 272, 850. 00 267, 500. 00
130 CAST- I N- PLACE CONC. BARRI ER
144. 0000 w 50. 0000 200. 0000 265. 0000 250. 0000
7,200. 00 28, 800. 00 38, 160. 00 36, 000. 00
131 CONC. BARRI ER BERM TYPE 1
1. 0000 EACH 1, 200. 0000 200. 0000 1, 500. 0000 500. 0000
1, 200. 00 200. 00 1, 500. 00 500. 00
132 TEMPORARY | MPACT ATTENUATOR
2.0000 EACH 1, 000. 0000 5, 500. 0000 5, 500. 0000 3, 000. 0000
2, 000. 00 11, 000. 00 11, 000. 00 6, 000. 00
133 PERMANENT | MPACT ATTENUATOR
1. 0000 EACH 20, 000. 0000 23, 000. 0000 22, 645. 0000 22, 000. 0000
20, 000. 00 23, 000. 00 22, 645. 00 22, 000. 00
134 REPAI R | MPACT ATTENUATOR
EST.
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
135 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 3, 000. 0000 3, 500. 0000 15, 000. 0000 5, 000. 0000
3, 000. 00 3, 500. 00 15, 000. 00 5, 000. 00
136 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
200. 0000 HR 30. 0000 45. 0000 60. 0000 75. 0000
6, 000. 00 9, 000. 00 12, 000. 00 15, 000. 00
137 FLEXI BLE GUI DE POST
38. 0000 EACH 100. 0000 20. 0000 19. 5000 20. 0000
3, 800. 00 760. 00 741. 00 760. 00
138 PLASTI C DRAI NAGE MARKI NG
122. 0000 EACH 15. 0000 15. 0000 12. 5000 25. 0000
1, 830. 00 1, 830. 00 1, 525. 00 3, 050. 00



PAGE : 51-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % *  B| D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 BI DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : OL2748
HY CSR 509 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : ggREO%F TAGOA RD MORRI SON KNUDSEN CORPORATI O QUI GG BROS., | NC. KI EW T PACI FI C CO.
GRADE SEPARATI ON 3411-11TH AVE SW 819 W STATE ST 4904 LK WASHI NGTON BLVD NE
970532 98520- 5934
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
139  PLASTI C JUNCTI ON BOX MARKER
45. 0000 EACH 20. 0000 15. 0000 15. 0000 25. 0000
900. 00 675. 00 675. 00 1, 125. 00
140 PAINT STRI PE
18610. 0000 w 0. 5000 0. 5000 0. 2800 0. 3000
9, 305. 00 9, 305. 00 5,210. 80 5, 583. 00
141 PAI NTED GORE STRI PE
2410. 0000 w 0. 5000 0. 5000 0. 4500 0. 4500
1, 205. 00 1, 205. 00 1, 084. 50 1, 084. 50
142 PLASTI C CROSSWALK STRI PE
450. 0000 m 15. 0000 22.0000 22. 0000 22.0000
6, 750. 00 9, 900. 00 9, 900. 00 9, 900. 00
143 PLASTIC STOP BAR
81. 0000 w 13. 0000 8. 0000 8. 0000 8. 0000
1, 053. 00 648. 00 648. 00 648. 00
144  PAI NTED BI CYCLE LANE MARKI NG
30. 0000 EACH 50. 0000 50. 0000 50. 0000 50. 0000
1, 500. 00 1, 500. 00 1, 500. 00 1, 500. 00
145 DURABLE STOP BAR
32. 0000 w 5.0000 30. 0000 30. 0000 30. 0000
160. 00 960. 00 960. 00 960. 00
146 PLASTI C TRAFFI C ARROW
40. 0000 EACH 40. 0000 45. 0000 45. 0000 45. 0000
1, 600. 00 1, 800. 00 1, 800. 00 1, 800. 00
147  DURABLE RAI LROAD CROSSI NG SYMBOL
3.0000 EACH 40. 0000 600. 0000 600. 0000 600. 0000
120. 00 1, 800. 00 1, 800. 00 1, 800. 00
148 RAI SED PAVEMENT MARKER TYPE 1
35. 3000 HUND 140. 0000 150. 0000 150. 0000 150. 0000
4,942.00 5, 295. 00 5, 295. 00 5, 295. 00
149 RAI SED PAVEMENT MARKER TYPE 2
5.0000 HUND 290. 0000 310. 0000 310. 0000 310. 0000
1, 450. 00 1, 550. 00 1, 550. 00 1, 550. 00

150 TEMPORARY PAI NT STRI PE
2994. 0000 hg 1. 0000 1.5000 1. 5000 1.5000
2,994.00 4,491. 00 4,491. 00 4,491. 00



PAGE : 52-A

DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % * Bl D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 Bl DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : 0L2748
W CSR 509 e 7TH BIDDER  ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------
TITLE : SR 509 MORRI SON KNUDSEN CORPORATI O QUI GG BROS., | NC. KI EW T PACI FI C CO.
PORT OF TACOMA RD. 3411-11TH AVE SW 819 W STATE ST 4904 LK WASHI NGTON BLVD NE
GRADE SEPARATI ON
970532 98520- 5934
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
151  TEMPORARY MASK STRI PE
100. 0000 w 2.0000 15. 0000 15. 0000 15. 0000
200. 00 1, 500. 00 1, 500. 00 1, 500. 00
152  TEMPORARY PAI NTED TRAFFI C ARROW
13. 0000 EACH 25. 0000 60. 0000 60. 0000 60. 0000
325. 00 780. 00 780. 00 780. 00
153 REMOVABLE PREFORMED STRI PE
320. 0000 w 1. 0000 7.0000 7.0000 7.0000
320. 00 2, 240. 00 2,240.00 2, 240. 00
154 PERMANENT SI GNI NG
L.S.
60, 000. 00 62, 500. 00 55, 000. 00 63, 000. 00
155 SI GN COVERI NG
40. 0000 e 2.0000 5. 0000 20. 0000 20. 0000
80. 00 200. 00 800. 00 800. 00
156 TEMP TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1A
L.S.
21, 700. 00 30, 000. 00 22,000. 00 35, 000. 00
157 TEMP TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1B
L.S.
13, 500. 00 25, 000. 00 15, 000. 00 30, 000. 00
158 TEMP. TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 2
L.S.
23, 400. 00 30, 000. 00 22,500. 00 35, 000. 00
159 | LLUM NATI ON SYSTEM REVI SI ON NO. SCA 2132
L.S.
110, 000. 00 90, 000. 00 86, 000. 00 95, 000. 00
160 | LLUM NATI ON SYSTEM NO. SCA 2404
L.S.
76, 000. 00 90, 000. 00 65, 000. 00 95, 000. 00
161 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 1
L.S.
32, 500. 00 95, 000. 00 97, 000. 00 120, 000. 00
162 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM NO. 2
L.S.

126, 000. 00 95, 000. 00 103, 000. 00 155, 000. 00



PAGE : 53-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509

TITLE : SR 509
PORT OF TACOWVA RD.
GRADE SEPARATI ON

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

------- 7TH BIDDER ---=---- =«==---- 8TH BIDDER =------- =--=---- OTH BIDDER -------

MORRI SON KNUDSEN CORPORATI OF  QUI GG BROS., | NC.
3411-11TH AVE SW 819 W STATE ST

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

970532 98520- 5934
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
163 TRAFFI C SI GNAL CONTROL SYSTEM NO. 1
L.S.
18, 000. 00 30, 000. 00 28, 000. 00 35, 000. 00
164 TRAFFI C SI GNAL CONTROL SYSTEM NO. 2
L.S.
15, 000. 00 30, 000. 00 26, 000. 00 35, 000. 00
165 TRAFFI C SAFETY DRUM
250. 0000 EACH 60. 0000 50. 0000 50. 0000 75. 0000
15, 000. 00 12, 500. 00 12, 500. 00 18, 750. 00
166 SEQUENTI AL ARROW SI GN
1200. 0000 HR 6. 0000 4. 0000 5. 0000 9. 0000
7,200. 00 4,800. 00 6, 000. 00 10, 800. 00
167 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 5, 000. 0000 4, 000. 0000 5, 000. 0000 3, 000. 0000
10, 000. 00 8, 000. 00 10, 000. 00 6, 000. 00
168 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
3200. 0000 HR 5. 0000 5. 0000 5. 0000 20. 0000
16, 000. 00 16, 000. 00 16, 000. 00 64, 000. 00
169 TYPE ||| BARRI CADE
9. 0000 EACH 185. 0000 50. 0000 150. 0000 300. 0000
1, 665. 00 450. 00 1, 350. 00 2, 700. 00
170 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
20, 000. 00 28, 500. 00 15, 000. 00 12, 500. 00
171 TRAFFI C CONTROL LABOR
4000. 0000 HR 25. 0000 31. 0000 35. 0000 31. 0000
100, 000. 00 124, 000. 00 140, 000. 00 124, 000. 00
172 TRAFFI C CONTROL SUPERVI SOR
2000. 0000 HR 32.0000 35. 0000 40. 0000 1. 0000
64, 000. 00 70, 000. 00 80, 000. 00 2, 000. 00
173 CONSTRUCTI ON SI GNS CLASS A
140. 0000 e 90. 0000 110. 0000 150. 0000 175. 0000
12, 600. 00 15, 400. 00 21, 000. 00 24, 500. 00



PAGE : 54-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509

TITLE : SR 509
PORT OF TACOWVA RD.
GRADE SEPARATI ON

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

------- 7TH BIDDER ---=---- =«==---- 8TH BIDDER =------- =--=---- OTH BIDDER -------

MORRI SON KNUDSEN CORPORATI OF  QUI GG BROS., | NC.
3411-11TH AVE SW 819 W STATE ST

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

970532 98520- 5934
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
174 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
21651. 0000 s 8. 0000 9. 0000 6. 0000 29. 0000
173, 208. 00 194, 859. 00 129, 906. 00 627, 879. 00
175 SHORI NG OR EXTRA EXCAVATI ON CLASS B
9411. 0000 e 1. 7500 5. 0000 5. 0000 1. 0000
16, 469. 25 47, 055. 00 47, 055. 00 9,411. 00
176 GRAVEL BACKFI LL FOR DRAI N
48. 0000 s 30. 0000 50. 0000 50. 0000 48. 0000
1, 440. 00 2, 400. 00 2, 400. 00 2,304.00
177 WATER
1000. 0000 s 30. 0000 1. 0000 10. 0000 7.0000
30, 000. 00 1, 000. 00 10, 000. 00 7, 000. 00
178 STRUCTURE SURVEYI NG
L.S
40, 000. 00 100, 000. 00 85, 000. 00 60, 000. 00
179 MONUMENT CASE, COVER, AND PI Pt
13. 0000 EACH 250. 0000 100. 0000 150. 0000 250. 0000
3, 250. 00 1, 300. 00 1, 950. 00 3, 250. 00
180 CEMENT CONC. S| DEWALK
2742. 0000 e 30. 0000 25. 0000 30. 0000 36. 0000
82, 260. 00 68, 550. 00 82, 260. 00 98, 712. 00
181  RAI SED TRAFFI C | SLAND
117. 0000 e 225. 0000 15. 0000 115. 0000 90. 0000
26, 325. 00 1, 755. 00 13, 455. 00 10, 530. 00
182 CHAIN LI NK FENCE TYPE 3
1300. 0000 w 19. 0000 30. 0000 30. 0000 30. 0000
24, 700. 00 39, 000. 00 39, 000. 00 39, 000. 00
183 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
30. 0000 EACH 125. 0000 150. 0000 175. 0000 170. 0000
3, 750. 00 4,500. 00 5, 250. 00 5, 100. 00
184 DOUBLE 6.1 M CHAIN LI NK GATE
2.0000 EACH 700. 0000 800. 0000 1, 000. 0000 2, 300. 0000
1, 400. 00 1, 600. 00 2, 000. 00 4, 600. 00
185 ADJUST | NLET
9. 0000 EACH 250. 0000 350. 0000 300. 0000 1, 000. 0000
2, 250. 00 3, 150. 00 2,700. 00 9, 000. 00



PAGE : 55-A

DATE: 04/ 21/ 2000
TI ME: 09: 03

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

HWY : SR 509

TITLE : SR 509
PORT OF TACOWVA RD.
GRADE SEPARATI ON

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

7TH BIDDER  -==---- =«==---- 8TH BIDDER --=---- ---==-- 9TH BIDDER -------

MORRI SON KNUDSEN CORPORATI O
3411-11TH AVE SW

QUI GG BROS., | NC.
819 W STATE ST

KIEW T PACI FI C CO.
4904 LK WASHI NGTON BLVD NE

970532 98520- 5934
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
186 CONNECTI ON TO DRAI NAGE STRUCTURE
13. 0000 EACH 175. 0000 1, 000. 0000 500. 0000 1, 000. 0000
2,275.00 13, 000. 00 6, 500. 00 13, 000. 00
187 ADJUST MANHOLE
10. 0000 EACH 250. 0000 300. 0000 150. 0000 1, 500. 0000
2, 500. 00 3, 000. 00 1, 500. 00 15, 000. 00
188 MANHOLE 1200 MM DI AM  TYPE 1
8. 0000 EACH 2, 225. 0000 1, 500. 0000 3, 000. 0000 2, 500. 0000
17, 800. 00 12, 000. 00 24, 000. 00 20, 000. 00
189 MANHOLE 2400 MM DI AM TYPE 1
2.0000 EACH 8, 000. 0000 3, 500. 0000 4,500. 0000 5, 000. 0000
16, 000. 00 7, 000. 00 9, 000. 00 10, 000. 00
190 TRAI NI NG
2000. 0000 HR 1. 0000 1. 0000 1. 0000 1. 0000
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
191 ROADSI DE CLEANUP
EST.
80, 000. 00 80, 000. 00 80, 000. 00 80, 000. 00
192 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
193 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
766. 0000 e 20. 0000 3. 0000 1. 5000 3. 0000
15, 320. 00 2,298.00 1, 149. 00 2,298.00
194 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT EROSI ON CONTROL
20004. 0000 e 3. 0000 3. 0000 1. 5000 1. 5000
60, 012. 00 60, 012. 00 30, 006. 00 30, 006. 00
195 RAI LROAD CROSSI NG
L.S.
50, 000. 00 35, 000. 00 40, 000. 00 30, 000. 00
196  RAILROAD SI GNAL SYSTEM
L.S.
20, 000. 00 30, 000. 00 40, 000. 00 30, 000. 00
197 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00
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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* * * Bl D TABULATI ON REPORT * * * TI ME: 09: 03

PS&E JOB NO: 97C532
CONTRACT NO: 005833
VERSI ON NO : 5

REVISION NO : 1
REGION NO : 3
WORK ORDER# : 0L2748

BI DS OPENED ON : Apr 26 2000
AWARDED ON : Apr 28 2000

HAWY CSR 509 e 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BI DDER
TITLE : SR 509 MORRI SON KNUDSEN CORPORATI OF  QUI GG BROS., | NC. KI EW T PACI FI C CO.
PORT OF TACOMA RD. 3411- 11TH AVE SW 819 W STATE ST 4904 LK WASHI NGTON BLVD NE
GRADE SEPARATI ON
970532 98520- 5934
PROJECT ACHP- 0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
198 FIELD OFFI CE BUI LDI NG
L.S.
25, 000. 00 15, 000. 00 20, 000. 00 15, 000. 00
199  TRACK RENTAL
CALC
-1.00 -1.00 -1.00 -1.00
200  REI MBURSEMENT TO PORT
EST.
-1.00 -1.00 -1.00 -1.00
204 GRAVEL BACKFI LL FOR FOUNDATI ON CLASS A
115. 0000 s 35. 0000 45. 0000 20. 0000 60. 0000
4, 025. 00 5,175. 00 2,300. 00 6, 900. 00
205 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 0000 0. 0000
0. 00 0. 00 0. 00 0.00
206 ROADWAY EXCAVATION I NCL. HAUL - AREA A
14420. 0000 s 6. 5000 5. 5000 9. 0000 6. 0000
93, 730. 00 79, 310. 00 129, 780. 00 86, 520. 00
BASE TOTAL $20, 638, 569. 25 $24, 352, 584. 00 $24, 323, 512. 23 $24, 837, 412. 60
ALTERNATE Al
201  WELDED W RE WALL ALTERNATI VE Al
1371. 0000 e 270. 0000 115. 0000 160. 0000 130. 0000
370, 170. 00 157, 665. 00 219, 360. 00 178, 230. 00
ALTERNATE Al TOTAL $370, 170. 00 $157, 665. 00 $219, 360. 00 $178, 230. 00
ALTERNATE A2
202  GEOSYNTHETI C WALL ALTERNATI VE A2
1371. 0000 e 150. 0000 170. 0000 140. 0000 150. 0000
205, 650. 00 233, 070. 00 191, 940. 00 205, 650. 00
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DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 04/ 21/ 2000
* % *  B| D TABULATI ON REPORT * * * TI ME: 09: 03
PS&E JOB NO: 97C532 REVI SION NO : 1 BI DS OPENED ON : Apr 26 2000
CONTRACT NO: 005833 REGION NO : 3 AWARDED ON : Apr 28 2000
VERSION NO : 5 WORK ORDER# : OL2748 8 0
W CSR 509 e 7TH BIDDER ------- ------- TH BIDDER ------- ------- TH BIDDER -------
TITLE : SR 509 MORRI SON KNUDSEN CORPORATI O QUI GG BROS., | NC. KI EW T PACI FI C CO.
PORT OF TACOMA RD. 3411- 11TH AVE SW 819 W STATE ST 4904 LK WASHI NGTON BLVD NE
GRADE SEPARATI ON
970532 98520- 5934
PROJECT . ACHP-0509(012), HP-0509(012), STPF-0509(012) SEATTLE WA 981341007 ABERDEEN WA 985200281 RENTON WA 980561057
COUNTY(S) : Pl ERCE CONTRACTOR NUMBER : 100051 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ALTERNATE A2
203 SHOTCRETE FACI NG
1113. 0000 m 130. 0000 90. 0000 95. 0000 85. 0000
144, 690. 00 100, 170. 00 105, 735. 00 94, 605. 00
ALTERNATE A2 TOTAL $350, 340. 00 $333, 240. 00 $297, 675. 00 $300, 255. 00
BASE + Al TOTAL $21, 008, 739. 25 $24, 510, 249. 00 $24, 542, 872. 23 $25, 015, 642. 60

BASE + A2 TOTAL

$20, 988, 909. 25

$24, 685, 824. 00 $24, 621, 187. 23 $25, 137, 667. 60




DOT_RGGBO5
PS&E JOB NO. 97C532

CONTRACT NO: 005833
TITLE: SR 509

PORT OF TACOWVA RD.
GRADE SEPARATI ON

97C532

$19, 349, 417.

$19, 566, 395.

$19, 584, 820.

$19, 649, 170.

$20, 113, 111.

$20, 212, 396.

00

35

33

33

50

50
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
ALTERNATE COMVBI NATION BIDS  * * * BI DS OPENED ON:

* ok *

* ok

BASE

BASE

BASE

BASE

BASE

BASE

Al

Al

Al

Al

RANKED BY DOLLAR AMOUNT

HWY: SR 509

* Kk *

Apr 26 2000
REG ON: 3

BALFOUR BEATTY CONSTRUCTI ON, | NC.

231 SW41ST ST
RENTON, WA 980554930

MAX J. KUNEY COMPANY

120 N RALPH ST

99202- 4795

PO BOX 4008 STA B
SPOKANE, WA 992020008

GOODFELLOW BROS., | NC.

22035 SE WAX RD STE 14
98038- 8543

PO BOX 1419

MAPLE VALLEY, WA 980381419

GOODFELLOW BROS., | NC.

22035 SE WAX RD STE 14
98038- 8543

PO BOX 1419

MAPLE VALLEY, WA 980381419

ROBI SON CONSTRUCTI ON, | NC.

1216 140TH AVE COURT EAST
98390- 9656

PO BOX 1730

SUWNER, WA 983900370

ROBI SON CONSTRUCTI ON, | NC.

1216 140TH AVE COURT EAST
98390- 9656

PO BOX 1730

SUWNER, WA 983900370



DOT_RGGBO5
PS&E JOB NO:

CONTRACT NO

10

11

12

13

14

TITLE:

PAGE :

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

97C532 * « x  ALTERNATE COMBI NATION BIDS  * * * BI DS OPENED ON:
005833 * * *  RANKED BY DOLLAR AMOUNT — * * * Apr 26 2000
SR 509 REGI ON: 3

PORT OF TACOWVA RD.
GRADE SEPARATI ON
97C532

HWY: SR 509

$21, 030, 418. 40 BASE + Al GUY F. ATKI NSON CONSTRUCTI ON
CORPORATI ON
600 NACHES AVE SW #120
98055- 2267
PO BOX 940
RENTON, WA 980570940

$21, 481, 751. 65 BASE + Al SCARSELLA BROS. | NC.
19460 84TH AVE S
KENT WA 98032-1240
PO BOX 68388
SEATTLE, WA 981680388

$24, 510, 249. 00 BASE + Al MORRI SON KNUDSEN CORPORATI O

3411-11TH AVE SW
SEATTLE, WA 981341007

$24,542,872. 23 BASE + Al QUI GG BROS., | NC.
819 W STATE ST
98520- 5934
PO BOX 1707
ABERDEEN, WA 985200281

$24, 621, 187. 23 BASE + A2 QUI GG BROS., | NC.
819 W STATE ST
98520- 5934
PO BOX 1707
ABERDEEN, WA 985200281

$24, 685, 824. 00 BASE + A2 MORRI SON KNUDSEN CORPORATI O

3411-11TH AVE SW
SEATTLE, WA 981341007

$25, 015, 642. 60 BASE + Al KIEW T PACI FI C CO.

4904 LK WASHI NGTON BLVD NE
RENTON, WA 980561057

$25, 137, 667. 60 BASE + A2 KIEW T PACI FI C CO.

4904 LK WASHI NGTON BLVD NE
RENTON, WA 980561057

59-A
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