
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC.
3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE

LYNNWOOD WA 98037-1549 98004-5732

PROJECT : EVERETT   WA  982011900 MUKILTEO   WA  982750158 BELLEVUE   WA  980043686

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -46.89% -29.54 % -24.12 %
922,551.00 490,000.00 -432,551 650,000.00 -272,551 700,000.00 -222,551

2 CLEARING AND GRUBBING
11.8000 ha 9,000.0000 3,800.0000 -57.78% 9,500.0000 5.56 % 3,500.0000 -61.11 %

106,200.00 44,840.00 -61,360 112,100.00 5,900 41,300.00 -64,900
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -36.44% -57.62 % -23.72 %
117,991.00 75,000.00 -42,991 50,000.00 -67,991 90,000.00 -27,991

4 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE 525/3
L.S. 0.00% -14.29 % 42.86 %

35,000.00 35,000.00 0 30,000.00 -5,000 50,000.00 15,000
5  REMOVING SOLID ROCK FROM FOUNDATION EXCAVATION

EST. 0.00% 0.00 % 0.00 %
45,000.00 45,000.00 45,000.00 45,000.00

GRADING
6 ROADWAY EXCAVATION INCL. HAUL

79800.0000 m3 10.0000 11.0000 10.00% 8.5000 -15.00 % 12.0000 20.00 %
798,000.00 877,800.00 79,800 678,300.00 -119,700 957,600.00 159,600

7 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL
2530.0000 m3 10.5000 20.0000 90.48% 22.5000 114.29 % 18.0000 71.43 %

26,565.00 50,600.00 24,035 56,925.00 30,360 45,540.00 18,975
8 COMMON BORROW INCL. HAUL

13620.0000 m3 10.0000 0.0100 -99.90% 3.0000 -70.00 % 7.0000 -30.00 %
136,200.00 136.20 -136,064 40,860.00 -95,340 95,340.00 -40,860

9 GRAVEL BORROW INCL. HAUL
10190.0000 t 8.0000 8.5000 6.25% 10.0000 25.00 % 12.0000 50.00 %

81,520.00 86,615.00 5,095 101,900.00 20,380 122,280.00 40,760
10 EMBANKMENT COMPACTION

22340.0000 m3 2.5000 2.0000 -20.00% 5.0000 100.00 % 2.0000 -20.00 %
55,850.00 44,680.00 -11,170 111,700.00 55,850 44,680.00 -11,170
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DRAINAGE
11 DITCH EXCAVATION INCL. HAUL

1130.0000 m3 9.9500 15.0000 50.75% 11.0000 10.55 % 18.0000 80.90 %
11,243.50 16,950.00 5,707 12,430.00 1,187 20,340.00 9,097

12 GRATE INLET TYPE 2
18.0000 EACH 1,550.0000 2,000.0000 29.03% 1,350.0000 -12.90 % 1,500.0000 -3.23 %

27,900.00 36,000.00 8,100 24,300.00 -3,600 27,000.00 -900
13 DROP INLET TYPE 1

7.0000 EACH 2,400.0000 2,500.0000 4.17% 1,850.0000 -22.92 % 2,500.0000 4.17 %
16,800.00 17,500.00 700 12,950.00 -3,850 17,500.00 700

14 HAND PLACED RIPRAP
6.0000 m3 125.0000 200.0000 60.00% 75.0000 -40.00 % 100.0000 -20.00 %

750.00 1,200.00 450 450.00 -300 600.00 -150
15 QUARRY SPALLS

7482.0000 t 20.0000 17.0000 -15.00% 17.0000 -15.00 % 18.0000 -10.00 %
149,640.00 127,194.00 -22,446 127,194.00 -22,446 134,676.00 -14,964

16 FLARED END SECTION 300 MM DIAM.
1.0000 EACH 350.0000 350.0000 0.00% 250.0000 -28.57 % 300.0000 -14.29 %

350.00 350.00 0 250.00 -100 300.00 -50
17 FLARED END SECTION 600 MM DIAM

1.0000 EACH 550.0000 500.0000 -9.09% 450.0000 -18.18 % 400.0000 -27.27 %
550.00 500.00 -50 450.00 -100 400.00 -150

18 UNDERDRAIN PIPE 200 MM DIAM.
1319.0000 m 30.0000 36.0000 20.00% 23.0000 -23.33 % 20.0000 -33.33 %

39,570.00 47,484.00 7,914 30,337.00 -9,233 26,380.00 -13,190
19 SCHEDULE A CULV. PIPE 300 MM DIAM.

14.0000 m 60.0000 80.0000 33.33% 60.0000 0.00 % 75.0000 25.00 %
840.00 1,120.00 280 840.00 0 1,050.00 210

20 TR. 4 ST. CULV. PIPE 1.6 MM TH. 600 MM DIAM.
4.5000 m 525.0000 340.0000 -35.24% 500.0000 -4.76 % 175.0000 -66.67 %

2,362.50 1,530.00 -833 2,250.00 -113 787.50 -1,575
21 PLAIN AL. CULV. PIPE 1.52 MM TH. 450 MM DIAM.

61.0000 m 50.0000 150.0000 200.00% 150.0000 200.00 % 130.0000 160.00 %
3,050.00 9,150.00 6,100 9,150.00 6,100 7,930.00 4,880
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DRAINAGE
22 PLAIN AL. CULV. PIPE 1.52 MM TH. 600 MM DIAM.

17.5000 m 75.0000 160.0000 113.33% 250.0000 233.33 % 150.0000 100.00 %
1,312.50 2,800.00 1,488 4,375.00 3,063 2,625.00 1,313

23 PLAIN AL. CULV. PIPE 1.52 MM TH. 750 MM DIAM.
6.5000 m 100.0000 190.0000 90.00% 300.0000 200.00 % 300.0000 200.00 %

650.00 1,235.00 585 1,950.00 1,300 1,950.00 1,300
24  TEMPORARY SCHED. A CULVERT PIPE 300MM DIAM.

52.0000 m 75.0000 80.0000 6.67% 60.0000 -20.00 % 50.0000 -33.33 %
3,900.00 4,160.00 260 3,120.00 -780 2,600.00 -1,300

STORM SEWER
25 CATCH BASIN TYPE 2 1200MM DIAM.  W/ GRATE INLET TOP

9.0000 EACH 2,500.0000 1,850.0000 -26.00% 1,650.0000 -34.00 % 2,500.0000 0.00 %
22,500.00 16,650.00 -5,850 14,850.00 -7,650 22,500.00 0

26 CATCH BASIN TYPE 2 1800MM DIAM.  W/FLOW RESTRICTOR
11.0000 EACH 5,000.0000 4,300.0000 -14.00% 4,500.0000 -10.00 % 5,500.0000 10.00 %

55,000.00 47,300.00 -7,700 49,500.00 -5,500 60,500.00 5,500
27 CATCH BASIN TYPE 1

1.0000 EACH 1,500.0000 800.0000 -46.67% 725.0000 -51.67 % 1,000.0000 -33.33 %
1,500.00 800.00 -700 725.00 -775 1,000.00 -500

28 CATCH BASIN TYPE 2 1200 MM DIAM.
17.0000 EACH 2,500.0000 1,900.0000 -24.00% 1,250.0000 -50.00 % 2,400.0000 -4.00 %

42,500.00 32,300.00 -10,200 21,250.00 -21,250 40,800.00 -1,700
29 TESTING STORM SEWER PIPE

1259.5000 m 6.0000 5.0000 -16.67% 3.0000 -50.00 % 5.0000 -16.67 %
7,557.00 6,297.50 -1,260 3,778.50 -3,779 6,297.50 -1,260

30 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.
7.0000 m 150.0000 195.0000 30.00% 90.0000 -40.00 % 100.0000 -33.33 %

1,050.00 1,365.00 315 630.00 -420 700.00 -350
31 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

75.0000 m 125.0000 125.0000 0.00% 90.0000 -28.00 % 110.0000 -12.00 %
9,375.00 9,375.00 0 6,750.00 -2,625 8,250.00 -1,125

32 PLAIN CONC. STORM SEWER PIPE 600 MM DIAM.
7.0000 m 130.0000 200.0000 53.85% 150.0000 15.38 % 200.0000 53.85 %

910.00 1,400.00 490 1,050.00 140 1,400.00 490
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STORM SEWER
33 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

89.0000 m 110.0000 95.0000 -13.64% 90.0000 -18.18 % 110.0000 0.00 %
9,790.00 8,455.00 -1,335 8,010.00 -1,780 9,790.00 0

34 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.
33.0000 m 135.0000 115.0000 -14.81% 100.0000 -25.93 % 145.0000 7.41 %

4,455.00 3,795.00 -660 3,300.00 -1,155 4,785.00 330
35 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

524.5000 m 50.0000 80.0000 60.00% 60.0000 20.00 % 110.0000 120.00 %
26,225.00 41,960.00 15,735 31,470.00 5,245 57,695.00 31,470

36 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.
547.0000 m 75.0000 115.0000 53.33% 72.0000 -4.00 % 120.0000 60.00 %

41,025.00 62,905.00 21,880 39,384.00 -1,641 65,640.00 24,615
37 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

56.0000 m 100.0000 140.0000 40.00% 115.0000 15.00 % 175.0000 75.00 %
5,600.00 7,840.00 2,240 6,440.00 840 9,800.00 4,200

38 SCHEDULE A STORM SEWER PIPE 750 MM DIAM.
9.5000 m 500.0000 100.0000 -80.00% 150.0000 -70.00 % 250.0000 -50.00 %

4,750.00 950.00 -3,800 1,425.00 -3,325 2,375.00 -2,375
39  TR. 6 ST. STORM SEWER PIPE 1.6 MM TH. 450 MM DIAM.

2.0000 m 510.0000 800.0000 56.86% 1,000.0000 96.08 % 325.0000 -36.27 %
1,020.00 1,600.00 580 2,000.00 980 650.00 -370

40  BORING STEEL CASING PIPE 450 MM DIAM.
88.5000 m 510.0000 700.0000 37.25% 600.0000 17.65 % 900.0000 76.47 %

45,135.00 61,950.00 16,815 53,100.00 7,965 79,650.00 34,515
STRUCTURE

41 STRUCTURE EXCAVATION CLASS A INCL. HAUL
350.0000 m3 30.0000 35.0000 16.67% 12.0000 -60.00 % 22.0000 -26.67 %

10,500.00 12,250.00 1,750 4,200.00 -6,300 7,700.00 -2,800
42 SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 525/3

L.S. 102.70% -13.51 % 102.70 %
37,000.00 75,000.00 38,000 32,000.00 -5,000 75,000.00 38,000

43 GRAVEL BACKFILL FOR WALL
26.0000 m3 60.0000 50.0000 -16.67% 35.0000 -41.67 % 75.0000 25.00 %

1,560.00 1,300.00 -260 910.00 -650 1,950.00 390
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STRUCTURE
44 ST. REINF. BAR FOR BRIDGE

20264.0000 kg 1.0000 1.1000 10.00% 1.0000 0.00 % 1.2500 25.00 %
20,264.00 22,290.40 2,026 20,264.00 0 25,330.00 5,066

45 CONC. CLASS 28 FOR BRIDGE
173.0000 m3 550.0000 525.0000 -4.55% 620.0000 12.73 % 500.0000 -9.09 %

95,150.00 90,825.00 -4,325 107,260.00 12,110 86,500.00 -8,650
46 CONC. CLASS 28W FOR SEAL

85.0000 m3 200.0000 210.0000 5.00% 165.0000 -17.50 % 180.0000 -10.00 %
17,000.00 17,850.00 850 14,025.00 -2,975 15,300.00 -1,700

47 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

1.00 1.00 1.00 1.00
48 SUPERSTRUCTURE BRIDGE NO. 525/3 WID.

L.S. 10.00% 45.00 % 0.00 %
400,000.00 440,000.00 40,000 580,000.00 180,000 400,000.00 0

49  NOISE WALL
1002.0000 m2 300.0000 240.0000 -20.00% 200.0000 -33.33 % 240.0000 -20.00 %

300,600.00 240,480.00 -60,120 200,400.00 -100,200 240,480.00 -60,120
SURFACING

50 SHOULDER BALLAST
2774.0000 m3 30.0000 20.0000 -33.33% 22.0000 -26.67 % 22.0000 -26.67 %

83,220.00 55,480.00 -27,740 61,028.00 -22,192 61,028.00 -22,192
51 CRUSHED SURFACING BASE COURSE

26083.0000 t 18.0000 14.0000 -22.22% 13.0000 -27.78 % 16.0000 -11.11 %
469,494.00 365,162.00 -104,332 339,079.00 -130,415 417,328.00 -52,166

LIQUID ASPHALT
52 ASPHALT FOR TACK COAT

42.5000 t 400.0000 425.0000 6.25% 400.0000 0.00 % 385.0000 -3.75 %
17,000.00 18,062.50 1,063 17,000.00 0 16,362.50 -638

53 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

25,540.00 25,540.00 25,540.00 25,540.00
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CEMENT CONCRETE PAVEMENT
54 BRIDGE APPROACH SLAB

164.0000 m2 150.0000 200.0000 33.33% 180.0000 20.00 % 275.0000 83.33 %
24,600.00 32,800.00 8,200 29,520.00 4,920 45,100.00 20,500

ASPHALT CONCRETE PAVEMENT
55 CRACK SEALING

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

56 PLANING BITUMINOUS PAVEMENT
4140.0000 m2 10.0000 3.5000 -65.00% 4.5000 -55.00 % 4.0000 -60.00 %

41,400.00 14,490.00 -26,910 18,630.00 -22,770 16,560.00 -24,840
57 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-22

1871.0000 t 40.0000 38.0000 -5.00% 36.0000 -10.00 % 34.0000 -15.00 %
74,840.00 71,098.00 -3,742 67,356.00 -7,484 63,614.00 -11,226

58 ASPHALT CONC. PAVEMENT CL. A PG 64-22
16164.0000 t 50.0000 39.0000 -22.00% 36.0000 -28.00 % 34.0000 -32.00 %

808,200.00 630,396.00 -177,804 581,904.00 -226,296 549,576.00 -258,624
59 ASPHALT CONC. PAVEMENT  CL. E PG 64-22

9380.0000 t 60.0000 36.0000 -40.00% 36.0000 -40.00 % 34.0000 -43.33 %
562,800.00 337,680.00 -225,120 337,680.00 -225,120 318,920.00 -243,880

60 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

43,340.00 43,340.00 43,340.00 43,340.00
61 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
18,880.00 18,880.00 18,880.00 18,880.00

62 BLENDING SAND
3.0000 m3 75.0000 100.0000 33.33% 100.0000 33.33 % 25.0000 -66.67 %

225.00 300.00 75 300.00 75 75.00 -150
EROSION CONTROL AND PLANTING

63 SEEDING, FERTILIZING, AND MULCHING
11.2000 ha 2,400.0000 2,200.0000 -8.33% 2,200.0000 -8.33 % 1,500.0000 -37.50 %

26,880.00 24,640.00 -2,240 24,640.00 -2,240 16,800.00 -10,080
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EROSION CONTROL AND PLANTING
64 EROSION CONTROL BLANKET

24790.0000 m2 1.5000 1.5000 0.00% 1.3000 -13.33 % 1.5000 0.00 %
37,185.00 37,185.00 0 32,227.00 -4,958 37,185.00 0

65 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

173,539.42 173,539.42 173,539.42 173,539.42
66  STORM DRAIN INLET PROTECTION

18.0000 EACH 100.0000 100.0000 0.00% 75.0000 -25.00 % 65.0000 -35.00 %
1,800.00 1,800.00 0 1,350.00 -450 1,170.00 -630

67  SEDIMENT POND DISCHARGE STRUCTURE
10.0000 EACH 1,800.0000 1,500.0000 -16.67% 250.0000 -86.11 % 2,200.0000 22.22 %

18,000.00 15,000.00 -3,000 2,500.00 -15,500 22,000.00 4,000
68  CONSTRUCTION FENCE

3630.0000 m 2.0000 8.0000 300.00% 5.0000 150.00 % 9.0000 350.00 %
7,260.00 29,040.00 21,780 18,150.00 10,890 32,670.00 25,410

69  STREET CLEANING
528.0000 HR 105.0000 90.0000 -14.29% 70.0000 -33.33 % 85.0000 -19.05 %

55,440.00 47,520.00 -7,920 36,960.00 -18,480 44,880.00 -10,560
70 SOIL AMENDMENT

503.0000 m3 36.0000 50.0000 38.89% 42.0000 16.67 % 32.0000 -11.11 %
18,108.00 25,150.00 7,042 21,126.00 3,018 16,096.00 -2,012

71 PSIPE SLOUGH SEDGE, 75MM ROOT LENGTH
4425.0000 EACH 3.0000 0.8500 -71.67% 1.1000 -63.33 % 2.0000 -33.33 %

13,275.00 3,761.25 -9,514 4,867.50 -8,408 8,850.00 -4,425
72 PSIPE COMMON SPIKE-RUSH, 75MM ROOT LENGTH

4425.0000 EACH 3.0000 0.9500 -68.33% 1.3000 -56.67 % 2.0000 -33.33 %
13,275.00 4,203.75 -9,071 5,752.50 -7,523 8,850.00 -4,425

73 PSIPE SMALL-FRUITED BULRUSH, 75MM ROOT LENGTH
4425.0000 EACH 3.0000 0.9500 -68.33% 1.3000 -56.67 % 2.0000 -33.33 %

13,275.00 4,203.75 -9,071 5,752.50 -7,523 8,850.00 -4,425
74 PSIPE COMMON CATTAIL, 75MM LENGTH RHIZOME

4425.0000 EACH 3.0000 1.1600 -61.33% 1.3000 -56.67 % 2.0000 -33.33 %
13,275.00 5,133.00 -8,142 5,752.50 -7,523 8,850.00 -4,425



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC.
3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE

LYNNWOOD WA 98037-1549 98004-5732

PROJECT : EVERETT   WA  982011900 MUKILTEO   WA  982750158 BELLEVUE   WA  980043686

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

EROSION CONTROL AND PLANTING
75 PSIPE VINE MAPLE, 450MM, #1 CONTAINER

17.0000 EACH 12.0000 5.5000 -54.17% 7.0000 -41.67 % 5.0000 -58.33 %
204.00 93.50 -111 119.00 -85 85.00 -119

76 PSIPE PSIPE VINE MAPLE, 600 MM, #2 CONTAINER
7.0000 EACH 18.0000 8.5000 -52.78% 14.0000 -22.22 % 14.0000 -22.22 %

126.00 59.50 -67 98.00 -28 98.00 -28
77 PSIPE NORWAY MAPLE, 450MM, #1 CONTAINER

17.0000 EACH 12.0000 6.0000 -50.00% 10.0000 -16.67 % 5.0000 -58.33 %
204.00 102.00 -102 170.00 -34 85.00 -119

78 PSIPE WESTERN WHITE PINE, 1M, BALL & BURLAPPED
63.0000 EACH 30.0000 28.3000 -5.67% 36.0000 20.00 % 30.0000 0.00 %

1,890.00 1,782.90 -107 2,268.00 378 1,890.00 0
79 PSIPE PSIPE SCOULER'S WILLOW, 450 MM HT., BR

65.0000 EACH 12.0000 2.6500 -77.92% 7.0000 -41.67 % 3.0000 -75.00 %
780.00 172.25 -608 455.00 -325 195.00 -585

80 PSIPE PSIPE SALMONBERRY, 450 MM HT., BR
65.0000 EACH 12.0000 2.6500 -77.92% 7.0000 -41.67 % 4.0000 -66.67 %

780.00 172.25 -608 455.00 -325 260.00 -520
81 PSIPE PSIPE RED-OSIER DOGWOOD, 450 MM, BR

75.0000 EACH 12.0000 2.6500 -77.92% 7.0000 -41.67 % 3.0000 -75.00 %
900.00 198.75 -701 525.00 -375 225.00 -675

82 PSIPE PSIPE WESTERN HEMLOCK, 1M, #2 CONTAINER
15.0000 EACH 18.0000 8.5000 -52.78% 30.0000 66.67 % 30.0000 66.67 %

270.00 127.50 -143 450.00 180 450.00 180
83 PSIPE PSIPE WESTERN RED CEDAR, 1M, #2 CONTAINER

15.0000 EACH 18.0000 8.5000 -52.78% 33.0000 83.33 % 20.0000 11.11 %
270.00 127.50 -143 495.00 225 300.00 30

84 PSIPE PSIPE WESTERN RED CEDAR, 450 MM HT.,  #1 CONTAINER
25.0000 EACH 12.0000 5.5000 -54.17% 10.0000 -16.67 % 6.0000 -50.00 %

300.00 137.50 -163 250.00 -50 150.00 -150
85 PSIPE PSIPE DOUGLAS FIR, 450 MM HT.,  #1 CONTAINER

25.0000 EACH 12.0000 5.5000 -54.17% 10.0000 -16.67 % 6.0000 -50.00 %
300.00 137.50 -163 250.00 -50 150.00 -150
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DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

EROSION CONTROL AND PLANTING
86 PSIPE DOUGLAS FIR, 1M, BALL & BURLAPPED

220.0000 EACH 25.0000 12.8500 -48.60% 32.0000 28.00 % 20.0000 -20.00 %
5,500.00 2,827.00 -2,673 7,040.00 1,540 4,400.00 -1,100

87 SOD INSTALLATION
1640.0000 m2 6.0000 5.6500 -5.83% 6.7500 12.50 % 6.0000 0.00 %

9,840.00 9,266.00 -574 11,070.00 1,230 9,840.00 0
88 BARK OR WOOD CHIP MULCH

12.0000 m3 36.0000 103.0000 186.11% 45.0000 25.00 % 45.0000 25.00 %
432.00 1,236.00 804 540.00 108 540.00 108

89  TEMPORARY IRRIGATION SYSTEM
L.S. -2.06% 23.33 % -66.67 %

15,000.00 14,691.00 -309 18,500.00 3,500 5,000.00 -10,000
90 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00% 0.00 % 0.00 %
16,000.00 16,000.00 16,000.00 16,000.00

91 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
92 FORCE ACCOUNT LANDSCAPE RESTORATION

EST. 0.00% 0.00 % 0.00 %
18,600.00 18,600.00 18,600.00 18,600.00

93  PLANT AREA EROSION CONTROL SEED
1.0000 ha 2,500.0000 4,486.0000 79.44% 2,300.0000 -8.00 % 1,400.0000 -44.00 %

2,500.00 4,486.00 1,986 2,300.00 -200 1,400.00 -1,100
TRAFFIC

94 CEMENT CONC. BARRIER CURB AND GUTTER
5.6000 m 100.0000 40.0000 -60.00% 75.0000 -25.00 % 100.0000 0.00 %

560.00 224.00 -336 420.00 -140 560.00 0
95 EXTRUDED CURB

120.0000 m 19.0000 14.0000 -26.32% 15.0000 -21.05 % 15.0000 -21.05 %
2,280.00 1,680.00 -600 1,800.00 -480 1,800.00 -480

96 BEAM GUARDRAIL TYPE 1
1303.0000 m 52.0000 37.7500 -27.40% 40.0000 -23.08 % 37.0000 -28.85 %

67,756.00 49,188.25 -18,568 52,120.00 -15,636 48,211.00 -19,545
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06:25

DOT_RGGB01

TRAFFIC
97 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH 1,700.0000 1,250.0000 -26.47% 1,500.0000 -11.76 % 1,700.0000 0.00 %
1,700.00 1,250.00 -450 1,500.00 -200 1,700.00 0

98 BEAM GUARDRAIL FLARED TERMINAL
7.0000 EACH 2,000.0000 1,775.0000 -11.25% 1,900.0000 -5.00 % 1,750.0000 -12.50 %

14,000.00 12,425.00 -1,575 13,300.00 -700 12,250.00 -1,750
99 BEAM GUARDRAIL BURIED TERMINAL

3.0000 EACH 650.0000 605.0000 -6.92% 700.0000 7.69 % 700.0000 7.69 %
1,950.00 1,815.00 -135 2,100.00 150 2,100.00 150

100 BEAM GUARDRAIL ANCHOR TYPE 4
9.0000 EACH 550.0000 465.0000 -15.45% 500.0000 -9.09 % 525.0000 -4.55 %

4,950.00 4,185.00 -765 4,500.00 -450 4,725.00 -225
101 PRECAST CONC. BARRIER TYPE 4

30.0000 m 82.2500 72.2000 -12.22% 80.0000 -2.74 % 100.0000 21.58 %
2,467.50 2,166.00 -302 2,400.00 -68 3,000.00 533

102 SINGLE SLOPE CONC. BARRIER
2803.1000 m 175.0000 120.0000 -31.43% 135.0000 -22.86 % 140.0000 -20.00 %

490,542.50 336,372.00 -154,171 378,418.50 -112,124 392,434.00 -98,109
103 TEMPORARY CONC. BARRIER

3442.0000 m 32.8000 35.0000 6.71% 36.0000 9.76 % 18.0000 -45.12 %
112,897.60 120,470.00 7,572 123,912.00 11,014 61,956.00 -50,942

104  PRECAST CONC. BARRIER TRANSITION SECTION TYPE A
3.0000 EACH 1,400.0000 1,340.0000 -4.29% 1,400.0000 0.00 % 1,300.0000 -7.14 %

4,200.00 4,020.00 -180 4,200.00 0 3,900.00 -300
105  PRECAST CONC. BARRIER TRANSITION SECTION TYPE B

1.0000 EACH 1,400.0000 6,285.0000 348.93% 6,500.0000 364.29 % 6,500.0000 364.29 %
1,400.00 6,285.00 4,885 6,500.00 5,100 6,500.00 5,100

106 TEMPORARY IMPACT ATTENUATOR
12.0000 EACH 6,000.0000 5,000.0000 -16.67% 5,000.0000 -16.67 % 5,000.0000 -16.67 %

72,000.00 60,000.00 -12,000 60,000.00 -12,000 60,000.00 -12,000
107 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
7,500.00 7,500.00 7,500.00 7,500.00
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DOT_RGGB01

TRAFFIC
108 RESETTING IMPACT ATTENUATOR

8.0000 EACH 1,200.0000 700.0000 -41.67% 700.0000 -41.67 % 1,500.0000 25.00 %
9,600.00 5,600.00 -4,000 5,600.00 -4,000 12,000.00 2,400

109 TRUCK MOUNTED IMPACT ATTENUATOR
3.0000 EACH 3,000.0000 7,000.0000 133.33% 10,000.0000 233.33 % 5,000.0000 66.67 %

9,000.00 21,000.00 12,000 30,000.00 21,000 15,000.00 6,000
110 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1820.0000 HR 25.0000 45.0000 80.00% 35.0000 40.00 % 48.0000 92.00 %
45,500.00 81,900.00 36,400 63,700.00 18,200 87,360.00 41,860

111 FLEXIBLE GUIDE POST
141.0000 EACH 25.0000 21.5000 -14.00% 23.0000 -8.00 % 23.0000 -8.00 %

3,525.00 3,031.50 -494 3,243.00 -282 3,243.00 -282
112 PAINT LINE

14710.0000 m 0.3200 0.3500 9.38% 0.3900 21.88 % 0.3500 9.38 %
4,707.20 5,148.50 441 5,736.90 1,030 5,148.50 441

113 PLASTIC DROP LANE LINE
650.0000 m 3.1000 2.2500 -27.42% 2.5000 -19.35 % 2.2500 -27.42 %

2,015.00 1,462.50 -553 1,625.00 -390 1,462.50 -553
114 PLASTIC WIDE LINE

3460.0000 m 3.1000 9.7500 214.52% 10.0000 222.58 % 9.7500 214.52 %
10,726.00 33,735.00 23,009 34,600.00 23,874 33,735.00 23,009

115 PLASTIC TRAFFIC ARROW
8.0000 EACH 40.0000 125.0000 212.50% 135.0000 237.50 % 125.0000 212.50 %

320.00 1,000.00 680 1,080.00 760 1,000.00 680
116 PLASTIC TRAFFIC LETTER

48.0000 EACH 25.0000 55.0000 120.00% 65.0000 160.00 % 55.0000 120.00 %
1,200.00 2,640.00 1,440 3,120.00 1,920 2,640.00 1,440

117 PLASTIC DRAINAGE MARKING
81.0000 EACH 10.0000 15.0000 50.00% 18.0000 80.00 % 15.0000 50.00 %

810.00 1,215.00 405 1,458.00 648 1,215.00 405
118 RAISED PAVEMENT MARKER TYPE 1

40.8000 HUND 152.0000 210.0000 38.16% 220.0000 44.74 % 210.0000 38.16 %
6,201.60 8,568.00 2,366 8,976.00 2,774 8,568.00 2,366
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TRAFFIC
119 RAISED PAVEMENT MARKER TYPE 2

16.4000 HUND 290.0000 290.0000 0.00% 300.0000 3.45 % 290.0000 0.00 %
4,756.00 4,756.00 0 4,920.00 164 4,756.00 0

120 TEMPORARY PAVEMENT MARKING
1640.0000 m 0.3300 1.2000 263.64% 1.5000 354.55 % 1.5000 354.55 %

541.20 1,968.00 1,427 2,460.00 1,919 2,460.00 1,919
121 PERMANENT SIGNING

L.S. -59.29% -25.09 % -48.70 %
122,810.00 50,000.00 -72,810 92,000.00 -30,810 63,000.00 -59,810

122 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 0.00% 2.86 % -5.71 %

35,000.00 35,000.00 0 36,000.00 1,000 33,000.00 -2,000
123 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -14.29% -2.86 % -5.71 %
35,000.00 30,000.00 -5,000 34,000.00 -1,000 33,000.00 -2,000

124 CANTILEVER SIGN STRUCTURE NO. 3
L.S. -14.29% 0.00 % -5.71 %

35,000.00 30,000.00 -5,000 35,000.00 0 33,000.00 -2,000
125 CANTILEVER SIGN STRUCTURE NO. 4

L.S. 0.00% -2.86 % -2.86 %
35,000.00 35,000.00 0 34,000.00 -1,000 34,000.00 -1,000

126 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 0.00% 45.00 % 20.00 %

5,000.00 5,000.00 0 7,250.00 2,250 6,000.00 1,000
127 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 0.00% 45.00 % 20.00 %
5,000.00 5,000.00 0 7,250.00 2,250 6,000.00 1,000

128 ILLUMINATION SYSTEM
L.S. 5.82% -2.65 % 5.82 %

189,000.00 200,000.00 11,000 184,000.00 -5,000 200,000.00 11,000
129 SEQUENTIAL ARROW SIGN

200.0000 HR 6.0000 5.0000 -16.67% 6.0000 0.00 % 5.0000 -16.67 %
1,200.00 1,000.00 -200 1,200.00 0 1,000.00 -200
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DOT_RGGB01

TRAFFIC
130 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 3,000.0000 5,000.0000 66.67% 7,500.0000 150.00 % 5,000.0000 66.67 %
9,000.00 15,000.00 6,000 22,500.00 13,500 15,000.00 6,000

131 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
430.0000 HR 20.0000 2.0000 -90.00% 4.0000 -80.00 % 10.0000 -50.00 %

8,600.00 860.00 -7,740 1,720.00 -6,880 4,300.00 -4,300
132 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -40.48% -60.32 % -40.48 %
25,200.00 15,000.00 -10,200 10,000.00 -15,200 15,000.00 -10,200

133 TRAFFIC CONTROL LABOR
1008.0000 HR 26.0000 38.0000 46.15% 30.0000 15.38 % 32.0000 23.08 %

26,208.00 38,304.00 12,096 30,240.00 4,032 32,256.00 6,048
134 TRAFFIC CONTROL VEHICLE

326.0000 DAY 50.0000 60.0000 20.00% 55.0000 10.00 % 100.0000 100.00 %
16,300.00 19,560.00 3,260 17,930.00 1,630 32,600.00 16,300

135 TRAFFIC CONTROL SUPERVISOR
780.0000 HR 30.0000 39.0000 30.00% 36.0000 20.00 % 35.0000 16.67 %

23,400.00 30,420.00 7,020 28,080.00 4,680 27,300.00 3,900
136 CONSTRUCTION SIGNS CLASS A

61.2000 m2 160.0000 125.0000 -21.88% 140.0000 -12.50 % 160.0000 0.00 %
9,792.00 7,650.00 -2,142 8,568.00 -1,224 9,792.00 0

137  BARRIER DELINEATOR
63.0000 EACH 25.0000 10.0000 -60.00% 25.0000 0.00 % 7.0000 -72.00 %

1,575.00 630.00 -945 1,575.00 0 441.00 -1,134
ITS

138  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -47.62% -19.68 % -3.97 %

57,272.00 30,000.00 -27,272 46,000.00 -11,272 55,000.00 -2,272
139  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -28.93% -3.35 % -28.93 %
105,536.00 75,000.00 -30,536 102,000.00 -3,536 75,000.00 -30,536

140  HIGHWAY  ADVISORY RADIO SYSTEM
L.S. 248.59% 103.35 % 190.50 %

8,606.00 30,000.00 21,394 17,500.00 8,894 25,000.00 16,394
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ITS
141  VARIABLE MESSAGE SIGN

L.S. 11.11% 13.33 % 11.11 %
90,000.00 100,000.00 10,000 102,000.00 12,000 100,000.00 10,000

142  COMMUNICATION CONDUIT SYSTEM
L.S. -23.22% -2.11 % -22.84 %

260,498.00 200,000.00 -60,498 255,000.00 -5,498 201,000.00 -59,498
143  COMMUNICATION CABLES AND INTERFACES

L.S. -17.70% -21.30 % -14.62 %
97,207.00 80,000.00 -17,207 76,500.00 -20,707 83,000.00 -14,207

144  VIDEO, VOICE AND DATA DISTRIBUTION AND TRANS. SYSTEM
L.S. 113.17% 118.50 % 113.17 %

28,146.00 60,000.00 31,854 61,500.00 33,354 60,000.00 31,854
145  DIRECTIONAL BORING

178.0000 m 115.0000 395.0000 243.48% 300.0000 160.87 % 275.0000 139.13 %
20,470.00 70,310.00 49,840 53,400.00 32,930 48,950.00 28,480

OTHER ITEMS
146 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6210.0000 m3 8.0000 1.0000 -87.50% 7.0000 -12.50 % 7.0000 -12.50 %
49,680.00 6,210.00 -43,470 43,470.00 -6,210 43,470.00 -6,210

147 SHORING OR EXTRA EXCAVATION CLASS B
3770.0000 m2 3.0000 6.0000 100.00% 3.5000 16.67 % 5.0000 66.67 %

11,310.00 22,620.00 11,310 13,195.00 1,885 18,850.00 7,540
148 GRAVEL BACKFILL FOR DRAIN

221.0000 m3 30.0000 40.0000 33.33% 32.0000 6.67 % 65.0000 116.67 %
6,630.00 8,840.00 2,210 7,072.00 442 14,365.00 7,735

149 CONTROLLED DENSITY FILL
11.4000 m3 150.0000 350.0000 133.33% 95.0000 -36.67 % 110.0000 -26.67 %

1,710.00 3,990.00 2,280 1,083.00 -627 1,254.00 -456
150 COMMERCIAL CONCRETE

0.6000 m3 400.0000 2,000.0000 400.00% 400.0000 0.00 % 1,600.0000 300.00 %
240.00 1,200.00 960 240.00 0 960.00 720

151 PLUGGING EXISTING PIPE
7.0000 EACH 150.0000 350.0000 133.33% 250.0000 66.67 % 300.0000 100.00 %

1,050.00 2,450.00 1,400 1,750.00 700 2,100.00 1,050



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC.
3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE

LYNNWOOD WA 98037-1549 98004-5732

PROJECT : EVERETT   WA  982011900 MUKILTEO   WA  982750158 BELLEVUE   WA  980043686

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

OTHER ITEMS
152 STRUCTURE SURVEYING

L.S. -60.00% -12.00 % 40.00 %
25,000.00 10,000.00 -15,000 22,000.00 -3,000 35,000.00 10,000

153 ROADWAY SURVEYING
L.S. -38.71% -45.16 % -41.94 %

155,000.00 95,000.00 -60,000 85,000.00 -70,000 90,000.00 -65,000
154 MONUMENT CASE AND COVER

5.0000 EACH 300.0000 400.0000 33.33% 350.0000 16.67 % 300.0000 0.00 %
1,500.00 2,000.00 500 1,750.00 250 1,500.00 0

155 CEMENT CONC. SIDEWALK
8.6000 m2 150.0000 30.0000 -80.00% 30.0000 -80.00 % 100.0000 -33.33 %

1,290.00 258.00 -1,032 258.00 -1,032 860.00 -430
156 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION

463.0000 m2 60.0000 75.0000 25.00% 40.0000 -33.33 % 75.0000 25.00 %
27,780.00 34,725.00 6,945 18,520.00 -9,260 34,725.00 6,945

157 CHAIN LINK FENCE TYPE 3
3590.0000 m 14.0000 17.5000 25.00% 18.3500 31.07 % 17.5000 25.00 %

50,260.00 62,825.00 12,565 65,876.50 15,617 62,825.00 12,565
158 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

30.0000 EACH 150.0000 70.0000 -53.33% 80.0000 -46.67 % 70.0000 -53.33 %
4,500.00 2,100.00 -2,400 2,400.00 -2,100 2,100.00 -2,400

159 DOUBLE 4.3 M CHAIN LINK GATE
1.0000 EACH 1,000.0000 650.0000 -35.00% 675.0000 -32.50 % 650.0000 -35.00 %

1,000.00 650.00 -350 675.00 -325 650.00 -350
160  WOOD FENCE

L.S. -17.95% 2.56 % -8.83 %
8,775.00 7,200.00 -1,575 9,000.00 225 8,000.00 -775

161  CLEARING FENCE LINE 1 METER WIDTH
180.0000 m 2.5000 5.0000 100.00% 3.0000 20.00 % 3.0000 20.00 %

450.00 900.00 450 540.00 90 540.00 90
162 ADJUST INLET

23.0000 EACH 275.0000 350.0000 27.27% 250.0000 -9.09 % 350.0000 27.27 %
6,325.00 8,050.00 1,725 5,750.00 -575 8,050.00 1,725



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

WILDER CONSTRUCTION COMPANY KLB CONSTRUCTION INC. TRI-STATE CONSTRUCTION, INC.
3315 15TH ST 3405 - 121ST ST SW 320 - 106TH AVE NE

LYNNWOOD WA 98037-1549 98004-5732

PROJECT : EVERETT   WA  982011900 MUKILTEO   WA  982750158 BELLEVUE   WA  980043686

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 100310 CONTRACTOR NUMBER : 829961

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

OTHER ITEMS
163 CONNECTION TO DRAINAGE STRUCTURE

13.0000 EACH 500.0000 500.0000 0.00% 400.0000 -20.00 % 550.0000 10.00 %
6,500.00 6,500.00 0 5,200.00 -1,300 7,150.00 650

164 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 196.30% 18.52 % 270.37 %

6,750.00 20,000.00 13,250 8,000.00 1,250 25,000.00 18,250
165 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
17,000.00 17,000.00 17,000.00 17,000.00

166 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

33,000.00 33,000.00 33,000.00 33,000.00
167 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

168 SPILL PREVENTION PLAN
L.S. -91.29% -56.46 % -82.58 %

5,742.00 500.00 -5,242 2,500.00 -3,242 1,000.00 -4,742
169 CONSTRUCTION GEOTEXTILE FOR SEPARATION

44170.0000 m2 1.0000 1.0000 0.00% 1.0000 0.00 % 1.3500 35.00 %
44,170.00 44,170.00 0 44,170.00 0 59,629.50 15,460

170 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
2115.0000 m 12.0000 12.0000 0.00% 14.0000 16.67 % 12.0000 0.00 %

25,380.00 25,380.00 0 29,610.00 4,230 25,380.00 0
171 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

9080.0000 m2 2.0000 0.7000 -65.00% 1.0000 -50.00 % 1.7500 -12.50 %
18,160.00 6,356.00 -11,804 9,080.00 -9,080 15,890.00 -2,270

CONTRACT TOTAL $9,037,136.52 $7,656,666.67 -15.28% $7,794,553.82 -13.75% $8,178,864.42 -9.50%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -50.01% -34.96 % -31.06 %
922,551.00 461,185.21 -461,366 600,000.00 -322,551 635,999.58 -286,551

2 CLEARING AND GRUBBING
11.8000 ha 9,000.0000 14,000.0000 55.56% 26,000.0000 188.89 % 7,900.0000 -12.22 %

106,200.00 165,200.00 59,000 306,800.00 200,600 93,220.00 -12,980
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -15.25% 10.18 % 5.94 %
117,991.00 100,000.00 -17,991 130,000.00 12,009 125,000.00 7,009

4 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE 525/3
L.S. -77.14% -14.29 % -28.57 %

35,000.00 8,000.00 -27,000 30,000.00 -5,000 25,000.00 -10,000
5  REMOVING SOLID ROCK FROM FOUNDATION EXCAVATION

EST. 0.00% 0.00 % 0.00 %
45,000.00 45,000.00 45,000.00 45,000.00

GRADING
6 ROADWAY EXCAVATION INCL. HAUL

79800.0000 m3 10.0000 9.7500 -2.50% 11.9000 19.00 % 12.0000 20.00 %
798,000.00 778,050.00 -19,950 949,620.00 151,620 957,600.00 159,600

7 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL
2530.0000 m3 10.5000 17.0000 61.90% 20.0000 90.48 % 15.0000 42.86 %

26,565.00 43,010.00 16,445 50,600.00 24,035 37,950.00 11,385
8 COMMON BORROW INCL. HAUL

13620.0000 m3 10.0000 3.5000 -65.00% 1.0000 -90.00 % 2.0000 -80.00 %
136,200.00 47,670.00 -88,530 13,620.00 -122,580 27,240.00 -108,960

9 GRAVEL BORROW INCL. HAUL
10190.0000 t 8.0000 9.0000 12.50% 10.2500 28.13 % 11.0000 37.50 %

81,520.00 91,710.00 10,190 104,447.50 22,928 112,090.00 30,570
10 EMBANKMENT COMPACTION

22340.0000 m3 2.5000 3.5000 40.00% 5.6000 124.00 % 2.0000 -20.00 %
55,850.00 78,190.00 22,340 125,104.00 69,254 44,680.00 -11,170



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

DRAINAGE
11 DITCH EXCAVATION INCL. HAUL

1130.0000 m3 9.9500 18.0000 80.90% 14.0000 40.70 % 15.0000 50.75 %
11,243.50 20,340.00 9,097 15,820.00 4,577 16,950.00 5,707

12 GRATE INLET TYPE 2
18.0000 EACH 1,550.0000 2,000.0000 29.03% 1,675.0000 8.06 % 1,645.0000 6.13 %

27,900.00 36,000.00 8,100 30,150.00 2,250 29,610.00 1,710
13 DROP INLET TYPE 1

7.0000 EACH 2,400.0000 2,700.0000 12.50% 2,500.0000 4.17 % 2,520.0000 5.00 %
16,800.00 18,900.00 2,100 17,500.00 700 17,640.00 840

14 HAND PLACED RIPRAP
6.0000 m3 125.0000 75.0000 -40.00% 100.0000 -20.00 % 100.0000 -20.00 %

750.00 450.00 -300 600.00 -150 600.00 -150
15 QUARRY SPALLS

7482.0000 t 20.0000 25.0000 25.00% 13.5000 -32.50 % 16.0000 -20.00 %
149,640.00 187,050.00 37,410 101,007.00 -48,633 119,712.00 -29,928

16 FLARED END SECTION 300 MM DIAM.
1.0000 EACH 350.0000 140.0000 -60.00% 260.0000 -25.71 % 500.0000 42.86 %

350.00 140.00 -210 260.00 -90 500.00 150
17 FLARED END SECTION 600 MM DIAM

1.0000 EACH 550.0000 320.0000 -41.82% 415.0000 -24.55 % 700.0000 27.27 %
550.00 320.00 -230 415.00 -135 700.00 150

18 UNDERDRAIN PIPE 200 MM DIAM.
1319.0000 m 30.0000 35.0000 16.67% 12.5000 -58.33 % 15.0000 -50.00 %

39,570.00 46,165.00 6,595 16,487.50 -23,083 19,785.00 -19,785
19 SCHEDULE A CULV. PIPE 300 MM DIAM.

14.0000 m 60.0000 68.0000 13.33% 150.0000 150.00 % 80.0000 33.33 %
840.00 952.00 112 2,100.00 1,260 1,120.00 280

20 TR. 4 ST. CULV. PIPE 1.6 MM TH. 600 MM DIAM.
4.5000 m 525.0000 130.0000 -75.24% 150.0000 -71.43 % 250.0000 -52.38 %

2,362.50 585.00 -1,778 675.00 -1,688 1,125.00 -1,238
21 PLAIN AL. CULV. PIPE 1.52 MM TH. 450 MM DIAM.

61.0000 m 50.0000 100.0000 100.00% 130.0000 160.00 % 145.0000 190.00 %
3,050.00 6,100.00 3,050 7,930.00 4,880 8,845.00 5,795



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

DRAINAGE
22 PLAIN AL. CULV. PIPE 1.52 MM TH. 600 MM DIAM.

17.5000 m 75.0000 120.0000 60.00% 90.0000 20.00 % 200.0000 166.67 %
1,312.50 2,100.00 788 1,575.00 263 3,500.00 2,188

23 PLAIN AL. CULV. PIPE 1.52 MM TH. 750 MM DIAM.
6.5000 m 100.0000 150.0000 50.00% 1,500.0000 1,400.00% 260.0000 160.00 %

650.00 975.00 325 9,750.00 9,100 1,690.00 1,040
24  TEMPORARY SCHED. A CULVERT PIPE 300MM DIAM.

52.0000 m 75.0000 97.0000 29.33% 70.0000 -6.67 % 70.0000 -6.67 %
3,900.00 5,044.00 1,144 3,640.00 -260 3,640.00 -260

STORM SEWER
25 CATCH BASIN TYPE 2 1200MM DIAM.  W/ GRATE INLET TOP

9.0000 EACH 2,500.0000 2,800.0000 12.00% 1,850.0000 -26.00 % 2,000.0000 -20.00 %
22,500.00 25,200.00 2,700 16,650.00 -5,850 18,000.00 -4,500

26 CATCH BASIN TYPE 2 1800MM DIAM.  W/FLOW RESTRICTOR
11.0000 EACH 5,000.0000 4,300.0000 -14.00% 3,800.0000 -24.00 % 4,330.0000 -13.40 %

55,000.00 47,300.00 -7,700 41,800.00 -13,200 47,630.00 -7,370
27 CATCH BASIN TYPE 1

1.0000 EACH 1,500.0000 700.0000 -53.33% 930.0000 -38.00 % 1,500.0000 0.00 %
1,500.00 700.00 -800 930.00 -570 1,500.00 0

28 CATCH BASIN TYPE 2 1200 MM DIAM.
17.0000 EACH 2,500.0000 2,200.0000 -12.00% 1,550.0000 -38.00 % 1,800.0000 -28.00 %

42,500.00 37,400.00 -5,100 26,350.00 -16,150 30,600.00 -11,900
29 TESTING STORM SEWER PIPE

1259.5000 m 6.0000 2.0000 -66.67% 3.6000 -40.00 % 6.0000 0.00 %
7,557.00 2,519.00 -5,038 4,534.20 -3,023 7,557.00 0

30 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.
7.0000 m 150.0000 87.0000 -42.00% 130.0000 -13.33 % 115.0000 -23.33 %

1,050.00 609.00 -441 910.00 -140 805.00 -245
31 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

75.0000 m 125.0000 100.0000 -20.00% 150.0000 20.00 % 120.0000 -4.00 %
9,375.00 7,500.00 -1,875 11,250.00 1,875 9,000.00 -375

32 PLAIN CONC. STORM SEWER PIPE 600 MM DIAM.
7.0000 m 130.0000 120.0000 -7.69% 200.0000 53.85 % 140.0000 7.69 %

910.00 840.00 -70 1,400.00 490 980.00 70



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

STORM SEWER
33 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

89.0000 m 110.0000 93.0000 -15.45% 140.0000 27.27 % 115.0000 4.55 %
9,790.00 8,277.00 -1,513 12,460.00 2,670 10,235.00 445

34 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.
33.0000 m 135.0000 110.0000 -18.52% 160.0000 18.52 % 123.0000 -8.89 %

4,455.00 3,630.00 -825 5,280.00 825 4,059.00 -396
35 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

524.5000 m 50.0000 68.0000 36.00% 85.0000 70.00 % 80.0000 60.00 %
26,225.00 35,666.00 9,441 44,582.50 18,358 41,960.00 15,735

36 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.
547.0000 m 75.0000 83.0000 10.67% 118.0000 57.33 % 90.0000 20.00 %

41,025.00 45,401.00 4,376 64,546.00 23,521 49,230.00 8,205
37 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

56.0000 m 100.0000 100.0000 0.00% 170.0000 70.00 % 120.0000 20.00 %
5,600.00 5,600.00 0 9,520.00 3,920 6,720.00 1,120

38 SCHEDULE A STORM SEWER PIPE 750 MM DIAM.
9.5000 m 500.0000 130.0000 -74.00% 200.0000 -60.00 % 170.0000 -66.00 %

4,750.00 1,235.00 -3,515 1,900.00 -2,850 1,615.00 -3,135
39  TR. 6 ST. STORM SEWER PIPE 1.6 MM TH. 450 MM DIAM.

2.0000 m 510.0000 120.0000 -76.47% 400.0000 -21.57 % 680.0000 33.33 %
1,020.00 240.00 -780 800.00 -220 1,360.00 340

40  BORING STEEL CASING PIPE 450 MM DIAM.
88.5000 m 510.0000 775.0000 51.96% 700.0000 37.25 % 900.0000 76.47 %

45,135.00 68,587.50 23,453 61,950.00 16,815 79,650.00 34,515
STRUCTURE

41 STRUCTURE EXCAVATION CLASS A INCL. HAUL
350.0000 m3 30.0000 24.0000 -20.00% 39.0000 30.00 % 30.0000 0.00 %

10,500.00 8,400.00 -2,100 13,650.00 3,150 10,500.00 0
42 SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 525/3

L.S. 8.11% 102.70 % 170.27 %
37,000.00 40,000.00 3,000 75,000.00 38,000 100,000.00 63,000

43 GRAVEL BACKFILL FOR WALL
26.0000 m3 60.0000 22.0000 -63.33% 50.0000 -16.67 % 60.0000 0.00 %

1,560.00 572.00 -988 1,300.00 -260 1,560.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

STRUCTURE
44 ST. REINF. BAR FOR BRIDGE

20264.0000 kg 1.0000 1.0000 0.00% 1.5600 56.00 % 1.0000 0.00 %
20,264.00 20,264.00 0 31,611.84 11,348 20,264.00 0

45 CONC. CLASS 28 FOR BRIDGE
173.0000 m3 550.0000 600.0000 9.09% 825.0000 50.00 % 450.0000 -18.18 %

95,150.00 103,800.00 8,650 142,725.00 47,575 77,850.00 -17,300
46 CONC. CLASS 28W FOR SEAL

85.0000 m3 200.0000 140.0000 -30.00% 135.0000 -32.50 % 150.0000 -25.00 %
17,000.00 11,900.00 -5,100 11,475.00 -5,525 12,750.00 -4,250

47 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

1.00 1.00 1.00 1.00
48 SUPERSTRUCTURE BRIDGE NO. 525/3 WID.

L.S. 25.00% -3.75 % 0.00 %
400,000.00 500,000.00 100,000 385,000.00 -15,000 400,000.00 0

49  NOISE WALL
1002.0000 m2 300.0000 240.0000 -20.00% 236.0000 -21.33 % 250.0000 -16.67 %

300,600.00 240,480.00 -60,120 236,472.00 -64,128 250,500.00 -50,100
SURFACING

50 SHOULDER BALLAST
2774.0000 m3 30.0000 32.0000 6.67% 30.0000 0.00 % 30.0000 0.00 %

83,220.00 88,768.00 5,548 83,220.00 0 83,220.00 0
51 CRUSHED SURFACING BASE COURSE

26083.0000 t 18.0000 14.0000 -22.22% 12.2000 -32.22 % 16.0000 -11.11 %
469,494.00 365,162.00 -104,332 318,212.60 -151,281 417,328.00 -52,166

LIQUID ASPHALT
52 ASPHALT FOR TACK COAT

42.5000 t 400.0000 390.0000 -2.50% 400.0000 0.00 % 390.0000 -2.50 %
17,000.00 16,575.00 -425 17,000.00 0 16,575.00 -425

53 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

25,540.00 25,540.00 25,540.00 25,540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

CEMENT CONCRETE PAVEMENT
54 BRIDGE APPROACH SLAB

164.0000 m2 150.0000 210.0000 40.00% 165.0000 10.00 % 120.0000 -20.00 %
24,600.00 34,440.00 9,840 27,060.00 2,460 19,680.00 -4,920

ASPHALT CONCRETE PAVEMENT
55 CRACK SEALING

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

56 PLANING BITUMINOUS PAVEMENT
4140.0000 m2 10.0000 5.0000 -50.00% 4.2000 -58.00 % 5.0000 -50.00 %

41,400.00 20,700.00 -20,700 17,388.00 -24,012 20,700.00 -20,700
57 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-22

1871.0000 t 40.0000 38.0000 -5.00% 34.0000 -15.00 % 34.0000 -15.00 %
74,840.00 71,098.00 -3,742 63,614.00 -11,226 63,614.00 -11,226

58 ASPHALT CONC. PAVEMENT CL. A PG 64-22
16164.0000 t 50.0000 37.0000 -26.00% 34.0000 -32.00 % 34.0000 -32.00 %

808,200.00 598,068.00 -210,132 549,576.00 -258,624 549,576.00 -258,624
59 ASPHALT CONC. PAVEMENT  CL. E PG 64-22

9380.0000 t 60.0000 37.0000 -38.33% 34.0000 -43.33 % 34.0000 -43.33 %
562,800.00 347,060.00 -215,740 318,920.00 -243,880 318,920.00 -243,880

60 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

43,340.00 43,340.00 43,340.00 43,340.00
61 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
18,880.00 18,880.00 18,880.00 18,880.00

62 BLENDING SAND
3.0000 m3 75.0000 28.0000 -62.67% 500.0000 566.67 % 100.0000 33.33 %

225.00 84.00 -141 1,500.00 1,275 300.00 75
EROSION CONTROL AND PLANTING

63 SEEDING, FERTILIZING, AND MULCHING
11.2000 ha 2,400.0000 2,500.0000 4.17% 2,300.0000 -4.17 % 2,000.0000 -16.67 %

26,880.00 28,000.00 1,120 25,760.00 -1,120 22,400.00 -4,480



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

EROSION CONTROL AND PLANTING
64 EROSION CONTROL BLANKET

24790.0000 m2 1.5000 1.5000 0.00% 1.3500 -10.00 % 1.5000 0.00 %
37,185.00 37,185.00 0 33,466.50 -3,719 37,185.00 0

65 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

173,539.42 173,539.42 173,539.42 173,539.42
66  STORM DRAIN INLET PROTECTION

18.0000 EACH 100.0000 85.0000 -15.00% 75.0000 -25.00 % 200.0000 100.00 %
1,800.00 1,530.00 -270 1,350.00 -450 3,600.00 1,800

67  SEDIMENT POND DISCHARGE STRUCTURE
10.0000 EACH 1,800.0000 2,200.0000 22.22% 300.0000 -83.33 % 1,000.0000 -44.44 %

18,000.00 22,000.00 4,000 3,000.00 -15,000 10,000.00 -8,000
68  CONSTRUCTION FENCE

3630.0000 m 2.0000 5.0000 150.00% 6.0000 200.00 % 16.0000 700.00 %
7,260.00 18,150.00 10,890 21,780.00 14,520 58,080.00 50,820

69  STREET CLEANING
528.0000 HR 105.0000 100.0000 -4.76% 100.0000 -4.76 % 85.0000 -19.05 %

55,440.00 52,800.00 -2,640 52,800.00 -2,640 44,880.00 -10,560
70 SOIL AMENDMENT

503.0000 m3 36.0000 55.0000 52.78% 42.0000 16.67 % 40.0000 11.11 %
18,108.00 27,665.00 9,557 21,126.00 3,018 20,120.00 2,012

71 PSIPE SLOUGH SEDGE, 75MM ROOT LENGTH
4425.0000 EACH 3.0000 1.0000 -66.67% 1.0500 -65.00 % 2.0000 -33.33 %

13,275.00 4,425.00 -8,850 4,646.25 -8,629 8,850.00 -4,425
72 PSIPE COMMON SPIKE-RUSH, 75MM ROOT LENGTH

4425.0000 EACH 3.0000 1.0000 -66.67% 1.2500 -58.33 % 2.0000 -33.33 %
13,275.00 4,425.00 -8,850 5,531.25 -7,744 8,850.00 -4,425

73 PSIPE SMALL-FRUITED BULRUSH, 75MM ROOT LENGTH
4425.0000 EACH 3.0000 1.0000 -66.67% 1.2500 -58.33 % 2.0000 -33.33 %

13,275.00 4,425.00 -8,850 5,531.25 -7,744 8,850.00 -4,425
74 PSIPE COMMON CATTAIL, 75MM LENGTH RHIZOME

4425.0000 EACH 3.0000 1.4000 -53.33% 1.2500 -58.33 % 2.0000 -33.33 %
13,275.00 6,195.00 -7,080 5,531.25 -7,744 8,850.00 -4,425



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

EROSION CONTROL AND PLANTING
75 PSIPE VINE MAPLE, 450MM, #1 CONTAINER

17.0000 EACH 12.0000 6.5000 -45.83% 7.2500 -39.58 % 5.0000 -58.33 %
204.00 110.50 -94 123.25 -81 85.00 -119

76 PSIPE PSIPE VINE MAPLE, 600 MM, #2 CONTAINER
7.0000 EACH 18.0000 10.0000 -44.44% 12.5000 -30.56 % 14.0000 -22.22 %

126.00 70.00 -56 87.50 -39 98.00 -28
77 PSIPE NORWAY MAPLE, 450MM, #1 CONTAINER

17.0000 EACH 12.0000 7.0000 -41.67% 8.3000 -30.83 % 5.0000 -58.33 %
204.00 119.00 -85 141.10 -63 85.00 -119

78 PSIPE WESTERN WHITE PINE, 1M, BALL & BURLAPPED
63.0000 EACH 30.0000 32.0000 6.67% 35.4000 18.00 % 30.0000 0.00 %

1,890.00 2,016.00 126 2,230.20 340 1,890.00 0
79 PSIPE PSIPE SCOULER'S WILLOW, 450 MM HT., BR

65.0000 EACH 12.0000 3.0000 -75.00% 6.2500 -47.92 % 3.0000 -75.00 %
780.00 195.00 -585 406.25 -374 195.00 -585

80 PSIPE PSIPE SALMONBERRY, 450 MM HT., BR
65.0000 EACH 12.0000 3.0000 -75.00% 6.2500 -47.92 % 4.0000 -66.67 %

780.00 195.00 -585 406.25 -374 260.00 -520
81 PSIPE PSIPE RED-OSIER DOGWOOD, 450 MM, BR

75.0000 EACH 12.0000 3.0000 -75.00% 6.2500 -47.92 % 3.0000 -75.00 %
900.00 225.00 -675 468.75 -431 225.00 -675

82 PSIPE PSIPE WESTERN HEMLOCK, 1M, #2 CONTAINER
15.0000 EACH 18.0000 10.0000 -44.44% 30.0000 66.67 % 30.0000 66.67 %

270.00 150.00 -120 450.00 180 450.00 180
83 PSIPE PSIPE WESTERN RED CEDAR, 1M, #2 CONTAINER

15.0000 EACH 18.0000 10.0000 -44.44% 30.0000 66.67 % 20.0000 11.11 %
270.00 150.00 -120 450.00 180 300.00 30

84 PSIPE PSIPE WESTERN RED CEDAR, 450 MM HT.,  #1 CONTAINER
25.0000 EACH 12.0000 7.0000 -41.67% 7.2500 -39.58 % 6.0000 -50.00 %

300.00 175.00 -125 181.25 -119 150.00 -150
85 PSIPE PSIPE DOUGLAS FIR, 450 MM HT.,  #1 CONTAINER

25.0000 EACH 12.0000 7.0000 -41.67% 7.3000 -39.17 % 6.0000 -50.00 %
300.00 175.00 -125 182.50 -118 150.00 -150



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

EROSION CONTROL AND PLANTING
86 PSIPE DOUGLAS FIR, 1M, BALL & BURLAPPED

220.0000 EACH 25.0000 16.0000 -36.00% 30.0000 20.00 % 20.0000 -20.00 %
5,500.00 3,520.00 -1,980 6,600.00 1,100 4,400.00 -1,100

87 SOD INSTALLATION
1640.0000 m2 6.0000 7.0000 16.67% 6.7500 12.50 % 6.0000 0.00 %

9,840.00 11,480.00 1,640 11,070.00 1,230 9,840.00 0
88 BARK OR WOOD CHIP MULCH

12.0000 m3 36.0000 45.0000 25.00% 45.0000 25.00 % 45.0000 25.00 %
432.00 540.00 108 540.00 108 540.00 108

89  TEMPORARY IRRIGATION SYSTEM
L.S. 33.33% 13.33 % -20.00 %

15,000.00 20,000.00 5,000 17,000.00 2,000 12,000.00 -3,000
90 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00% 0.00 % 0.00 %
16,000.00 16,000.00 16,000.00 16,000.00

91 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
92 FORCE ACCOUNT LANDSCAPE RESTORATION

EST. 0.00% 0.00 % 0.00 %
18,600.00 18,600.00 18,600.00 18,600.00

93  PLANT AREA EROSION CONTROL SEED
1.0000 ha 2,500.0000 5,000.0000 100.00% 2,400.0000 -4.00 % 2,000.0000 -20.00 %

2,500.00 5,000.00 2,500 2,400.00 -100 2,000.00 -500
TRAFFIC

94 CEMENT CONC. BARRIER CURB AND GUTTER
5.6000 m 100.0000 130.0000 30.00% 100.0000 0.00 % 50.0000 -50.00 %

560.00 728.00 168 560.00 0 280.00 -280
95 EXTRUDED CURB

120.0000 m 19.0000 16.0000 -15.79% 15.0000 -21.05 % 16.0000 -15.79 %
2,280.00 1,920.00 -360 1,800.00 -480 1,920.00 -360

96 BEAM GUARDRAIL TYPE 1
1303.0000 m 52.0000 42.0000 -19.23% 40.0000 -23.08 % 37.0000 -28.85 %

67,756.00 54,726.00 -13,030 52,120.00 -15,636 48,211.00 -19,545



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

TRAFFIC
97 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH 1,700.0000 1,700.0000 0.00% 1,300.0000 -23.53 % 1,700.0000 0.00 %
1,700.00 1,700.00 0 1,300.00 -400 1,700.00 0

98 BEAM GUARDRAIL FLARED TERMINAL
7.0000 EACH 2,000.0000 1,750.0000 -12.50% 1,900.0000 -5.00 % 1,750.0000 -12.50 %

14,000.00 12,250.00 -1,750 13,300.00 -700 12,250.00 -1,750
99 BEAM GUARDRAIL BURIED TERMINAL

3.0000 EACH 650.0000 700.0000 7.69% 700.0000 7.69 % 700.0000 7.69 %
1,950.00 2,100.00 150 2,100.00 150 2,100.00 150

100 BEAM GUARDRAIL ANCHOR TYPE 4
9.0000 EACH 550.0000 550.0000 0.00% 550.0000 0.00 % 525.0000 -4.55 %

4,950.00 4,950.00 0 4,950.00 0 4,725.00 -225
101 PRECAST CONC. BARRIER TYPE 4

30.0000 m 82.2500 125.0000 51.98% 125.0000 51.98 % 136.0000 65.35 %
2,467.50 3,750.00 1,283 3,750.00 1,283 4,080.00 1,613

102 SINGLE SLOPE CONC. BARRIER
2803.1000 m 175.0000 135.0000 -22.86% 125.0000 -28.57 % 130.0000 -25.71 %

490,542.50 378,418.50 -112,124 350,387.50 -140,155 364,403.00 -126,140
103 TEMPORARY CONC. BARRIER

3442.0000 m 32.8000 43.0000 31.10% 35.9000 9.45 % 50.0000 52.44 %
112,897.60 148,006.00 35,108 123,567.80 10,670 172,100.00 59,202

104  PRECAST CONC. BARRIER TRANSITION SECTION TYPE A
3.0000 EACH 1,400.0000 1,500.0000 7.14% 2,000.0000 42.86 % 1,500.0000 7.14 %

4,200.00 4,500.00 300 6,000.00 1,800 4,500.00 300
105  PRECAST CONC. BARRIER TRANSITION SECTION TYPE B

1.0000 EACH 1,400.0000 6,500.0000 364.29% 7,500.0000 435.71 % 6,350.0000 353.57 %
1,400.00 6,500.00 5,100 7,500.00 6,100 6,350.00 4,950

106 TEMPORARY IMPACT ATTENUATOR
12.0000 EACH 6,000.0000 5,500.0000 -8.33% 5,200.0000 -13.33 % 7,500.0000 25.00 %

72,000.00 66,000.00 -6,000 62,400.00 -9,600 90,000.00 18,000
107 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
7,500.00 7,500.00 7,500.00 7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

TRAFFIC
108 RESETTING IMPACT ATTENUATOR

8.0000 EACH 1,200.0000 800.0000 -33.33% 750.0000 -37.50 % 2,000.0000 66.67 %
9,600.00 6,400.00 -3,200 6,000.00 -3,600 16,000.00 6,400

109 TRUCK MOUNTED IMPACT ATTENUATOR
3.0000 EACH 3,000.0000 16,000.0000 433.33% 21,000.0000 600.00 % 10,000.0000 233.33 %

9,000.00 48,000.00 39,000 63,000.00 54,000 30,000.00 21,000
110 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1820.0000 HR 25.0000 47.0000 88.00% 42.0000 68.00 % 50.0000 100.00 %
45,500.00 85,540.00 40,040 76,440.00 30,940 91,000.00 45,500

111 FLEXIBLE GUIDE POST
141.0000 EACH 25.0000 24.0000 -4.00% 25.0000 0.00 % 40.0000 60.00 %

3,525.00 3,384.00 -141 3,525.00 0 5,640.00 2,115
112 PAINT LINE

14710.0000 m 0.3200 0.4000 25.00% 0.3100 -3.12 % 0.4000 25.00 %
4,707.20 5,884.00 1,177 4,560.10 -147 5,884.00 1,177

113 PLASTIC DROP LANE LINE
650.0000 m 3.1000 7.0000 125.81% 6.2500 101.61 % 2.5000 -19.35 %

2,015.00 4,550.00 2,535 4,062.50 2,048 1,625.00 -390
114 PLASTIC WIDE LINE

3460.0000 m 3.1000 14.0000 351.61% 12.5000 303.23 % 9.7500 214.52 %
10,726.00 48,440.00 37,714 43,250.00 32,524 33,735.00 23,009

115 PLASTIC TRAFFIC ARROW
8.0000 EACH 40.0000 220.0000 450.00% 210.0000 425.00 % 125.0000 212.50 %

320.00 1,760.00 1,440 1,680.00 1,360 1,000.00 680
116 PLASTIC TRAFFIC LETTER

48.0000 EACH 25.0000 60.0000 140.00% 55.0000 120.00 % 55.0000 120.00 %
1,200.00 2,880.00 1,680 2,640.00 1,440 2,640.00 1,440

117 PLASTIC DRAINAGE MARKING
81.0000 EACH 10.0000 30.0000 200.00% 28.0000 180.00 % 15.0000 50.00 %

810.00 2,430.00 1,620 2,268.00 1,458 1,215.00 405
118 RAISED PAVEMENT MARKER TYPE 1

40.8000 HUND 152.0000 230.0000 51.32% 210.0000 38.16 % 210.0000 38.16 %
6,201.60 9,384.00 3,182 8,568.00 2,366 8,568.00 2,366



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

TRAFFIC
119 RAISED PAVEMENT MARKER TYPE 2

16.4000 HUND 290.0000 450.0000 55.17% 420.0000 44.83 % 290.0000 0.00 %
4,756.00 7,380.00 2,624 6,888.00 2,132 4,756.00 0

120 TEMPORARY PAVEMENT MARKING
1640.0000 m 0.3300 4.0000 1,112.12% 3.6500 1,006.06% 1.2000 263.64 %

541.20 6,560.00 6,019 5,986.00 5,445 1,968.00 1,427
121 PERMANENT SIGNING

L.S. -38.93% -23.46 % -40.56 %
122,810.00 75,000.00 -47,810 94,000.00 -28,810 73,000.00 -49,810

122 CANTILEVER SIGN STRUCTURE NO. 1
L.S. 0.00% 10.00 % 0.00 %

35,000.00 35,000.00 0 38,500.00 3,500 35,000.00 0
123 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 0.00% 0.00 % 0.00 %
35,000.00 35,000.00 0 35,000.00 0 35,000.00 0

124 CANTILEVER SIGN STRUCTURE NO. 3
L.S. 0.00% 0.00 % 0.00 %

35,000.00 35,000.00 0 35,000.00 0 35,000.00 0
125 CANTILEVER SIGN STRUCTURE NO. 4

L.S. 0.00% 0.00 % 2.86 %
35,000.00 35,000.00 0 35,000.00 0 36,000.00 1,000

126 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 40.00% 50.00 % 40.00 %

5,000.00 7,000.00 2,000 7,500.00 2,500 7,000.00 2,000
127 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 40.00% 50.00 % 40.00 %
5,000.00 7,000.00 2,000 7,500.00 2,500 7,000.00 2,000

128 ILLUMINATION SYSTEM
L.S. 26.98% 0.53 % 16.40 %

189,000.00 240,000.00 51,000 190,000.00 1,000 220,000.00 31,000
129 SEQUENTIAL ARROW SIGN

200.0000 HR 6.0000 5.0000 -16.67% 10.0000 66.67 % 5.0000 -16.67 %
1,200.00 1,000.00 -200 2,000.00 800 1,000.00 -200



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

TRAFFIC
130 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 3,000.0000 19,000.0000 533.33% 7,500.0000 150.00 % 18,000.0000 500.00 %
9,000.00 57,000.00 48,000 22,500.00 13,500 54,000.00 45,000

131 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
430.0000 HR 20.0000 5.0000 -75.00% 15.0000 -25.00 % 10.0000 -50.00 %

8,600.00 2,150.00 -6,450 6,450.00 -2,150 4,300.00 -4,300
132 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -44.44% -60.32 % -30.46 %
25,200.00 14,000.00 -11,200 10,000.00 -15,200 17,525.00 -7,675

133 TRAFFIC CONTROL LABOR
1008.0000 HR 26.0000 35.0000 34.62% 33.0000 26.92 % 34.0000 30.77 %

26,208.00 35,280.00 9,072 33,264.00 7,056 34,272.00 8,064
134 TRAFFIC CONTROL VEHICLE

326.0000 DAY 50.0000 60.0000 20.00% 80.0000 60.00 % 60.0000 20.00 %
16,300.00 19,560.00 3,260 26,080.00 9,780 19,560.00 3,260

135 TRAFFIC CONTROL SUPERVISOR
780.0000 HR 30.0000 40.0000 33.33% 35.0000 16.67 % 36.0000 20.00 %

23,400.00 31,200.00 7,800 27,300.00 3,900 28,080.00 4,680
136 CONSTRUCTION SIGNS CLASS A

61.2000 m2 160.0000 140.0000 -12.50% 125.0000 -21.88 % 140.0000 -12.50 %
9,792.00 8,568.00 -1,224 7,650.00 -2,142 8,568.00 -1,224

137  BARRIER DELINEATOR
63.0000 EACH 25.0000 47.0000 88.00% 25.0000 0.00 % 50.0000 100.00 %

1,575.00 2,961.00 1,386 1,575.00 0 3,150.00 1,575
ITS

138  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. 4.76% -12.70 % 4.76 %

57,272.00 60,000.00 2,728 50,000.00 -7,272 60,000.00 2,728
139  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -22.30% -0.51 % -19.46 %
105,536.00 82,000.00 -23,536 105,000.00 -536 85,000.00 -20,536

140  HIGHWAY  ADVISORY RADIO SYSTEM
L.S. 248.59% 109.16 % 248.59 %

8,606.00 30,000.00 21,394 18,000.00 9,394 30,000.00 21,394



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

ITS
141  VARIABLE MESSAGE SIGN

L.S. 16.67% 16.67 % 22.22 %
90,000.00 105,000.00 15,000 105,000.00 15,000 110,000.00 20,000

142  COMMUNICATION CONDUIT SYSTEM
L.S. -9.79% -0.19 % -4.03 %

260,498.00 235,000.00 -25,498 260,000.00 -498 250,000.00 -10,498
143  COMMUNICATION CABLES AND INTERFACES

L.S. -7.41% -17.70 % -11.53 %
97,207.00 90,000.00 -7,207 80,000.00 -17,207 86,000.00 -11,207

144  VIDEO, VOICE AND DATA DISTRIBUTION AND TRANS. SYSTEM
L.S. 113.17% 130.94 % 120.28 %

28,146.00 60,000.00 31,854 65,000.00 36,854 62,000.00 33,854
145  DIRECTIONAL BORING

178.0000 m 115.0000 400.0000 247.83% 380.0000 230.43 % 380.0000 230.43 %
20,470.00 71,200.00 50,730 67,640.00 47,170 67,640.00 47,170

OTHER ITEMS
146 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6210.0000 m3 8.0000 12.0000 50.00% 13.0000 62.50 % 20.0000 150.00 %
49,680.00 74,520.00 24,840 80,730.00 31,050 124,200.00 74,520

147 SHORING OR EXTRA EXCAVATION CLASS B
3770.0000 m2 3.0000 5.0000 66.67% 5.0000 66.67 % 3.0000 0.00 %

11,310.00 18,850.00 7,540 18,850.00 7,540 11,310.00 0
148 GRAVEL BACKFILL FOR DRAIN

221.0000 m3 30.0000 45.0000 50.00% 75.0000 150.00 % 50.0000 66.67 %
6,630.00 9,945.00 3,315 16,575.00 9,945 11,050.00 4,420

149 CONTROLLED DENSITY FILL
11.4000 m3 150.0000 120.0000 -20.00% 65.0000 -56.67 % 75.0000 -50.00 %

1,710.00 1,368.00 -342 741.00 -969 855.00 -855
150 COMMERCIAL CONCRETE

0.6000 m3 400.0000 3,000.0000 650.00% 1,000.0000 150.00 % 500.0000 25.00 %
240.00 1,800.00 1,560 600.00 360 300.00 60

151 PLUGGING EXISTING PIPE
7.0000 EACH 150.0000 250.0000 66.67% 250.0000 66.67 % 150.0000 0.00 %

1,050.00 1,750.00 700 1,750.00 700 1,050.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

OTHER ITEMS
152 STRUCTURE SURVEYING

L.S. 20.00% 40.00 % 52.00 %
25,000.00 30,000.00 5,000 35,000.00 10,000 38,000.00 13,000

153 ROADWAY SURVEYING
L.S. -41.94% -45.16 % -51.61 %

155,000.00 90,000.00 -65,000 85,000.00 -70,000 75,000.00 -80,000
154 MONUMENT CASE AND COVER

5.0000 EACH 300.0000 280.0000 -6.67% 250.0000 -16.67 % 300.0000 0.00 %
1,500.00 1,400.00 -100 1,250.00 -250 1,500.00 0

155 CEMENT CONC. SIDEWALK
8.6000 m2 150.0000 44.0000 -70.67% 75.0000 -50.00 % 40.0000 -73.33 %

1,290.00 378.40 -912 645.00 -645 344.00 -946
156 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION

463.0000 m2 60.0000 60.0000 0.00% 35.0000 -41.67 % 55.0000 -8.33 %
27,780.00 27,780.00 0 16,205.00 -11,575 25,465.00 -2,315

157 CHAIN LINK FENCE TYPE 3
3590.0000 m 14.0000 23.0000 64.29% 18.0000 28.57 % 17.5000 25.00 %

50,260.00 82,570.00 32,310 64,620.00 14,360 62,825.00 12,565
158 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

30.0000 EACH 150.0000 220.0000 46.67% 100.0000 -33.33 % 70.0000 -53.33 %
4,500.00 6,600.00 2,100 3,000.00 -1,500 2,100.00 -2,400

159 DOUBLE 4.3 M CHAIN LINK GATE
1.0000 EACH 1,000.0000 650.0000 -35.00% 700.0000 -30.00 % 650.0000 -35.00 %

1,000.00 650.00 -350 700.00 -300 650.00 -350
160  WOOD FENCE

L.S. 13.96% -10.54 % 13.96 %
8,775.00 10,000.00 1,225 7,850.00 -925 10,000.00 1,225

161  CLEARING FENCE LINE 1 METER WIDTH
180.0000 m 2.5000 7.0000 180.00% 2.7500 10.00 % 5.0000 100.00 %

450.00 1,260.00 810 495.00 45 900.00 450
162 ADJUST INLET

23.0000 EACH 275.0000 230.0000 -16.36% 300.0000 9.09 % 275.0000 0.00 %
6,325.00 5,290.00 -1,035 6,900.00 575 6,325.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

MID-MOUNTAIN CONTRACTORS, INC.SCOCCOLO CONSTRUCTION INC. KIEWIT PACIFIC CO.
825 5TH AVE 98033-6391 2825 S 154TH ST 215 "V" ST--98661-7709
PO BOX 2909 PO BOX 1769

PROJECT : KIRKLAND   WA  980832909 SEATTLE   WA  981882101 VANCOUVER   WA  986681770

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 446001

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

OTHER ITEMS
163 CONNECTION TO DRAINAGE STRUCTURE

13.0000 EACH 500.0000 250.0000 -50.00% 150.0000 -70.00 % 150.0000 -70.00 %
6,500.00 3,250.00 -3,250 1,950.00 -4,550 1,950.00 -4,550

164 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -25.93% 11.11 % -25.93 %

6,750.00 5,000.00 -1,750 7,500.00 750 5,000.00 -1,750
165 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
17,000.00 17,000.00 17,000.00 17,000.00

166 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

33,000.00 33,000.00 33,000.00 33,000.00
167 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

168 SPILL PREVENTION PLAN
L.S. -91.29% -73.88 % -73.88 %

5,742.00 500.00 -5,242 1,500.00 -4,242 1,500.00 -4,242
169 CONSTRUCTION GEOTEXTILE FOR SEPARATION

44170.0000 m2 1.0000 1.0000 0.00% 1.0000 0.00 % 1.5000 50.00 %
44,170.00 44,170.00 0 44,170.00 0 66,255.00 22,085

170 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
2115.0000 m 12.0000 12.0000 0.00% 11.0000 -8.33 % 15.0000 25.00 %

25,380.00 25,380.00 0 23,265.00 -2,115 31,725.00 6,345
171 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

9080.0000 m2 2.0000 1.0000 -50.00% 1.2500 -37.50 % 2.0000 0.00 %
18,160.00 9,080.00 -9,080 11,350.00 -6,810 18,160.00 0

CONTRACT TOTAL $9,037,136.52 $8,264,132.53 -8.55% $8,372,555.01 -7.35% $8,418,376.00 -6.85%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

NORTHWEST CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC.
375 118TH AVE SE STE 120 15311 76TH ST SE

PROJECT : BELLEVUE   WA  980053575 SNOHOMISH   WA  982906157

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

PREPARATION
1 MOBILIZATION

L.S. -25.21% -15.45 %
922,551.00 690,000.00 -232,551 780,000.00 -142,551

2 CLEARING AND GRUBBING
11.8000 ha 9,000.0000 5,200.0000 -42.22% 15,000.0000 66.67 %

106,200.00 61,360.00 -44,840 177,000.00 70,800
3 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -28.81% 12.97 %
117,991.00 84,000.00 -33,991 133,300.00 15,309

4 REMOVING PORTION OF EXISTING STRUCTURE BRIDGE 525/3
L.S. -22.86% -31.43 %

35,000.00 27,000.00 -8,000 24,000.00 -11,000
5  REMOVING SOLID ROCK FROM FOUNDATION EXCAVATION

EST. 0.00% 0.00 %
45,000.00 45,000.00 45,000.00

GRADING
6 ROADWAY EXCAVATION INCL. HAUL

79800.0000 m3 10.0000 14.2500 42.50% 11.6000 16.00 %
798,000.00 1,137,150.00 339,150 925,680.00 127,680

7 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL
2530.0000 m3 10.5000 18.0000 71.43% 14.5500 38.57 %

26,565.00 45,540.00 18,975 36,811.50 10,247
8 COMMON BORROW INCL. HAUL

13620.0000 m3 10.0000 3.5000 -65.00% 12.7000 27.00 %
136,200.00 47,670.00 -88,530 172,974.00 36,774

9 GRAVEL BORROW INCL. HAUL
10190.0000 t 8.0000 11.7000 46.25% 11.9000 48.75 %

81,520.00 119,223.00 37,703 121,261.00 39,741
10 EMBANKMENT COMPACTION

22340.0000 m3 2.5000 2.0000 -20.00% 1.2500 -50.00 %
55,850.00 44,680.00 -11,170 27,925.00 -27,925



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

NORTHWEST CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC.
375 118TH AVE SE STE 120 15311 76TH ST SE

PROJECT : BELLEVUE   WA  980053575 SNOHOMISH   WA  982906157

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

DRAINAGE
11 DITCH EXCAVATION INCL. HAUL

1130.0000 m3 9.9500 20.0000 101.01% 16.0000 60.80 %
11,243.50 22,600.00 11,357 18,080.00 6,837

12 GRATE INLET TYPE 2
18.0000 EACH 1,550.0000 1,400.0000 -9.68% 1,830.0000 18.06 %

27,900.00 25,200.00 -2,700 32,940.00 5,040
13 DROP INLET TYPE 1

7.0000 EACH 2,400.0000 2,400.0000 0.00% 2,280.0000 -5.00 %
16,800.00 16,800.00 0 15,960.00 -840

14 HAND PLACED RIPRAP
6.0000 m3 125.0000 400.0000 220.00% 200.0000 60.00 %

750.00 2,400.00 1,650 1,200.00 450
15 QUARRY SPALLS

7482.0000 t 20.0000 14.5000 -27.50% 14.4500 -27.75 %
149,640.00 108,489.00 -41,151 108,114.90 -41,525

16 FLARED END SECTION 300 MM DIAM.
1.0000 EACH 350.0000 200.0000 -42.86% 162.0000 -53.71 %

350.00 200.00 -150 162.00 -188
17 FLARED END SECTION 600 MM DIAM

1.0000 EACH 550.0000 400.0000 -27.27% 400.0000 -27.27 %
550.00 400.00 -150 400.00 -150

18 UNDERDRAIN PIPE 200 MM DIAM.
1319.0000 m 30.0000 24.0000 -20.00% 35.0000 16.67 %

39,570.00 31,656.00 -7,914 46,165.00 6,595
19 SCHEDULE A CULV. PIPE 300 MM DIAM.

14.0000 m 60.0000 100.0000 66.67% 75.0000 25.00 %
840.00 1,400.00 560 1,050.00 210

20 TR. 4 ST. CULV. PIPE 1.6 MM TH. 600 MM DIAM.
4.5000 m 525.0000 300.0000 -42.86% 200.0000 -61.90 %

2,362.50 1,350.00 -1,013 900.00 -1,463
21 PLAIN AL. CULV. PIPE 1.52 MM TH. 450 MM DIAM.

61.0000 m 50.0000 100.0000 100.00% 106.0000 112.00 %
3,050.00 6,100.00 3,050 6,466.00 3,416



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

NORTHWEST CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC.
375 118TH AVE SE STE 120 15311 76TH ST SE

PROJECT : BELLEVUE   WA  980053575 SNOHOMISH   WA  982906157

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

DRAINAGE
22 PLAIN AL. CULV. PIPE 1.52 MM TH. 600 MM DIAM.

17.5000 m 75.0000 200.0000 166.67% 130.0000 73.33 %
1,312.50 3,500.00 2,188 2,275.00 963

23 PLAIN AL. CULV. PIPE 1.52 MM TH. 750 MM DIAM.
6.5000 m 100.0000 300.0000 200.00% 170.0000 70.00 %

650.00 1,950.00 1,300 1,105.00 455
24  TEMPORARY SCHED. A CULVERT PIPE 300MM DIAM.

52.0000 m 75.0000 200.0000 166.67% 62.0000 -17.33 %
3,900.00 10,400.00 6,500 3,224.00 -676

STORM SEWER
25 CATCH BASIN TYPE 2 1200MM DIAM.  W/ GRATE INLET TOP

9.0000 EACH 2,500.0000 1,700.0000 -32.00% 2,700.0000 8.00 %
22,500.00 15,300.00 -7,200 24,300.00 1,800

26 CATCH BASIN TYPE 2 1800MM DIAM.  W/FLOW RESTRICTOR
11.0000 EACH 5,000.0000 3,700.0000 -26.00% 4,520.0000 -9.60 %

55,000.00 40,700.00 -14,300 49,720.00 -5,280
27 CATCH BASIN TYPE 1

1.0000 EACH 1,500.0000 700.0000 -53.33% 800.0000 -46.67 %
1,500.00 700.00 -800 800.00 -700

28 CATCH BASIN TYPE 2 1200 MM DIAM.
17.0000 EACH 2,500.0000 1,400.0000 -44.00% 2,425.0000 -3.00 %

42,500.00 23,800.00 -18,700 41,225.00 -1,275
29 TESTING STORM SEWER PIPE

1259.5000 m 6.0000 8.0000 33.33% 3.5000 -41.67 %
7,557.00 10,076.00 2,519 4,408.25 -3,149

30 PLAIN CONC. STORM SEWER PIPE 300 MM DIAM.
7.0000 m 150.0000 200.0000 33.33% 91.0000 -39.33 %

1,050.00 1,400.00 350 637.00 -413
31 PLAIN CONC. STORM SEWER PIPE 450 MM DIAM.

75.0000 m 125.0000 100.0000 -20.00% 98.0000 -21.60 %
9,375.00 7,500.00 -1,875 7,350.00 -2,025

32 PLAIN CONC. STORM SEWER PIPE 600 MM DIAM.
7.0000 m 130.0000 200.0000 53.85% 127.0000 -2.31 %

910.00 1,400.00 490 889.00 -21



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

NORTHWEST CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC.
375 118TH AVE SE STE 120 15311 76TH ST SE

PROJECT : BELLEVUE   WA  980053575 SNOHOMISH   WA  982906157

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

STORM SEWER
33 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

89.0000 m 110.0000 100.0000 -9.09% 90.0000 -18.18 %
9,790.00 8,900.00 -890 8,010.00 -1,780

34 CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.
33.0000 m 135.0000 100.0000 -25.93% 108.0000 -20.00 %

4,455.00 3,300.00 -1,155 3,564.00 -891
35 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

524.5000 m 50.0000 55.0000 10.00% 74.0000 48.00 %
26,225.00 28,847.50 2,623 38,813.00 12,588

36 SCHEDULE A STORM SEWER PIPE 450 MM DIAM.
547.0000 m 75.0000 71.0000 -5.33% 93.0000 24.00 %

41,025.00 38,837.00 -2,188 50,871.00 9,846
37 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

56.0000 m 100.0000 100.0000 0.00% 105.0000 5.00 %
5,600.00 5,600.00 0 5,880.00 280

38 SCHEDULE A STORM SEWER PIPE 750 MM DIAM.
9.5000 m 500.0000 200.0000 -60.00% 143.0000 -71.40 %

4,750.00 1,900.00 -2,850 1,358.50 -3,392
39  TR. 6 ST. STORM SEWER PIPE 1.6 MM TH. 450 MM DIAM.

2.0000 m 510.0000 300.0000 -41.18% 300.0000 -41.18 %
1,020.00 600.00 -420 600.00 -420

40  BORING STEEL CASING PIPE 450 MM DIAM.
88.5000 m 510.0000 1,000.0000 96.08% 870.0000 70.59 %

45,135.00 88,500.00 43,365 76,995.00 31,860
STRUCTURE

41 STRUCTURE EXCAVATION CLASS A INCL. HAUL
350.0000 m3 30.0000 75.0000 150.00% 25.0000 -16.67 %

10,500.00 26,250.00 15,750 8,750.00 -1,750
42 SHORING OR EXTRA EXCAVATION CL. A BRIDGE NO. 525/3

L.S. 156.76% 245.95 %
37,000.00 95,000.00 58,000 128,000.00 91,000

43 GRAVEL BACKFILL FOR WALL
26.0000 m3 60.0000 50.0000 -16.67% 30.0000 -50.00 %

1,560.00 1,300.00 -260 780.00 -780



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

NORTHWEST CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC.
375 118TH AVE SE STE 120 15311 76TH ST SE

PROJECT : BELLEVUE   WA  980053575 SNOHOMISH   WA  982906157

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

STRUCTURE
44 ST. REINF. BAR FOR BRIDGE

20264.0000 kg 1.0000 1.5000 50.00% 1.5000 50.00 %
20,264.00 30,396.00 10,132 30,396.00 10,132

45 CONC. CLASS 28 FOR BRIDGE
173.0000 m3 550.0000 500.0000 -9.09% 700.0000 27.27 %

95,150.00 86,500.00 -8,650 121,100.00 25,950
46 CONC. CLASS 28W FOR SEAL

85.0000 m3 200.0000 180.0000 -10.00% 150.0000 -25.00 %
17,000.00 15,300.00 -1,700 12,750.00 -4,250

47 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00% 0.00 %

1.00 1.00 1.00
48 SUPERSTRUCTURE BRIDGE NO. 525/3 WID.

L.S. -2.50% 22.75 %
400,000.00 390,000.00 -10,000 491,000.00 91,000

49  NOISE WALL
1002.0000 m2 300.0000 250.0000 -16.67% 210.0000 -30.00 %

300,600.00 250,500.00 -50,100 210,420.00 -90,180
SURFACING

50 SHOULDER BALLAST
2774.0000 m3 30.0000 28.5000 -5.00% 18.0000 -40.00 %

83,220.00 79,059.00 -4,161 49,932.00 -33,288
51 CRUSHED SURFACING BASE COURSE

26083.0000 t 18.0000 14.6000 -18.89% 14.0000 -22.22 %
469,494.00 380,811.80 -88,682 365,162.00 -104,332

LIQUID ASPHALT
52 ASPHALT FOR TACK COAT

42.5000 t 400.0000 400.0000 0.00% 350.0000 -12.50 %
17,000.00 17,000.00 0 14,875.00 -2,125

53 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 %

25,540.00 25,540.00 25,540.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

NORTHWEST CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC.
375 118TH AVE SE STE 120 15311 76TH ST SE

PROJECT : BELLEVUE   WA  980053575 SNOHOMISH   WA  982906157

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

CEMENT CONCRETE PAVEMENT
54 BRIDGE APPROACH SLAB

164.0000 m2 150.0000 270.0000 80.00% 210.0000 40.00 %
24,600.00 44,280.00 19,680 34,440.00 9,840

ASPHALT CONCRETE PAVEMENT
55 CRACK SEALING

EST. 0.00% 0.00 %
10,000.00 10,000.00 10,000.00

56 PLANING BITUMINOUS PAVEMENT
4140.0000 m2 10.0000 5.0000 -50.00% 1.6500 -83.50 %

41,400.00 20,700.00 -20,700 6,831.00 -34,569
57 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-22

1871.0000 t 40.0000 37.5000 -6.25% 36.0000 -10.00 %
74,840.00 70,162.50 -4,678 67,356.00 -7,484

58 ASPHALT CONC. PAVEMENT CL. A PG 64-22
16164.0000 t 50.0000 37.5000 -25.00% 36.0000 -28.00 %

808,200.00 606,150.00 -202,050 581,904.00 -226,296
59 ASPHALT CONC. PAVEMENT  CL. E PG 64-22

9380.0000 t 60.0000 37.5000 -37.50% 35.5000 -40.83 %
562,800.00 351,750.00 -211,050 332,990.00 -229,810

60 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 %

43,340.00 43,340.00 43,340.00
61 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 %
18,880.00 18,880.00 18,880.00

62 BLENDING SAND
3.0000 m3 75.0000 200.0000 166.67% 100.0000 33.33 %

225.00 600.00 375 300.00 75
EROSION CONTROL AND PLANTING

63 SEEDING, FERTILIZING, AND MULCHING
11.2000 ha 2,400.0000 5,100.0000 112.50% 2,200.0000 -8.33 %

26,880.00 57,120.00 30,240 24,640.00 -2,240



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

NORTHWEST CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC.
375 118TH AVE SE STE 120 15311 76TH ST SE

PROJECT : BELLEVUE   WA  980053575 SNOHOMISH   WA  982906157

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

EROSION CONTROL AND PLANTING
64 EROSION CONTROL BLANKET

24790.0000 m2 1.5000 1.5000 0.00% 1.3000 -13.33 %
37,185.00 37,185.00 0 32,227.00 -4,958

65 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 %

173,539.42 173,539.42 173,539.42
66  STORM DRAIN INLET PROTECTION

18.0000 EACH 100.0000 40.0000 -60.00% 75.0000 -25.00 %
1,800.00 720.00 -1,080 1,350.00 -450

67  SEDIMENT POND DISCHARGE STRUCTURE
10.0000 EACH 1,800.0000 2,000.0000 11.11% 500.0000 -72.22 %

18,000.00 20,000.00 2,000 5,000.00 -13,000
68  CONSTRUCTION FENCE

3630.0000 m 2.0000 5.7000 185.00% 13.9500 597.50 %
7,260.00 20,691.00 13,431 50,638.50 43,379

69  STREET CLEANING
528.0000 HR 105.0000 85.0000 -19.05% 100.0000 -4.76 %

55,440.00 44,880.00 -10,560 52,800.00 -2,640
70 SOIL AMENDMENT

503.0000 m3 36.0000 55.0000 52.78% 40.0000 11.11 %
18,108.00 27,665.00 9,557 20,120.00 2,012

71 PSIPE SLOUGH SEDGE, 75MM ROOT LENGTH
4425.0000 EACH 3.0000 1.0000 -66.67% 1.0000 -66.67 %

13,275.00 4,425.00 -8,850 4,425.00 -8,850
72 PSIPE COMMON SPIKE-RUSH, 75MM ROOT LENGTH

4425.0000 EACH 3.0000 1.0000 -66.67% 1.2000 -60.00 %
13,275.00 4,425.00 -8,850 5,310.00 -7,965

73 PSIPE SMALL-FRUITED BULRUSH, 75MM ROOT LENGTH
4425.0000 EACH 3.0000 1.0000 -66.67% 1.2000 -60.00 %

13,275.00 4,425.00 -8,850 5,310.00 -7,965
74 PSIPE COMMON CATTAIL, 75MM LENGTH RHIZOME

4425.0000 EACH 3.0000 2.0000 -33.33% 1.2000 -60.00 %
13,275.00 8,850.00 -4,425 5,310.00 -7,965



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

NORTHWEST CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC.
375 118TH AVE SE STE 120 15311 76TH ST SE

PROJECT : BELLEVUE   WA  980053575 SNOHOMISH   WA  982906157

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

EROSION CONTROL AND PLANTING
75 PSIPE VINE MAPLE, 450MM, #1 CONTAINER

17.0000 EACH 12.0000 6.0000 -50.00% 7.0000 -41.67 %
204.00 102.00 -102 119.00 -85

76 PSIPE PSIPE VINE MAPLE, 600 MM, #2 CONTAINER
7.0000 EACH 18.0000 9.0000 -50.00% 12.0000 -33.33 %

126.00 63.00 -63 84.00 -42
77 PSIPE NORWAY MAPLE, 450MM, #1 CONTAINER

17.0000 EACH 12.0000 7.0000 -41.67% 8.0000 -33.33 %
204.00 119.00 -85 136.00 -68

78 PSIPE WESTERN WHITE PINE, 1M, BALL & BURLAPPED
63.0000 EACH 30.0000 30.0000 0.00% 34.0000 13.33 %

1,890.00 1,890.00 0 2,142.00 252
79 PSIPE PSIPE SCOULER'S WILLOW, 450 MM HT., BR

65.0000 EACH 12.0000 3.0000 -75.00% 6.0000 -50.00 %
780.00 195.00 -585 390.00 -390

80 PSIPE PSIPE SALMONBERRY, 450 MM HT., BR
65.0000 EACH 12.0000 3.0000 -75.00% 6.0000 -50.00 %

780.00 195.00 -585 390.00 -390
81 PSIPE PSIPE RED-OSIER DOGWOOD, 450 MM, BR

75.0000 EACH 12.0000 3.0000 -75.00% 6.0000 -50.00 %
900.00 225.00 -675 450.00 -450

82 PSIPE PSIPE WESTERN HEMLOCK, 1M, #2 CONTAINER
15.0000 EACH 18.0000 9.0000 -50.00% 28.0000 55.56 %

270.00 135.00 -135 420.00 150
83 PSIPE PSIPE WESTERN RED CEDAR, 1M, #2 CONTAINER

15.0000 EACH 18.0000 9.0000 -50.00% 28.0000 55.56 %
270.00 135.00 -135 420.00 150

84 PSIPE PSIPE WESTERN RED CEDAR, 450 MM HT.,  #1 CONTAINER
25.0000 EACH 12.0000 6.0000 -50.00% 7.0000 -41.67 %

300.00 150.00 -150 175.00 -125
85 PSIPE PSIPE DOUGLAS FIR, 450 MM HT.,  #1 CONTAINER

25.0000 EACH 12.0000 6.0000 -50.00% 7.0000 -41.67 %
300.00 150.00 -150 175.00 -125



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

NORTHWEST CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC.
375 118TH AVE SE STE 120 15311 76TH ST SE

PROJECT : BELLEVUE   WA  980053575 SNOHOMISH   WA  982906157

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

EROSION CONTROL AND PLANTING
86 PSIPE DOUGLAS FIR, 1M, BALL & BURLAPPED

220.0000 EACH 25.0000 14.0000 -44.00% 28.0000 12.00 %
5,500.00 3,080.00 -2,420 6,160.00 660

87 SOD INSTALLATION
1640.0000 m2 6.0000 6.0000 0.00% 6.5000 8.33 %

9,840.00 9,840.00 0 10,660.00 820
88 BARK OR WOOD CHIP MULCH

12.0000 m3 36.0000 107.0000 197.22% 42.0000 16.67 %
432.00 1,284.00 852 504.00 72

89  TEMPORARY IRRIGATION SYSTEM
L.S. 1.33% 10.00 %

15,000.00 15,200.00 200 16,500.00 1,500
90 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00% 0.00 %
16,000.00 16,000.00 16,000.00

91 PLANT ESTABLISHMENT - THIRD YEAR
EST. 0.00% 0.00 %

5,000.00 5,000.00 5,000.00
92 FORCE ACCOUNT LANDSCAPE RESTORATION

EST. 0.00% 0.00 %
18,600.00 18,600.00 18,600.00

93  PLANT AREA EROSION CONTROL SEED
1.0000 ha 2,500.0000 4,700.0000 88.00% 2,300.0000 -8.00 %

2,500.00 4,700.00 2,200 2,300.00 -200
TRAFFIC

94 CEMENT CONC. BARRIER CURB AND GUTTER
5.6000 m 100.0000 200.0000 100.00% 175.0000 75.00 %

560.00 1,120.00 560 980.00 420
95 EXTRUDED CURB

120.0000 m 19.0000 20.0000 5.26% 14.0000 -26.32 %
2,280.00 2,400.00 120 1,680.00 -600

96 BEAM GUARDRAIL TYPE 1
1303.0000 m 52.0000 39.0000 -25.00% 37.7500 -27.40 %

67,756.00 50,817.00 -16,939 49,188.25 -18,568



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

NORTHWEST CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC.
375 118TH AVE SE STE 120 15311 76TH ST SE

PROJECT : BELLEVUE   WA  980053575 SNOHOMISH   WA  982906157

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

TRAFFIC
97 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH 1,700.0000 1,300.0000 -23.53% 1,250.0000 -26.47 %
1,700.00 1,300.00 -400 1,250.00 -450

98 BEAM GUARDRAIL FLARED TERMINAL
7.0000 EACH 2,000.0000 1,830.0000 -8.50% 1,775.0000 -11.25 %

14,000.00 12,810.00 -1,190 12,425.00 -1,575
99 BEAM GUARDRAIL BURIED TERMINAL

3.0000 EACH 650.0000 625.0000 -3.85% 605.0000 -6.92 %
1,950.00 1,875.00 -75 1,815.00 -135

100 BEAM GUARDRAIL ANCHOR TYPE 4
9.0000 EACH 550.0000 480.0000 -12.73% 465.0000 -15.45 %

4,950.00 4,320.00 -630 4,185.00 -765
101 PRECAST CONC. BARRIER TYPE 4

30.0000 m 82.2500 75.0000 -8.81% 72.2000 -12.22 %
2,467.50 2,250.00 -218 2,166.00 -302

102 SINGLE SLOPE CONC. BARRIER
2803.1000 m 175.0000 135.0000 -22.86% 119.4000 -31.77 %

490,542.50 378,418.50 -112,124 334,690.14 -155,852
103 TEMPORARY CONC. BARRIER

3442.0000 m 32.8000 35.5000 8.23% 34.4500 5.03 %
112,897.60 122,191.00 9,293 118,576.90 5,679

104  PRECAST CONC. BARRIER TRANSITION SECTION TYPE A
3.0000 EACH 1,400.0000 1,400.0000 0.00% 1,340.0000 -4.29 %

4,200.00 4,200.00 0 4,020.00 -180
105  PRECAST CONC. BARRIER TRANSITION SECTION TYPE B

1.0000 EACH 1,400.0000 6,500.0000 364.29% 6,285.0000 348.93 %
1,400.00 6,500.00 5,100 6,285.00 4,885

106 TEMPORARY IMPACT ATTENUATOR
12.0000 EACH 6,000.0000 5,150.0000 -14.17% 5,000.0000 -16.67 %

72,000.00 61,800.00 -10,200 60,000.00 -12,000
107 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 %
7,500.00 7,500.00 7,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE : SR 525
I-5 TO SR 99

98A078

NORTHWEST CONSTRUCTION, INC. MARSHBANK CONSTRUCTION INC.
375 118TH AVE SE STE 120 15311 76TH ST SE

PROJECT : BELLEVUE   WA  980053575 SNOHOMISH   WA  982906157

COUNTY(S) : SNOHOMISH CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 100035

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

TRAFFIC
108 RESETTING IMPACT ATTENUATOR

8.0000 EACH 1,200.0000 725.0000 -39.58% 700.0000 -41.67 %
9,600.00 5,800.00 -3,800 5,600.00 -4,000

109 TRUCK MOUNTED IMPACT ATTENUATOR
3.0000 EACH 3,000.0000 15,450.0000 415.00% 8,000.0000 166.67 %

9,000.00 46,350.00 37,350 24,000.00 15,000
110 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

1820.0000 HR 25.0000 42.0000 68.00% 35.0000 40.00 %
45,500.00 76,440.00 30,940 63,700.00 18,200

111 FLEXIBLE GUIDE POST
141.0000 EACH 25.0000 22.1500 -11.40% 21.5000 -14.00 %

3,525.00 3,123.15 -402 3,031.50 -494
112 PAINT LINE

14710.0000 m 0.3200 0.5000 56.25% 0.3000 -6.25 %
4,707.20 7,355.00 2,648 4,413.00 -294

113 PLASTIC DROP LANE LINE
650.0000 m 3.1000 2.3500 -24.19% 6.0000 93.55 %

2,015.00 1,527.50 -488 3,900.00 1,885
114 PLASTIC WIDE LINE

3460.0000 m 3.1000 10.0000 222.58% 12.0000 287.10 %
10,726.00 34,600.00 23,874 41,520.00 30,794

115 PLASTIC TRAFFIC ARROW
8.0000 EACH 40.0000 130.0000 225.00% 200.0000 400.00 %

320.00 1,040.00 720 1,600.00 1,280
116 PLASTIC TRAFFIC LETTER

48.0000 EACH 25.0000 60.0000 140.00% 50.0000 100.00 %
1,200.00 2,880.00 1,680 2,400.00 1,200

117 PLASTIC DRAINAGE MARKING
81.0000 EACH 10.0000 16.0000 60.00% 25.0000 150.00 %

810.00 1,296.00 486 2,025.00 1,215
118 RAISED PAVEMENT MARKER TYPE 1

40.8000 HUND 152.0000 220.0000 44.74% 195.0000 28.29 %
6,201.60 8,976.00 2,774 7,956.00 1,754



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 98A078 REVISION NO : 1 BIDS OPENED ON : Mar 21 2001
CONTRACT NO: 006037 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 9 WORK ORDER# : 0L1610
HWY : SR 525 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------
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I-5 TO SR 99
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375 118TH AVE SE STE 120 15311 76TH ST SE

PROJECT : BELLEVUE   WA  980053575 SNOHOMISH   WA  982906157
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ENGR'S. EST.
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NO.
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MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

03/01/2001
06:25

DOT_RGGB01

TRAFFIC
119 RAISED PAVEMENT MARKER TYPE 2

16.4000 HUND 290.0000 300.0000 3.45% 400.0000 37.93 %
4,756.00 4,920.00 164 6,560.00 1,804

120 TEMPORARY PAVEMENT MARKING
1640.0000 m 0.3300 1.2500 278.79% 3.5000 960.61 %

541.20 2,050.00 1,509 5,740.00 5,199
121 PERMANENT SIGNING

L.S. -41.94% -20.82 %
122,810.00 71,300.00 -51,510 97,247.00 -25,563

122 CANTILEVER SIGN STRUCTURE NO. 1
L.S. -1.71% 4.76 %

35,000.00 34,400.00 -600 36,666.00 1,666
123 CANTILEVER SIGN STRUCTURE NO. 2

L.S. -3.43% 0.89 %
35,000.00 33,800.00 -1,200 35,312.00 312

124 CANTILEVER SIGN STRUCTURE NO. 3
L.S. -3.14% 3.43 %

35,000.00 33,900.00 -1,100 36,202.00 1,202
125 CANTILEVER SIGN STRUCTURE NO. 4

L.S. -0.57% -0.71 %
35,000.00 34,800.00 -200 34,753.00 -247

126 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 30.00% 54.42 %

5,000.00 6,500.00 1,500 7,721.00 2,721
127 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 30.00% 51.48 %
5,000.00 6,500.00 1,500 7,574.00 2,574

128 ILLUMINATION SYSTEM
L.S. 11.80% -6.83 %

189,000.00 211,300.00 22,300 176,096.00 -12,904
129 SEQUENTIAL ARROW SIGN

200.0000 HR 6.0000 10.3000 71.67% 20.0000 233.33 %
1,200.00 2,060.00 860 4,000.00 2,800



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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DOT_RGGB01

TRAFFIC
130 PORTABLE CHANGEABLE MESSAGE SIGN

3.0000 EACH 3,000.0000 30,385.0000 912.83% 24,000.0000 700.00 %
9,000.00 91,155.00 82,155 72,000.00 63,000

131 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
430.0000 HR 20.0000 8.0000 -60.00% 10.0000 -50.00 %

8,600.00 3,440.00 -5,160 4,300.00 -4,300
132 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. -59.13% -60.32 %
25,200.00 10,300.00 -14,900 10,000.00 -15,200

133 TRAFFIC CONTROL LABOR
1008.0000 HR 26.0000 32.0000 23.08% 30.0000 15.38 %

26,208.00 32,256.00 6,048 30,240.00 4,032
134 TRAFFIC CONTROL VEHICLE

326.0000 DAY 50.0000 85.0000 70.00% 50.0000 0.00 %
16,300.00 27,710.00 11,410 16,300.00 0

135 TRAFFIC CONTROL SUPERVISOR
780.0000 HR 30.0000 34.0000 13.33% 35.0000 16.67 %

23,400.00 26,520.00 3,120 27,300.00 3,900
136 CONSTRUCTION SIGNS CLASS A

61.2000 m2 160.0000 130.0000 -18.75% 175.0000 9.38 %
9,792.00 7,956.00 -1,836 10,710.00 918

137  BARRIER DELINEATOR
63.0000 EACH 25.0000 13.0000 -48.00% 13.2000 -47.20 %

1,575.00 819.00 -756 831.60 -743
ITS

138  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. 1.79% -17.90 %

57,272.00 58,300.00 1,028 47,023.00 -10,249
139  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -22.87% 1.18 %
105,536.00 81,400.00 -24,136 106,782.00 1,246

140  HIGHWAY  ADVISORY RADIO SYSTEM
L.S. 206.76% 99.85 %

8,606.00 26,400.00 17,794 17,199.00 8,593
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DOT_RGGB01

ITS
141  VARIABLE MESSAGE SIGN

L.S. 14.00% 11.51 %
90,000.00 102,600.00 12,600 100,361.00 10,361

142  COMMUNICATION CONDUIT SYSTEM
L.S. -16.31% -7.28 %

260,498.00 218,000.00 -42,498 241,525.00 -18,973
143  COMMUNICATION CABLES AND INTERFACES

L.S. -13.07% -24.12 %
97,207.00 84,500.00 -12,707 73,759.00 -23,448

144  VIDEO, VOICE AND DATA DISTRIBUTION AND TRANS. SYSTEM
L.S. 116.73% 113.58 %

28,146.00 61,000.00 32,854 60,113.00 31,967
145  DIRECTIONAL BORING

178.0000 m 115.0000 400.0000 247.83% 270.0000 134.78 %
20,470.00 71,200.00 50,730 48,060.00 27,590

OTHER ITEMS
146 STRUCTURE EXCAVATION CLASS B INCL. HAUL

6210.0000 m3 8.0000 7.0000 -12.50% 12.0000 50.00 %
49,680.00 43,470.00 -6,210 74,520.00 24,840

147 SHORING OR EXTRA EXCAVATION CLASS B
3770.0000 m2 3.0000 5.0000 66.67% 3.0000 0.00 %

11,310.00 18,850.00 7,540 11,310.00 0
148 GRAVEL BACKFILL FOR DRAIN

221.0000 m3 30.0000 35.0000 16.67% 25.0000 -16.67 %
6,630.00 7,735.00 1,105 5,525.00 -1,105

149 CONTROLLED DENSITY FILL
11.4000 m3 150.0000 300.0000 100.00% 200.0000 33.33 %

1,710.00 3,420.00 1,710 2,280.00 570
150 COMMERCIAL CONCRETE

0.6000 m3 400.0000 2,000.0000 400.00% 500.0000 25.00 %
240.00 1,200.00 960 300.00 60

151 PLUGGING EXISTING PIPE
7.0000 EACH 150.0000 650.0000 333.33% 500.0000 233.33 %

1,050.00 4,550.00 3,500 3,500.00 2,450
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DOT_RGGB01

OTHER ITEMS
152 STRUCTURE SURVEYING

L.S. 28.00% -60.00 %
25,000.00 32,000.00 7,000 10,000.00 -15,000

153 ROADWAY SURVEYING
L.S. -46.45% -44.52 %

155,000.00 83,000.00 -72,000 86,000.00 -69,000
154 MONUMENT CASE AND COVER

5.0000 EACH 300.0000 350.0000 16.67% 400.0000 33.33 %
1,500.00 1,750.00 250 2,000.00 500

155 CEMENT CONC. SIDEWALK
8.6000 m2 150.0000 150.0000 0.00% 115.0000 -23.33 %

1,290.00 1,290.00 0 989.00 -301
156 SEMI-OPEN CONC. MASONRY SLOPE PROTECTION

463.0000 m2 60.0000 55.0000 -8.33% 31.7500 -47.08 %
27,780.00 25,465.00 -2,315 14,700.25 -13,080

157 CHAIN LINK FENCE TYPE 3
3590.0000 m 14.0000 18.0000 28.57% 16.0000 14.29 %

50,260.00 64,620.00 14,360 57,440.00 7,180
158 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

30.0000 EACH 150.0000 75.0000 -50.00% 150.0000 0.00 %
4,500.00 2,250.00 -2,250 4,500.00 0

159 DOUBLE 4.3 M CHAIN LINK GATE
1.0000 EACH 1,000.0000 700.0000 -30.00% 475.0000 -52.50 %

1,000.00 700.00 -300 475.00 -525
160  WOOD FENCE

L.S. -3.13% 0.85 %
8,775.00 8,500.00 -275 8,850.00 75

161  CLEARING FENCE LINE 1 METER WIDTH
180.0000 m 2.5000 5.0000 100.00% 4.0000 60.00 %

450.00 900.00 450 720.00 270
162 ADJUST INLET

23.0000 EACH 275.0000 350.0000 27.27% 300.0000 9.09 %
6,325.00 8,050.00 1,725 6,900.00 575
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OTHER ITEMS
163 CONNECTION TO DRAINAGE STRUCTURE

13.0000 EACH 500.0000 900.0000 80.00% 400.0000 -20.00 %
6,500.00 11,700.00 5,200 5,200.00 -1,300

164 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 70.37% 48.15 %

6,750.00 11,500.00 4,750 10,000.00 3,250
165 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
17,000.00 17,000.00 17,000.00

166 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 %

33,000.00 33,000.00 33,000.00
167 MINOR CHANGE

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00

168 SPILL PREVENTION PLAN
L.S. -54.72% 74.16 %

5,742.00 2,600.00 -3,142 10,000.00 4,258
169 CONSTRUCTION GEOTEXTILE FOR SEPARATION

44170.0000 m2 1.0000 1.0000 0.00% 2.0000 100.00 %
44,170.00 44,170.00 0 88,340.00 44,170

170 CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE
2115.0000 m 12.0000 14.0000 16.67% 13.5000 12.50 %

25,380.00 29,610.00 4,230 28,552.50 3,173
171 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

9080.0000 m2 2.0000 1.0000 -50.00% 2.0000 0.00 %
18,160.00 9,080.00 -9,080 18,160.00 0

CONTRACT TOTAL $9,037,136.52 $8,514,321.37 -5.79% $8,592,998.21 -4.91%


