
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A053 REVISION NO : BIDS OPENED ON : Mar  7 2001
CONTRACT NO: 005983 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 7 WORK ORDER# : 0L3021
HWY : SR 090,519 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 AND SR 519
INTERMODAL ACCESS - PHASE 1
S ATLANTIC STREET
99A053

BALFOUR BEATTY CONSTRUCTION, INC.MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION, LLC
231 SW 41ST ST 120 N RALPH ST PO BOX 940   98057

99202-4795 600 NACHES AVE SW #120

PROJECT : RENTON   WA  980554930 SPOKANE   WA  992020008 RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2001
08:36

DOT_RGGB01

 HP-NCPDP-0519(004, NH-0519(004)

PREPARATION
1 MOBILIZATION

L.S. -2.86% -5.71 % -4.57 %
3,500,000.00 3,400,000.00 -100,000 3,300,000.00 -200,000 3,340,000.00 -160,000

2 CLEARING AND GRUBBING
L.S. 500.00% 100.00 % -60.00 %

5,000.00 30,000.00 25,000 10,000.00 5,000 2,000.00 -3,000
3 REMOVING DRAINAGE STRUCTURE

7.0000 EACH 500.0000 2,000.0000 300.00% 210.0000 -58.00 % 500.0000 0.00 %
3,500.00 14,000.00 10,500 1,470.00 -2,030 3,500.00 0

4  REMOVING SANITARY SEWER
76.7000 m 60.0000 300.0000 400.00% 16.0000 -73.33 % 100.0000 66.67 %

4,602.00 23,010.00 18,408 1,227.20 -3,375 7,670.00 3,068
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -16.67% -62.50 % 0.00 %
600,000.00 500,000.00 -100,000 225,000.00 -375,000 600,000.00 0

6 REMOVING PORTION OF EXISTING STRUCTURE -BRIDGE NO. 90/9S
L.S. -70.00% -75.00 % -63.33 %

3,000,000.00 900,000.00 -2,100,000 750,000.00 -2,250,000 1,100,000.00 -1,900,000
7 REMOVING EXISTING STRUCTURE SEG. CONC. RET. WALL-PIER 1

L.S. 500.00% 50.00 % 100.00 %
5,000.00 30,000.00 25,000 7,500.00 2,500 10,000.00 5,000

8 REMOVING EXISTING STRUCTURE PONY WALL
L.S. 0.00% 233.33 % -33.33 %

3,000.00 3,000.00 0 10,000.00 7,000 2,000.00 -1,000
9 REMOVING CEMENT CONC. PAVEMENT

1321.0000 m2 25.0000 50.0000 100.00% 15.5000 -38.00 % 10.0000 -60.00 %
33,025.00 66,050.00 33,025 20,475.50 -12,550 13,210.00 -19,815

10 REMOVING CEMENT CONC. SIDEWALK
2885.0000 m2 15.0000 30.0000 100.00% 8.2500 -45.00 % 8.0000 -46.67 %

43,275.00 86,550.00 43,275 23,801.25 -19,474 23,080.00 -20,195
11 REMOVING CEMENT CONC. CURB

1341.0000 m 4.0000 20.0000 400.00% 5.2500 31.25 % 7.0000 75.00 %
5,364.00 26,820.00 21,456 7,040.25 1,676 9,387.00 4,023
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PREPARATION
12 REMOVING ASPHALT CONC. PAVEMENT

4410.0000 m2 6.0000 20.0000 233.33% 2.1000 -65.00 % 5.0000 -16.67 %
26,460.00 88,200.00 61,740 9,261.00 -17,199 22,050.00 -4,410

13 REMOVING ASPHALT CONC. CURB
441.0000 m 5.0000 10.0000 100.00% 6.1000 22.00 % 4.0000 -20.00 %

2,205.00 4,410.00 2,205 2,690.10 485 1,764.00 -441
14 REMOVING GUARDRAIL

40.0000 m 20.0000 50.0000 150.00% 7.0000 -65.00 % 8.0000 -60.00 %
800.00 2,000.00 1,200 280.00 -520 320.00 -480

15 REMOVING PAINT LINE
2760.0000 m 1.7500 2.0000 14.29% 1.1500 -34.29 % 1.2000 -31.43 %

4,830.00 5,520.00 690 3,174.00 -1,656 3,312.00 -1,518
16 REMOVING PAINTED TRAFFIC MARKING

11.0000 EACH 25.0000 70.0000 180.00% 45.0000 80.00 % 40.0000 60.00 %
275.00 770.00 495 495.00 220 440.00 165

17 REMOVING PLASTIC TRAFFIC MARKING
90.0000 EACH 30.0000 70.0000 133.33% 55.0000 83.33 % 50.0000 66.67 %

2,700.00 6,300.00 3,600 4,950.00 2,250 4,500.00 1,800
18 REMOVING RAISED PAVEMENT MARKER

24.0000 HUND 50.0000 130.0000 160.00% 90.0000 80.00 % 85.0000 70.00 %
1,200.00 3,120.00 1,920 2,160.00 960 2,040.00 840

19 REMOVING CHAIN LINK FENCE
263.0000 m 12.0000 10.0000 -16.67% 10.0000 -16.67 % 6.0000 -50.00 %

3,156.00 2,630.00 -526 2,630.00 -526 1,578.00 -1,578
20 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. -37.50% 56.25 % -68.75 %
32,000.00 20,000.00 -12,000 50,000.00 18,000 10,000.00 -22,000

GRADING
21 ROADWAY EXCAVATION INCL. HAUL

890.0000 m3 12.0000 20.0000 66.67% 25.2500 110.42 % 22.0000 83.33 %
10,680.00 17,800.00 7,120 22,472.50 11,793 19,580.00 8,900

22 GRAVEL BORROW INCL. HAUL
13890.0000 t 20.0000 12.0000 -40.00% 16.2500 -18.75 % 12.0000 -40.00 %

277,800.00 166,680.00 -111,120 225,712.50 -52,088 166,680.00 -111,120
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GRADING
23 EMBANKMENT COMPACTION

2640.0000 m3 5.0000 10.0000 100.00% 2.6000 -48.00 % 6.0000 20.00 %
13,200.00 26,400.00 13,200 6,864.00 -6,336 15,840.00 2,640

DRAINAGE
24 GRATE INLET TYPE 2

5.0000 EACH 2,000.0000 2,500.0000 25.00% 1,500.0000 -25.00 % 1,400.0000 -30.00 %
10,000.00 12,500.00 2,500 7,500.00 -2,500 7,000.00 -3,000

25  INLET TYPE 250A
2.0000 EACH 1,000.0000 2,500.0000 150.00% 825.0000 -17.50 % 1,000.0000 0.00 %

2,000.00 5,000.00 3,000 1,650.00 -350 2,000.00 0
26 UNDERDRAIN PIPE 150 MM DIAM.

598.0000 m 35.0000 20.0000 -42.86% 18.2500 -47.86 % 33.0000 -5.71 %
20,930.00 11,960.00 -8,970 10,913.50 -10,017 19,734.00 -1,196

STORM SEWER
27 CATCH BASIN TYPE 242A

28.0000 EACH 1,800.0000 2,000.0000 11.11% 1,750.0000 -2.78 % 1,500.0000 -16.67 %
50,400.00 56,000.00 5,600 49,000.00 -1,400 42,000.00 -8,400

28 TESTING STORM SEWER PIPE
1026.5000 m 3.0000 8.0000 166.67% 4.1000 36.67 % 10.0000 233.33 %

3,079.50 8,212.00 5,133 4,208.65 1,129 10,265.00 7,186
29 PLAIN CONC. STORM SEWER PIPE 200 MM DIAM.

109.5000 m 70.0000 220.0000 214.29% 128.0000 82.86 % 200.0000 185.71 %
7,665.00 24,090.00 16,425 14,016.00 6,351 21,900.00 14,235

30 CL. II REINF. CONC. STORM SEWER PIPE 300 MM DIAM.
99.0000 m 90.0000 240.0000 166.67% 145.0000 61.11 % 150.0000 66.67 %

8,910.00 23,760.00 14,850 14,355.00 5,445 14,850.00 5,940
31 CL. III REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

76.0000 m 100.0000 250.0000 150.00% 150.0000 50.00 % 140.0000 40.00 %
7,600.00 19,000.00 11,400 11,400.00 3,800 10,640.00 3,040

32 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
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STORM SEWER
33 CL. III REINF. CONC. STORM SEWER PIPE 600 MM DIAM.

199.5000 m 200.0000 200.0000 0.00% 155.0000 -22.50 % 200.0000 0.00 %
39,900.00 39,900.00 0 30,922.50 -8,978 39,900.00 0

34 CL. III REINF. CONC. STORM SEWER PIPE 750 MM DIAM.
325.0000 m 275.0000 300.0000 9.09% 185.0000 -32.73 % 265.0000 -3.64 %

89,375.00 97,500.00 8,125 60,125.00 -29,250 86,125.00 -3,250
35 CL. III REINF. CONC. STORM SEWER PIPE 900 MM DIAM.

61.5000 m 300.0000 350.0000 16.67% 245.0000 -18.33 % 330.0000 10.00 %
18,450.00 21,525.00 3,075 15,067.50 -3,383 20,295.00 1,845

36  DUCTILE IRON STORM SEWER PIPE 200 MM DIAM.
51.5000 m 200.0000 250.0000 25.00% 140.0000 -30.00 % 140.0000 -30.00 %

10,300.00 12,875.00 2,575 7,210.00 -3,090 7,210.00 -3,090
37  DUCTILE IRON STORM SEWER PIPE 300 MM DIAM.

93.0000 m 250.0000 260.0000 4.00% 155.0000 -38.00 % 150.0000 -40.00 %
23,250.00 24,180.00 930 14,415.00 -8,835 13,950.00 -9,300

38  DUCTILE IRON STORM SEWER PIPE 900 MM DIAM.
20.5000 m 900.0000 450.0000 -50.00% 560.0000 -37.78 % 760.0000 -15.56 %

18,450.00 9,225.00 -9,225 11,480.00 -6,970 15,580.00 -2,870
SANITARY SEWER

39 SEWER CLEANOUT
3.0000 EACH 400.0000 1,500.0000 275.00% 1,600.0000 300.00 % 1,700.0000 325.00 %

1,200.00 4,500.00 3,300 4,800.00 3,600 5,100.00 3,900
40 TESTING SEWER PIPE

294.0000 m 3.0000 10.0000 233.33% 3.1000 3.33 % 5.0000 66.67 %
882.00 2,940.00 2,058 911.40 29 1,470.00 588

41 CL. V REINF. CONC. SEWER PIPE 600 MM DIAM.
259.5000 m 220.0000 250.0000 13.64% 180.0000 -18.18 % 200.0000 -9.09 %

57,090.00 64,875.00 7,785 46,710.00 -10,380 51,900.00 -5,190
42 DUCTILE IRON SEWER PIPE 600 MM DIAM.

34.5000 m 600.0000 300.0000 -50.00% 410.0000 -31.67 % 400.0000 -33.33 %
20,700.00 10,350.00 -10,350 14,145.00 -6,555 13,800.00 -6,900
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WATER LINES
43 GATE VALVE 100 MM

1.0000 EACH 450.0000 1,000.0000 122.22% 225.0000 -50.00 % 550.0000 22.22 %
450.00 1,000.00 550 225.00 -225 550.00 100

44 GATE VALVE 150 MM
1.0000 EACH 550.0000 1,200.0000 118.18% 285.0000 -48.18 % 620.0000 12.73 %

550.00 1,200.00 650 285.00 -265 620.00 70
45 GATE VALVE 200 MM

1.0000 EACH 700.0000 2,400.0000 242.86% 415.0000 -40.71 % 860.0000 22.86 %
700.00 2,400.00 1,700 415.00 -285 860.00 160

46 GATE VALVE 250 MM
1.0000 EACH 1,000.0000 2,500.0000 150.00% 710.0000 -29.00 % 1,100.0000 10.00 %

1,000.00 2,500.00 1,500 710.00 -290 1,100.00 100
47 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 25 MM

1.0000 EACH 1,100.0000 2,000.0000 81.82% 2,100.0000 90.91 % 900.0000 -18.18 %
1,100.00 2,000.00 900 2,100.00 1,000 900.00 -200

48 HYDRANT ASSEMBLY
4.0000 EACH 1,400.0000 1,500.0000 7.14% 2,600.0000 85.71 % 1,500.0000 7.14 %

5,600.00 6,000.00 400 10,400.00 4,800 6,000.00 400
49 DUCTILE IRON PIPE FOR WATER MAIN 100 MM DIAM.

6.0000 m 130.0000 200.0000 53.85% 360.0000 176.92 % 200.0000 53.85 %
780.00 1,200.00 420 2,160.00 1,380 1,200.00 420

50 DUCTILE IRON PIPE FOR WATER MAIN 150 MM DIAM.
33.0000 m 145.0000 200.0000 37.93% 370.0000 155.17 % 150.0000 3.45 %

4,785.00 6,600.00 1,815 12,210.00 7,425 4,950.00 165
51 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

2.0000 m 150.0000 250.0000 66.67% 460.0000 206.67 % 700.0000 366.67 %
300.00 500.00 200 920.00 620 1,400.00 1,100

52 DUCTILE IRON PIPE FOR WATER MAIN 250 MM DIAM.
14.0000 m 155.0000 300.0000 93.55% 560.0000 261.29 % 400.0000 158.06 %

2,170.00 4,200.00 2,030 7,840.00 5,670 5,600.00 3,430
53 DUCTILE IRON PIPE FOR WATER MAIN 300 MM DIAM.

331.0000 m 165.0000 300.0000 81.82% 270.0000 63.64 % 320.0000 93.94 %
54,615.00 99,300.00 44,685 89,370.00 34,755 105,920.00 51,305
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STRUCTURE
54 STRUCTURE EXCAVATION CLASS A INCL. HAUL

974.0000 m3 25.0000 10.0000 -60.00% 25.0000 0.00 % 18.0000 -28.00 %
24,350.00 9,740.00 -14,610 24,350.00 0 17,532.00 -6,818

55 SHORING OR EXTRA EXCAVATION CL. A
L.S. 9.89% -78.02 % -78.02 %

45,500.00 50,000.00 4,500 10,000.00 -35,500 10,000.00 -35,500
56 GRAVEL BACKFILL FOR WALL

770.0000 m3 35.0000 30.0000 -14.29% 25.0000 -28.57 % 33.0000 -5.71 %
26,950.00 23,100.00 -3,850 19,250.00 -7,700 25,410.00 -1,540

57  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL
6889.0000 m3 300.0000 150.0000 -50.00% 155.0000 -48.33 % 200.0000 -33.33 %

2,066,700.00 1,033,350.00 -1,033,350 1,067,795.00 -998,905 1,377,800.00 -688,900
58  SHORING OR EXTRA EXCAVATION CL. A - FOR SHAFT

L.S. -80.00% -97.22 % -86.11 %
180,000.00 36,000.00 -144,000 5,000.00 -175,000 25,000.00 -155,000

59  FURNISHING PERMANENT CASING FOR 3.050 DIAM. SHAFT
151.0000 m 300.0000 10.0000 -96.67% 10.0000 -96.67 % 1,125.0000 275.00 %

45,300.00 1,510.00 -43,790 1,510.00 -43,790 169,875.00 124,575
60  FURNISHING PERMANENT CASING FOR 2.440 DIAM. SHAFT

551.0000 m 250.0000 10.0000 -96.00% 10.0000 -96.00 % 775.0000 210.00 %
137,750.00 5,510.00 -132,240 5,510.00 -132,240 427,025.00 289,275

61  FURNISHING PERMANENT CASING FOR 2.135 DIAM. SHAFT
219.0000 m 250.0000 10.0000 -96.00% 10.0000 -96.00 % 750.0000 200.00 %

54,750.00 2,190.00 -52,560 2,190.00 -52,560 164,250.00 109,500
62  FURNISHING PERMANENT CASING FOR 1.830 DIAM. SHAFT

136.0000 m 175.0000 10.0000 -94.29% 10.0000 -94.29 % 600.0000 242.86 %
23,800.00 1,360.00 -22,440 1,360.00 -22,440 81,600.00 57,800

63  FURNISHING PERMANENT CASING FOR 1.220 DIAM. SHAFT
66.0000 m 150.0000 10.0000 -93.33% 10.0000 -93.33 % 375.0000 150.00 %

9,900.00 660.00 -9,240 660.00 -9,240 24,750.00 14,850
64  PLACING PERMANENT CASING FOR 3.050 DIAM. SHAFT

12.0000 EACH 4,000.0000 6,000.0000 50.00% 10,000.0000 150.00 % 1,000.0000 -75.00 %
48,000.00 72,000.00 24,000 120,000.00 72,000 12,000.00 -36,000
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STRUCTURE
65  PLACING PERMANENT CASING FOR 2.440 DIAM. SHAFT

32.0000 EACH 3,000.0000 4,000.0000 33.33% 7,500.0000 150.00 % 1,000.0000 -66.67 %
96,000.00 128,000.00 32,000 240,000.00 144,000 32,000.00 -64,000

66  PLACING PERMANENT CASING FOR 2.135 DIAM. SHAFT
15.0000 EACH 2,000.0000 3,000.0000 50.00% 7,000.0000 250.00 % 1,000.0000 -50.00 %

30,000.00 45,000.00 15,000 105,000.00 75,000 15,000.00 -15,000
67  PLACING PERMANENT CASING FOR 1.830 DIAM. SHAFT

9.0000 EACH 1,500.0000 4,000.0000 166.67% 500.0000 -66.67 % 700.0000 -53.33 %
13,500.00 36,000.00 22,500 4,500.00 -9,000 6,300.00 -7,200

68  PLACING PERMANENT CASING FOR 1.220 DIAM. SHAFT
3.0000 EACH 1,000.0000 2,000.0000 100.00% 250.0000 -75.00 % 700.0000 -30.00 %

3,000.00 6,000.00 3,000 750.00 -2,250 2,100.00 -900
69  CSL ACCESS TUBE

12293.0000 m 8.0000 6.0000 -25.00% 6.0000 -25.00 % 10.0000 25.00 %
98,344.00 73,758.00 -24,586 73,758.00 -24,586 122,930.00 24,586

70 FURNISHING AND DRIVING CONCRETE TEST PILE
1.0000 EACH 10,000.0000 5,000.0000 -50.00% 4,500.0000 -55.00 % 5,000.0000 -50.00 %

10,000.00 5,000.00 -5,000 4,500.00 -5,500 5,000.00 -5,000
71 FURNISHING CONC. PILING 455 DIAM.

16.0000 m 200.0000 100.0000 -50.00% 165.0000 -17.50 % 125.0000 -37.50 %
3,200.00 1,600.00 -1,600 2,640.00 -560 2,000.00 -1,200

72 DRIVING CONC. PILE 455 DIAM.
1.0000 EACH 3,000.0000 10,000.0000 233.33% 1,700.0000 -43.33 % 0.0000 -100.00 %

3,000.00 10,000.00 7,000 1,700.00 -1,300 0.00 -3,000
73 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

361.0000 kg 1.5000 7.0000 366.67% 1.5000 0.00 % 1.0000 -33.33 %
541.50 2,527.00 1,986 541.50 0 361.00 -181

74 ST. REINF. BAR FOR BRIDGE
385865.0000 kg 1.0000 0.8000 -20.00% 1.0000 0.00 % 1.0000 0.00 %

385,865.00 308,692.00 -77,173 385,865.00 0 385,865.00 0
75 ST. REINF. BAR FOR CRASH WALL

11000.0000 kg 1.0000 1.0000 0.00% 1.0000 0.00 % 1.0000 0.00 %
11,000.00 11,000.00 0 11,000.00 0 11,000.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO: 99A053 REVISION NO : BIDS OPENED ON : Mar  7 2001
CONTRACT NO: 005983 REGION NO : 1 AWARDED ON : Mar 26 2001
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 HP-NCPDP-0519(004, NH-0519(004)

STRUCTURE
76 ST. REINF. BAR FOR WALL A

7000.0000 kg 1.0000 1.0000 0.00% 1.0000 0.00 % 1.0000 0.00 %
7,000.00 7,000.00 0 7,000.00 0 7,000.00 0

77 ST. REINF. BAR FOR WALL B
800.0000 kg 1.0000 1.0000 0.00% 1.0000 0.00 % 1.0000 0.00 %

800.00 800.00 0 800.00 0 800.00 0
78 ST. REINF. BAR FOR SHAFT

748605.0000 kg 1.0000 0.8000 -20.00% 1.2500 25.00 % 1.0000 0.00 %
748,605.00 598,884.00 -149,721 935,756.25 187,151 748,605.00 0

79 CONC. CLASS 28 FOR CRASH WALL
128.0000 m3 300.0000 500.0000 66.67% 500.0000 66.67 % 275.0000 -8.33 %

38,400.00 64,000.00 25,600 64,000.00 25,600 35,200.00 -3,200
80 CONC. CLASS 28 FOR WALL A

80.0000 m3 300.0000 500.0000 66.67% 650.0000 116.67 % 375.0000 25.00 %
24,000.00 40,000.00 16,000 52,000.00 28,000 30,000.00 6,000

81 CONC. CLASS 28 FOR WALL B
12.0000 m3 300.0000 500.0000 66.67% 650.0000 116.67 % 375.0000 25.00 %

3,600.00 6,000.00 2,400 7,800.00 4,200 4,500.00 900
82 CONC. CLASS 28 FOR BRIDGE

2660.0000 m3 400.0000 400.0000 0.00% 550.0000 37.50 % 500.0000 25.00 %
1,064,000.00 1,064,000.00 0 1,463,000.00 399,000 1,330,000.00 266,000

83  CONC. CLASS 28P FOR SHAFT
6719.0000 m3 175.0000 150.0000 -14.29% 155.0000 -11.43 % 150.0000 -14.29 %

1,175,825.00 1,007,850.00 -167,975 1,041,445.00 -134,380 1,007,850.00 -167,975
84 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
7.00 7.00 7.00 7.00

85 STRUCTURAL CARBON STEEL
L.S. -4.31% -58.13 % -76.08 %

418,000.00 400,000.00 -18,000 175,000.00 -243,000 100,000.00 -318,000
86 STRUCTURAL LOW ALLOY STEEL

L.S. 13.89% 7.14 % -4.35 %
5,750,000.00 6,548,413.00 798,413 6,160,750.00 410,750 5,500,000.00 -250,000
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STRUCTURE
87 SPHERICAL BEARING - SUPERSTR.

12.0000 EACH 10,000.0000 15,000.0000 50.00% 10,000.0000 0.00 % 10,000.0000 0.00 %
120,000.00 180,000.00 60,000 120,000.00 0 120,000.00 0

88 SUPERSTRUCTURE - PHASE 1 - EB 2
L.S. -3.03% 51.52 % -9.09 %

1,650,000.00 1,600,000.00 -50,000 2,500,000.00 850,000 1,500,000.00 -150,000
89 SUPERSTRUCTURE - PHASE 1 - E-S RAMP

L.S. 0.00% 0.00 % 0.00 %
500,000.00 500,000.00 0 500,000.00 0 500,000.00 0

90 SUPERSTRUCTURE - PHASE 1 - N-E RAMP
L.S. -14.29% 14.29 % -14.29 %

350,000.00 300,000.00 -50,000 400,000.00 50,000 300,000.00 -50,000
91 SUPERSTRUCTURE - PHASE 1 - E-N RAMP

L.S. -9.09% 9.09 % 154.55 %
275,000.00 250,000.00 -25,000 300,000.00 25,000 700,000.00 425,000

92 SUPERSTRUCTURE - PHASE 1 - S-E RAMP
L.S. -7.69% 7.69 % 53.85 %

650,000.00 600,000.00 -50,000 700,000.00 50,000 1,000,000.00 350,000
93 ROADWAY DECK - PHASE 1 - EB 1

L.S. -21.43% 7.14 % 7.14 %
1,400,000.00 1,100,000.00 -300,000 1,500,000.00 100,000 1,500,000.00 100,000

94 ROADWAY DECK - PHASE 1 - EB 3
L.S. -21.05% -21.05 % -10.53 %

1,900,000.00 1,500,000.00 -400,000 1,500,000.00 -400,000 1,700,000.00 -200,000
95  COLUMNS JACKETING - PIER 16

L.S. 60.00% 150.00 % 100.00 %
50,000.00 80,000.00 30,000 125,000.00 75,000 100,000.00 50,000

96  REMOVING OBSTRUCTIONS
EST. 0.00% 0.00 % 0.00 %

415,000.00 415,000.00 415,000.00 415,000.00
97 CONDUIT PIPE 53 MM DIAM.

72.0000 m 25.0000 50.0000 100.00% 160.0000 540.00 % 36.0000 44.00 %
1,800.00 3,600.00 1,800 11,520.00 9,720 2,592.00 792
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STRUCTURE
98 TRAFFIC BARRIER

16.0000 m 250.0000 300.0000 20.00% 300.0000 20.00 % 350.0000 40.00 %
4,000.00 4,800.00 800 4,800.00 800 5,600.00 1,600

99 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
100  FIRE PROTECTION SYSTEM

L.S. -53.49% -53.49 % -18.60 %
215,000.00 100,000.00 -115,000 100,000.00 -115,000 175,000.00 -40,000

SURFACING
101 BALLAST

140.0000 t 15.0000 20.0000 33.33% 20.0000 33.33 % 20.0000 33.33 %
2,100.00 2,800.00 700 2,800.00 700 2,800.00 700

102 CRUSHED SURFACING BASE COURSE
4196.0000 t 25.0000 20.0000 -20.00% 16.2500 -35.00 % 18.0000 -28.00 %

104,900.00 83,920.00 -20,980 68,185.00 -36,715 75,528.00 -29,372
103 CRUSHED SURFACING TOP COURSE

5833.0000 t 15.0000 21.0000 40.00% 17.2500 15.00 % 16.0000 6.67 %
87,495.00 122,493.00 34,998 100,619.25 13,124 93,328.00 5,833

LIQUID ASPHALT
104 ASPHALT FOR TACK COAT

5.1000 t 500.0000 400.0000 -20.00% 300.0000 -40.00 % 500.0000 0.00 %
2,550.00 2,040.00 -510 1,530.00 -1,020 2,550.00 0

105 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 % 0.00 %

4,830.00 4,830.00 4,830.00 4,830.00
CEMENT CONCRETE PAVEMENT

106 CEMENT CONC. PAVEMENT
973.1000 m3 250.0000 250.0000 0.00% 175.0000 -30.00 % 200.0000 -20.00 %

243,275.00 243,275.00 0 170,292.50 -72,983 194,620.00 -48,655
107 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
18,800.00 18,800.00 18,800.00 18,800.00
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CEMENT CONCRETE PAVEMENT
108 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
-6.00 -6.00 -6.00 -6.00

109 CEMENT CONC. APPROACH 14 DAY
73.0000 m2 40.0000 50.0000 25.00% 50.0000 25.00 % 45.0000 12.50 %

2,920.00 3,650.00 730 3,650.00 730 3,285.00 365
110 BRIDGE APPROACH SLAB

396.5000 m2 190.0000 150.0000 -21.05% 150.0000 -21.05 % 150.0000 -21.05 %
75,335.00 59,475.00 -15,860 59,475.00 -15,860 59,475.00 -15,860

111 EPOXY-COATED TIE BAR WITH DRILL HOLE
47.0000 EACH 20.0000 75.0000 275.00% 50.0000 150.00 % 6.0000 -70.00 %

940.00 3,525.00 2,585 2,350.00 1,410 282.00 -658
ASPHALT CONCRETE PAVEMENT

112 PLANING BITUMINOUS PAVEMENT
9470.0000 m2 5.0000 4.0000 -20.00% 3.1000 -38.00 % 3.0000 -40.00 %

47,350.00 37,880.00 -9,470 29,357.00 -17,993 28,410.00 -18,940
113  SELF-ADHERING RUBBERIZED ASPHALT MEMBRANE

1265.0000 m2 20.0000 20.0000 0.00% 10.0000 -50.00 % 8.0000 -60.00 %
25,300.00 25,300.00 0 12,650.00 -12,650 10,120.00 -15,180

114 ASPHALT CONC. PAVEMENT CL. B
878.0000 t 70.0000 50.0000 -28.57% 52.7500 -24.64 % 46.0000 -34.29 %

61,460.00 43,900.00 -17,560 46,314.50 -15,146 40,388.00 -21,072
115 ASPHALT CONC. PAVEMENT CL. A PG 64 - 22

3945.0000 t 60.0000 50.0000 -16.67% 44.0000 -26.67 % 46.0000 -23.33 %
236,700.00 197,250.00 -39,450 173,580.00 -63,120 181,470.00 -55,230

116 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

8,700.00 8,700.00 8,700.00 8,700.00
117 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
5,900.00 5,900.00 5,900.00 5,900.00
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IRRIGATION AND WATER DISTRIBUTION
118 IRRIGATION SYSTEM

L.S. -50.00% 0.00 % -25.00 %
20,000.00 10,000.00 -10,000 20,000.00 0 15,000.00 -5,000

EROSION CONTROL AND PLANTING
119 TOPSOIL TYPE A

200.0000 m3 28.0000 100.0000 257.14% 65.0000 132.14 % 50.0000 78.57 %
5,600.00 20,000.00 14,400 13,000.00 7,400 10,000.00 4,400

120 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 % 0.00 %

75,000.00 75,000.00 75,000.00 75,000.00
121 PSIPE KINNIKINNICK, NO. 1 CONTAINER

300.0000 EACH 6.0000 30.0000 400.00% 11.6500 94.17 % 8.0000 33.33 %
1,800.00 9,000.00 7,200 3,495.00 1,695 2,400.00 600

122 PSIPE KOUSA DOGWOOD, 2M HT.
2.0000 EACH 41.0000 120.0000 192.68% 310.0000 656.10 % 200.0000 387.80 %

82.00 240.00 158 620.00 538 400.00 318
123 PSIPE OREGON GRAPE, NO. 1 CONTAINER

23.0000 EACH 20.0000 20.0000 0.00% 18.0000 -10.00 % 8.0000 -60.00 %
460.00 460.00 0 414.00 -46 184.00 -276

124 PSIPE SALAL, NO. 1 CONTAINER
150.0000 EACH 11.0000 10.0000 -9.09% 11.6500 5.91 % 8.0000 -27.27 %

1,650.00 1,500.00 -150 1,747.50 98 1,200.00 -450
125 PSIPE SHORE PINE, 2M HT.

5.0000 EACH 45.0000 120.0000 166.67% 310.0000 588.89 % 100.0000 122.22 %
225.00 600.00 375 1,550.00 1,325 500.00 275

126 PSIPE WITCH HAZEL, 1M HT.
4.0000 EACH 25.0000 120.0000 380.00% 68.7500 175.00 % 70.0000 180.00 %

100.00 480.00 380 275.00 175 280.00 180
127 PSIPE VINE MAPLE, 1M HT.

41.0000 EACH 21.0000 30.0000 42.86% 48.0000 128.57 % 50.0000 138.10 %
861.00 1,230.00 369 1,968.00 1,107 2,050.00 1,189

128 BARK OR WOOD CHIP MULCH
10.0000 m3 40.0000 250.0000 525.00% 62.0000 55.00 % 50.0000 25.00 %

400.00 2,500.00 2,100 620.00 220 500.00 100
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EROSION CONTROL AND PLANTING
129  ESC LEAD

1300.0000 HR 30.0000 20.0000 -33.33% 25.0000 -16.67 % 10.0000 -66.67 %
39,000.00 26,000.00 -13,000 32,500.00 -6,500 13,000.00 -26,000

130  STREET CLEANING
700.0000 HR 75.0000 120.0000 60.00% 100.0000 33.33 % 90.0000 20.00 %

52,500.00 84,000.00 31,500 70,000.00 17,500 63,000.00 10,500
131  STORM DRAIN PROTECTION INSERT

52.0000 EACH 25.0000 150.0000 500.00% 110.0000 340.00 % 125.0000 400.00 %
1,300.00 7,800.00 6,500 5,720.00 4,420 6,500.00 5,200

TRAFFIC
132 CEMENT CONC. BARRIER CURB

329.0000 m 80.0000 40.0000 -50.00% 46.5000 -41.88 % 31.0000 -61.25 %
26,320.00 13,160.00 -13,160 15,298.50 -11,022 10,199.00 -16,121

133 INTEGRAL CEMENT CONC. BARRIER CURB
293.0000 m 40.0000 30.0000 -25.00% 36.5000 -8.75 % 31.0000 -22.50 %

11,720.00 8,790.00 -2,930 10,694.50 -1,026 9,083.00 -2,637
134 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0 0.00 0 0.00 0

135  TYPE X CEMENT CONC. CURB
117.4000 m 130.0000 50.0000 -61.54% 60.0000 -53.85 % 50.0000 -61.54 %

15,262.00 5,870.00 -9,392 7,044.00 -8,218 5,870.00 -9,392
136  MODIFIED CEMENT CONC. BARRIER CURB

1266.0000 m 50.0000 20.0000 -60.00% 30.0000 -40.00 % 31.0000 -38.00 %
63,300.00 25,320.00 -37,980 37,980.00 -25,320 39,246.00 -24,054

137 PRECAST CONC. BARRIER TYPE 2
118.0000 m 80.0000 100.0000 25.00% 72.2500 -9.69 % 80.0000 0.00 %

9,440.00 11,800.00 2,360 8,525.50 -915 9,440.00 0
138 TEMPORARY CONC. BARRIER

3208.0000 m 40.0000 15.0000 -62.50% 38.0000 -5.00 % 38.0000 -5.00 %
128,320.00 48,120.00 -80,200 121,904.00 -6,416 121,904.00 -6,416

139 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
394.0000 m 8.0000 15.0000 87.50% 22.7500 184.38 % 26.0000 225.00 %

3,152.00 5,910.00 2,758 8,963.50 5,812 10,244.00 7,092



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A053 REVISION NO : BIDS OPENED ON : Mar  7 2001
CONTRACT NO: 005983 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 7 WORK ORDER# : 0L3021
HWY : SR 090,519 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 AND SR 519
INTERMODAL ACCESS - PHASE 1
S ATLANTIC STREET
99A053

BALFOUR BEATTY CONSTRUCTION, INC.MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION, LLC
231 SW 41ST ST 120 N RALPH ST PO BOX 940   98057

99202-4795 600 NACHES AVE SW #120

PROJECT : RENTON   WA  980554930 SPOKANE   WA  992020008 RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2001
08:36

DOT_RGGB01

 HP-NCPDP-0519(004, NH-0519(004)

TRAFFIC
140  REMOVING AND RESETTING PERMANENT BARRIER WITH FENCE

394.0000 m 20.0000 20.0000 0.00% 25.5000 27.50 % 28.0000 40.00 %
7,880.00 7,880.00 0 10,047.00 2,167 11,032.00 3,152

141 TEMPORARY IMPACT ATTENUATOR
3.0000 EACH 6,000.0000 9,000.0000 50.00% 5,600.0000 -6.67 % 6,000.0000 0.00 %

18,000.00 27,000.00 9,000 16,800.00 -1,200 18,000.00 0
142 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 20,000.0000 18,000.0000 -10.00% 17,500.0000 -12.50 % 19,000.0000 -5.00 %
40,000.00 36,000.00 -4,000 35,000.00 -5,000 38,000.00 -2,000

143 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 % 0.00 %

6,000.00 6,000.00 6,000.00 6,000.00
144 TRUCK MOUNTED IMPACT ATTENUATOR

5.0000 EACH 5,800.0000 2,000.0000 -65.52% 500.0000 -91.38 % 8,000.0000 37.93 %
29,000.00 10,000.00 -19,000 2,500.00 -26,500 40,000.00 11,000

145 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
930.0000 HR 45.0000 80.0000 77.78% 38.0000 -15.56 % 40.0000 -11.11 %

41,850.00 74,400.00 32,550 35,340.00 -6,510 37,200.00 -4,650
146 PAINT LINE

5550.0000 m 0.2000 1.0000 400.00% 0.4100 105.00 % 0.5000 150.00 %
1,110.00 5,550.00 4,440 2,275.50 1,166 2,775.00 1,665

147 PAINTED WIDE LINE
700.0000 m 0.7500 1.5000 100.00% 1.0500 40.00 % 1.5000 100.00 %

525.00 1,050.00 525 735.00 210 1,050.00 525
148 PLASTIC CROSSWALK LINE

86.0000 m2 20.0000 40.0000 100.00% 36.0000 80.00 % 35.0000 75.00 %
1,720.00 3,440.00 1,720 3,096.00 1,376 3,010.00 1,290

149 PAINTED STOP LINE
23.0000 m 15.0000 20.0000 33.33% 6.2500 -58.33 % 10.0000 -33.33 %

345.00 460.00 115 143.75 -201 230.00 -115
150 PLASTIC STOP LINE

57.0000 m 12.0000 30.0000 150.00% 15.0000 25.00 % 15.0000 25.00 %
684.00 1,710.00 1,026 855.00 171 855.00 171



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A053 REVISION NO : BIDS OPENED ON : Mar  7 2001
CONTRACT NO: 005983 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 7 WORK ORDER# : 0L3021
HWY : SR 090,519 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 AND SR 519
INTERMODAL ACCESS - PHASE 1
S ATLANTIC STREET
99A053

BALFOUR BEATTY CONSTRUCTION, INC.MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION, LLC
231 SW 41ST ST 120 N RALPH ST PO BOX 940   98057

99202-4795 600 NACHES AVE SW #120

PROJECT : RENTON   WA  980554930 SPOKANE   WA  992020008 RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2001
08:36

DOT_RGGB01

 HP-NCPDP-0519(004, NH-0519(004)

TRAFFIC
151 PAINTED TRAFFIC ARROW

6.0000 EACH 30.0000 60.0000 100.00% 65.0000 116.67 % 75.0000 150.00 %
180.00 360.00 180 390.00 210 450.00 270

152 PLASTIC TRAFFIC ARROW
27.0000 EACH 60.0000 70.0000 16.67% 75.0000 25.00 % 75.0000 25.00 %

1,620.00 1,890.00 270 2,025.00 405 2,025.00 405
153 PAINTED TRAFFIC LETTER

16.0000 EACH 18.0000 70.0000 288.89% 45.0000 150.00 % 50.0000 177.78 %
288.00 1,120.00 832 720.00 432 800.00 512

154 RAISED PAVEMENT MARKER TYPE 1
28.6000 HUND 175.0000 300.0000 71.43% 200.0000 14.29 % 200.0000 14.29 %

5,005.00 8,580.00 3,575 5,720.00 715 5,720.00 715
155 TEMPORARY PAVEMENT MARKING

6810.0000 m 0.2500 3.0000 1,100.00% 1.1000 340.00 % 1.5000 500.00 %
1,702.50 20,430.00 18,728 7,491.00 5,789 10,215.00 8,513

156 PERMANENT SIGNING
L.S. -10.57% -48.90 % -55.29 %

78,274.00 70,000.00 -8,274 40,000.00 -38,274 35,000.00 -43,274
157  SIGN BRIDGE STRUCTURE NO. 1

L.S. 23.08% 7.69 % 0.00 %
65,000.00 80,000.00 15,000 70,000.00 5,000 65,000.00 0

158  SIGN BRIDGE STRUCTURE NO. 2
L.S. 40.00% 20.00 % 20.00 %

50,000.00 70,000.00 20,000 60,000.00 10,000 60,000.00 10,000
159  DOUBLE CANTILEVER SIGN STRUCTURE NO. 1

L.S. 66.67% 0.00 % 0.00 %
30,000.00 50,000.00 20,000 30,000.00 0 30,000.00 0

160  DOUBLE CANTILEVER SIGN STRUCTURE NO. 2
L.S. 100.00% 33.33 % 33.33 %

30,000.00 60,000.00 30,000 40,000.00 10,000 40,000.00 10,000
161  SIGN BRACKET NO. 1

L.S. 20.00% -40.00 % -20.00 %
2,500.00 3,000.00 500 1,500.00 -1,000 2,000.00 -500



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A053 REVISION NO : BIDS OPENED ON : Mar  7 2001
CONTRACT NO: 005983 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 7 WORK ORDER# : 0L3021
HWY : SR 090,519 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 AND SR 519
INTERMODAL ACCESS - PHASE 1
S ATLANTIC STREET
99A053

BALFOUR BEATTY CONSTRUCTION, INC.MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION, LLC
231 SW 41ST ST 120 N RALPH ST PO BOX 940   98057

99202-4795 600 NACHES AVE SW #120

PROJECT : RENTON   WA  980554930 SPOKANE   WA  992020008 RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2001
08:36

DOT_RGGB01

 HP-NCPDP-0519(004, NH-0519(004)

TRAFFIC
162  SIGN BRACKET NO. 2

L.S. 20.00% -40.00 % -20.00 %
2,500.00 3,000.00 500 1,500.00 -1,000 2,000.00 -500

163  SIGN BRACKET NO. 3
L.S. 20.00% -40.00 % -20.00 %

2,500.00 3,000.00 500 1,500.00 -1,000 2,000.00 -500
164  SIGN BRACKET NO. 4

L.S. 20.00% -40.00 % -20.00 %
2,500.00 3,000.00 500 1,500.00 -1,000 2,000.00 -500

165  SIGN BRACKET NO. 5
L.S. 20.00% -40.00 % -20.00 %

2,500.00 3,000.00 500 1,500.00 -1,000 2,000.00 -500
166  SIGN BRACKET NO. 6

L.S. 20.00% -40.00 % -20.00 %
2,500.00 3,000.00 500 1,500.00 -1,000 2,000.00 -500

167 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
168 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0 0.00 0 0.00 0

169 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
170 SIGN COVERING

186.0000 m2 45.0000 120.0000 166.67% 50.0000 11.11 % 48.0000 6.67 %
8,370.00 22,320.00 13,950 9,300.00 930 8,928.00 558

171 ILLUMINATION SYSTEM SUA 4721
L.S. 32.25% 55.39 % 65.31 %

151,233.00 200,000.00 48,767 235,000.00 83,767 250,000.00 98,767
172 ILLUMINATION SYSTEM SAS 4722

L.S. 59.69% 19.77 % 39.73 %
25,049.00 40,000.00 14,951 30,000.00 4,951 35,000.00 9,951



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A053 REVISION NO : BIDS OPENED ON : Mar  7 2001
CONTRACT NO: 005983 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 7 WORK ORDER# : 0L3021
HWY : SR 090,519 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 AND SR 519
INTERMODAL ACCESS - PHASE 1
S ATLANTIC STREET
99A053

BALFOUR BEATTY CONSTRUCTION, INC.MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION, LLC
231 SW 41ST ST 120 N RALPH ST PO BOX 940   98057

99202-4795 600 NACHES AVE SW #120

PROJECT : RENTON   WA  980554930 SPOKANE   WA  992020008 RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2001
08:36

DOT_RGGB01

 HP-NCPDP-0519(004, NH-0519(004)

TRAFFIC
173 ILLUMINATION SYSTEM SAS 4723

L.S. -14.29% -5.00 % -7.14 %
700,000.00 600,000.00 -100,000 665,000.00 -35,000 650,000.00 -50,000

174 ILLUMINATION SYSTEM SAS 4726
L.S. 126.03% 97.77 % 97.77 %

17,697.00 40,000.00 22,303 35,000.00 17,303 35,000.00 17,303
175  LOADING DOCK LIGHTING SYSTEM

L.S. 48.42% 78.11 % 78.11 %
67,375.00 100,000.00 32,625 120,000.00 52,625 120,000.00 52,625

176 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 4TH &ATLANTIC
L.S. 16.47% 28.11 % 16.47 %

85,861.00 100,000.00 14,139 110,000.00 24,139 100,000.00 14,139
177 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 4TH & RBW

L.S. 66.06% 82.66 % 99.27 %
30,110.00 50,000.00 19,890 55,000.00 24,890 60,000.00 29,890

178 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 4TH & I-90
L.S. 125.84% 35.50 % 35.50 %

2,214.00 5,000.00 2,786 3,000.00 786 3,000.00 786
179 TRAFFIC SIGNAL CONTROL SYSTEM 4TH & ATLANTIC

L.S. 25.32% 37.85 % 56.65 %
15,959.00 20,000.00 4,041 22,000.00 6,041 25,000.00 9,041

180  LOOP REPLACEMENT TYPE R1
3.0000 EACH 400.0000 2,000.0000 400.00% 2,600.0000 550.00 % 1,000.0000 150.00 %

1,200.00 6,000.00 4,800 7,800.00 6,600 3,000.00 1,800
181  LOOP REPLACEMENT TYPE R2

1.0000 EACH 800.0000 2,000.0000 150.00% 1,000.0000 25.00 % 1,000.0000 25.00 %
800.00 2,000.00 1,200 1,000.00 200 1,000.00 200

182  LOOP REPLACEMENT TYPE R3
3.0000 EACH 1,200.0000 2,000.0000 66.67% 1,200.0000 0.00 % 1,200.0000 0.00 %

3,600.00 6,000.00 2,400 3,600.00 0 3,600.00 0
183 FORCE ACCOUNT LOOP TESTING

EST. 0.00% 0.00 % 0.00 %
700.00 700.00 700.00 700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A053 REVISION NO : BIDS OPENED ON : Mar  7 2001
CONTRACT NO: 005983 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 7 WORK ORDER# : 0L3021
HWY : SR 090,519 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 AND SR 519
INTERMODAL ACCESS - PHASE 1
S ATLANTIC STREET
99A053

BALFOUR BEATTY CONSTRUCTION, INC.MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION, LLC
231 SW 41ST ST 120 N RALPH ST PO BOX 940   98057

99202-4795 600 NACHES AVE SW #120

PROJECT : RENTON   WA  980554930 SPOKANE   WA  992020008 RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2001
08:36

DOT_RGGB01

 HP-NCPDP-0519(004, NH-0519(004)

TRAFFIC
184  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. 54.14% 92.68 % 92.68 %
12,975.00 20,000.00 7,025 25,000.00 12,025 25,000.00 12,025

185  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. 0.83% -4.21 % 0.83 %

99,176.00 100,000.00 824 95,000.00 -4,176 100,000.00 824
186  COMMUNICATION SYSTEM

L.S. -46.94% -46.94 % -46.94 %
131,936.00 70,000.00 -61,936 70,000.00 -61,936 70,000.00 -61,936

187  VIDEO VOICE AND DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 233.28% 254.11 % 254.11 %

24,004.00 80,000.00 55,996 85,000.00 60,996 85,000.00 60,996
188 TRAFFIC SAFETY DRUM

271.0000 EACH 65.0000 80.0000 23.08% 55.0000 -15.38 % 70.0000 7.69 %
17,615.00 21,680.00 4,065 14,905.00 -2,710 18,970.00 1,355

189 SEQUENTIAL ARROW SIGN
2876.0000 HR 5.0000 6.0000 20.00% 5.0000 0.00 % 5.0000 0.00 %

14,380.00 17,256.00 2,876 14,380.00 0 14,380.00 0
190 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 4,000.0000 15,000.0000 275.00% 15,000.0000 275.00 % 5,000.0000 25.00 %
16,000.00 60,000.00 44,000 60,000.00 44,000 20,000.00 4,000

191 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1000.0000 HR 8.0000 10.0000 25.00% 4.5000 -43.75 % 5.0000 -37.50 %

8,000.00 10,000.00 2,000 4,500.00 -3,500 5,000.00 -3,000
192 TYPE III BARRICADE

20.0000 EACH 200.0000 200.0000 0.00% 175.0000 -12.50 % 150.0000 -25.00 %
4,000.00 4,000.00 0 3,500.00 -500 3,000.00 -1,000

193 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 906.29% 214.47 % 151.57 %

7,950.00 80,000.00 72,050 25,000.00 17,050 20,000.00 12,050
194 TRAFFIC CONTROL LABOR

7000.0000 HR 30.0000 40.0000 33.33% 35.7500 19.17 % 35.0000 16.67 %
210,000.00 280,000.00 70,000 250,250.00 40,250 245,000.00 35,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A053 REVISION NO : BIDS OPENED ON : Mar  7 2001
CONTRACT NO: 005983 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 7 WORK ORDER# : 0L3021
HWY : SR 090,519 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 AND SR 519
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BALFOUR BEATTY CONSTRUCTION, INC.MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION, LLC
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TIME:

02/23/2001
08:36

DOT_RGGB01

 HP-NCPDP-0519(004, NH-0519(004)

TRAFFIC
195 TRAFFIC CONTROL VEHICLE

1000.0000 DAY 45.0000 50.0000 11.11% 50.0000 11.11 % 25.0000 -44.44 %
45,000.00 50,000.00 5,000 50,000.00 5,000 25,000.00 -20,000

196 TRAFFIC CONTROL SUPERVISOR
3000.0000 HR 38.0000 45.0000 18.42% 42.0000 10.53 % 38.0000 0.00 %

114,000.00 135,000.00 21,000 126,000.00 12,000 114,000.00 0
197 CONSTRUCTION SIGNS CLASS A

159.5000 m2 150.0000 250.0000 66.67% 150.0000 0.00 % 200.0000 33.33 %
23,925.00 39,875.00 15,950 23,925.00 0 31,900.00 7,975

OTHER ITEMS
198 INCENTIVE EARLY COMPL. SR 90 CLOSURE

EST. 0.00% 0.00 % 0.00 %
450,000.00 450,000.00 450,000.00 450,000.00

199 STRUCTURE EXCAVATION CLASS B INCL. HAUL
4297.0000 m3 10.0000 10.0000 0.00% 10.5000 5.00 % 6.0000 -40.00 %

42,970.00 42,970.00 0 45,118.50 2,149 25,782.00 -17,188
200 SHORING OR EXTRA EXCAVATION TRENCH

900.0000 m2 5.0000 20.0000 300.00% 0.1000 -98.00 % 6.0000 20.00 %
4,500.00 18,000.00 13,500 90.00 -4,410 5,400.00 900

201 SHORING OR EXTRA EXCAVATION CLASS B
4191.0000 m2 5.0000 20.0000 300.00% 0.1000 -98.00 % 11.0000 120.00 %

20,955.00 83,820.00 62,865 419.10 -20,536 46,101.00 25,146
202 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

454.0000 m3 25.0000 30.0000 20.00% 31.0000 24.00 % 37.0000 48.00 %
11,350.00 13,620.00 2,270 14,074.00 2,724 16,798.00 5,448

203 GRAVEL BACKFILL FOR DRAIN
88.0000 m3 35.0000 40.0000 14.29% 46.0000 31.43 % 35.0000 0.00 %

3,080.00 3,520.00 440 4,048.00 968 3,080.00 0
204 PLUGGING EXISTING PIPE

1.0000 EACH 500.0000 2,500.0000 400.00% 410.0000 -18.00 % 100.0000 -80.00 %
500.00 2,500.00 2,000 410.00 -90 100.00 -400

205 STRUCTURE SURVEYING
L.S. -50.98% -5.88 % -66.67 %

510,000.00 250,000.00 -260,000 480,000.00 -30,000 170,000.00 -340,000
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OTHER ITEMS
206 ROADWAY SURVEYING

L.S. -80.49% -19.51 % -51.22 %
205,000.00 40,000.00 -165,000 165,000.00 -40,000 100,000.00 -105,000

207  SUBSURFACE UTILITY EXPLORATION
45.0000 EACH 250.0000 1,000.0000 300.00% 300.0000 20.00 % 300.0000 20.00 %

11,250.00 45,000.00 33,750 13,500.00 2,250 13,500.00 2,250
208 CEMENT CONC. SIDEWALK

6359.0000 m2 35.0000 30.0000 -14.29% 28.5000 -18.57 % 20.0000 -42.86 %
222,565.00 190,770.00 -31,795 181,231.50 -41,334 127,180.00 -95,385

209 CHAIN LINK FENCE TYPE 3
585.0000 m 25.0000 40.0000 60.00% 27.5000 10.00 % 30.0000 20.00 %

14,625.00 23,400.00 8,775 16,087.50 1,463 17,550.00 2,925
210 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

14.0000 EACH 100.0000 220.0000 120.00% 72.5000 -27.50 % 100.0000 0.00 %
1,400.00 3,080.00 1,680 1,015.00 -385 1,400.00 0

211 STRUCTURAL EARTH WALL
753.9000 m2 500.0000 250.0000 -50.00% 150.0000 -70.00 % 240.0000 -52.00 %

376,950.00 188,475.00 -188,475 113,085.00 -263,865 180,936.00 -196,014
212 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

2390.0000 m3 25.0000 30.0000 20.00% 25.0000 0.00 % 18.0000 -28.00 %
59,750.00 71,700.00 11,950 59,750.00 0 43,020.00 -16,730

213  CONC. BARRIER WITH MOMENT SLAB
323.7000 m 600.0000 450.0000 -25.00% 350.0000 -41.67 % 430.0000 -28.33 %

194,220.00 145,665.00 -48,555 113,295.00 -80,925 139,191.00 -55,029
214  PEDESTRIAN BARRIER WITH MOMENT SLAB

85.5000 m 800.0000 440.0000 -45.00% 450.0000 -43.75 % 800.0000 0.00 %
68,400.00 37,620.00 -30,780 38,475.00 -29,925 68,400.00 0

215 ABANDON EXISTING MANHOLE
11.0000 EACH 515.0000 2,000.0000 288.35% 510.0000 -0.97 % 450.0000 -12.62 %

5,665.00 22,000.00 16,335 5,610.00 -55 4,950.00 -715
216  ABANDON AND FILL PIPE

35.9000 m 20.0000 100.0000 400.00% 105.0000 425.00 % 50.0000 150.00 %
718.00 3,590.00 2,872 3,769.50 3,052 1,795.00 1,077



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A053 REVISION NO : BIDS OPENED ON : Mar  7 2001
CONTRACT NO: 005983 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 7 WORK ORDER# : 0L3021
HWY : SR 090,519 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 90 AND SR 519
INTERMODAL ACCESS - PHASE 1
S ATLANTIC STREET
99A053

BALFOUR BEATTY CONSTRUCTION, INC.MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION, LLC
231 SW 41ST ST 120 N RALPH ST PO BOX 940   98057

99202-4795 600 NACHES AVE SW #120

PROJECT : RENTON   WA  980554930 SPOKANE   WA  992020008 RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2001
08:36

DOT_RGGB01

 HP-NCPDP-0519(004, NH-0519(004)

OTHER ITEMS
217  ABANDON EXISTING DRAINAGE STRUCTURE

25.0000 EACH 300.0000 1,000.0000 233.33% 410.0000 36.67 % 320.0000 6.67 %
7,500.00 25,000.00 17,500 10,250.00 2,750 8,000.00 500

218 CONNECTION TO DRAINAGE STRUCTURE
11.0000 EACH 300.0000 1,500.0000 400.00% 1,100.0000 266.67 % 1,725.0000 475.00 %

3,300.00 16,500.00 13,200 12,100.00 8,800 18,975.00 15,675
219 DROP MANHOLE CONNECTION

1.0000 EACH 250.0000 1,500.0000 500.00% 1,850.0000 640.00 % 1,450.0000 480.00 %
250.00 1,500.00 1,250 1,850.00 1,600 1,450.00 1,200

220  MANHOLE TYPE 201A
13.0000 EACH 4,000.0000 3,500.0000 -12.50% 2,550.0000 -36.25 % 2,650.0000 -33.75 %

52,000.00 45,500.00 -6,500 33,150.00 -18,850 34,450.00 -17,550
221  MANHOLE TYPE 202B

5.0000 EACH 6,600.0000 4,000.0000 -39.39% 3,850.0000 -41.67 % 4,600.0000 -30.30 %
33,000.00 20,000.00 -13,000 19,250.00 -13,750 23,000.00 -10,000

222  MANHOLE TYPE 203B
4.0000 EACH 8,000.0000 5,000.0000 -37.50% 9,650.0000 20.63 % 7,600.0000 -5.00 %

32,000.00 20,000.00 -12,000 38,600.00 6,600 30,400.00 -1,600
223 ADJUST CATCH BASIN

1.0000 EACH 300.0000 1,500.0000 400.00% 510.0000 70.00 % 200.0000 -33.33 %
300.00 1,500.00 1,200 510.00 210 200.00 -100

224  TEE CONNECTION TO CONCRETE PIPE
17.0000 EACH 1,400.0000 1,000.0000 -28.57% 310.0000 -77.86 % 620.0000 -55.71 %

23,800.00 17,000.00 -6,800 5,270.00 -18,530 10,540.00 -13,260
225  TEMPORARY FENCE

1595.0000 m 10.0000 20.0000 100.00% 5.0000 -50.00 % 15.0000 50.00 %
15,950.00 31,900.00 15,950 7,975.00 -7,975 23,925.00 7,975

226 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0 0.00 0 0.00 0
227  CEMENT CONCRETE PAVEMENT RESTORATION

3621.0000 m2 200.0000 100.0000 -50.00% 50.0000 -75.00 % 45.0000 -77.50 %
724,200.00 362,100.00 -362,100 181,050.00 -543,150 162,945.00 -561,255



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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BALFOUR BEATTY CONSTRUCTION, INC.MAX J. KUNEY COMPANY GUY F. ATKINSON CONSTRUCTION, LLC
231 SW 41ST ST 120 N RALPH ST PO BOX 940   98057
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 HP-NCPDP-0519(004, NH-0519(004)

OTHER ITEMS
228  FORCE ACCOUNT RESTORATION OF PFD AND CLUB PROPERTY

EST. 0.00% 0.00 % 0.00 %
200,000.00 200,000.00 200,000.00 200,000.00

229 TRAINING
15000.0000 HR 2.0000 15.0000 650.00% 1.0000 -50.00 % 0.1000 -95.00 %

30,000.00 225,000.00 195,000 15,000.00 -15,000 1,500.00 -28,500
230 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
50,000.00 50,000.00 50,000.00 50,000.00

231 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

50,000.00 50,000.00 50,000.00 50,000.00
232 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

233 SPILL PREVENTION PLAN
L.S. 233.33% -16.67 % 0.00 %

3,000.00 10,000.00 7,000 2,500.00 -500 3,000.00 0
234  HEALTH AND SAFETY PLAN

L.S. 300.00% -30.00 % -40.00 %
5,000.00 20,000.00 15,000 3,500.00 -1,500 3,000.00 -2,000

235  FORCE ACCOUNT ENVIRONMENTAL INSPECTION
EST. 0.00% 0.00 % 0.00 %

56,000.00 56,000.00 56,000.00 56,000.00
236  FORCE ACCOUNT HAZARDOUS MATERIAL DISPOSAL

EST. 0.00% 0.00 % 0.00 %
830,000.00 830,000.00 830,000.00 830,000.00

237  MODIFY GAS VENT
L.S. 233.33% 66.67 % 33.33 %

1,500.00 5,000.00 3,500 2,500.00 1,000 2,000.00 500
238  PROGRESS SCHEDULE

L.S. 25.00% 150.00 % 0.00 %
20,000.00 25,000.00 5,000 50,000.00 30,000 20,000.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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 HP-NCPDP-0519(004, NH-0519(004)

OTHER ITEMS
239  TIMBER PLANKING

420.0000 m 25.0000 40.0000 60.00% 13.0000 -48.00 % 19.0000 -24.00 %
10,500.00 16,800.00 6,300 5,460.00 -5,040 7,980.00 -2,520

240  SHARED DRB COSTS - CREDIT
EST. 0.00% 0.00 % 0.00 %

-10,000.00 -10,000.00 -10,000.00 -10,000.00
241  BUMPERS

180.0000 EACH 11.0000 70.0000 536.36% 55.0000 400.00 % 55.0000 400.00 %
1,980.00 12,600.00 10,620 9,900.00 7,920 9,900.00 7,920

242  ELECTRICAL DISTRIBUTION SYSTEM
L.S. 173.95% 208.19 % 276.68 %

292,028.00 800,000.00 507,972 900,000.00 607,972 1,100,000.00 807,972
243  TELEVISION INSPECTION

985.0000 m 5.0000 10.0000 100.00% 5.0000 0.00 % 10.0000 100.00 %
4,925.00 9,850.00 4,925 4,925.00 0 9,850.00 4,925

244 LONGITUDINAL JOINT SEAL
77.0000 m 35.0000 50.0000 42.86% 100.0000 185.71 % 20.0000 -42.86 %

2,695.00 3,850.00 1,155 7,700.00 5,005 1,540.00 -1,155
245 FORCE ACCOUNT - NOISE ABATEMENT

EST. 0.00% 0.00 % 0.00 %
150,000.00 150,000.00 150,000.00 150,000.00

246  PEDESTRIAN WALKWAY
50.0000 m 75.0000 300.0000 300.00% 200.0000 166.67 % 400.0000 433.33 %

3,750.00 15,000.00 11,250 10,000.00 6,250 20,000.00 16,250
247 CHAIN LINK FENCE TYPE 1

200.0000 m 30.0000 40.0000 33.33% 36.5000 21.67 % 40.0000 33.33 %
6,000.00 8,000.00 2,000 7,300.00 1,300 8,000.00 2,000

248 CATCH BASIN TYPE 240C
4.0000 EACH 1,400.0000 3,000.0000 114.29% 750.0000 -46.43 % 1,300.0000 -7.14 %

5,600.00 12,000.00 6,400 3,000.00 -2,600 5,200.00 -400
249  PEDESTRIAN BARRIER - WALL A

17.0000 m 350.0000 250.0000 -28.57% 275.0000 -21.43 % 275.0000 -21.43 %
5,950.00 4,250.00 -1,700 4,675.00 -1,275 4,675.00 -1,275
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 HP-NCPDP-0519(004, NH-0519(004)

OTHER ITEMS
250  PEDESTRIAN RAILING - WALL A

17.0000 m 350.0000 300.0000 -14.29% 750.0000 114.29 % 430.0000 22.86 %
5,950.00 5,100.00 -850 12,750.00 6,800 7,310.00 1,360

251  THROW FENCE - SKY BRIDGE
70.0000 m 150.0000 300.0000 100.00% 400.0000 166.67 % 260.0000 73.33 %

10,500.00 21,000.00 10,500 28,000.00 17,500 18,200.00 7,700
252 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

520.0000 m2 5.0000 8.0000 60.00% 4.1000 -18.00 % 1.0000 -80.00 %
2,600.00 4,160.00 1,560 2,132.00 -468 520.00 -2,080

253 ILLUMINATION SYSTEM METRO SERVICE
L.S. -66.67% -66.67 % -66.67 %

60,000.00 20,000.00 -40,000 20,000.00 -40,000 20,000.00 -40,000

CONTRACT TOTAL $36,661,319.50 $32,887,455.00 -10.29% $33,404,094.70 -8.88% $33,487,784.00 -8.66%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A053 REVISION NO : BIDS OPENED ON : Mar  7 2001
CONTRACT NO: 005983 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 7 WORK ORDER# : 0L3021
HWY : SR 090,519 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90 AND SR 519
INTERMODAL ACCESS - PHASE 1
S ATLANTIC STREET
99A053

KIEWIT PACIFIC CO. FLATIRON/FK CONSTRUCTORS J.V.
4904 LAKE WASHINGTON BLVD NE 11830 NE 128TH ST STE 203

PROJECT : RENTON   WA  980561057 KIRKLAND   WA  980347202
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02/23/2001
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DOT_RGGB01

 HP-NCPDP-0519(004, NH-0519(004)

PREPARATION
1 MOBILIZATION

L.S. -5.71% 2.86 %
3,500,000.00 3,300,000.00 -200,000 3,600,000.00 100,000

2 CLEARING AND GRUBBING
L.S. 100.00% 100.00 %

5,000.00 10,000.00 5,000 10,000.00 5,000
3 REMOVING DRAINAGE STRUCTURE

7.0000 EACH 500.0000 3,000.0000 500.00% 225.0000 -55.00 %
3,500.00 21,000.00 17,500 1,575.00 -1,925

4  REMOVING SANITARY SEWER
76.7000 m 60.0000 370.0000 516.67% 17.0000 -71.67 %

4,602.00 28,379.00 23,777 1,303.90 -3,298
5 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. -16.67% -33.33 %
600,000.00 500,000.00 -100,000 400,000.00 -200,000

6 REMOVING PORTION OF EXISTING STRUCTURE -BRIDGE NO. 90/9S
L.S. -98.83% -63.33 %

3,000,000.00 35,000.00 -2,965,000 1,100,000.00 -1,900,000
7 REMOVING EXISTING STRUCTURE SEG. CONC. RET. WALL-PIER 1

L.S. 4,500.00% 700.00 %
5,000.00 230,000.00 225,000 40,000.00 35,000

8 REMOVING EXISTING STRUCTURE PONY WALL
L.S. 66.67% 66.67 %

3,000.00 5,000.00 2,000 5,000.00 2,000
9 REMOVING CEMENT CONC. PAVEMENT

1321.0000 m2 25.0000 12.0000 -52.00% 17.0000 -32.00 %
33,025.00 15,852.00 -17,173 22,457.00 -10,568

10 REMOVING CEMENT CONC. SIDEWALK
2885.0000 m2 15.0000 6.0000 -60.00% 9.0000 -40.00 %

43,275.00 17,310.00 -25,965 25,965.00 -17,310
11 REMOVING CEMENT CONC. CURB

1341.0000 m 4.0000 12.0000 200.00% 6.0000 50.00 %
5,364.00 16,092.00 10,728 8,046.00 2,682



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO: 99A053 REVISION NO : BIDS OPENED ON : Mar  7 2001
CONTRACT NO: 005983 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 7 WORK ORDER# : 0L3021
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TITLE : SR 90 AND SR 519
INTERMODAL ACCESS - PHASE 1
S ATLANTIC STREET
99A053

KIEWIT PACIFIC CO. FLATIRON/FK CONSTRUCTORS J.V.
4904 LAKE WASHINGTON BLVD NE 11830 NE 128TH ST STE 203
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 HP-NCPDP-0519(004, NH-0519(004)

PREPARATION
12 REMOVING ASPHALT CONC. PAVEMENT

4410.0000 m2 6.0000 6.0000 0.00% 3.0000 -50.00 %
26,460.00 26,460.00 0 13,230.00 -13,230

13 REMOVING ASPHALT CONC. CURB
441.0000 m 5.0000 12.0000 140.00% 7.0000 40.00 %

2,205.00 5,292.00 3,087 3,087.00 882
14 REMOVING GUARDRAIL

40.0000 m 20.0000 55.0000 175.00% 8.0000 -60.00 %
800.00 2,200.00 1,400 320.00 -480

15 REMOVING PAINT LINE
2760.0000 m 1.7500 1.1000 -37.14% 2.0000 14.29 %

4,830.00 3,036.00 -1,794 5,520.00 690
16 REMOVING PAINTED TRAFFIC MARKING

11.0000 EACH 25.0000 40.0000 60.00% 45.0000 80.00 %
275.00 440.00 165 495.00 220

17 REMOVING PLASTIC TRAFFIC MARKING
90.0000 EACH 30.0000 50.0000 66.67% 55.0000 83.33 %

2,700.00 4,500.00 1,800 4,950.00 2,250
18 REMOVING RAISED PAVEMENT MARKER

24.0000 HUND 50.0000 85.0000 70.00% 100.0000 100.00 %
1,200.00 2,040.00 840 2,400.00 1,200

19 REMOVING CHAIN LINK FENCE
263.0000 m 12.0000 5.0000 -58.33% 12.0000 0.00 %

3,156.00 1,315.00 -1,841 3,156.00 0
20 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

L.S. -21.88% -21.88 %
32,000.00 25,000.00 -7,000 25,000.00 -7,000

GRADING
21 ROADWAY EXCAVATION INCL. HAUL

890.0000 m3 12.0000 35.0000 191.67% 30.0000 150.00 %
10,680.00 31,150.00 20,470 26,700.00 16,020

22 GRAVEL BORROW INCL. HAUL
13890.0000 t 20.0000 16.0000 -20.00% 19.0000 -5.00 %

277,800.00 222,240.00 -55,560 263,910.00 -13,890
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 HP-NCPDP-0519(004, NH-0519(004)

GRADING
23 EMBANKMENT COMPACTION

2640.0000 m3 5.0000 3.0000 -40.00% 3.0000 -40.00 %
13,200.00 7,920.00 -5,280 7,920.00 -5,280

DRAINAGE
24 GRATE INLET TYPE 2

5.0000 EACH 2,000.0000 2,000.0000 0.00% 1,600.0000 -20.00 %
10,000.00 10,000.00 0 8,000.00 -2,000

25  INLET TYPE 250A
2.0000 EACH 1,000.0000 1,200.0000 20.00% 925.0000 -7.50 %

2,000.00 2,400.00 400 1,850.00 -150
26 UNDERDRAIN PIPE 150 MM DIAM.

598.0000 m 35.0000 25.0000 -28.57% 21.0000 -40.00 %
20,930.00 14,950.00 -5,980 12,558.00 -8,372

STORM SEWER
27 CATCH BASIN TYPE 242A

28.0000 EACH 1,800.0000 2,300.0000 27.78% 2,000.0000 11.11 %
50,400.00 64,400.00 14,000 56,000.00 5,600

28 TESTING STORM SEWER PIPE
1026.5000 m 3.0000 15.0000 400.00% 4.0000 33.33 %

3,079.50 15,397.50 12,318 4,106.00 1,027
29 PLAIN CONC. STORM SEWER PIPE 200 MM DIAM.

109.5000 m 70.0000 250.0000 257.14% 145.0000 107.14 %
7,665.00 27,375.00 19,710 15,877.50 8,213

30 CL. II REINF. CONC. STORM SEWER PIPE 300 MM DIAM.
99.0000 m 90.0000 200.0000 122.22% 160.0000 77.78 %

8,910.00 19,800.00 10,890 15,840.00 6,930
31 CL. III REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

76.0000 m 100.0000 225.0000 125.00% 170.0000 70.00 %
7,600.00 17,100.00 9,500 12,920.00 5,320

32 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %

0.00 0.00 0 0.00 0
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STORM SEWER
33 CL. III REINF. CONC. STORM SEWER PIPE 600 MM DIAM.

199.5000 m 200.0000 250.0000 25.00% 175.0000 -12.50 %
39,900.00 49,875.00 9,975 34,912.50 -4,988

34 CL. III REINF. CONC. STORM SEWER PIPE 750 MM DIAM.
325.0000 m 275.0000 300.0000 9.09% 210.0000 -23.64 %

89,375.00 97,500.00 8,125 68,250.00 -21,125
35 CL. III REINF. CONC. STORM SEWER PIPE 900 MM DIAM.

61.5000 m 300.0000 350.0000 16.67% 275.0000 -8.33 %
18,450.00 21,525.00 3,075 16,912.50 -1,538

36  DUCTILE IRON STORM SEWER PIPE 200 MM DIAM.
51.5000 m 200.0000 170.0000 -15.00% 155.0000 -22.50 %

10,300.00 8,755.00 -1,545 7,982.50 -2,318
37  DUCTILE IRON STORM SEWER PIPE 300 MM DIAM.

93.0000 m 250.0000 190.0000 -24.00% 175.0000 -30.00 %
23,250.00 17,670.00 -5,580 16,275.00 -6,975

38  DUCTILE IRON STORM SEWER PIPE 900 MM DIAM.
20.5000 m 900.0000 500.0000 -44.44% 635.0000 -29.44 %

18,450.00 10,250.00 -8,200 13,017.50 -5,433
SANITARY SEWER

39 SEWER CLEANOUT
3.0000 EACH 400.0000 3,000.0000 650.00% 1,725.0000 331.25 %

1,200.00 9,000.00 7,800 5,175.00 3,975
40 TESTING SEWER PIPE

294.0000 m 3.0000 15.0000 400.00% 3.0000 0.00 %
882.00 4,410.00 3,528 882.00 0

41 CL. V REINF. CONC. SEWER PIPE 600 MM DIAM.
259.5000 m 220.0000 260.0000 18.18% 200.0000 -9.09 %

57,090.00 67,470.00 10,380 51,900.00 -5,190
42 DUCTILE IRON SEWER PIPE 600 MM DIAM.

34.5000 m 600.0000 300.0000 -50.00% 460.0000 -23.33 %
20,700.00 10,350.00 -10,350 15,870.00 -4,830
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WATER LINES
43 GATE VALVE 100 MM

1.0000 EACH 450.0000 800.0000 77.78% 255.0000 -43.33 %
450.00 800.00 350 255.00 -195

44 GATE VALVE 150 MM
1.0000 EACH 550.0000 900.0000 63.64% 325.0000 -40.91 %

550.00 900.00 350 325.00 -225
45 GATE VALVE 200 MM

1.0000 EACH 700.0000 1,000.0000 42.86% 475.0000 -32.14 %
700.00 1,000.00 300 475.00 -225

46 GATE VALVE 250 MM
1.0000 EACH 1,000.0000 1,200.0000 20.00% 805.0000 -19.50 %

1,000.00 1,200.00 200 805.00 -195
47 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 25 MM

1.0000 EACH 1,100.0000 2,500.0000 127.27% 2,300.0000 109.09 %
1,100.00 2,500.00 1,400 2,300.00 1,200

48 HYDRANT ASSEMBLY
4.0000 EACH 1,400.0000 5,000.0000 257.14% 2,875.0000 105.36 %

5,600.00 20,000.00 14,400 11,500.00 5,900
49 DUCTILE IRON PIPE FOR WATER MAIN 100 MM DIAM.

6.0000 m 130.0000 300.0000 130.77% 400.0000 207.69 %
780.00 1,800.00 1,020 2,400.00 1,620

50 DUCTILE IRON PIPE FOR WATER MAIN 150 MM DIAM.
33.0000 m 145.0000 350.0000 141.38% 415.0000 186.21 %

4,785.00 11,550.00 6,765 13,695.00 8,910
51 DUCTILE IRON PIPE FOR WATER MAIN 200 MM DIAM.

2.0000 m 150.0000 900.0000 500.00% 520.0000 246.67 %
300.00 1,800.00 1,500 1,040.00 740

52 DUCTILE IRON PIPE FOR WATER MAIN 250 MM DIAM.
14.0000 m 155.0000 500.0000 222.58% 635.0000 309.68 %

2,170.00 7,000.00 4,830 8,890.00 6,720
53 DUCTILE IRON PIPE FOR WATER MAIN 300 MM DIAM.

331.0000 m 165.0000 600.0000 263.64% 300.0000 81.82 %
54,615.00 198,600.00 143,985 99,300.00 44,685
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STRUCTURE
54 STRUCTURE EXCAVATION CLASS A INCL. HAUL

974.0000 m3 25.0000 60.0000 140.00% 23.0000 -8.00 %
24,350.00 58,440.00 34,090 22,402.00 -1,948

55 SHORING OR EXTRA EXCAVATION CL. A
L.S. -34.07% 284.62 %

45,500.00 30,000.00 -15,500 175,000.00 129,500
56 GRAVEL BACKFILL FOR WALL

770.0000 m3 35.0000 65.0000 85.71% 45.0000 28.57 %
26,950.00 50,050.00 23,100 34,650.00 7,700

57  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL
6889.0000 m3 300.0000 150.0000 -50.00% 200.0000 -33.33 %

2,066,700.00 1,033,350.00 -1,033,350 1,377,800.00 -688,900
58  SHORING OR EXTRA EXCAVATION CL. A - FOR SHAFT

L.S. -94.44% -100.00 %
180,000.00 10,000.00 -170,000 1.45 -179,999

59  FURNISHING PERMANENT CASING FOR 3.050 DIAM. SHAFT
151.0000 m 300.0000 1,100.0000 266.67% 10.0000 -96.67 %

45,300.00 166,100.00 120,800 1,510.00 -43,790
60  FURNISHING PERMANENT CASING FOR 2.440 DIAM. SHAFT

551.0000 m 250.0000 750.0000 200.00% 10.0000 -96.00 %
137,750.00 413,250.00 275,500 5,510.00 -132,240

61  FURNISHING PERMANENT CASING FOR 2.135 DIAM. SHAFT
219.0000 m 250.0000 700.0000 180.00% 10.0000 -96.00 %

54,750.00 153,300.00 98,550 2,190.00 -52,560
62  FURNISHING PERMANENT CASING FOR 1.830 DIAM. SHAFT

136.0000 m 175.0000 450.0000 157.14% 10.0000 -94.29 %
23,800.00 61,200.00 37,400 1,360.00 -22,440

63  FURNISHING PERMANENT CASING FOR 1.220 DIAM. SHAFT
66.0000 m 150.0000 350.0000 133.33% 10.0000 -93.33 %

9,900.00 23,100.00 13,200 660.00 -9,240
64  PLACING PERMANENT CASING FOR 3.050 DIAM. SHAFT

12.0000 EACH 4,000.0000 2,500.0000 -37.50% 25,000.0000 525.00 %
48,000.00 30,000.00 -18,000 300,000.00 252,000
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STRUCTURE
65  PLACING PERMANENT CASING FOR 2.440 DIAM. SHAFT

32.0000 EACH 3,000.0000 2,100.0000 -30.00% 20,000.0000 566.67 %
96,000.00 67,200.00 -28,800 640,000.00 544,000

66  PLACING PERMANENT CASING FOR 2.135 DIAM. SHAFT
15.0000 EACH 2,000.0000 2,000.0000 0.00% 20,000.0000 900.00 %

30,000.00 30,000.00 0 300,000.00 270,000
67  PLACING PERMANENT CASING FOR 1.830 DIAM. SHAFT

9.0000 EACH 1,500.0000 1,800.0000 20.00% 15,000.0000 900.00 %
13,500.00 16,200.00 2,700 135,000.00 121,500

68  PLACING PERMANENT CASING FOR 1.220 DIAM. SHAFT
3.0000 EACH 1,000.0000 2,000.0000 100.00% 10,000.0000 900.00 %

3,000.00 6,000.00 3,000 30,000.00 27,000
69  CSL ACCESS TUBE

12293.0000 m 8.0000 12.0000 50.00% 10.0000 25.00 %
98,344.00 147,516.00 49,172 122,930.00 24,586

70 FURNISHING AND DRIVING CONCRETE TEST PILE
1.0000 EACH 10,000.0000 8,000.0000 -20.00% 7,500.0000 -25.00 %

10,000.00 8,000.00 -2,000 7,500.00 -2,500
71 FURNISHING CONC. PILING 455 DIAM.

16.0000 m 200.0000 60.0000 -70.00% 175.0000 -12.50 %
3,200.00 960.00 -2,240 2,800.00 -400

72 DRIVING CONC. PILE 455 DIAM.
1.0000 EACH 3,000.0000 5,400.0000 80.00% 5,000.0000 66.67 %

3,000.00 5,400.00 2,400 5,000.00 2,000
73 EPOXY-COATED ST. REINF. BAR FOR BRIDGE

361.0000 kg 1.5000 1.2000 -20.00% 1.3000 -13.33 %
541.50 433.20 -108 469.30 -72

74 ST. REINF. BAR FOR BRIDGE
385865.0000 kg 1.0000 0.9000 -10.00% 1.0000 0.00 %

385,865.00 347,278.50 -38,587 385,865.00 0
75 ST. REINF. BAR FOR CRASH WALL

11000.0000 kg 1.0000 0.9000 -10.00% 1.0000 0.00 %
11,000.00 9,900.00 -1,100 11,000.00 0
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STRUCTURE
76 ST. REINF. BAR FOR WALL A

7000.0000 kg 1.0000 0.9000 -10.00% 1.0000 0.00 %
7,000.00 6,300.00 -700 7,000.00 0

77 ST. REINF. BAR FOR WALL B
800.0000 kg 1.0000 0.9000 -10.00% 1.0000 0.00 %

800.00 720.00 -80 800.00 0
78 ST. REINF. BAR FOR SHAFT

748605.0000 kg 1.0000 0.9000 -10.00% 1.0000 0.00 %
748,605.00 673,744.50 -74,861 748,605.00 0

79 CONC. CLASS 28 FOR CRASH WALL
128.0000 m3 300.0000 400.0000 33.33% 350.0000 16.67 %

38,400.00 51,200.00 12,800 44,800.00 6,400
80 CONC. CLASS 28 FOR WALL A

80.0000 m3 300.0000 300.0000 0.00% 450.0000 50.00 %
24,000.00 24,000.00 0 36,000.00 12,000

81 CONC. CLASS 28 FOR WALL B
12.0000 m3 300.0000 400.0000 33.33% 750.0000 150.00 %

3,600.00 4,800.00 1,200 9,000.00 5,400
82 CONC. CLASS 28 FOR BRIDGE

2660.0000 m3 400.0000 475.0000 18.75% 500.0000 25.00 %
1,064,000.00 1,263,500.00 199,500 1,330,000.00 266,000

83  CONC. CLASS 28P FOR SHAFT
6719.0000 m3 175.0000 140.0000 -20.00% 175.0000 0.00 %

1,175,825.00 940,660.00 -235,165 1,175,825.00 0
84 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 %
7.00 7.00 7.00

85 STRUCTURAL CARBON STEEL
L.S. 737.32% 79.43 %

418,000.00 3,500,000.00 3,082,000 750,000.00 332,000
86 STRUCTURAL LOW ALLOY STEEL

L.S. -39.13% -4.35 %
5,750,000.00 3,500,000.00 -2,250,000 5,500,000.00 -250,000
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STRUCTURE
87 SPHERICAL BEARING - SUPERSTR.

12.0000 EACH 10,000.0000 1,600.0000 -84.00% 10,000.0000 0.00 %
120,000.00 19,200.00 -100,800 120,000.00 0

88 SUPERSTRUCTURE - PHASE 1 - EB 2
L.S. 28.55% 30.18 %

1,650,000.00 2,121,000.00 471,000 2,148,000.00 498,000
89 SUPERSTRUCTURE - PHASE 1 - E-S RAMP

L.S. 20.00% 8.00 %
500,000.00 600,000.00 100,000 540,000.00 40,000

90 SUPERSTRUCTURE - PHASE 1 - N-E RAMP
L.S. 14.29% 30.00 %

350,000.00 400,000.00 50,000 455,000.00 105,000
91 SUPERSTRUCTURE - PHASE 1 - E-N RAMP

L.S. 9.09% 32.73 %
275,000.00 300,000.00 25,000 365,000.00 90,000

92 SUPERSTRUCTURE - PHASE 1 - S-E RAMP
L.S. 7.69% 46.15 %

650,000.00 700,000.00 50,000 950,000.00 300,000
93 ROADWAY DECK - PHASE 1 - EB 1

L.S. 25.00% 0.00 %
1,400,000.00 1,750,000.00 350,000 1,400,000.00 0

94 ROADWAY DECK - PHASE 1 - EB 3
L.S. -15.79% -2.63 %

1,900,000.00 1,600,000.00 -300,000 1,850,000.00 -50,000
95  COLUMNS JACKETING - PIER 16

L.S. 50.00% 190.00 %
50,000.00 75,000.00 25,000 145,000.00 95,000

96  REMOVING OBSTRUCTIONS
EST. 0.00% 0.00 %

415,000.00 415,000.00 415,000.00
97 CONDUIT PIPE 53 MM DIAM.

72.0000 m 25.0000 20.0000 -20.00% 10.0000 -60.00 %
1,800.00 1,440.00 -360 720.00 -1,080
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STRUCTURE
98 TRAFFIC BARRIER

16.0000 m 250.0000 200.0000 -20.00% 330.0000 32.00 %
4,000.00 3,200.00 -800 5,280.00 1,280

99 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %

0.00 0.00 0 0.00 0
100  FIRE PROTECTION SYSTEM

L.S. -6.98% -6.98 %
215,000.00 200,000.00 -15,000 200,000.00 -15,000

SURFACING
101 BALLAST

140.0000 t 15.0000 25.0000 66.67% 12.0000 -20.00 %
2,100.00 3,500.00 1,400 1,680.00 -420

102 CRUSHED SURFACING BASE COURSE
4196.0000 t 25.0000 16.0000 -36.00% 19.0000 -24.00 %

104,900.00 67,136.00 -37,764 79,724.00 -25,176
103 CRUSHED SURFACING TOP COURSE

5833.0000 t 15.0000 17.0000 13.33% 20.0000 33.33 %
87,495.00 99,161.00 11,666 116,660.00 29,165

LIQUID ASPHALT
104 ASPHALT FOR TACK COAT

5.1000 t 500.0000 275.0000 -45.00% 300.0000 -40.00 %
2,550.00 1,402.50 -1,148 1,530.00 -1,020

105 ANTI-STRIPPING ADDITIVE
EST. 0.00% 0.00 %

4,830.00 4,830.00 4,830.00
CEMENT CONCRETE PAVEMENT

106 CEMENT CONC. PAVEMENT
973.1000 m3 250.0000 215.0000 -14.00% 185.0000 -26.00 %

243,275.00 209,216.50 -34,059 180,023.50 -63,252
107 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00% 0.00 %
18,800.00 18,800.00 18,800.00
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CEMENT CONCRETE PAVEMENT
108 PORTLAND CEMENT CONC. COMPLIANCE ADJUSTMENT

CALC 0.00% 0.00 %
-6.00 -6.00 -6.00

109 CEMENT CONC. APPROACH 14 DAY
73.0000 m2 40.0000 45.0000 12.50% 45.0000 12.50 %

2,920.00 3,285.00 365 3,285.00 365
110 BRIDGE APPROACH SLAB

396.5000 m2 190.0000 200.0000 5.26% 75.0000 -60.53 %
75,335.00 79,300.00 3,965 29,737.50 -45,598

111 EPOXY-COATED TIE BAR WITH DRILL HOLE
47.0000 EACH 20.0000 20.0000 0.00% 25.0000 25.00 %

940.00 940.00 0 1,175.00 235
ASPHALT CONCRETE PAVEMENT

112 PLANING BITUMINOUS PAVEMENT
9470.0000 m2 5.0000 2.5000 -50.00% 4.0000 -20.00 %

47,350.00 23,675.00 -23,675 37,880.00 -9,470
113  SELF-ADHERING RUBBERIZED ASPHALT MEMBRANE

1265.0000 m2 20.0000 7.0000 -65.00% 15.0000 -25.00 %
25,300.00 8,855.00 -16,445 18,975.00 -6,325

114 ASPHALT CONC. PAVEMENT CL. B
878.0000 t 70.0000 53.0000 -24.29% 53.0000 -24.29 %

61,460.00 46,534.00 -14,926 46,534.00 -14,926
115 ASPHALT CONC. PAVEMENT CL. A PG 64 - 22

3945.0000 t 60.0000 44.0000 -26.67% 44.0000 -26.67 %
236,700.00 173,580.00 -63,120 173,580.00 -63,120

116 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 %

8,700.00 8,700.00 8,700.00
117 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 %
5,900.00 5,900.00 5,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A053 REVISION NO : BIDS OPENED ON : Mar  7 2001
CONTRACT NO: 005983 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 7 WORK ORDER# : 0L3021
HWY : SR 090,519 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90 AND SR 519
INTERMODAL ACCESS - PHASE 1
S ATLANTIC STREET
99A053

KIEWIT PACIFIC CO. FLATIRON/FK CONSTRUCTORS J.V.
4904 LAKE WASHINGTON BLVD NE 11830 NE 128TH ST STE 203

PROJECT : RENTON   WA  980561057 KIRKLAND   WA  980347202

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2001
08:36

DOT_RGGB01

 HP-NCPDP-0519(004, NH-0519(004)

IRRIGATION AND WATER DISTRIBUTION
118 IRRIGATION SYSTEM

L.S. 25.00% -25.00 %
20,000.00 25,000.00 5,000 15,000.00 -5,000

EROSION CONTROL AND PLANTING
119 TOPSOIL TYPE A

200.0000 m3 28.0000 65.0000 132.14% 50.0000 78.57 %
5,600.00 13,000.00 7,400 10,000.00 4,400

120 TEMPORARY WATER POLLUTION/EROSION CONTROL
EST. 0.00% 0.00 %

75,000.00 75,000.00 75,000.00
121 PSIPE KINNIKINNICK, NO. 1 CONTAINER

300.0000 EACH 6.0000 12.0000 100.00% 8.0000 33.33 %
1,800.00 3,600.00 1,800 2,400.00 600

122 PSIPE KOUSA DOGWOOD, 2M HT.
2.0000 EACH 41.0000 300.0000 631.71% 165.0000 302.44 %

82.00 600.00 518 330.00 248
123 PSIPE OREGON GRAPE, NO. 1 CONTAINER

23.0000 EACH 20.0000 20.0000 0.00% 8.0000 -60.00 %
460.00 460.00 0 184.00 -276

124 PSIPE SALAL, NO. 1 CONTAINER
150.0000 EACH 11.0000 12.0000 9.09% 8.0000 -27.27 %

1,650.00 1,800.00 150 1,200.00 -450
125 PSIPE SHORE PINE, 2M HT.

5.0000 EACH 45.0000 300.0000 566.67% 35.0000 -22.22 %
225.00 1,500.00 1,275 175.00 -50

126 PSIPE WITCH HAZEL, 1M HT.
4.0000 EACH 25.0000 70.0000 180.00% 75.0000 200.00 %

100.00 280.00 180 300.00 200
127 PSIPE VINE MAPLE, 1M HT.

41.0000 EACH 21.0000 50.0000 138.10% 35.0000 66.67 %
861.00 2,050.00 1,189 1,435.00 574

128 BARK OR WOOD CHIP MULCH
10.0000 m3 40.0000 60.0000 50.00% 45.0000 12.50 %

400.00 600.00 200 450.00 50
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VERSION NO : 7 WORK ORDER# : 0L3021
HWY : SR 090,519 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90 AND SR 519
INTERMODAL ACCESS - PHASE 1
S ATLANTIC STREET
99A053

KIEWIT PACIFIC CO. FLATIRON/FK CONSTRUCTORS J.V.
4904 LAKE WASHINGTON BLVD NE 11830 NE 128TH ST STE 203

PROJECT : RENTON   WA  980561057 KIRKLAND   WA  980347202

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
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DATE:
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DOT_RGGB01

 HP-NCPDP-0519(004, NH-0519(004)

EROSION CONTROL AND PLANTING
129  ESC LEAD

1300.0000 HR 30.0000 5.0000 -83.33% 40.0000 33.33 %
39,000.00 6,500.00 -32,500 52,000.00 13,000

130  STREET CLEANING
700.0000 HR 75.0000 120.0000 60.00% 100.0000 33.33 %

52,500.00 84,000.00 31,500 70,000.00 17,500
131  STORM DRAIN PROTECTION INSERT

52.0000 EACH 25.0000 175.0000 600.00% 60.0000 140.00 %
1,300.00 9,100.00 7,800 3,120.00 1,820

TRAFFIC
132 CEMENT CONC. BARRIER CURB

329.0000 m 80.0000 35.0000 -56.25% 70.0000 -12.50 %
26,320.00 11,515.00 -14,805 23,030.00 -3,290

133 INTEGRAL CEMENT CONC. BARRIER CURB
293.0000 m 40.0000 40.0000 0.00% 80.0000 100.00 %

11,720.00 11,720.00 0 23,440.00 11,720
134 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %
0.00 0.00 0 0.00 0

135  TYPE X CEMENT CONC. CURB
117.4000 m 130.0000 15.0000 -88.46% 23.0000 -82.31 %

15,262.00 1,761.00 -13,501 2,700.20 -12,562
136  MODIFIED CEMENT CONC. BARRIER CURB

1266.0000 m 50.0000 60.0000 20.00% 17.0000 -66.00 %
63,300.00 75,960.00 12,660 21,522.00 -41,778

137 PRECAST CONC. BARRIER TYPE 2
118.0000 m 80.0000 60.0000 -25.00% 80.0000 0.00 %

9,440.00 7,080.00 -2,360 9,440.00 0
138 TEMPORARY CONC. BARRIER

3208.0000 m 40.0000 20.0000 -50.00% 42.0000 5.00 %
128,320.00 64,160.00 -64,160 134,736.00 6,416

139 REMOVING AND RESETTING EXISTING PERMANENT BARRIER
394.0000 m 8.0000 10.0000 25.00% 25.0000 212.50 %

3,152.00 3,940.00 788 9,850.00 6,698
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TRAFFIC
140  REMOVING AND RESETTING PERMANENT BARRIER WITH FENCE

394.0000 m 20.0000 10.0000 -50.00% 28.0000 40.00 %
7,880.00 3,940.00 -3,940 11,032.00 3,152

141 TEMPORARY IMPACT ATTENUATOR
3.0000 EACH 6,000.0000 8,000.0000 33.33% 6,000.0000 0.00 %

18,000.00 24,000.00 6,000 18,000.00 0
142 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 20,000.0000 35,000.0000 75.00% 18,000.0000 -10.00 %
40,000.00 70,000.00 30,000 36,000.00 -4,000

143 REPAIR IMPACT ATTENUATOR
EST. 0.00% 0.00 %

6,000.00 6,000.00 6,000.00
144 TRUCK MOUNTED IMPACT ATTENUATOR

5.0000 EACH 5,800.0000 15,000.0000 158.62% 9,200.0000 58.62 %
29,000.00 75,000.00 46,000 46,000.00 17,000

145 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
930.0000 HR 45.0000 50.0000 11.11% 45.0000 0.00 %

41,850.00 46,500.00 4,650 41,850.00 0
146 PAINT LINE

5550.0000 m 0.2000 0.4000 100.00% 0.5000 150.00 %
1,110.00 2,220.00 1,110 2,775.00 1,665

147 PAINTED WIDE LINE
700.0000 m 0.7500 1.0000 33.33% 1.0000 33.33 %

525.00 700.00 175 700.00 175
148 PLASTIC CROSSWALK LINE

86.0000 m2 20.0000 35.0000 75.00% 40.0000 100.00 %
1,720.00 3,010.00 1,290 3,440.00 1,720

149 PAINTED STOP LINE
23.0000 m 15.0000 6.0000 -60.00% 7.0000 -53.33 %

345.00 138.00 -207 161.00 -184
150 PLASTIC STOP LINE

57.0000 m 12.0000 14.0000 16.67% 15.0000 25.00 %
684.00 798.00 114 855.00 171
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TRAFFIC
151 PAINTED TRAFFIC ARROW

6.0000 EACH 30.0000 60.0000 100.00% 70.0000 133.33 %
180.00 360.00 180 420.00 240

152 PLASTIC TRAFFIC ARROW
27.0000 EACH 60.0000 70.0000 16.67% 80.0000 33.33 %

1,620.00 1,890.00 270 2,160.00 540
153 PAINTED TRAFFIC LETTER

16.0000 EACH 18.0000 40.0000 122.22% 50.0000 177.78 %
288.00 640.00 352 800.00 512

154 RAISED PAVEMENT MARKER TYPE 1
28.6000 HUND 175.0000 190.0000 8.57% 225.0000 28.57 %

5,005.00 5,434.00 429 6,435.00 1,430
155 TEMPORARY PAVEMENT MARKING

6810.0000 m 0.2500 1.0000 300.00% 2.0000 700.00 %
1,702.50 6,810.00 5,108 13,620.00 11,918

156 PERMANENT SIGNING
L.S. -61.67% -61.67 %

78,274.00 30,000.00 -48,274 30,000.00 -48,274
157  SIGN BRIDGE STRUCTURE NO. 1

L.S. 30.77% -23.08 %
65,000.00 85,000.00 20,000 50,000.00 -15,000

158  SIGN BRIDGE STRUCTURE NO. 2
L.S. 60.00% -20.00 %

50,000.00 80,000.00 30,000 40,000.00 -10,000
159  DOUBLE CANTILEVER SIGN STRUCTURE NO. 1

L.S. 0.00% -16.67 %
30,000.00 30,000.00 0 25,000.00 -5,000

160  DOUBLE CANTILEVER SIGN STRUCTURE NO. 2
L.S. 33.33% 0.00 %

30,000.00 40,000.00 10,000 30,000.00 0
161  SIGN BRACKET NO. 1

L.S. -20.00% -36.00 %
2,500.00 2,000.00 -500 1,600.00 -900
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 HP-NCPDP-0519(004, NH-0519(004)

TRAFFIC
162  SIGN BRACKET NO. 2

L.S. -20.00% -36.00 %
2,500.00 2,000.00 -500 1,600.00 -900

163  SIGN BRACKET NO. 3
L.S. -20.00% -36.00 %

2,500.00 2,000.00 -500 1,600.00 -900
164  SIGN BRACKET NO. 4

L.S. -20.00% -36.00 %
2,500.00 2,000.00 -500 1,600.00 -900

165  SIGN BRACKET NO. 5
L.S. -20.00% -36.00 %

2,500.00 2,000.00 -500 1,600.00 -900
166  SIGN BRACKET NO. 6

L.S. -20.00% -36.00 %
2,500.00 2,000.00 -500 1,600.00 -900

167 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %

0.00 0.00 0 0.00 0
168 DELETED ITEM

0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %
0.00 0.00 0 0.00 0

169 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %

0.00 0.00 0 0.00 0
170 SIGN COVERING

186.0000 m2 45.0000 80.0000 77.78% 30.0000 -33.33 %
8,370.00 14,880.00 6,510 5,580.00 -2,790

171 ILLUMINATION SYSTEM SUA 4721
L.S. 71.92% -14.04 %

151,233.00 260,000.00 108,767 130,000.00 -21,233
172 ILLUMINATION SYSTEM SAS 4722

L.S. 59.69% 59.69 %
25,049.00 40,000.00 14,951 40,000.00 14,951
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TRAFFIC
173 ILLUMINATION SYSTEM SAS 4723

L.S. 1.43% -58.57 %
700,000.00 710,000.00 10,000 290,000.00 -410,000

174 ILLUMINATION SYSTEM SAS 4726
L.S. 97.77% 126.03 %

17,697.00 35,000.00 17,303 40,000.00 22,303
175  LOADING DOCK LIGHTING SYSTEM

L.S. 63.27% 152.32 %
67,375.00 110,000.00 42,625 170,000.00 102,625

176 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 4TH &ATLANTIC
L.S. -1.00% -35.94 %

85,861.00 85,000.00 -861 55,000.00 -30,861
177 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 4TH & RBW

L.S. 6.28% 82.66 %
30,110.00 32,000.00 1,890 55,000.00 24,890

178 TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM 4TH & I-90
L.S. -50.32% 2,384.19%

2,214.00 1,100.00 -1,114 55,000.00 52,786
179 TRAFFIC SIGNAL CONTROL SYSTEM 4TH & ATLANTIC

L.S. 87.98% 244.63 %
15,959.00 30,000.00 14,041 55,000.00 39,041

180  LOOP REPLACEMENT TYPE R1
3.0000 EACH 400.0000 500.0000 25.00% 2,000.0000 400.00 %

1,200.00 1,500.00 300 6,000.00 4,800
181  LOOP REPLACEMENT TYPE R2

1.0000 EACH 800.0000 1,000.0000 25.00% 2,000.0000 150.00 %
800.00 1,000.00 200 2,000.00 1,200

182  LOOP REPLACEMENT TYPE R3
3.0000 EACH 1,200.0000 1,400.0000 16.67% 2,000.0000 66.67 %

3,600.00 4,200.00 600 6,000.00 2,400
183 FORCE ACCOUNT LOOP TESTING

EST. 0.00% 0.00 %
700.00 700.00 700.00
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TRAFFIC
184  TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM

L.S. -7.51% 863.39 %
12,975.00 12,000.00 -975 125,000.00 112,025

185  CLOSED CIRCUIT TELEVISION SYSTEM
L.S. -11.47% 26.04 %

99,176.00 87,800.00 -11,376 125,000.00 25,824
186  COMMUNICATION SYSTEM

L.S. -20.42% -58.31 %
131,936.00 105,000.00 -26,936 55,000.00 -76,936

187  VIDEO VOICE AND DATA DISTRIBUTION & TRANSMISSION SYSTEM
L.S. 233.28% 129.13 %

24,004.00 80,000.00 55,996 55,000.00 30,996
188 TRAFFIC SAFETY DRUM

271.0000 EACH 65.0000 100.0000 53.85% 35.0000 -46.15 %
17,615.00 27,100.00 9,485 9,485.00 -8,130

189 SEQUENTIAL ARROW SIGN
2876.0000 HR 5.0000 10.0000 100.00% 4.0000 -20.00 %

14,380.00 28,760.00 14,380 11,504.00 -2,876
190 PORTABLE CHANGEABLE MESSAGE SIGN

4.0000 EACH 4,000.0000 20,000.0000 400.00% 6,000.0000 50.00 %
16,000.00 80,000.00 64,000 24,000.00 8,000

191 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1000.0000 HR 8.0000 10.0000 25.00% 12.0000 50.00 %

8,000.00 10,000.00 2,000 12,000.00 4,000
192 TYPE III BARRICADE

20.0000 EACH 200.0000 250.0000 25.00% 175.0000 -12.50 %
4,000.00 5,000.00 1,000 3,500.00 -500

193 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 1,157.86% 843.40 %

7,950.00 100,000.00 92,050 75,000.00 67,050
194 TRAFFIC CONTROL LABOR

7000.0000 HR 30.0000 40.0000 33.33% 34.0000 13.33 %
210,000.00 280,000.00 70,000 238,000.00 28,000
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TRAFFIC
195 TRAFFIC CONTROL VEHICLE

1000.0000 DAY 45.0000 75.0000 66.67% 40.0000 -11.11 %
45,000.00 75,000.00 30,000 40,000.00 -5,000

196 TRAFFIC CONTROL SUPERVISOR
3000.0000 HR 38.0000 40.0000 5.26% 38.0000 0.00 %

114,000.00 120,000.00 6,000 114,000.00 0
197 CONSTRUCTION SIGNS CLASS A

159.5000 m2 150.0000 125.0000 -16.67% 125.0000 -16.67 %
23,925.00 19,937.50 -3,988 19,937.50 -3,988

OTHER ITEMS
198 INCENTIVE EARLY COMPL. SR 90 CLOSURE

EST. 0.00% 0.00 %
450,000.00 450,000.00 450,000.00

199 STRUCTURE EXCAVATION CLASS B INCL. HAUL
4297.0000 m3 10.0000 10.0000 0.00% 12.0000 20.00 %

42,970.00 42,970.00 0 51,564.00 8,594
200 SHORING OR EXTRA EXCAVATION TRENCH

900.0000 m2 5.0000 0.1000 -98.00% 0.1500 -97.00 %
4,500.00 90.00 -4,410 135.00 -4,365

201 SHORING OR EXTRA EXCAVATION CLASS B
4191.0000 m2 5.0000 0.1000 -98.00% 0.1500 -97.00 %

20,955.00 419.10 -20,536 628.65 -20,326
202 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

454.0000 m3 25.0000 25.0000 0.00% 35.0000 40.00 %
11,350.00 11,350.00 0 15,890.00 4,540

203 GRAVEL BACKFILL FOR DRAIN
88.0000 m3 35.0000 35.0000 0.00% 52.0000 48.57 %

3,080.00 3,080.00 0 4,576.00 1,496
204 PLUGGING EXISTING PIPE

1.0000 EACH 500.0000 1,500.0000 200.00% 450.0000 -10.00 %
500.00 1,500.00 1,000 450.00 -50

205 STRUCTURE SURVEYING
L.S. -34.71% -50.98 %

510,000.00 333,000.00 -177,000 250,000.00 -260,000
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HWY : SR 090,519 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90 AND SR 519
INTERMODAL ACCESS - PHASE 1
S ATLANTIC STREET
99A053
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4904 LAKE WASHINGTON BLVD NE 11830 NE 128TH ST STE 203

PROJECT : RENTON   WA  980561057 KIRKLAND   WA  980347202

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2001
08:36

DOT_RGGB01

 HP-NCPDP-0519(004, NH-0519(004)

OTHER ITEMS
206 ROADWAY SURVEYING

L.S. -51.22% -63.41 %
205,000.00 100,000.00 -105,000 75,000.00 -130,000

207  SUBSURFACE UTILITY EXPLORATION
45.0000 EACH 250.0000 400.0000 60.00% 350.0000 40.00 %

11,250.00 18,000.00 6,750 15,750.00 4,500
208 CEMENT CONC. SIDEWALK

6359.0000 m2 35.0000 30.0000 -14.29% 23.0000 -34.29 %
222,565.00 190,770.00 -31,795 146,257.00 -76,308

209 CHAIN LINK FENCE TYPE 3
585.0000 m 25.0000 40.0000 60.00% 30.0000 20.00 %

14,625.00 23,400.00 8,775 17,550.00 2,925
210 END, CORNER, AND PULL POST FOR CHAIN LINK FENCE

14.0000 EACH 100.0000 200.0000 100.00% 100.0000 0.00 %
1,400.00 2,800.00 1,400 1,400.00 0

211 STRUCTURAL EARTH WALL
753.9000 m2 500.0000 205.0000 -59.00% 240.0000 -52.00 %

376,950.00 154,549.50 -222,401 180,936.00 -196,014
212 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

2390.0000 m3 25.0000 50.0000 100.00% 17.0000 -32.00 %
59,750.00 119,500.00 59,750 40,630.00 -19,120

213  CONC. BARRIER WITH MOMENT SLAB
323.7000 m 600.0000 205.0000 -65.83% 545.0000 -9.17 %

194,220.00 66,358.50 -127,862 176,416.50 -17,804
214  PEDESTRIAN BARRIER WITH MOMENT SLAB

85.5000 m 800.0000 250.0000 -68.75% 635.0000 -20.63 %
68,400.00 21,375.00 -47,025 54,292.50 -14,108

215 ABANDON EXISTING MANHOLE
11.0000 EACH 515.0000 1,000.0000 94.17% 575.0000 11.65 %

5,665.00 11,000.00 5,335 6,325.00 660
216  ABANDON AND FILL PIPE

35.9000 m 20.0000 80.0000 300.00% 115.0000 475.00 %
718.00 2,872.00 2,154 4,128.50 3,411
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 HP-NCPDP-0519(004, NH-0519(004)

OTHER ITEMS
217  ABANDON EXISTING DRAINAGE STRUCTURE

25.0000 EACH 300.0000 1,000.0000 233.33% 450.0000 50.00 %
7,500.00 25,000.00 17,500 11,250.00 3,750

218 CONNECTION TO DRAINAGE STRUCTURE
11.0000 EACH 300.0000 2,000.0000 566.67% 1,150.0000 283.33 %

3,300.00 22,000.00 18,700 12,650.00 9,350
219 DROP MANHOLE CONNECTION

1.0000 EACH 250.0000 5,000.0000 1,900.00% 2,075.0000 730.00 %
250.00 5,000.00 4,750 2,075.00 1,825

220  MANHOLE TYPE 201A
13.0000 EACH 4,000.0000 7,000.0000 75.00% 2,875.0000 -28.13 %

52,000.00 91,000.00 39,000 37,375.00 -14,625
221  MANHOLE TYPE 202B

5.0000 EACH 6,600.0000 12,000.0000 81.82% 4,375.0000 -33.71 %
33,000.00 60,000.00 27,000 21,875.00 -11,125

222  MANHOLE TYPE 203B
4.0000 EACH 8,000.0000 12,000.0000 50.00% 11,050.0000 38.13 %

32,000.00 48,000.00 16,000 44,200.00 12,200
223 ADJUST CATCH BASIN

1.0000 EACH 300.0000 1,000.0000 233.33% 575.0000 91.67 %
300.00 1,000.00 700 575.00 275

224  TEE CONNECTION TO CONCRETE PIPE
17.0000 EACH 1,400.0000 1,500.0000 7.14% 350.0000 -75.00 %

23,800.00 25,500.00 1,700 5,950.00 -17,850
225  TEMPORARY FENCE

1595.0000 m 10.0000 25.0000 150.00% 20.0000 100.00 %
15,950.00 39,875.00 23,925 31,900.00 15,950

226 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00 %

0.00 0.00 0 0.00 0
227  CEMENT CONCRETE PAVEMENT RESTORATION

3621.0000 m2 200.0000 50.0000 -75.00% 60.0000 -70.00 %
724,200.00 181,050.00 -543,150 217,260.00 -506,940
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228  FORCE ACCOUNT RESTORATION OF PFD AND CLUB PROPERTY

EST. 0.00% 0.00 %
200,000.00 200,000.00 200,000.00

229 TRAINING
15000.0000 HR 2.0000 2.0000 0.00% 2.0000 0.00 %

30,000.00 30,000.00 0 30,000.00 0
230 ROADSIDE CLEANUP

EST. 0.00% 0.00 %
50,000.00 50,000.00 50,000.00

231 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 %

50,000.00 50,000.00 50,000.00
232 MINOR CHANGE

CALC 0.00% 0.00 %
-1.00 -1.00 -1.00

233 SPILL PREVENTION PLAN
L.S. 233.33% 66.67 %

3,000.00 10,000.00 7,000 5,000.00 2,000
234  HEALTH AND SAFETY PLAN

L.S. 100.00% 0.00 %
5,000.00 10,000.00 5,000 5,000.00 0

235  FORCE ACCOUNT ENVIRONMENTAL INSPECTION
EST. 0.00% 0.00 %

56,000.00 56,000.00 56,000.00
236  FORCE ACCOUNT HAZARDOUS MATERIAL DISPOSAL

EST. 0.00% 0.00 %
830,000.00 830,000.00 830,000.00

237  MODIFY GAS VENT
L.S. 233.33% 400.00 %

1,500.00 5,000.00 3,500 7,500.00 6,000
238  PROGRESS SCHEDULE

L.S. -50.00% 25.00 %
20,000.00 10,000.00 -10,000 25,000.00 5,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A053 REVISION NO : BIDS OPENED ON : Mar  7 2001
CONTRACT NO: 005983 REGION NO : 1 AWARDED ON : Mar 26 2001
VERSION NO : 7 WORK ORDER# : 0L3021
HWY : SR 090,519 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 90 AND SR 519
INTERMODAL ACCESS - PHASE 1
S ATLANTIC STREET
99A053

KIEWIT PACIFIC CO. FLATIRON/FK CONSTRUCTORS J.V.
4904 LAKE WASHINGTON BLVD NE 11830 NE 128TH ST STE 203

PROJECT : RENTON   WA  980561057 KIRKLAND   WA  980347202

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/23/2001
08:36

DOT_RGGB01

 HP-NCPDP-0519(004, NH-0519(004)

OTHER ITEMS
239  TIMBER PLANKING

420.0000 m 25.0000 25.0000 0.00% 20.0000 -20.00 %
10,500.00 10,500.00 0 8,400.00 -2,100

240  SHARED DRB COSTS - CREDIT
EST. 0.00% 0.00 %

-10,000.00 -10,000.00 -10,000.00
241  BUMPERS

180.0000 EACH 11.0000 100.0000 809.09% 60.0000 445.45 %
1,980.00 18,000.00 16,020 10,800.00 8,820

242  ELECTRICAL DISTRIBUTION SYSTEM
L.S. 189.36% 670.47 %

292,028.00 845,000.00 552,972 2,250,000.00 1,957,972
243  TELEVISION INSPECTION

985.0000 m 5.0000 10.0000 100.00% 5.0000 0.00 %
4,925.00 9,850.00 4,925 4,925.00 0

244 LONGITUDINAL JOINT SEAL
77.0000 m 35.0000 24.0000 -31.43% 11.0000 -68.57 %

2,695.00 1,848.00 -847 847.00 -1,848
245 FORCE ACCOUNT - NOISE ABATEMENT

EST. 0.00% 0.00 %
150,000.00 150,000.00 150,000.00

246  PEDESTRIAN WALKWAY
50.0000 m 75.0000 300.0000 300.00% 300.0000 300.00 %

3,750.00 15,000.00 11,250 15,000.00 11,250
247 CHAIN LINK FENCE TYPE 1

200.0000 m 30.0000 50.0000 66.67% 40.0000 33.33 %
6,000.00 10,000.00 4,000 8,000.00 2,000

248 CATCH BASIN TYPE 240C
4.0000 EACH 1,400.0000 3,500.0000 150.00% 1,000.0000 -28.57 %

5,600.00 14,000.00 8,400 4,000.00 -1,600
249  PEDESTRIAN BARRIER - WALL A

17.0000 m 350.0000 250.0000 -28.57% 300.0000 -14.29 %
5,950.00 4,250.00 -1,700 5,100.00 -850
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250  PEDESTRIAN RAILING - WALL A

17.0000 m 350.0000 360.0000 2.86% 100.0000 -71.43 %
5,950.00 6,120.00 170 1,700.00 -4,250

251  THROW FENCE - SKY BRIDGE
70.0000 m 150.0000 460.0000 206.67% 500.0000 233.33 %

10,500.00 32,200.00 21,700 35,000.00 24,500
252 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

520.0000 m2 5.0000 5.0000 0.00% 5.0000 0.00 %
2,600.00 2,600.00 0 2,600.00 0

253 ILLUMINATION SYSTEM METRO SERVICE
L.S. -33.33% -50.00 %

60,000.00 40,000.00 -20,000 30,000.00 -30,000

CONTRACT TOTAL $36,661,319.50 $34,529,731.30 -5.81% $36,857,818.00 0.54%


