
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A063 REVISION NO : 1 BIDS OPENED ON : Sep 12 2001
CONTRACT NO: 006197 REGION NO : 1 AWARDED ON : Sep 17 2001
VERSION NO : 7 WORK ORDER# : 0L2907
HWY : SR 005,090,99 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5 & SR 90, DAYTON TSMC FACILITY
CONVENTION CTR, FIRST HILL & MT BAKER
TUNNEL FIRE PROTECTION SY

TOTEM ELECTRIC OF TACOMA, INC.SIMPLEX TIME RECORDER CO. SEQUOYAH CORPORATION
2332 S JEFFERSON AVE 10630 NE 38TH PL STE 75 12316 134TH CT NE
98402-1405

PROJECT : TACOMA   WA  984011093 KIRKLAND   WA  980337909 REDMOND   WA  980522433

COUNTY(S) : KING CONTRACTOR NUMBER : 826550 CONTRACTOR NUMBER : 100380 CONTRACTOR NUMBER : 100373

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/24/2001
11:08

DOT_RGGB01

 IM-9999(324)

PREPARATION
1 MOBILIZATION

L.S. 6.50% -43.79 % -37.50 %
200,000.00 213,000.00 13,000 112,418.00 -87,582 125,000.00 -75,000

FIRE MONITORING & CONTROL SYSTEM (FM&CS)
2  FIRE MONITORING AND CONTROL SYSTEM (FM&CS)

L.S. -15.87% 1.71 % 0.10 %
1,402,591.00 1,180,000.00 -222,591 1,426,609.00 24,018 1,404,000.00 1,409

3  FM&CS 5-YEAR SERVICE CONTRACT
L.S. 75.00% 72.37 % 34.00 %

200,000.00 350,000.00 150,000 344,745.00 144,745 268,000.00 68,000
FM&CS INSTALLATION

4  FIRE MONITORING AND CONTROL SYSTEM INSTALLATION
L.S. -36.57% -20.61 % 48.66 %

591,226.00 375,000.00 -216,226 469,350.00 -121,876 878,939.00 287,713
5 FORCE ACCOUNT MINOR ELECTRICAL REPAIR

EST. 0.00% 0.00 % 0.00 %
9,500.00 9,500.00 9,500.00 9,500.00

6 FORCE ACCOUNT AS-BUILT TESTING
EST. 0.00% 0.00 % 0.00 %

9,500.00 9,500.00 9,500.00 9,500.00
PERIPHERAL ELECTRONICS

7  PERIPHERAL ELECTRONICS
L.S. -47.72% 3.62 % -43.24 %

40,167.00 21,000.00 -19,167 41,623.00 1,456 22,800.00 -17,367
OTHER ITEMS

8 TRAINING
2000.0000 HR 2.0000 3.0000 50.00% 0.0000 -100.00 % 51.2900 2,464.50%

4,000.00 6,000.00 2,000 0.00 -4,000 102,580.00 98,580
9 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
4,000.00 4,000.00 4,000.00 4,000.00

10 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %

5,000.00 5,000.00 5,000.00 5,000.00
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OTHER ITEMS
11 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

12  SHARED DRB COSTS-CREDIT
EST. 0.00% 0.00 % 0.00 %

-10,000.00 -10,000.00 -10,000.00 -10,000.00

CONTRACT TOTAL $2,455,983.00 $2,162,999.00 -11.93% $2,412,744.00 -1.76% $2,819,318.00 14.79%


