DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 13/ 2001

* % * B| D CHECK REPORT * * = TI ME: 09: 25
PS&E JOB NO: 99C508 REVI SION NO : 1 BI DS OPENED ON : Apr 4 2001
CONTRACT NO: 006083 REGION NO : 3 AWARDED ON : Apr 6 2001
VERSI ON NO : 2 WORK ORDER# : 0L3525
HY CSROL2 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 12 W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
183RD TO JOSELYN 3200 113TH AVE SW 2001 NE JOHNSON RD
990508 98531- 1964
PROJECT . NH0012(102) OLYMPIA WA 985129160 CENTRALIA WA 985310699
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -43.66% -32.14%
28, 000. 00 15, 775. 00 -12, 225 19, 000. 00 -9, 000
2 REMOVI NG GUARDRAI L
38. 1000 w 10. 0000 10. 3500 3.50% 10. 3500 3.50 %
381. 00 394. 34 13 394, 34 13
3 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S. 49.33% -33.33%
1, 500. 00 2, 240. 00 740 1, 000. 00 -500
GRADI NG
4 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
114. 6000 e 18. 0000 45. 8000 154. 44% 25. 0000 38.89%
2,062. 80 5, 248. 68 3,186 2, 865. 00 802
SURFACI NG
5  SHOULDER FI NI SH
4. 8500 km 1, 700. 0000 1, 600. 0000 -5.88% 1, 180. 0000 -30.59%
8, 245. 00 7,760. 00 - 485 5,723. 00 -2,522
LI QUI D ASPHALT
6 ASPHALT FOR TACK COAT
11. 1000 t 395. 0000 213. 0000 -46.08% 300. 0000 -24.05%
4,384.50 2,364. 30 -2,020 3,330. 00 -1, 055
7 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00%
2,424.00 2,424.00 2,424.00
ASPHALT CONCRETE PAVEMENT
8 CRACK SEALI NG
EST. 0. 00% 0.00%
4, 000. 00 4, 000. 00 4, 000. 00
9 PLANI NG BI TUM NOUS PAVEMENT
990. 0000 e 15. 0000 7.0000 -53.33% 6. 0000 -60.00%
14, 850. 00 6, 930. 00 -7,920 5, 940. 00 -8, 910
10 ASPHALT CONC. FOR PRELEVELING CL. G PG 58- 2
34. 0000 t 66. 0000 88. 7500 34. 47% 110. 0000 66. 67 %

2,244.00 3,017.50 774 3, 740. 00 1, 496
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WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/13/2001

Bl D CHECK REPORT TI ME: 09: 25
PS&E JOB NO: 99C508 REVI SION NO : 1 BI DS OPENED ON : Apr 4 2001
CONTRACT NO: 006083 REGION NO : 3 AWARDED ON : Apr 6 2001
VERSI ON NO : 2 WORK ORDER# : 0L3525
HY CSROL2 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 12 W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
183RD TO JOSELYN 3200 113TH AVE SW 2001 NE JOHNSON RD
990508 98531- 1964
PROJECT NH- 0012( 102) OLYMPIA WA 985129160 CENTRALIA WA 985310699
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
11 ASPHALT CONC. FOR PAVEMENT REPAI
90. 0000 t 90. 0000 71. 1500 -20.94% 110. 0000 22.22%
8, 100. 00 6, 403. 50 -1,696 9, 900. 00 1, 800
12 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
3608. 0000 t 45. 0000 36. 5000 -18.89% 37.5000 -16.67%
162, 360. 00 131, 692. 00 - 30, 668 135, 300. 00 - 27,060
13 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
4,870. 00 4,870. 00 4,870. 00
14 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
2,318.00 2,318.00 2,318.00
15 ASPHALT CONC. APPROACH CL. /
100. 0000 t 65. 0000 86. 7500 33.46% 60. 0000 -7.69%
6, 500. 00 8, 675. 00 2,175 6, 000. 00 -500
EROSI ON CONTROL AND PLANTI NG
16 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
860. 00 860. 00 860. 00
17 SPILL PREVENTI ON PLAN
L.S. -92.50% -75.00%
2, 000. 00 150. 00 -1, 850 500. 00 -1, 500
18  SPCC LEAD
20. 0000 HR 45. 0000 54. 0000 20.00% 50. 0000 11.11%
900. 00 1, 080. 00 180 1, 000. 00 100
TRAFFI C
19 BEAM GUARDRAIL TYPE 1 - 3.3 M LONG POST
38. 1000 w 85. 0000 93. 7500 10.29% 93. 7800 10.33%
3, 238.50 3,571.88 333 3,573.02 335
20 FLEXI BLE GUI DE POST
104. 0000 EACH 22.0000 22.0000 0. 00% 22.0000 0.00 %
2,288.00 2,288.00 0 2,288.00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 13/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 09: 25
PS&E JOB NO: 99C508 REVI SION NO : 1 BI DS OPENED ON : Apr 4 2001
CONTRACT NO: 006083 REGION NO : 3 AWARDED ON : Apr 6 2001
VERSI ON NO : 2 WORK ORDER# : 0L3525
HY CSROL2 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 12 W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
183RD TO JOSELYN 3200 113TH AVE SW 2001 NE JOHNSON RD
990508 98531- 1964
PROJECT NH- 0012( 102) OLYMPIA WA 985129160 CENTRALIA WA 985310699
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 PAINT LINE
8100. 0000 w 0. 4000 0. 2800 -30.00% 0. 2800 -30.00%
3, 240. 00 2,268.00 -972 2,268.00 -972
22 PLASTI C DRAI NAGE MARKI NG
6. 0000 EACH 12. 0000 10. 0000 -16.67% 10. 0000 -16.67%
72.00 60. 00 -12 60. 00 -12
23 PLASTI C JUNCTI ON BOX MARKI NG
11. 0000 EACH 20. 0000 9. 0000 -55.00% 9. 0000 -55.00%
220. 00 99. 00 -121 99. 00 -121
24 PAINTED W DE LI NE
193. 0000 w 0. 6000 0. 7500 25.00% 0. 7500 25.00 %
115. 80 144. 75 29 144. 75 29
25 PLASTIC STOP LI NE
48. 3000 w 14. 0000 14. 0000 -0.00% 14. 0000 -0.00%
676. 20 676. 20 -0 676. 20 -0
26 PLASTI C TRAFFI C ARROW
5. 0000 EACH 50. 0000 80. 0000 60. 00% 80. 0000 60. 00 %
250. 00 400. 00 150 400. 00 150
27 RAI SED PAVEMENT MARKER TYPE 2
2.0000 HUND 300. 0000 225. 0000 -25.00% 225. 0000 -25.00%
600. 00 450. 00 -150 450. 00 -150
28 TEMPORARY PAVEMENT MARKI NG
3200. 0000 w 0. 3900 0. 2600 -33.33% 0. 5000 28.21%
1, 248. 00 832. 00 -416 1, 600. 00 352
29 PERMANENT SI GNI NG
L.S. 78.57% 104.29%
3, 500. 00 6, 250. 00 2,750 7, 150. 00 3, 650
30 PORTABLE CHANGEABLE MESSAGE SI GN
5. 0000 EACH 5, 000. 0000 1, 500. 0000 -70.00% 1, 200. 0000 -76.00%
25, 000. 00 7,500. 00 -17, 500 6, 000. 00 -19, 000
31 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
800. 0000 HR 7.5000 3. 0000 -60.00% 10. 0000 33.33%
6, 000. 00 2, 400. 00 -3, 600 8, 000. 00 2,000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 13/ 2001

* % * B| D CHECK REPORT * * = TI ME: 09: 25
PS&E JOB NO: 99C508 REVI SION NO : 1 BI DS OPENED ON : Apr 4 2001
CONTRACT NO: 006083 REGION NO : 3 AWARDED ON : Apr 6 2001
VERSI ON NO : 2 WORK ORDER# : 0L3525
HY CSROL2 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 12 W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
183RD TO JOSELYN 3200 113TH AVE SW 2001 NE JOHNSON RD
990508 98531- 1964
PROJECT . NH0012(102) OLYMPIA WA 985129160 CENTRALIA WA 985310699
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -84.38% -53.13%
3, 200. 00 500. 00 -2,700 1, 500. 00 -1, 700
33 CONTRACTOR PI LOTED TRAFFI C CONTROL
32.0000 HR 36. 0000 41. 5000 15.28% 55. 0000 52.78%
1, 152. 00 1, 328.00 176 1, 760. 00 608
34 TRAFFI C CONTROL LABOR
320. 0000 HR 26. 0000 31. 0000 19.23% 32. 0000 23.08%
8, 320. 00 9, 920. 00 1, 600 10, 240. 00 1,920
35 TRAFFI C CONTROL SUPERVI SOR
160. 0000 HR 37.0000 47.0000 27.03% 38. 0000 2.70%
5, 920. 00 7,520. 00 1, 600 6, 080. 00 160
36 CONSTRUCTI ON SI GNS CLASS A
6. 0000 e 116. 0000 285. 0000 145.69% 130. 0000 12.07 %
696. 00 1, 710. 00 1,014 780. 00 84
OTHER | TEMS
37 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 236. 0000 175. 0000 -25.85% 750. 0000 217.80%
236. 00 175. 00 -61 750. 00 514
38 ADJUST JUNCTI ON BO
11. 0000 EACH 200. 0000 240. 0000 20.00% 50. 0000 -75.00%
2, 200. 00 2, 640. 00 440 550. 00 -1, 650
39 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
350. 00 350. 00 350. 00

40 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0. 00 %
500. 00 500. 00 500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 13/ 2001

* % * B| D CHECK REPORT * * = TI ME: 09: 25
PS&E JOB NO: 99C508 REVI SION NO : 1 BI DS OPENED ON : Apr 4 2001
CONTRACT NO: 006083 REGION NO : 3 AWARDED ON : Apr 6 2001
VERSI ON NO : 2 WORK ORDER# : 0L3525
W LSRR o012 e LOWBIDDER ------- ------- 2ND BIDDER -------
TI TLE : SR 12 W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
183RD TO JOSELYN 3200 113TH AVE SW 2001 NE JOHNSON RD
990508 98531- 1964
PROJECT . NH0012(102) OLYMPIA WA 985129160 CENTRALIA WA 985310699
COUNTY(S) : THURSTON CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
41 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00

CONTRACT TOTAL $325, 020. 80 $257, 784. 14 -20.69% $264, 382. 30 -18.66%



