DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2000

* % *  BI D TABULATI ON REPORT * * * TI VE: 09: 49
PS&E JOB NO: 99Y029 REVI SION NO : 1 Bl DS OPENED ON : Mar 29 2000
CONTRACT NO: 005823 REGGON NO : 5 AWARDED ON : May 2 2000
VERSI ON NO : 1 WORK ORDER# : 000000
HY CSROL2 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE © SR 12 ACME MATERI ALS & CONSTRUCTI O TRANSTATE PAVI NG CO.
NINE MLE CANYON TO WALLULA RD. 802 N FANCHER RD 2000 E BEECH ST
99Y029 99212-1016 98901- 2147
PROJECT © N 0012(114) SPOKANE WA 992202503 YAKIMA WA 989091788
COUNTY(S) : WALLA WALLA CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 827850
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
85, 000. 00 33, 500. 00 30, 000. 00
2 REMOVI NG GUARDRAI L ANCHOR
5. 0000 EACH 200. 0000 200. 0000 200. 0000
1, 000. 00 1, 000. 00 1, 000. 00
3 REMOVI NG M SCELLANEOUS TRAFFI C | TEM
L.S.
1, 000. 00 150. 00 1, 275. 00
4 REMOVI NG TEMPORARY PAVEMENT MARKI NG
20875. 0000 w 0. 1500 0. 1500 0. 1500
3,131.25 3,131.25 3,131.25
SURFACI NG
5  SHOULDER FI NI SHI NG
29. 5500 km 1, 400. 0000 8. 8000 1, 475. 0000
41, 370. 00 260. 04 43, 586. 25
LI QUI D ASPHALT
6 ASPHALT FOR TACK COAT
74. 4000 t 225. 0000 200. 0000 215. 0000
16, 740. 00 14, 880. 00 15, 996. 00
7 ANTI - STRI PPI NG ADDI TI VE
EST.
31, 200. 00 31, 200. 00 31, 200. 00
ASPHALT CONCRETE PAVEMENT
8  PLANI NG Bl TUM NOUS PAVEMENT 30-45 MM DEPTH
70300. 0000 e 0. 8500 0. 7900 0. 8000
59, 755. 00 55, 537. 00 56, 240. 00
9  PLANI NG Bl TUM NOUS PAVEMENT 60-75 MM DEPTH
44000. 0000 e 1.1000 0. 8500 1. 0000
48, 400. 00 37, 400. 00 44, 000. 00

10 PLANI NG Bl TUM NOUS PAVEMENT 90 MM DEPTH
56650. 0000 n 1.5000 0. 9300 1.3000
84,975. 00 52, 684.50 73, 645. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 02/ 23/ 2000

TI ME: 09: 49

BI DS OPENED ON : Mar 29 2000
AWARDED ON : May 2 2000

PS&E JOB NO: 99Y029
CONTRACT NO: 005823
VERSI ON NO : 1

HWY : SR 012

TITLE : SR 12
NI NE M LE CANYON TO WALLULA RD.

REVI SION NO : 1
REGONNO :5
WORK ORDER# : 000000
------- LOWBIDDER ------- =«=----- 2ND BIDDER =-------
ACME MATERI ALS & CONSTRUCTI Of  TRANSTATE PAVI NG CO.

802 N FANCHER RD 2000 E BEECH ST

99Y029 99212-1016 98901- 2147
PROJECT NH- 0012( 114) SPOKANE WA 992202503 YAKI MA WA 989091788
COUNTY(S) : WALLA VALLA CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 827850
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENI

11 ASPHALT CONC. PAVEMENT CL. 19MM PG64- 28
31100. 0000 t 29. 0000 28.5000 29. 7500
901, 900. 00 886, 350. 00 925, 225. 00
12 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
26, 200. 00 26, 200. 00 26, 200. 00
13 COWPACTI ON PRI CE ADJUSTMENT
CALC
11, 900. 00 11, 900. 00 11, 900. 00
14 ASPHALT CONC. APPROACH CL. 19MM PG64- 28
39. 0000 t 50. 0000 50. 0000 95. 0000
1, 950. 00 1, 950. 00 3, 705. 00
TRAFFI C
15 BEAM GUARDRAI L FLARED TERM NAL
3. 0000 EACH 1, 900. 0000 1, 750. 0000 2, 250. 0000
5, 700. 00 5, 250. 00 6, 750. 00
16 BEAM GUARDRAI L BURI ED TERM NAL
2.0000 EACH 550. 0000 515. 0000 925. 0000
1,100. 00 1, 030. 00 1, 850. 00
17 REMOVI NG AND RESETTI NG BEAM GUARDRAI L
22.8000 hg 35. 0000 18. 5000 30. 0000
798. 00 421. 80 684. 00
18 RAI SI NG EXI STI NG BEAM GUARDRAI L
1154. 0000 hg 8. 2500 8. 9000 22.0000
9, 520. 50 10, 270. 60 25, 388. 00
19 FLEXI BLE GUI DE POST
300. 0000 EACH 23. 0000 17.5000 17.5000
6, 900. 00 5, 250. 00 5, 250. 00
20 PLASTI C AERI AL SURVEI LLANCE FULL MARKER
4.0000 EACH 75. 0000 47. 2500 165. 0000
300. 00 189. 00 660. 00
21 PLASTI C AERI AL SURVEI LLANCE 1/2 MARKER
5. 0000 EACH 50. 0000 84.6700 155. 0000
250. 00 423. 35 775.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2000

* % *  BI D TABULATI ON REPORT * * * TI VE: 09: 49
PS&E JOB NO: 99Y029 REVI SION NO : 1 Bl DS OPENED ON : Mar 29 2000
CONTRACT NO: 005823 REGGON NO : 5 AWARDED ON : May 2 2000
VERSI ON NO : 1 WORK ORDER# : 000000
HY CSROL2 e LOWBIDDER ------- =--=----- 2ND BIDDER -------
TITLE © SR 12 ACME MATERI ALS & CONSTRUCTI O TRANSTATE PAVI NG CO.
NINE MLE CANYON TO WALLULA RD. 802 N FANCHER RD 2000 E BEECH ST
99Y029 99212-1016 98901- 2147
PROJECT © N 0012(114) SPOKANE WA 992202503 YAKIMA WA 989091788
COUNTY(S) : WALLA WALLA CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 827850
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
22 PAINT STRI PE
48590. 0000 w 0. 2500 0. 2100 0. 2500
12, 147.50 10, 203. 90 12, 147.50
23 PLASTI C GORE STRI PE
562. 1000 w 10. 0000 5. 8800 9. 5000
5,621. 00 3, 305. 15 5, 339. 95
24 PLASTIC STOP BAR
27.0000 w 30. 0000 19. 7100 35. 0000
810. 00 532.17 945. 00
25 PLASTI C TRAFFI C ARROW
20. 0000 EACH 120. 0000 54. 6900 110. 0000
2, 400. 00 1, 093. 80 2, 200. 00
26 TEMPORARY PAVEMENT MARKI NG
40570. 0000 w 0. 1500 0.1200 0.1200
6, 085. 50 4, 868. 40 4, 868. 40
27  CENTERLI NE RUMBLE STRI P
14.7700 km 800. 0000 965. 0000 465. 5500
11, 816. 00 14, 253. 05 6, 876. 17
28 SEQUENTI AL ARROW SI GN
100. 0000 HR 4. 0000 2. 0000 2.0000
400. 00 200. 00 200. 00
29 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
19, 380. 00 500. 00 500. 00
30 CONTRACTOR PI LOTED TRAFFI C CONTROL
444, 0000 HR 35. 0000 32.5000 32. 5000
15, 540. 00 14, 430. 00 14, 430. 00
31 TRAFFI C CONTROL LABOR
2665. 0000 HR 29. 0000 28.5000 28.5000
77, 285. 00 75, 952. 50 75, 952. 50

32 TRAFFI C CONTROL VEHI CLE
82. 0000 DAY 50. 0000 40. 0000 40. 0000
4,100. 00 3, 280. 00 3, 280. 00



DOT_RGGBO5

PS&E JOB NO: 99Y029
CONTRACT NO: 005823
VERSI ON NO : 1

REVISION NO : 1
REGGON NO :5

WORK ORDER# : 000000

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

DATE: 02/ 23/ 2000
TI ME: 09: 49

BI DS OPENED ON : Mar 29 2000
AWARDED ON : May 2 2000

HAWY CSrR o012 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE © SR 12 ACME MATERI ALS & CONSTRUCTI O TRANSTATE PAVI NG CO.
NINE MLE CANYON TO WALLULA RD. 802 N FANCHER RD 2000 E BEECH ST
99Y029 99212-1016 98901- 2147
PROJECT © N 0012(114) SPOKANE WA 992202503 YAKIMA WA 989091788
COUNTY(S) : WALLA WALLA CONTRACTOR NUMBER : CONTRACTOR NUMBER : 827850
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
33 TRAFFI C CONTROL SUPERVI SOR
868. 0000 HR 32.0000 31. 0000 31. 0000
27,776.00 26, 908. 00 26, 908. 00
34 CONSTRUCTI ON SI GNS CLASS A
46. 0000 e 65. 0000 42.0000 42.0000
2,990. 00 1, 932. 00 1, 932. 00
OTHER | TEMS
35 SPILL PREVENTI ON PLAN
L.S.
2, 000. 00 500. 00 650. 00
36 ADJUST MONUMENT CASE AND COVEF
20. 0000 EACH 150. 0000 200. 0000 135. 0000
3, 000. 00 4, 000. 00 2, 700. 00
37 ADJUST JUNCTI ON BO»
10. 0000 EACH 100. 0000 75. 0000 95. 0000
1, 000. 00 750. 00 950. 00
38 TRAI NI NG
350. 0000 HR 2.0000 2. 0000 2.0000
700. 00 700. 00 700. 00
39 ROADSI DE CLEANUP
EST.
3, 000. 00 3, 000. 00 3, 000. 00
40 MAI LBOX SUPPORT TYPE 1-¢
17. 0000 EACH 100. 0000 90. 7200 120. 0000
1, 700. 00 1,542. 24 2, 040. 00
41 MAI LBOX SUPPORT TYPE 1-[
1. 0000 EACH 100. 0000 154. 5600 170. 0000
100. 00 154. 56 170. 00
42 MAI LBOX SUPPORT TYPE :
6. 0000 EACH 125. 0000 331. 6800 220. 0000
750. 00 1, 990. 08 1, 320. 00
43 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2000

* % *  BI D TABULATI ON REPORT * * * TI VE: 09: 49
PS&E JOB NO: 99Y029 REVI SION NO : 1 Bl DS OPENED ON : Mar 29 2000
CONTRACT NO: 005823 REGGON NO : 5 AWARDED ON : May 2 2000
VERSI ON NO : 1 WORK ORDER# : 000000
W CSrR o012 e LOWBIDDER ------- ------- 2ND BIDDER -------
TITLE : SR 12 ACME MATERI ALS & CONSTRUCTI O TRANSTATE PAVI NG CO.
NINE M LE CANYON TO WALLULA RD. 802 N FANCHER RD 2000 E BEECH ST
99Y029 99212-1016 98901- 2147
PROJECT . NH0012(114) SPOKANE WA 992202503 YAKIMA WA 989091788
COUNTY(S) : WALLA VALLA CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 827850
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
44 M NOR CHANGE
CALC
-1.00 -1.00 -1.00

CONTRACT TOTAL $1, 537, 690. 75 $1, 349, 073. 39 $1, 475, 570. 02



