

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
 98004-5732 PO BOX 1330
 BELLEVUE WA 980043686 WOODINVILLE WA 980721330 RENTON WA 980561057
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION										
		L.S.			-31.26%		-29.06%		-27.31%		
			3,186,000.00	2,190,000.00	-996,000	2,260,000.00	-926,000	2,316,000.00	-870,000		
2	CLEARING AND GRUBBING										
	12.3000	ha	9,000.0000	8,000.0000	-11.11%	12,000.0000	33.33%	4,000.0000	-55.56%		
			110,700.00	98,400.00	-12,300	147,600.00	36,900	49,200.00	-61,500		
3	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/506W										
		L.S.			62.16%		102.70%		62.16%		
			37,000.00	60,000.00	23,000	75,000.00	38,000	60,000.00	23,000		
4	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/507W										
		L.S.			66.67%		38.89%		66.67%		
			36,000.00	60,000.00	24,000	50,000.00	14,000	60,000.00	24,000		
5	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/508W										
		L.S.			288.89%		316.67%		233.33%		
			18,000.00	70,000.00	52,000	75,000.00	57,000	60,000.00	42,000		
6	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/509W										
		L.S.			-13.04%		30.43%		160.87%		
			23,000.00	20,000.00	-3,000	30,000.00	7,000	60,000.00	37,000		
7	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/510W										
		L.S.			233.33%		177.78%		733.33%		
			18,000.00	60,000.00	42,000	50,000.00	32,000	150,000.00	132,000		
8	REMOVING SOLID ROCK FROM FOUNDATION EXCAVATION										
		EST.			0.00%		0.00%		0.00%		
			50,000.00	50,000.00		50,000.00		50,000.00			
9	REMOVING CONC. INLET										
	2.0000	EACH	370.0000	500.0000	35.14%	500.0000	35.14%	500.0000	35.14%		
			740.00	1,000.00	260	1,000.00	260	1,000.00	260		
10	REMOVING CEMENT CONC. PAVEMENT										
	1268.0000	m2	10.0000	10.0000	0.00%	10.0000	0.00%	15.0000	50.00%		
			12,680.00	12,680.00	0	12,680.00	0	19,020.00	6,340		
11	REMOVING CEMENT CONC. SIDEWALK										
	46.0000	m2	26.0000	8.0000	-69.23%	25.0000	-3.85%	8.0000	-69.23%		
			1,196.00	368.00	-828	1,150.00	-46	368.00	-828		

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	KIEWIT PACIFIC CO.
PIERCE COUNTY LINE TO TUKWILA	320 - 106TH AVE NE	20210 142ND AVE NE	4904 LAKE WASHINGTON BLVD NE
HOV LANE & ITS - STAGE 3	98004-5732	PO BOX 1330	
99A038	BELLEVUE WA 980043686	WOODINVILLE WA 980721330	RENTON WA 980561057
PROJECT : IM-0053(886)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 446001
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
PREPARATION									
12	REMOVING CEMENT CONC. CURB AND GUTTER								
	25.0000	m	26.0000	-61.54%	10.0000	-23.08%	20.0000	-23.08%	20.0000
			650.00	-400	250.00	-150	500.00	-150	500.00
13	REMOVING CEMENT CONC. CURB								
	170.0000	m	33.0000	-69.70%	10.0000	-69.70%	15.0000	-54.55%	15.0000
			5,610.00	-3,910	1,700.00	-3,910	2,550.00	-3,060	2,550.00
14	REMOVING ASPHALT CONC. PAVEMENT								
	51626.0000	m2	7.0000	-71.43%	2.0000	-28.57%	3.0000	-57.14%	3.0000
			361,382.00	-258,130	103,252.00	-103,252	154,878.00	-206,504	154,878.00
15	REMOVING ASPHALT CONC. CURB								
	965.0000	m	9.0000	-77.78%	2.0000	-22.22%	5.0000	-44.44%	5.0000
			8,685.00	-6,755	1,930.00	-1,930	4,825.00	-3,860	4,825.00
16	REMOVING CONC. BARRIER								
	346.0000	m	46.0000	-73.91%	12.0000	-78.26%	20.0000	-56.52%	20.0000
			15,916.00	-11,764	4,152.00	-12,456	6,920.00	-8,996	6,920.00
17	REMOVING GUARDRAIL								
	1620.0000	m	10.0000	-45.00%	5.5000	0.00%	11.0000	10.00%	11.0000
			16,200.00	-7,290	8,910.00	0	17,820.00	1,620	17,820.00
18	REMOVING GUARDRAIL ANCHOR								
	17.0000	EACH	250.0000	-44.00%	140.0000	-50.00%	125.0000	-50.00%	125.0000
			4,250.00	-1,870	2,380.00	-2,125	2,125.00	-2,125	2,125.00
19	REMOVING GUIDE POST								
	52.0000	EACH	11.0000	-72.73%	3.0000	-54.55%	6.0000	-45.45%	6.0000
			572.00	-416	156.00	-312	312.00	-260	312.00
20	REMOVING PAINT STRIPE								
	33666.0000	m	2.0000	-47.50%	1.0500	-37.50%	1.0500	-47.50%	1.0500
			67,332.00	-31,983	35,349.30	-25,250	35,349.30	-31,983	35,349.30
21	REMOVING RAISED PAVEMENT MARKER								
	69.7000	HUND	130.0000	-34.62%	85.0000	-34.62%	100.0000	-23.08%	100.0000
			9,061.00	-3,137	5,924.50	-3,137	6,970.00	-2,091	6,970.00
22	REMOVING CHAIN LINK FENCE								
	335.0000	m	10.0000	-10.00%	9.0000	100.00%	20.0000	100.00%	20.0000
			3,350.00	-335	3,015.00	3,350	6,700.00	3,350	6,700.00

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	KIEWIT PACIFIC CO.
PIERCE COUNTY LINE TO TUKWILA	320 - 106TH AVE NE	20210 142ND AVE NE	4904 LAKE WASHINGTON BLVD NE
HOV LANE & ITS - STAGE 3	98004-5732	PO BOX 1330	
99A038	BELLEVUE WA 980043686	WOODINVILLE WA 980721330	RENTON WA 980561057
PROJECT : IM-0053(886)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 446001
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
23	REMOVING WIRE FENCE									
	139.0000	m	19.0000	-52.63%	9.0000	-73.68%	5.0000	-73.68%	5.0000	-73.68%
			2,641.00	-1,390	1,251.00	-1,946	695.00	-1,946	695.00	-1,946
GRADING										
24	ROADWAY EXCAVATION INCL. HAUL									
	27798.0000	m3	20.0000	-42.50%	11.5000	-50.00%	10.0000	-30.00%	14.0000	-30.00%
			555,960.00	-236,283	319,677.00	-277,980	277,980.00	-166,788	389,172.00	-166,788
25	COMMON BORROW INCL. HAUL									
	80.0000	m3	30.0000	-66.67%	10.0000	-16.67%	25.0000	-50.00%	15.0000	-50.00%
			2,400.00	-1,600	800.00	-400	2,000.00	-1,200	1,200.00	-1,200
26	GRAVEL BORROW INCL. HAUL									
	5079.0000	t	14.0000	-28.57%	10.0000	7.14%	15.0000	-28.57%	10.0000	-28.57%
			71,106.00	-20,316	50,790.00	5,079	76,185.00	-20,316	50,790.00	-20,316
27	EMBANKMENT COMPACTION									
	12168.0000	m3	17.0000	-88.24%	2.0000	-82.35%	3.0000	-70.59%	5.0000	-70.59%
			206,856.00	-182,520	24,336.00	-170,352	36,504.00	-146,016	60,840.00	-146,016
DRAINAGE										
28	SAND DRAINAGE LAYER									
	17.0000	m3	40.0000	0.00%	40.0000	25.00%	50.0000	112.50%	85.0000	112.50%
			680.00	0	680.00	170	850.00	765	1,445.00	765
29	DITCH EXCAVATION INCL. HAUL									
	1601.0000	m3	15.0000	6.67%	16.0000	133.33%	35.0000	66.67%	25.0000	66.67%
			24,015.00	1,601	25,616.00	32,020	56,035.00	16,010	40,025.00	16,010
30	CHANNEL EXCAVATION INCL. HAUL									
	32200.0000	m3	17.0000	-35.29%	11.0000	-17.65%	14.0000	-11.76%	15.0000	-11.76%
			547,400.00	-193,200	354,200.00	-96,600	450,800.00	-64,400	483,000.00	-64,400
31	GRATE INLET TYPE 1									
	42.0000	EACH	2,200.0000	-31.82%	1,500.0000	-31.82%	1,500.0000	-27.27%	1,600.0000	-27.27%
			92,400.00	-29,400	63,000.00	-29,400	63,000.00	-25,200	67,200.00	-25,200
32	HAND PLACED RIPRAP									
	8.8000	m3	140.0000	-64.29%	50.0000	42.86%	200.0000	78.57%	250.0000	78.57%
			1,232.00	-792	440.00	528	1,760.00	968	2,200.00	968

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
 98004-5732 PO BOX 1330
 BELLEVUE WA 980043686 WOODINVILLE WA 980721330 RENTON WA 980561057
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
DRAINAGE										
33	QUARRY SPALLS									
	5.4000	t	100.0000	-60.00%	40.0000	-324	55.0000	-45.00%	80.0000	-20.00%
			540.00		216.00		297.00		432.00	
34	QUARRY SPALLS FOR CONSTRUCTION ACCESS									
	400.0000	t	100.0000	-75.00%	25.0000	-30,000	25.0000	-75.00%	30.0000	-70.00%
			40,000.00		10,000.00		10,000.00		12,000.00	
35	FLARED END SECTION 450 MM DIAM.									
	7.0000	EACH	350.0000	14.29%	400.0000	350	200.0000	-42.86%	500.0000	42.86%
			2,450.00		2,800.00		1,400.00		3,500.00	
36	UNDERDRAIN PIPE 150 MM DIAM.									
	200.0000	m	30.0000	-40.00%	18.0000	-2,400	20.0000	-33.33%	10.0000	-66.67%
			6,000.00		3,600.00		4,000.00		2,000.00	
37	SCHEDULE A CULV. PIPE 750 MM DIAM.									
	36.0000	m	200.0000	-10.00%	180.0000	-720	150.0000	-25.00%	140.0000	-30.00%
			7,200.00		6,480.00		5,400.00		5,040.00	
38	TR. 5 ST. CULV. PIPE 1.6 MM TH. 750 MM DIAM.									
	75.0000	m	260.0000	-3.85%	250.0000	-750	250.0000	-3.85%	160.0000	-38.46%
			19,500.00		18,750.00		18,750.00		12,000.00	
39	450MM C.M.P.									
	21.0000	m	50.0000	180.00%	140.0000	1,890	100.0000	100.00%	65.0000	30.00%
			1,050.00		2,940.00		2,100.00		1,365.00	
40	600MM C.M.P.									
	40.0000	m	70.0000	157.14%	180.0000	4,400	100.0000	42.86%	113.0000	61.43%
			2,800.00		7,200.00		4,000.00		4,520.00	
STORM SEWER										
41	CATCH BASIN TYPE 2 1200 MM DIAM.									
	9.0000	EACH	3,700.0000	-48.65%	1,900.0000	-16,200	1,500.0000	-59.46%	2,100.0000	-43.24%
			33,300.00		17,100.00		13,500.00		18,900.00	
42	CATCH BASIN TYPE 2 1350 MM DIAM.									
	1.0000	EACH	4,000.0000	-40.00%	2,400.0000	-1,600	2,000.0000	-50.00%	2,300.0000	-42.50%
			4,000.00		2,400.00		2,000.00		2,300.00	
43	CATCH BASIN TYPE 2 1200 MM. DIAM. W/FLOW RESTRICTOR									
	1.0000	EACH	4,700.0000	-4.26%	4,500.0000	-200	2,500.0000	-46.81%	3,600.0000	-23.40%
			4,700.00		4,500.00		2,500.00		3,600.00	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	KIEWIT PACIFIC CO.
PIERCE COUNTY LINE TO TUKWILA	320 - 106TH AVE NE	20210 142ND AVE NE	4904 LAKE WASHINGTON BLVD NE
HOV LANE & ITS - STAGE 3	98004-5732	PO BOX 1330	
99A038	BELLEVUE WA 980043686	WOODINVILLE WA 980721330	RENTON WA 980561057
PROJECT : IM-0053(886)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 446001
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.						
STORM SEWER										
44	CATCH BASIN TYPE 2 1350 MM. DIAM. W/FLOW RESTRICTOR									
	2.0000 EACH		5,400.0000		5,000.0000	-7.41%	4,000.0000	-25.93%	4,000.0000	-25.93%
			10,800.00		10,000.00	-800	8,000.00	-2,800	8,000.00	-2,800
45	CATCH BASIN TYPE 2 1800 MM. DIAM. W/FLOW RESTRICTOR									
	3.0000 EACH		7,900.0000		9,000.0000	13.92%	6,000.0000	-24.05%	4,500.0000	-43.04%
			23,700.00		27,000.00	3,300	18,000.00	-5,700	13,500.00	-10,200
46	MANHOLE 90 WITH FLAP GATE									
	1.0000 EACH		8,100.0000		8,000.0000	-1.23%	8,000.0000	-1.23%	6,000.0000	-25.93%
			8,100.00		8,000.00	-100	8,000.00	-100	6,000.00	-2,100
47	CATCH BASIN TYPE 2 1800 MM. DIAM. W/OIL-WATER SEPARATOR									
	1.0000 EACH		7,900.0000		9,000.0000	13.92%	8,000.0000	1.27%	5,300.0000	-32.91%
			7,900.00		9,000.00	1,100	8,000.00	100	5,300.00	-2,600
48	TESTING STORM SEWER PIPE									
	1656.0000 m		8.0000		4.0000	-50.00%	6.0000	-25.00%	7.0000	-12.50%
			13,248.00		6,624.00	-6,624	9,936.00	-3,312	11,592.00	-1,656
49	CL. II REINF. CONC. STORM SEWER PIPE 300 MM DIAM.									
	1264.0000 m		90.0000		95.0000	5.56%	55.0000	-38.89%	60.0000	-33.33%
			113,760.00		120,080.00	6,320	69,520.00	-44,240	75,840.00	-37,920
50	CL. II REINF. CONC. STORM SEWER PIPE 450 MM DIAM.									
	389.0000 m		110.0000		110.0000	0.00%	75.0000	-31.82%	75.0000	-31.82%
			42,790.00		42,790.00	0	29,175.00	-13,615	29,175.00	-13,615
51	CL. II REINF. CONC. STORM SEWER PIPE 600 MM DIAM.									
	229.0000 m		120.0000		150.0000	25.00%	100.0000	-16.67%	96.0000	-20.00%
			27,480.00		34,350.00	6,870	22,900.00	-4,580	21,984.00	-5,496
52	CL. II REINF. CONC. STORM SEWER PIPE 750 MM DIAM.									
	80.0000 m		170.0000		190.0000	11.76%	150.0000	-11.76%	120.0000	-29.41%
			13,600.00		15,200.00	1,600	12,000.00	-1,600	9,600.00	-4,000
53	CL. II REINF. CONC. STORM SEWER PIPE 900 MM DIAM.									
	10.0000 m		240.0000		500.0000	108.33%	250.0000	4.17%	250.0000	4.17%
			2,400.00		5,000.00	2,600	2,500.00	100	2,500.00	100
54	CONNECT TO EXISTING DRAINAGE STRUCTURE									
	4.0000 EACH		600.0000		750.0000	25.00%	1,500.0000	150.00%	750.0000	25.00%
			2,400.00		3,000.00	600	6,000.00	3,600	3,000.00	600

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
 98004-5732 PO BOX 1330
 BELLEVUE WA 980043686 WOODINVILLE WA 980721330 RENTON WA 980561057
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
55	STRUCTURE EXCAVATION CLASS A INCL. HAUL 1717.0000	m3	25.0000 42,925.00	20.0000 34,340.00	-20.00% -8,585	20.0000 34,340.00	-20.00% -8,585	35.0000 60,095.00	40.00% 17,170	
56	SHORING OR EXTRA EXCAVATION CL. A L.S.		148,490.00	260,000.00	75.10% 111,510	130,000.00	-12.45% -18,490	100,000.00	-32.66% -48,490	
57	GRAVEL BACKFILL FOR WALL 537.0000	m3	31.0000 16,647.00	34.0000 18,258.00	9.68% 1,611	30.0000 16,110.00	-3.23% -537	38.0000 20,406.00	22.58% 3,759	
58	SOIL EXCAVATION FOR SHAFT INCL. HAUL 410.0000	m3	300.0000 123,000.00	145.0000 59,450.00	-51.67% -63,550	250.0000 102,500.00	-16.67% -20,500	50.0000 20,500.00	-83.33% -102,500	
59	FURNISHING AND DRIVING CONCRETE TEST PILE 5.0000	EACH	4,000.0000 20,000.00	3,500.0000 17,500.00	-12.50% -2,500	5,000.0000 25,000.00	25.00% 5,000	10,000.0000 50,000.00	150.00% 30,000	
60	FURNISHING CONC. PILING - 457 MM DIAM. 530.0000	m	150.0000 79,500.00	140.0000 74,200.00	-6.67% -5,300	130.0000 68,900.00	-13.33% -10,600	150.0000 79,500.00	0.00% 0	
61	DRIVING CONC. PILE - 457 MM DIAM. 30.0000	EACH	600.0000 18,000.00	750.0000 22,500.00	25.00% 4,500	750.0000 22,500.00	25.00% 4,500	10,000.0000 300,000.00	1,566.67% 282,000	
62	FURNISH AND PLACE TEMP. CASING FOR 1.525 DIAM. SHAFT 156.0000	m	200.0000 31,200.00	93.0000 14,508.00	-53.50% -16,692	100.0000 15,600.00	-50.00% -15,600	100.0000 15,600.00	-50.00% -15,600	
63	PLACING PERMANENT CASING FOR 1.370 DIAM. SHAFT 12.0000	EACH	2,500.0000 30,000.00	75.0000 900.00	-97.00% -29,100	500.0000 6,000.00	-80.00% -24,000	400.0000 4,800.00	-84.00% -25,200	
64	FURNISHING PERMANENT CASING FOR 1.370 DIAM. SHAFT 40.0000	m	1,000.0000 40,000.00	471.0000 18,840.00	-52.90% -21,160	300.0000 12,000.00	-70.00% -28,000	100.0000 4,000.00	-90.00% -36,000	
65	FURN. AND PLACING TEMP. CASING FOR 1.370 DIAM. SHAFT 67.0000	m	200.0000 13,400.00	99.0000 6,633.00	-50.50% -6,767	125.0000 8,375.00	-37.50% -5,025	100.0000 6,700.00	-50.00% -6,700	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	KIEWIT PACIFIC CO.
PIERCE COUNTY LINE TO TUKWILA	320 - 106TH AVE NE	20210 142ND AVE NE	4904 LAKE WASHINGTON BLVD NE
HOV LANE & ITS - STAGE 3	98004-5732	PO BOX 1330	
99A038	BELLEVUE WA 980043686	WOODINVILLE WA 980721330	RENTON WA 980561057
PROJECT : IM-0053(886)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 446001
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
STRUCTURE											
66	CONC. CLASS 28P FOR SHAFT										
	352.0000	m3	200.0000	460.0000	130.00%	200.0000	0.00%	1,000.0000	400.00%		
			70,400.00	161,920.00	91,520	70,400.00	0	352,000.00	281,600		
67	SHORING OR EXTRA EXCAVATION CLASS A -FOR SHAFT										
		L.S.			-92.31%		-92.31%		1,246.15%		
			13,000.00	1,000.00	-12,000	1,000.00	-12,000	175,000.00	162,000		
68	PLACING PERMANENT CASING FOR 1.525 DIAM. SHAFT										
	10.0000	EACH	2,500.0000	100.0000	-96.00%	1,000.0000	-60.00%	250.0000	-90.00%		
			25,000.00	1,000.00	-24,000	10,000.00	-15,000	2,500.00	-22,500		
69	FURNISHING PERMANENT CASING FOR 1.525 DIAM. SHAFT										
	30.0000	m	1,000.0000	615.0000	-38.50%	250.0000	-75.00%	100.0000	-90.00%		
			30,000.00	18,450.00	-11,550	7,500.00	-22,500	3,000.00	-27,000		
70	EPOXY-COATED ST. REINF. BAR FOR BRIDGE										
	470.0000	kg	1.5000	4.0000	166.67%	2.0000	33.33%	2.0000	33.33%		
			705.00	1,880.00	1,175	940.00	235	940.00	235		
71	ST. REINF. BAR FOR BRIDGE										
	64444.0000	kg	1.0000	1.3000	30.00%	1.5000	50.00%	1.0000	0.00%		
			64,444.00	83,777.20	19,333	96,666.00	32,222	64,444.00	0		
72	ST. REINF. BAR FOR SHAFT										
	45430.0000	kg	1.0000	1.2500	25.00%	2.0000	100.00%	1.0000	0.00%		
			45,430.00	56,787.50	11,358	90,860.00	45,430	45,430.00	0		
73	ST. REINF. BAR FOR WALL 2										
	12600.0000	kg	1.0000	1.1000	10.00%	0.7500	-25.00%	0.7500	-25.00%		
			12,600.00	13,860.00	1,260	9,450.00	-3,150	9,450.00	-3,150		
74	CONC. CLASS 28 FOR WALL 2										
	346.0000	m3	500.0000	500.0000	0.00%	200.0000	-60.00%	300.0000	-40.00%		
			173,000.00	173,000.00	0	69,200.00	-103,800	103,800.00	-69,200		
75	CONC. CLASS 28 FOR BRIDGE										
	568.0000	m3	500.0000	600.0000	20.00%	750.0000	50.00%	400.0000	-20.00%		
			284,000.00	340,800.00	56,800	426,000.00	142,000	227,200.00	-56,800		
76	FORCE ACCOUNT REMOVING OBSTRUCTIONS										
		EST.			0.00%		0.00%		0.00%		
			88,000.00	88,000.00		88,000.00		88,000.00			

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
 98004-5732 PO BOX 1330
 BELLEVUE WA 980043686 WOODINVILLE WA 980721330 RENTON WA 980561057
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT						
STRUCTURE									
77	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT								
			5.00	5.00	0.00%	5.00	0.00%	5.00	0.00%
78	MODIFIED CONC. OVERLAY								
	286.0000	m3	1,000.0000	490.0000	-51.00%	500.0000	-50.00%	300.0000	-70.00%
			286,000.00	140,140.00	-145,860	143,000.00	-143,000	85,800.00	-200,200
79	FINISHING AND CURING MODIFIED CONC. OVERLAY								
	5903.0000	m2	25.0000	40.0000	60.00%	50.0000	100.00%	30.0000	20.00%
			147,575.00	236,120.00	88,545	295,150.00	147,575	177,090.00	29,515
80	SUPERSTRUCTURE BRIDGE NO. 5/506W								
		L.S.			47.62%		51.19%		-4.76%
			420,000.00	620,000.00	200,000	635,000.00	215,000	400,000.00	-20,000
81	SUPERSTRUCTURE BRIDGE NO. 5/507W								
		L.S.			59.18%		57.14%		22.45%
			245,000.00	390,000.00	145,000	385,000.00	140,000	300,000.00	55,000
82	SUPERSTRUCTURE BRIDGE NO. 5/508W								
		L.S.			50.52%		34.02%		75.26%
			485,000.00	730,000.00	245,000	650,000.00	165,000	850,000.00	365,000
83	SUPERSTRUCTURE BRIDGE NO. 5/509W								
		L.S.			-29.17%		-21.88%		-27.08%
			480,000.00	340,000.00	-140,000	375,000.00	-105,000	350,000.00	-130,000
84	SUPERSTRUCTURE BRIDGE NO. 5/510W								
		L.S.			0.00%		14.29%		0.00%
			350,000.00	350,000.00	0	400,000.00	50,000	350,000.00	0
85	TRAFFIC BARRIER - SUPERSTR.								
	737.0000	m	250.0000	170.0000	-32.00%	200.0000	-20.00%	200.0000	-20.00%
			184,250.00	125,290.00	-58,960	147,400.00	-36,850	147,400.00	-36,850
86	PLUGGING EXISTING BRIDGE DRAIN								
	22.0000	EACH	200.0000	150.0000	-25.00%	50.0000	-75.00%	300.0000	50.00%
			4,400.00	3,300.00	-1,100	1,100.00	-3,300	6,600.00	2,200
87	SCARIFYING CONC. SURFACE								
	4848.0000	m2	10.0000	10.0000	0.00%	15.0000	50.00%	28.0000	180.00%
			48,480.00	48,480.00	0	72,720.00	24,240	135,744.00	87,264

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
 98004-5732 PO BOX 1330
 BELLEVUE WA 980043686 WOODINVILLE WA 980721330 RENTON WA 980561057
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/		% DIFF./		PRICE PER UNIT/		% DIFF./	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.		
STRUCTURE											
88	FURTHER DECK PREPARATION		EST.			0.00%		0.00%		0.00%	
				30,000.00	30,000.00		30,000.00		30,000.00		
89	CSL ACCESS TUBE										
	900.0000	m		15.0000	26.0000	73.33%	12.0000	-20.00%	25.0000	66.67%	
				13,500.00	23,400.00	9,900	10,800.00	-2,700	22,500.00	9,000	
90	NOISE WALL 1										
	405.0000	m2		300.0000	236.0000	-21.33%	250.0000	-16.67%	265.0000	-11.67%	
				121,500.00	95,580.00	-25,920	101,250.00	-20,250	107,325.00	-14,175	
91	NOISE WALL 1A										
	478.0000	m2		300.0000	225.0000	-25.00%	250.0000	-16.67%	265.0000	-11.67%	
				143,400.00	107,550.00	-35,850	119,500.00	-23,900	126,670.00	-16,730	
92	NOISE WALL 3										
	1734.0000	m2		300.0000	170.0000	-43.33%	250.0000	-16.67%	200.0000	-33.33%	
				520,200.00	294,780.00	-225,420	433,500.00	-86,700	346,800.00	-173,400	
93	FORCE ACCOUNT FENCE MODIFICATION		EST.			0.00%		0.00%		0.00%	
				3,000.00	3,000.00		3,000.00		3,000.00		
94	ACCESS DOOR										
	3.0000	EACH		1,000.0000	2,000.0000	100.00%	1,500.0000	50.00%	1,500.0000	50.00%	
				3,000.00	6,000.00	3,000	4,500.00	1,500	4,500.00	1,500	
SURFACING											
95	CRUSHED SURFACING BASE COURSE										
	20343.0000	t		20.0000	15.0000	-25.00%	15.0000	-25.00%	19.0000	-5.00%	
				406,860.00	305,145.00	-101,715	305,145.00	-101,715	386,517.00	-20,343	
LIQUID ASPHALT											
96	ASPHALT FOR TACK COAT										
	9.6000	t		490.0000	800.0000	63.27%	800.0000	63.27%	800.0000	63.27%	
				4,704.00	7,680.00	2,976	7,680.00	2,976	7,680.00	2,976	
97	ANTI-STRIPPING ADDITIVE		EST.			0.00%		0.00%		0.00%	
				11,900.00	11,900.00		11,900.00		11,900.00		

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
 98004-5732 PO BOX 1330
 BELLEVUE WA 980043686 WOODINVILLE WA 980721330 RENTON WA 980561057
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
CEMENT CONCRETE PAVEMENT										
98	CEMENT CONC. PAVEMENT									
	8806.0000	m3	175.0000	110.0000	-37.14%	141.0000	-19.43%	160.0000	-8.57%	
			1,541,050.00	968,660.00	-572,390	1,241,646.00	-299,404	1,408,960.00	-132,090	
99	DELETED ITEM									
	0.0300	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0	0.00	0	0.00	0	
100	FAST CURING CONC. PAVEMENT									
	326.0000	m3	200.0000	298.0000	49.00%	200.0000	0.00%	300.0000	50.00%	
			65,200.00	97,148.00	31,948	65,200.00	0	97,800.00	32,600	
101	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT									
		CALC			0.00%		0.00%		0.00%	
			-3.00	-3.00		-3.00		-3.00		
102	BRIDGE APPROACH SLAB									
	846.0000	m2	130.0000	150.0000	15.38%	160.0000	23.08%	140.0000	7.69%	
			109,980.00	126,900.00	16,920	135,360.00	25,380	118,440.00	8,460	
103	EPOXY-COATED TIE BAR WITH DRILL HOLE									
	10997.0000	EACH	7.3000	5.0000	-31.51%	7.0000	-4.11%	6.0000	-17.81%	
			80,278.10	54,985.00	-25,293	76,979.00	-3,299	65,982.00	-14,296	
104	EPOXY-COATED DOWEL BAR RETROFIT									
	13644.0000	EACH	43.0000	45.0000	4.65%	50.0000	16.28%	55.0000	27.91%	
			586,692.00	613,980.00	27,288	682,200.00	95,508	750,420.00	163,728	
105	STAINLESS STEEL CLAD DOWEL BAR									
	23876.0000	EACH	100.0000	7.0000	-93.00%	12.0000	-88.00%	12.0000	-88.00%	
			2,387,600.00	167,132.00	-2,220,468	286,512.00	-2,101,088	286,512.00	-2,101,088	
106	EPOXY-COATED DOWEL BAR WITH DRILL HOLE									
	316.0000	EACH	77.0000	15.0000	-80.52%	10.0000	-87.01%	15.0000	-80.52%	
			24,332.00	4,740.00	-19,592	3,160.00	-21,172	4,740.00	-19,592	
107	PORTLAND CEMENT CONC. PAVEMENT GRINDING									
	77188.0000	m2	8.7000	11.0000	26.44%	16.5000	89.66%	11.0000	26.44%	
			671,535.60	849,068.00	177,532	1,273,602.00	602,066	849,068.00	177,532	
108	CLEAN AND RESEAL EXISTING JOINT									
	57118.0000	m	5.0000	7.5000	50.00%	4.7500	-5.00%	8.0000	60.00%	
			285,590.00	428,385.00	142,795	271,310.50	-14,280	456,944.00	171,354	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	KIEWIT PACIFIC CO.
PIERCE COUNTY LINE TO TUKWILA	320 - 106TH AVE NE	20210 142ND AVE NE	4904 LAKE WASHINGTON BLVD NE
HOV LANE & ITS - STAGE 3	98004-5732	PO BOX 1330	
99A038	BELLEVUE WA 980043686	WOODINVILLE WA 980721330	RENTON WA 980561057
PROJECT : IM-0053(886)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 446001
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
ASPHALT CONCRETE PAVEMENT										
109	CRACK SEALING									
		EST.		0.00%		0.00%		0.00%		0.00%
			7,815.00		7,815.00		7,815.00		7,815.00	
110	PLANING BITUMINOUS PAVEMENT									
	90.0000	m2	7.5000	166.67%	20.0000	166.67%	10.0000	33.33%		
			675.00	1,125	1,800.00	1,125	900.00	225		
111	ASPHALT CONC. PAVEMENT CL. B PG 64-2:									
	11942.0000	t	38.0000	-5.26%	36.0000	7.89%	36.0000	-5.26%		
			453,796.00	-23,884	429,912.00	35,826	429,912.00	-23,884		
112	ASPHALT CONC. PAVEMENT CL. E PG 64-2:									
	3301.0000	t	32.0000	15.63%	37.0000	9.38%	36.0000	12.50%		
			105,632.00	16,505	122,137.00	9,903	118,836.00	13,204		
113	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
	CALC			0.00%		0.00%		0.00%		
			26,300.00		26,300.00		26,300.00		26,300.00	
114	COMPACTION PRICE ADJUSTMENT									
	CALC			0.00%		0.00%		0.00%		
			9,100.00		9,100.00		9,100.00		9,100.00	
115	LONGITUDINAL JOINT SEAL									
	9147.0000	m	4.0000	87.50%	7.5000	-6.25%	8.0000	100.00%		
			36,588.00	32,015	68,602.50	-2,287	73,176.00	36,588		
EROSION CONTROL AND PLANTING										
116	SEEDING, FERTILIZING, AND MULCHING									
	20.0000	ha	2,100.0000	11.90%	2,350.0000	-4.76%	2,000.0000	-4.76%		
			42,000.00	5,000	47,000.00	-2,000	40,000.00	-2,000		
117	COMPOST									
	30.0000	m3	30.0000	110.00%	63.0000	133.33%	63.0000	110.00%		
			900.00	1,890.00	990	2,100.00	1,890.00	990		
118	BARK OR WOOD CHIPS FOR MULCH RINGS									
	26.0000	m3	25.0000	76.00%	44.0000	100.00%	44.0000	76.00%		
			650.00	1,144.00	494	1,300.00	1,144.00	494		
119	CLEAR PLASTIC COVERING									
	24100.0000	m2	1.6000	3.13%	1.6500	25.00%	1.5000	-6.25%		
			38,560.00	1,205	39,765.00	9,640	36,150.00	-2,410		

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
 98004-5732 PO BOX 1330
 BELLEVUE WA 980043686 WOODINVILLE WA 980721330 RENTON WA 980561057
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
EROSION CONTROL AND PLANTING											
120	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.				0.00%		0.00%		0.00%		0.00%
			10,000.00	10,000.00		10,000.00		10,000.00		10,000.00	
121	WINTERIZE PROJECT L.S.				-46.67%		-83.33%		33.33%		
			30,000.00	16,000.00	-14,000	5,000.00	-25,000	40,000.00	10,000		
122	SOIL AMENDMENT OF BARK OR WOOD CHIP MULCH 76.0000 m3		25.0000	29.0000	16.00%	30.0000	20.00%	29.0000	16.00%		
			1,900.00	2,204.00	304	2,280.00	380	2,204.00	304		
123	PSIPE SLOUGH SEDGE 75 MM ROOT SPREAD 250.0000 EACH		4.0000	2.0000	-50.00%	2.0000	-50.00%	2.0000	-50.00%		
			1,000.00	500.00	-500	500.00	-500	500.00	-500		
124	PSIPE INDIAN PLUM 250 MM HT., BARE ROOT 105.0000 EACH		7.0000	6.0000	-14.29%	6.0000	-14.29%	6.0000	-14.29%		
			735.00	630.00	-105	630.00	-105	630.00	-105		
125	PSIPE DOUGLAS FIR 375 MM HT., #1 CONT. 285.0000 EACH		11.0000	7.0000	-36.36%	7.0000	-36.36%	7.0000	-36.36%		
			3,135.00	1,995.00	-1,140	1,995.00	-1,140	1,995.00	-1,140		
126	PSIPE WESTERN SPIRAEA 450 MM HT., BARE ROOT 200.0000 EACH		7.7500	5.0000	-35.48%	5.0000	-35.48%	5.0000	-35.48%		
			1,550.00	1,000.00	-550	1,000.00	-550	1,000.00	-550		
127	PSIPE COMMON SNOWBERRY 450 MM HT., BARE ROOT 300.0000 EACH		7.7500	6.0000	-22.58%	6.0000	-22.58%	6.0000	-22.58%		
			2,325.00	1,800.00	-525	1,800.00	-525	1,800.00	-525		
128	PSIPE SALMONBERRY 250 MM HT., BARE ROOT 60.0000 EACH		7.0000	6.0000	-14.29%	6.0000	-14.29%	6.0000	-14.29%		
			420.00	360.00	-60	360.00	-60	360.00	-60		
129	PSIPE SITKA WILLOW, 1.5 M HT., LIVE STAKE 100.0000 EACH		5.5000	5.0000	-9.09%	5.0000	-9.09%	5.0000	-9.09%		
			550.00	500.00	-50	500.00	-50	500.00	-50		
130	PSIPE RED ALDER, 250 MM. HT., BARE ROOT 25.0000 EACH		7.0000	5.0000	-28.57%	5.0000	-28.57%	5.0000	-28.57%		
			175.00	125.00	-50	125.00	-50	125.00	-50		

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	KIEWIT PACIFIC CO.
PIERCE COUNTY LINE TO TUKWILA	320 - 106TH AVE NE	20210 142ND AVE NE	4904 LAKE WASHINGTON BLVD NE
HOV LANE & ITS - STAGE 3	98004-5732	PO BOX 1330	
99A038	BELLEVUE WA 980043686	WOODINVILLE WA 980721330	RENTON WA 980561057
PROJECT : IM-0053(886)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 446001
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
EROSION CONTROL AND PLANTING											
131	FERTILIZER - GRANULAR										
	6.0000	kg	15.0000	3.0000	-80.00%	3.0000	-80.00%	3.0000	-80.00%	3.0000	-80.00%
			90.00	18.00	-72	18.00	-72	18.00	-72	18.00	-72
132	BARK OR WOOD CHIP MULCH										
	26.0000	m3	25.0000	42.0000	68.00%	45.0000	80.00%	42.0000	68.00%	42.0000	68.00%
			650.00	1,092.00	442	1,170.00	520	1,092.00	442	1,092.00	442
133	PLANT ESTABLISHMENT - SECOND YEAR										
	EST.				0.00%		0.00%		0.00%		0.00%
			3,560.00	3,560.00		3,560.00		3,560.00		3,560.00	
134	PLANT ESTABLISHMENT - THIRD YEAR										
	EST.				0.00%		0.00%		0.00%		0.00%
			3,045.00	3,045.00		3,045.00		3,045.00		3,045.00	
135	WETLAND MITIGATION EXCAVATION INCLUDING HAUL										
	221.0000	m3	10.0000	32.0000	220.00%	50.0000	400.00%	25.0000	150.00%	25.0000	150.00%
			2,210.00	7,072.00	4,862	11,050.00	8,840	5,525.00	3,315	5,525.00	3,315
136	FORCE ACCOUNT LANDSCAPE GRADING										
	EST.				0.00%		0.00%		0.00%		0.00%
			1,500.00	1,500.00		1,500.00		1,500.00		1,500.00	
137	WETLAND SEEDING AND FERTILIZING BY HAND										
	0.0600	ha	2,100.0000	7,000.0000	233.33%	7,000.0000	233.33%	7,000.0000	233.33%	7,000.0000	233.33%
			126.00	420.00	294	420.00	294	420.00	294	420.00	294
138	FORCE ACCOUNT HAZARDOUS WASTE CLEANUP										
	EST.				0.00%		0.00%		0.00%		0.00%
			9,000.00	9,000.00		9,000.00		9,000.00		9,000.00	
139	MUD PALLIATIVE FOR CONSTRUCTION ACCESS										
	85.0000	m3	66.0000	24.0000	-63.64%	30.0000	-54.55%	21.0000	-68.18%	21.0000	-68.18%
			5,610.00	2,040.00	-3,570	2,550.00	-3,060	1,785.00	-3,825	1,785.00	-3,825
140	GEOTEXTILE ENCASED CHECK DAM										
	294.0000	m	23.0000	50.0000	117.39%	50.0000	117.39%	28.0000	21.74%	28.0000	21.74%
			6,762.00	14,700.00	7,938	14,700.00	7,938	8,232.00	1,470	8,232.00	1,470
141	40 MM TO 100 MM WASH ROCK CORE										
	970.0000	m3	150.0000	30.0000	-80.00%	30.0000	-80.00%	40.0000	-73.33%	40.0000	-73.33%
			145,500.00	29,100.00	-116,400	29,100.00	-116,400	38,800.00	-106,700	38,800.00	-106,700

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	KIEWIT PACIFIC CO.
PIERCE COUNTY LINE TO TUKWILA	320 - 106TH AVE NE	20210 142ND AVE NE	4904 LAKE WASHINGTON BLVD NE
HOV LANE & ITS - STAGE 3	98004-5732	PO BOX 1330	
99A038	BELLEVUE WA 980043686	WOODINVILLE WA 980721330	RENTON WA 980561057
PROJECT : IM-0053(886)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 446001
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
EROSION CONTROL AND PLANTING									
142	DEBRIS BARRIER								
	5.0000	EACH	2,200.0000	400.0000	-81.82%	400.0000	-81.82%	1,000.0000	-54.55%
			11,000.00	2,000.00	-9,000	2,000.00	-9,000	5,000.00	-6,000
143	CONSTRUCTION FENCE								
	1839.0000	m	11.0000	6.0000	-45.45%	8.0000	-27.27%	10.0000	-9.09%
			20,229.00	11,034.00	-9,195	14,712.00	-5,517	18,390.00	-1,839
144	STORM DRAIN PROTECTION INSERT								
	172.0000	EACH	100.0000	50.0000	-50.00%	50.0000	-50.00%	50.0000	-50.00%
			17,200.00	8,600.00	-8,600	8,600.00	-8,600	8,600.00	-8,600
145	TOPSOIL MIXTURE								
	17.0000	m3	92.0000	70.0000	-23.91%	75.0000	-18.48%	60.0000	-34.78%
			1,564.00	1,190.00	-374	1,275.00	-289	1,020.00	-544
146	WOOD PLATFORM								
	130.0000	m2	100.0000	30.0000	-70.00%	30.0000	-70.00%	75.0000	-25.00%
			13,000.00	3,900.00	-9,100	3,900.00	-9,100	9,750.00	-3,250
TRAFFIC									
147	CEMENT CONC. BARRIER CURB AND GUTTER								
	29.0000	m	56.0000	36.0000	-35.71%	100.0000	78.57%	40.0000	-28.57%
			1,624.00	1,044.00	-580	2,900.00	1,276	1,160.00	-464
148	EXTRUDED CURB								
	765.0000	m	10.0000	11.0000	10.00%	11.0000	10.00%	20.0000	100.00%
			7,650.00	8,415.00	765	8,415.00	765	15,300.00	7,650
149	BEAM GUARDRAIL TYPE 1								
	3295.0000	m	42.0000	42.0000	0.00%	40.0000	-4.76%	40.0000	-4.76%
			138,390.00	138,390.00	0	131,800.00	-6,590	131,800.00	-6,590
150	BEAM GUARDRAIL TYPE 1-2.7M LONG POST								
	44.0000	m	66.0000	52.0000	-21.21%	45.0000	-31.82%	45.0000	-31.82%
			2,904.00	2,288.00	-616	1,980.00	-924	1,980.00	-924
151	BEAM GUARDRAIL TRANSITION SECTION TYPE 1								
	11.0000	EACH	1,200.0000	1,500.0000	25.00%	1,200.0000	0.00%	1,215.0000	1.25%
			13,200.00	16,500.00	3,300	13,200.00	0	13,365.00	165
152	BEAM GUARDRAIL SRT TERMINAL								
	4.0000	EACH	1,900.0000	1,600.0000	-15.79%	1,850.0000	-2.63%	1,825.0000	-3.95%
			7,600.00	6,400.00	-1,200	7,400.00	-200	7,300.00	-300

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	KIEWIT PACIFIC CO.
PIERCE COUNTY LINE TO TUKWILA	320 - 106TH AVE NE	20210 142ND AVE NE	4904 LAKE WASHINGTON BLVD NE
HOV LANE & ITS - STAGE 3	98004-5732	PO BOX 1330	
99A038	BELLEVUE WA 980043686	WOODINVILLE WA 980721330	RENTON WA 980561057
PROJECT : IM-0053(886)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 446001
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
153	BEAM GUARDRAIL ANCHOR TYPE 2								
	5.0000 EACH		400.0000	50.00%	600.0000	50.00%	605.0000	51.25%	
			2,000.00	1,000	3,000.00	1,000	3,025.00	1,025	
154	BEAM GUARDRAIL ANCHOR TYPE 4								
	10.0000 EACH		360.0000	41.67%	510.0000	34.72%	485.0000	34.72%	
			3,600.00	1,500	5,100.00	1,250	4,850.00	1,250	
155	REMOVING AND RESETTING BEAM GUARDRAIL								
	910.0000 m		20.0000	-20.00%	16.0000	50.00%	30.0000	42.50%	
			18,200.00	-3,640	14,560.00	9,100	27,300.00	25,935.00	7,735
156	PRECAST CONC. BARRIER TYPE 2								
	174.0000 m		73.0000	9.59%	80.0000	16.44%	85.0000	50.0000	-31.51%
			12,702.00	1,218	13,920.00	2,088	14,790.00	8,700.00	-4,002
157	CAST-IN-PLACE CONC. BARRIER								
	189.0000 m		150.0000	6.67%	160.0000	33.33%	200.0000	250.0000	66.67%
			28,350.00	1,890	30,240.00	9,450	37,800.00	47,250.00	18,900
158	CAST-IN-PLACE SINGLE SLOPE CONC. NOISE BARRIER								
	374.0000 m		200.0000	212.50%	625.0000	262.50%	725.0000	600.0000	200.00%
			74,800.00	233,750.00	158,950	271,150.00	196,350	224,400.00	149,600
159	TEMPORARY CONC. BARRIER								
	8974.0000 m		42.0000	-28.57%	30.0000	-28.57%	30.0000	25.0000	-40.48%
			376,908.00	269,220.00	-107,688	269,220.00	-107,688	224,350.00	-152,558
160	REMOVING AND RESETTING EXISTING PERMANENT BARRIER								
	39.0000 m		25.0000	-40.00%	15.0000	20.00%	30.0000	18.0000	-28.00%
			975.00	-390	585.00	195	1,170.00	702.00	-273
161	TEMPORARY CONC. BOLTED BARRIER								
	1085.0000 m		55.0000	-36.36%	35.0000	-45.45%	30.0000	65.0000	18.18%
			59,675.00	37,975.00	-21,700	32,550.00	-27,125	70,525.00	10,850
162	CONC. BARRIER BERM TYPE 1								
	1.0000 EACH		600.0000	66.67%	1,000.0000	66.67%	1,000.0000	1,000.0000	66.67%
			600.00	400	1,000.00	400	1,000.00	1,000.00	400
163	INITIAL DELIVERY AND PLACEMENT OF QMB AND TTV								
	L.S.			143.06%		73.61%			247.22%
			28,800.00	41,200	70,000.00	21,200	50,000.00	100,000.00	71,200

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	KIEWIT PACIFIC CO.
PIERCE COUNTY LINE TO TUKWILA	320 - 106TH AVE NE	20210 142ND AVE NE	4904 LAKE WASHINGTON BLVD NE
HOV LANE & ITS - STAGE 3	98004-5732	PO BOX 1330	
99A038	BELLEVUE WA 980043686	WOODINVILLE WA 980721330	RENTON WA 980561057
PROJECT : IM-0053(886)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 446001
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		PRICE PER UNIT/		PRICE PER UNIT/		PRICE PER UNIT/	
			PRICE PER UNIT/	TOTAL AMOUNT	TOTAL AMOUNT	% DIFF./	TOTAL AMOUNT	% DIFF./	TOTAL AMOUNT	% DIFF./
TRAFFIC										
164	FINAL PLACEMENT OF QMB AND TTV									
	L.S.				20.00%		0.00%			300.00%
			25,000.00	30,000.00	5,000	25,000.00	0	100,000.00	75,000	
165	MOVING QMB WITH TTV									
	581000.0000	m	0.2000	0.1000	-50.00%	0.1000	-50.00%	0.0500	-75.00%	
			116,200.00	58,100.00	-58,100	58,100.00	-58,100	29,050.00	-87,150	
166	FORCE ACCOUNT REPLACEMENT PARTS FOR TTV									
	EST.				0.00%		0.00%		0.00%	
			6,060.00	6,060.00		6,060.00		6,060.00		
167	TEMPORARY IMPACT ATTENUATOR									
	15.0000	EACH	10,000.0000	3,500.0000	-65.00%	10,000.0000	0.00%	3,000.0000	-70.00%	
			150,000.00	52,500.00	-97,500	150,000.00	0	45,000.00	-105,000	
168	REPAIR IMPACT ATTENUATOR									
	EST.				0.00%		0.00%		0.00%	
			360,000.00	360,000.00		360,000.00		360,000.00		
169	RESETTING IMPACT ATTENUATOR									
	21.0000	EACH	200.0000	700.0000	250.00%	400.0000	100.00%	1,500.0000	650.00%	
			4,200.00	14,700.00	10,500	8,400.00	4,200	31,500.00	27,300	
170	TRUCK MOUNTED IMPACT ATTENUATOR									
	2.0000	EACH	7,600.0000	5,000.0000	-34.21%	35,000.0000	360.53%	15,000.0000	97.37%	
			15,200.00	10,000.00	-5,200	70,000.00	54,800	30,000.00	14,800	
171	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR									
	2703.0000	HR	75.0000	40.0000	-46.67%	30.0000	-60.00%	40.0000	-46.67%	
			202,725.00	108,120.00	-94,605	81,090.00	-121,635	108,120.00	-94,605	
172	FLEXIBLE GUIDE POST									
	143.0000	EACH	27.0000	34.0000	25.93%	25.0000	-7.41%	35.0000	29.63%	
			3,861.00	4,862.00	1,001	3,575.00	-286	5,005.00	1,144	
173	PAINT STRIPE									
	36375.0000	m	0.5000	0.2800	-44.00%	0.3000	-40.00%	0.2800	-44.00%	
			18,187.50	10,185.00	-8,002	10,912.50	-7,275	10,185.00	-8,002	
174	PLASTIC DOTTED GORE STRIPE									
	23.0000	m	3.2500	15.0000	361.54%	15.0000	361.54%	15.0000	361.54%	
			74.75	345.00	270	345.00	270	345.00	270	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005
 TITLE : SR 5

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----

PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038

TRI-STATE CONSTRUCTION, INC.
 320 - 106TH AVE NE
 98004-5732
 BELLEVUE WA 980043686
 CONTRACTOR NUMBER : 829961

MOWAT CONSTRUCTION COMPANY
 20210 142ND AVE NE
 PO BOX 1330
 WOODINVILLE WA 980721330
 CONTRACTOR NUMBER : 551010

KIEWIT PACIFIC CO.
 4904 LAKE WASHINGTON BLVD NE
 RENTON WA 980561057
 CONTRACTOR NUMBER : 446001

PROJECT : IM-0053(886)
 COUNTY(S) : KING

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
175	PLASTIC SKIP GORE STRIPE									
	37.0000	m	1.2500	12.0000	860.00%	12.0000	860.00%	12.0000	860.00%	
			46.25	444.00	398	444.00	398	444.00	398	
176	MMA DRAINAGE MARKING									
	127.0000	EACH	30.0000	15.0000	-50.00%	15.0000	-50.00%	15.0000	-50.00%	
			3,810.00	1,905.00	-1,905	1,905.00	-1,905	1,905.00	-1,905	
177	PAINTED GORE STRIPE									
	2331.0000	m	1.2500	1.0000	-20.00%	1.0000	-20.00%	1.0000	-20.00%	
			2,913.75	2,331.00	-583	2,331.00	-583	2,331.00	-583	
178	MMA THERMOPLASTIC GORE STRIPE									
	9715.0000	m	4.0000	10.0000	150.00%	3.1000	-22.50%	3.2000	-20.00%	
			38,860.00	97,150.00	58,290	30,116.50	-8,744	31,088.00	-7,772	
179	TEMPORARY PAINTED GORE STRIPE									
	2345.0000	m	0.2000	0.8000	300.00%	0.8000	300.00%	0.8000	300.00%	
			469.00	1,876.00	1,407	1,876.00	1,407	1,876.00	1,407	
180	MMA CROSSWALK STRIPE									
	12.0000	m	50.0000	125.0000	150.00%	125.0000	150.00%	125.0000	150.00%	
			600.00	1,500.00	900	1,500.00	900	1,500.00	900	
181	MMA STOP BAR									
	15.0000	m	50.0000	55.0000	10.00%	55.0000	10.00%	55.0000	10.00%	
			750.00	825.00	75	825.00	75	825.00	75	
182	MMA PREFERENTIAL LANE SYBMOL TYPE 1									
	25.0000	EACH	130.0000	150.0000	15.38%	150.0000	15.38%	150.0000	15.38%	
			3,250.00	3,750.00	500	3,750.00	500	3,750.00	500	
183	PAINTED PREFERENTIAL LANE SYMBOL TYPE 1									
	14.0000	EACH	100.0000	85.0000	-15.00%	85.0000	-15.00%	85.0000	-15.00%	
			1,400.00	1,190.00	-210	1,190.00	-210	1,190.00	-210	
184	PLASTIC TRAFFIC ARROW									
	1.0000	EACH	100.0000	200.0000	100.00%	200.0000	100.00%	200.0000	100.00%	
			100.00	200.00	100	200.00	100	200.00	100	
185	TEMPORARY RAISED PAVEMENT MARKER TYPE 1									
	193.6000	HUND	280.0000	165.0000	-41.07%	165.0000	-41.07%	165.0000	-41.07%	
			54,208.00	31,944.00	-22,264	31,944.00	-22,264	31,944.00	-22,264	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980043686 CONTRACTOR NUMBER : 829961	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT	
TRAFFIC											
186	TEMPORARY RAISED PAVEMENT MARKER TYPE 2 94.6000	HUND	460.0000 43,516.00	200.0000 18,920.00	-56.52% -24,596	200.0000 18,920.00	-56.52% -24,596	200.0000 18,920.00	-56.52% -24,596		
187	RAISED PAVEMENT MARKER TYPE 1 65.5000	HUND	240.0000 15,720.00	185.0000 12,117.50	-22.92% -3,603	185.0000 12,117.50	-22.92% -3,603	185.0000 12,117.50	-22.92% -3,603		
188	RAISED PAVEMENT MARKER TYPE 2 21.8400	HUND	460.0000 10,046.40	300.0000 6,552.00	-34.78% -3,494	300.0000 6,552.00	-34.78% -3,494	300.0000 6,552.00	-34.78% -3,494		
189	TEMPORARY PAVEMENT MARKING 70756.0000	m	2.0000 141,512.00	0.9500 67,218.20	-52.50% -74,294	0.3500 24,764.60	-82.50% -116,747	0.3500 24,764.60	-82.50% -116,747		
190	PERMANENT SIGNING L.S.				-9.72% -7,000		-30.56% -22,000		-25.00% -18,000		
191	NO PUBLIC ACCESS SIGN INCL. INSTALLATION 2.0000	EACH	250.0000 500.00	200.0000 400.00	-20.00% -100	250.0000 500.00	0.00% 0	1,000.0000 2,000.00	300.00% 1,500		
192	SIGN BRIDGE STRUCTURE NO. 1 L.S.				6.03% 5,400		11.61% 10,400		11.61% 10,400		
193	SIGN BRIDGE STRUCTURE NO. 2 L.S.				6.03% 5,400		11.61% 10,400		11.61% 10,400		
194	CANTILEVER SIGN STRUCTURE NO. 1 L.S.				20.00% 5,000		40.00% 10,000		40.00% 10,000		
195	CANTILEVER SIGN STRUCTURE NO. 2 L.S.				33.33% 7,500		55.56% 12,500		55.56% 12,500		
196	CANTILEVER SIGN STRUCTURE NO. 3 L.S.				33.33% 7,500		55.56% 12,500		42.22% 9,500		

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	KIEWIT PACIFIC CO.
PIERCE COUNTY LINE TO TUKWILA	320 - 106TH AVE NE	20210 142ND AVE NE	4904 LAKE WASHINGTON BLVD NE
HOV LANE & ITS - STAGE 3	98004-5732	PO BOX 1330	
99A038	BELLEVUE WA 980043686	WOODINVILLE WA 980721330	RENTON WA 980561057
PROJECT : IM-0053(886)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 446001
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/		PRICE PER UNIT/		PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC									
197	CANTILEVER SIGN STRUCTURE NO. 4	L.S.							
			22,500.00	30,000.00	7,500	35,000.00	12,500	32,000.00	9,500
198	CANTILEVER SIGN STRUCTURE NO. 5	L.S.							
			22,750.00	30,000.00	7,250	35,000.00	12,250	34,000.00	11,250
199	CANTILEVER SIGN STRUCTURE NO. 6	L.S.							
			22,500.00	30,000.00	7,500	35,000.00	12,500	34,000.00	11,500
200	BRIDGE MOUNTED SIGN BRACKET NO. 40	L.S.							
			7,500.00	4,000.00	-3,500	2,500.00	-5,000	5,000.00	-2,500
201	BRIDGE MOUNTED SIGN BRACKET NO. 49	L.S.							
			5,000.00	2,000.00	-3,000	2,500.00	-2,500	5,000.00	0
202	BRIDGE MOUNTED SIGN BRACKET NO. 57	L.S.							
			5,000.00	4,000.00	-1,000	2,500.00	-2,500	5,000.00	0
203	BRIDGE MOUNTED SIGN BRACKET NO. 87	L.S.							
			5,000.00	2,000.00	-3,000	2,500.00	-2,500	5,000.00	0
204	BRIDGE MOUNTED SIGN BRACKET NO. 76	L.S.							
			5,000.00	2,000.00	-3,000	2,500.00	-2,500	3,500.00	-1,500
205	BRIDGE MOUNTED SIGN BRACKET NO. 77	L.S.							
			8,000.00	5,000.00	-3,000	4,500.00	-3,500	6,000.00	-2,000
206	ILLUMINATION SYSTEM SAD 913	L.S.							
			142,000.00	120,000.00	-22,000	30,000.00	-112,000	125,000.00	-17,000
207	ILLUMINATION SYSTEM SAD 2293	L.S.							
			119,000.00	25,000.00	-94,000	35,000.00	-84,000	25,000.00	-94,000

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TRI-STATE CONSTRUCTION, INC. 320 - 106TH AVE NE 98004-5732 BELLEVUE WA 980043686 CONTRACTOR NUMBER : 829961	MOWAT CONSTRUCTION COMPANY 20210 142ND AVE NE PO BOX 1330 WOODINVILLE WA 980721330 CONTRACTOR NUMBER : 551010	KIEWIT PACIFIC CO. 4904 LAKE WASHINGTON BLVD NE RENTON WA 980561057 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.							
TRAFFIC											
208	ILLUMINATION SYSTEM SAD 2055	L.S.			-37.50%		11.11%		-37.50%		
			72,000.00	45,000.00	-27,000	80,000.00	8,000	45,000.00	-27,000		
209	ILLUMINATION SYSTEM SAD 2520	L.S.			11.70%		-52.13%		17.02%		
			94,000.00	105,000.00	11,000	45,000.00	-49,000	110,000.00	16,000		
210	ILLUMINATION SYSTEM SAD 2718	L.S.			-19.12%		83.82%		-19.12%		
			68,000.00	55,000.00	-13,000	125,000.00	57,000	55,000.00	-13,000		
211	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM WEST S. 320TH	L.S.			-45.95%		89.19%		-45.95%		
			18,500.00	10,000.00	-8,500	35,000.00	16,500	10,000.00	-8,500		
212	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM	L.S.			-9.70%		100.66%		0.33%		
			398,680.00	360,000.00	-38,680	800,000.00	401,320	400,000.00	1,320		
213	CLOSED CIRCUIT TELEVISION SYSTEM	L.S.			-14.67%		76.54%		-11.73%		
			169,930.00	145,000.00	-24,930	300,000.00	130,070	150,000.00	-19,930		
214	PERMANENT TRAFFIC RECORDER	L.S.			-39.89%		100.36%		-39.89%		
			9,982.00	6,000.00	-3,982	20,000.00	10,018	6,000.00	-3,982		
215	VARIABLE MESSAGE SIGN	L.S.			100.00%		66.67%		100.00%		
			90,000.00	180,000.00	90,000	150,000.00	60,000	180,000.00	90,000		
216	COMMUNICATION CONDUIT SYSTEM	L.S.			-27.73%		-24.92%		-53.07%		
			1,065,500.00	770,000.00	-295,500	800,000.00	-265,500	500,000.00	-565,500		
217	COMMUNICATION CABLES AND INTERFACES	L.S.			19.41%		-73.95%		30.26%		
			230,303.00	275,000.00	44,697	60,000.00	-170,303	300,000.00	69,697		
218	VIDEO, VOICE AND DATA DISTRIBUTION & TRANSMISSION SYSTEM	L.S.			103.16%		35.44%		103.16%		
			44,300.00	90,000.00	45,700	60,000.00	15,700	90,000.00	45,700		

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	KIEWIT PACIFIC CO.
PIERCE COUNTY LINE TO TUKWILA	320 - 106TH AVE NE	20210 142ND AVE NE	4904 LAKE WASHINGTON BLVD NE
HOV LANE & ITS - STAGE 3	98004-5732	PO BOX 1330	
99A038	BELLEVUE WA 980043686	WOODINVILLE WA 980721330	RENTON WA 980561057
PROJECT : IM-0053(886)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 446001
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT						
TRAFFIC									
219	FORCE ACCOUNT MISCELLANEOUS ELECTRICAL EST.			10,000.00	0.00%	10,000.00	0.00%	10,000.00	0.00%
220	BORING 300 MM STEEL CASING PIPE								
	243.0000 m			300.0000	16.67%	200.0000	-33.33%	650.0000	116.67%
				72,900.00	12,150	48,600.00	-24,300	157,950.00	85,050
221	DIRECTIONAL BORING 50 MM DIAM.								
	1450.0000 m			1.1500	14,682.61%	200.0000	17,291.30%	175.0000	15,117.39%
				1,667.50	244,833	290,000.00	288,333	253,750.00	252,083
222	TRAFFIC SAFETY DRUM								
	1403.0000 EACH			80.0000	-31.25%	70.0000	-12.50%	60.0000	-25.00%
				112,240.00	-35,075	98,210.00	-14,030	84,180.00	-28,060
223	PLASTIC TRAFFIC PYLONS								
	350.0000 EACH			45.0000	-33.33%	35.0000	-22.22%	30.0000	-33.33%
				15,750.00	-5,250	12,250.00	-3,500	10,500.00	-5,250
224	SEQUENTIAL ARROW SIGN								
	4473.0000 HR			10.0000	-60.00%	3.0000	-70.00%	10.0000	0.00%
				44,730.00	-26,838	13,419.00	-31,311	44,730.00	0
225	PORTABLE CHANGEABLE MESSAGE SIGN								
	1.0000 EACH			1,000.0000	900.00%	8,000.0000	700.00%	20,000.0000	1,900.00%
				1,000.00	9,000	8,000.00	7,000	20,000.00	19,000
226	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN								
	653.0000 HR			6.0000	-16.67%	10.0000	66.67%	20.0000	233.33%
				3,918.00	-653	6,530.00	2,612	13,060.00	9,142
227	TYPE III BARRICADE								
	16.0000 EACH			600.0000	-66.67%	250.0000	-58.33%	125.0000	-79.17%
				9,600.00	-6,400	4,000.00	-5,600	2,000.00	-7,600
228	TEMPORARY CHAIN LINK FENCE								
	58.0000 m			58.0000	-65.52%	20.0000	-65.52%	25.0000	-56.90%
				3,364.00	-2,204	1,160.00	-2,204	1,450.00	-1,914
229	TRAFFIC CONTROL LABOR								
	57704.0000 HR			33.0000	-9.09%	26.0000	-21.21%	26.0000	-21.21%
				1,904,232.00	-173,112	1,500,304.00	-403,928	1,500,304.00	-403,928

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE : SR 5	TRI-STATE CONSTRUCTION, INC.	MOWAT CONSTRUCTION COMPANY	KIEWIT PACIFIC CO.
PIERCE COUNTY LINE TO TUKWILA	320 - 106TH AVE NE	20210 142ND AVE NE	4904 LAKE WASHINGTON BLVD NE
HOV LANE & ITS - STAGE 3	98004-5732	PO BOX 1330	
99A038	BELLEVUE WA 980043686	WOODINVILLE WA 980721330	RENTON WA 980561057
PROJECT : IM-0053(886)	CONTRACTOR NUMBER : 829961	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 446001
COUNTY(S) : KING			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
230	TRAFFIC CONTROL VEHICLE								
	970.0000	DAY	100.0000	100.00%	25.0000	-75.00%	1.0000	-99.00%	
			97,000.00	97,000	24,250.00	-72,750	970.00	-96,030	
231	TRAFFIC CONTROL SUPERVISOR								
	11640.0000	HR	35.0000	-5.71%	1.0000	-97.14%	1.0000	-97.14%	
			407,400.00	-23,280	11,640.00	-395,760	11,640.00	-395,760	
232	FORCE ACCOUNT ROLLING SLOW DOWN								
	EST.			0.00%		0.00%		0.00%	
			9,000.00	9,000.00	9,000.00	9,000.00	9,000.00	9,000.00	
233	CONSTRUCTION SIGNS CLASS A								
	121.7000	m2	150.0000	0.00%	250.0000	66.67%	200.0000	33.33%	
			18,255.00	18,255.00	30,425.00	12,170	24,340.00	6,085	
OTHER ITEMS									
234	STRUCTURE EXCAVATION CLASS B INCL. HAUL								
	10252.0000	m3	12.0000	-33.33%	11.0000	-8.33%	25.0000	108.33%	
			123,024.00	-41,008	112,772.00	-10,252	256,300.00	133,276	
235	SHORING OR EXTRA EXCAVATION CLASS B								
	2733.0000	m2	3.0000	33.33%	6.0000	100.00%	2.0000	-33.33%	
			8,199.00	10,932.00	16,398.00	8,199	5,466.00	-2,733	
236	GRAVEL BACKFILL FOR DRAIN								
	50.0000	m3	53.0000	-5.66%	50.0000	-5.66%	45.0000	-15.09%	
			2,650.00	2,500.00	2,500.00	-150	2,250.00	-400	
237	WATER								
	15200.0000	m3	100.0200	-90.00%	7.0000	-93.00%	10.0000	-90.00%	
			1,520,304.00	-1,368,304	106,400.00	-1,413,904	152,000.00	-1,368,304	
238	CONC. CLASS 20								
	21.0000	m3	460.0000	-13.04%	500.0000	8.70%	500.0000	8.70%	
			9,660.00	8,400.00	10,500.00	840	10,500.00	840	
239	STRUCTURE SURVEYING								
		L.S.		28.48%		7.07%		328.27%	
			46,700.00	60,000.00	50,000.00	3,300	200,000.60	153,301	
240	ROADWAY SURVEYING								
		L.S.		20.07%		-14.24%		128.70%	
			174,900.00	210,000.00	150,000.00	-24,900	400,000.00	225,100	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
 98004-5732 PO BOX 1330
 BELLEVUE WA 980043686 WOODINVILLE WA 980721330 RENTON WA 980561057
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
241	FORCE ACCOUNT FOR CONDUIT REPAIR									
	EST.			0.00%		0.00%		0.00%		0.00%
			5,000.00		5,000.00		5,000.00		5,000.00	
242	CEMENT CONC. SIDEWALK									
	52.0000 m2		53.0000	-20.75%	42.0000	-15.09%	45.0000	-15.09%	40.0000	-24.53%
			2,756.00	-572	2,184.00	-416	2,340.00	-416	2,080.00	-676
243	CONC. SLOPE PROTECTION									
	1328.0000 m2		65.0000	-44.62%	36.0000	-61.54%	25.0000	-61.54%	56.0000	-13.85%
			86,320.00	-38,512	47,808.00	-53,120	33,200.00	-53,120	74,368.00	-11,952
244	CHAIN LINK FENCE TYPE 1									
	204.0000 m		30.0000	20.00%	36.0000	66.67%	50.0000	66.67%	50.0000	66.67%
			6,120.00	1,224	7,344.00	4,080	10,200.00	4,080	10,200.00	4,080
245	CHAIN LINK FENCE TYPE 3									
	626.0000 m		50.0000	-42.00%	29.0000	-20.00%	40.0000	-20.00%	40.0000	-20.00%
			31,300.00	-13,146	18,154.00	-6,260	25,040.00	-6,260	25,040.00	-6,260
246	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE									
	304.0000 EACH		210.0000	-69.05%	65.0000	-95.24%	10.0000	-95.24%	10.0000	-95.24%
			63,840.00	-44,080	19,760.00	-60,800	3,040.00	-60,800	3,040.00	-60,800
247	DOUBLE 4.3 M CHAIN LINK GATE									
	5.0000 EACH		1,000.0000	-10.00%	900.0000	0.00%	1,000.0000	0.00%	1,000.0000	0.00%
			5,000.00	-500	4,500.00	0	5,000.00	0	5,000.00	0
248	WIRE FENCE TYPE 2									
	24.0000 m		30.0000	-33.33%	20.0000	66.67%	50.0000	66.67%	50.0000	66.67%
			720.00	-240	480.00	480	1,200.00	480	1,200.00	480
249	MANHOLE UNDER 4 M 1200 MM. DIAM. TYPE 3									
	4.0000 EACH		4,700.0000	134.04%	11,000.0000	-36.17%	3,000.0000	-36.17%	2,000.0000	-57.45%
			18,800.00	25,200	44,000.00	-6,800	12,000.00	-6,800	8,000.00	-10,800
250	MANHOLE 4 M TO 6 M 1350 MM DIAM. TYPE 1									
	1.0000 EACH		5,600.0000	7.14%	6,000.0000	-10.71%	5,000.0000	-10.71%	3,000.0000	-46.43%
			5,600.00	400	6,000.00	-600	5,000.00	-600	3,000.00	-2,600
251	MANHOLE 4 M TO 6 M 1200 MM DIAM. TYPE 3									
	4.0000 EACH		5,600.0000	-1.79%	5,500.0000	-46.43%	3,000.0000	-46.43%	4,000.0000	-28.57%
			22,400.00	-400	22,000.00	-10,400	12,000.00	-10,400	16,000.00	-6,400

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
 98004-5732 PO BOX 1330
 BELLEVUE WA 980043686 WOODINVILLE WA 980721330 RENTON WA 980561057
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/	
			PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	TOTAL AMOUNT
OTHER ITEMS										
252	ADJUST CATCH BASIN									
	2.0000	EACH	300.0000	250.0000	-16.67%	300.0000	0.00%	1,000.0000	233.33%	
			600.00	500.00	-100	600.00	0	2,000.00	1,400	
253	CAP AND CHANNELIZE EXISTING CATCH BASIN/MANHOLE									
	12.0000	EACH	1,200.0000	600.0000	-50.00%	650.0000	-45.83%	1,000.0000	-16.67%	
			14,400.00	7,200.00	-7,200	7,800.00	-6,600	12,000.00	-2,400	
254	CLEANING EXISTING DRAINAGE STRUCTURE									
		L.S.			-98.00%		-98.00%		-60.00%	
			50,000.00	1,000.00	-49,000	1,000.00	-49,000	20,000.00	-30,000	
255	FORCE ACCOUNT REMOVING UNEXPECTED OBSTRUCTIONS									
		EST.			0.00%		0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		10,000.00		
256	FORCE ACCOUNT REMOVING SOLID ROCK FROM FOUNDATION EXC.									
		EST.			0.00%		0.00%		0.00%	
			50,000.00	50,000.00		50,000.00		50,000.00		
257	TRAINING									
	4000.0000	HR	2.0000	1.0000	-50.00%	5.0000	150.00%	1.0000	-50.00%	
			8,000.00	4,000.00	-4,000	20,000.00	12,000	4,000.00	-4,000	
258	ROADSIDE CLEANUP									
		EST.			0.00%		0.00%		0.00%	
			87,000.00	87,000.00		87,000.00		87,000.00		
259	TRIMMING AND CLEANUP									
		L.S.			-88.10%		-88.10%		-82.14%	
			84,000.00	10,000.00	-74,000	10,000.00	-74,000	15,000.00	-69,000	
260	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00%		0.00%		0.00%	
			20,000.00	20,000.00		20,000.00		20,000.00		
261	MINOR CHANGE									
		CALC			0.00%		0.00%		0.00%	
			-1.00	-1.00		-1.00		-1.00		
262	SPILL PREVENTION PLAN									
		L.S.			-85.00%		-90.00%		-50.00%	
			10,000.00	1,500.00	-8,500	1,000.00	-9,000	5,000.00	-5,000	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 TRI-STATE CONSTRUCTION, INC. MOWAT CONSTRUCTION COMPANY KIEWIT PACIFIC CO.
 320 - 106TH AVE NE 20210 142ND AVE NE 4904 LAKE WASHINGTON BLVD NE
 98004-5732 PO BOX 1330
 BELLEVUE WA 980043686 WOODINVILLE WA 980721330 RENTON WA 980561057
 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 446001

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT						
OTHER ITEMS									
263	FIELD OFFICE BUILDING								
		L.S.							
			50,000.00	40,000.00	-20.00%	10,000.00	-80.00%	26,000.00	-48.00%
264	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE								
	10013.0000	m	15.0000	12.0000	-20.00%	12.0000	-20.00%	16.0000	6.67%
			150,195.00	120,156.00	-30,039	120,156.00	-30,039	160,208.00	10,013
265	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE								
	303.0000	m2	21.0000	4.0000	-80.95%	3.0000	-85.71%	5.0000	-76.19%
			6,363.00	1,212.00	-5,151	909.00	-5,454	1,515.00	-4,848
266	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION								
	1795.0000	m2	4.0000	3.0000	-25.00%	2.5000	-37.50%	5.0000	25.00%
			7,180.00	5,385.00	-1,795	4,487.50	-2,693	8,975.00	1,795
267	FLEXIBLE MEMBRANE LINER								
	55.0000	m2	60.0000	80.0000	33.33%	85.0000	41.67%	50.0000	-16.67%
			3,300.00	4,400.00	1,100	4,675.00	1,375	2,750.00	-550
268	FURNISHING AND JACKING STEEL CASING 600 MM DIAM.								
	86.0000	m	480.0000	780.0000	62.50%	900.0000	87.50%	1,000.0000	108.33%
			41,280.00	67,080.00	25,800	77,400.00	36,120	86,000.00	44,720
269	FURNISHING AND JACKING STEEL CASING 750 MM DIAM.								
	62.0000	m	900.0000	1,200.0000	33.33%	1,100.0000	22.22%	1,500.0000	66.67%
			55,800.00	74,400.00	18,600	68,200.00	12,400	93,000.00	37,200
270	FURNISH AND PLACE TEMP. CASING 1.22 DIAM. SHAFT								
	16.0000	m	40.0000	90.0000	125.00%	50.0000	25.00%	100.0000	150.00%
			640.00	1,440.00	800	800.00	160	1,600.00	960
CONTRACT TOTAL			\$28,361,292.85	\$21,928,264.70	-22.68%	\$22,638,222.35	-20.18%	\$23,113,265.00	-18.50%

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION							
1	MOBILIZATION						
		L.S.			-34.65%		-46.70%
			3,186,000.00	2,082,000.00	-1,104,000	1,698,000.00	-1,488,000
2	CLEARING AND GRUBBING						
	12.3000	ha	9,000.0000	10,000.0000	11.11%	15,000.0000	66.67%
			110,700.00	123,000.00	12,300	184,500.00	73,800
3	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/506W						
		L.S.			62.16%		170.27%
			37,000.00	60,000.00	23,000	100,000.00	63,000
4	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/507W						
		L.S.			5.56%		108.33%
			36,000.00	38,000.00	2,000	75,000.00	39,000
5	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/508W						
		L.S.			250.00%		455.56%
			18,000.00	63,000.00	45,000	100,000.00	82,000
6	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/509W						
		L.S.			-4.35%		117.39%
			23,000.00	22,000.00	-1,000	50,000.00	27,000
7	REMOVING PORTION OF EXISTING STRUCTURE BRIDGE NO. 5/510W						
		L.S.			0.00%		233.33%
			18,000.00	18,000.00	0	60,000.00	42,000
8	REMOVING SOLID ROCK FROM FOUNDATION EXCAVATION						
		EST.			0.00%		0.00%
			50,000.00	50,000.00		50,000.00	
9	REMOVING CONC. INLET						
	2.0000	EACH	370.0000	325.0000	-12.16%	250.0000	-32.43%
			740.00	650.00	-90	500.00	-240
10	REMOVING CEMENT CONC. PAVEMENT						
	1268.0000	m2	10.0000	9.2500	-7.50%	40.0000	300.00%
			12,680.00	11,729.00	-951	50,720.00	38,040
11	REMOVING CEMENT CONC. SIDEWALK						
	46.0000	m2	26.0000	12.0000	-53.85%	40.0000	53.85%
			1,196.00	552.00	-644	1,840.00	644

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
12	REMOVING CEMENT CONC. CURB AND GUTTER 25.0000	m	26.0000 650.00	22.0000 550.00	-15.38% -100	35.0000 875.00	34.62% 225	
13	REMOVING CEMENT CONC. CURB 170.0000	m	33.0000 5,610.00	11.0000 1,870.00	-66.67% -3,740	35.0000 5,950.00	6.06% 340	
14	REMOVING ASPHALT CONC. PAVEMENT 51626.0000	m2	7.0000 361,382.00	2.0000 103,252.00	-71.43% -258,130	6.0000 309,756.00	-14.29% -51,626	
15	REMOVING ASPHALT CONC. CURB 965.0000	m	9.0000 8,685.00	6.0000 5,790.00	-33.33% -2,895	15.0000 14,475.00	66.67% 5,790	
16	REMOVING CONC. BARRIER 346.0000	m	46.0000 15,916.00	15.0000 5,190.00	-67.39% -10,726	15.0000 5,190.00	-67.39% -10,726	
17	REMOVING GUARDRAIL 1620.0000	m	10.0000 16,200.00	11.0000 17,820.00	10.00% 1,620	15.0000 24,300.00	50.00% 8,100	
18	REMOVING GUARDRAIL ANCHOR 17.0000	EACH	250.0000 4,250.00	150.0000 2,550.00	-40.00% -1,700	200.0000 3,400.00	-20.00% -850	
19	REMOVING GUIDE POST 52.0000	EACH	11.0000 572.00	5.5000 286.00	-50.00% -286	8.0000 416.00	-27.27% -156	
20	REMOVING PAINT STRIPE 33666.0000	m	2.0000 67,332.00	1.1000 37,032.60	-45.00% -30,299	1.2500 42,082.50	-37.50% -25,250	
21	REMOVING RAISED PAVEMENT MARKER 69.7000	HUND	130.0000 9,061.00	90.0000 6,273.00	-30.77% -2,788	100.0000 6,970.00	-23.08% -2,091	
22	REMOVING CHAIN LINK FENCE 335.0000	m	10.0000 3,350.00	7.2000 2,412.00	-28.00% -938	25.0000 8,375.00	150.00% 5,025	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
23	REMOVING WIRE FENCE 139.0000	m	19.0000 2,641.00	5.0000 695.00	-73.68% -1,946	10.0000 1,390.00	-47.37% -1,251	
GRADING								
24	ROADWAY EXCAVATION INCL. HAUL 27798.0000	m3	20.0000 555,960.00	16.0000 444,768.00	-20.00% -111,192	10.0000 277,980.00	-50.00% -277,980	
25	COMMON BORROW INCL. HAUL 80.0000	m3	30.0000 2,400.00	25.0000 2,000.00	-16.67% -400	40.0000 3,200.00	33.33% 800	
26	GRAVEL BORROW INCL. HAUL 5079.0000	t	14.0000 71,106.00	10.2500 52,059.75	-26.79% -19,046	15.0000 76,185.00	7.14% 5,079	
27	EMBANKMENT COMPACTION 12168.0000	m3	17.0000 206,856.00	8.7500 106,470.00	-48.53% -100,386	3.0000 36,504.00	-82.35% -170,352	
DRAINAGE								
28	SAND DRAINAGE LAYER 17.0000	m3	40.0000 680.00	50.0000 850.00	25.00% 170	100.0000 1,700.00	150.00% 1,020	
29	DITCH EXCAVATION INCL. HAUL 1601.0000	m3	15.0000 24,015.00	21.0000 33,621.00	40.00% 9,606	12.0000 19,212.00	-20.00% -4,803	
30	CHANNEL EXCAVATION INCL. HAUL 32200.0000	m3	17.0000 547,400.00	18.0000 579,600.00	5.88% 32,200	12.0000 386,400.00	-29.41% -161,000	
31	GRATE INLET TYPE 1 42.0000	EACH	2,200.0000 92,400.00	1,300.0000 54,600.00	-40.91% -37,800	2,500.0000 105,000.00	13.64% 12,600	
32	HAND PLACED RIPRAP 8.8000	m3	140.0000 1,232.00	80.0000 704.00	-42.86% -528	250.0000 2,200.00	78.57% 968	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE								
33	QUARRY SPALLS							
	5.4000	t	100.0000	40.0000	-60.00%	100.0000	0.00%	
			540.00	216.00	-324	540.00	0	
34	QUARRY SPALLS FOR CONSTRUCTION ACCESS							
	400.0000	t	100.0000	25.0000	-75.00%	40.0000	-60.00%	
			40,000.00	10,000.00	-30,000	16,000.00	-24,000	
35	FLARED END SECTION 450 MM DIAM.							
	7.0000	EACH	350.0000	250.0000	-28.57%	500.0000	42.86%	
			2,450.00	1,750.00	-700	3,500.00	1,050	
36	UNDERDRAIN PIPE 150 MM DIAM.							
	200.0000	m	30.0000	28.0000	-6.67%	30.0000	0.00%	
			6,000.00	5,600.00	-400	6,000.00	0	
37	SCHEDULE A CULV. PIPE 750 MM DIAM.							
	36.0000	m	200.0000	250.0000	25.00%	400.0000	100.00%	
			7,200.00	9,000.00	1,800	14,400.00	7,200	
38	TR. 5 ST. CULV. PIPE 1.6 MM TH. 750 MM DIAM.							
	75.0000	m	260.0000	250.0000	-3.85%	450.0000	73.08%	
			19,500.00	18,750.00	-750	33,750.00	14,250	
39	450MM C.M.P.							
	21.0000	m	50.0000	175.0000	250.00%	150.0000	200.00%	
			1,050.00	3,675.00	2,625	3,150.00	2,100	
40	600MM C.M.P.							
	40.0000	m	70.0000	225.0000	221.43%	250.0000	257.14%	
			2,800.00	9,000.00	6,200	10,000.00	7,200	
STORM SEWER								
41	CATCH BASIN TYPE 2 1200 MM DIAM.							
	9.0000	EACH	3,700.0000	2,800.0000	-24.32%	2,000.0000	-45.95%	
			33,300.00	25,200.00	-8,100	18,000.00	-15,300	
42	CATCH BASIN TYPE 2 1350 MM DIAM.							
	1.0000	EACH	4,000.0000	3,400.0000	-15.00%	2,500.0000	-37.50%	
			4,000.00	3,400.00	-600	2,500.00	-1,500	
43	CATCH BASIN TYPE 2 1200 MM. DIAM. W/FLOW RESTRICTOR							
	1.0000	EACH	4,700.0000	4,400.0000	-6.38%	3,000.0000	-36.17%	
			4,700.00	4,400.00	-300	3,000.00	-1,700	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STORM SEWER								
44	CATCH BASIN TYPE 2 1350 MM. DIAM. W/FLOW RESTRICTOR							
	2.0000 EACH		5,400.0000	5,000.0000	-7.41%	3,500.0000	10,800.00	-35.19%
				10,000.00	-800	7,000.00		-3,800
45	CATCH BASIN TYPE 2 1800 MM. DIAM. W/FLOW RESTRICTOR							
	3.0000 EACH		7,900.0000	8,500.0000	7.59%	7,500.0000	23,700.00	-5.06%
				25,500.00	1,800	22,500.00		-1,200
46	MANHOLE 90 WITH FLAP GATE							
	1.0000 EACH		8,100.0000	15,000.0000	85.19%	15,000.0000	8,100.00	85.19%
				15,000.00	6,900	15,000.00		6,900
47	CATCH BASIN TYPE 2 1800 MM. DIAM. W/OIL-WATER SEPARATOR							
	1.0000 EACH		7,900.0000	6,500.0000	-17.72%	7,500.0000	7,900.00	-5.06%
				6,500.00	-1,400	7,500.00		-400
48	TESTING STORM SEWER PIPE							
	1656.0000 m		8.0000	8.0000	0.00%	20.0000	13,248.00	150.00%
				13,248.00	0	33,120.00		19,872
49	CL. II REINF. CONC. STORM SEWER PIPE 300 MM DIAM.							
	1264.0000 m		90.0000	70.0000	-22.22%	100.0000	113,760.00	11.11%
				88,480.00	-25,280	126,400.00		12,640
50	CL. II REINF. CONC. STORM SEWER PIPE 450 MM DIAM.							
	389.0000 m		110.0000	100.0000	-9.09%	150.0000	42,790.00	36.36%
				38,900.00	-3,890	58,350.00		15,560
51	CL. II REINF. CONC. STORM SEWER PIPE 600 MM DIAM.							
	229.0000 m		120.0000	160.0000	33.33%	200.0000	27,480.00	66.67%
				36,640.00	9,160	45,800.00		18,320
52	CL. II REINF. CONC. STORM SEWER PIPE 750 MM DIAM.							
	80.0000 m		170.0000	225.0000	32.35%	300.0000	13,600.00	76.47%
				18,000.00	4,400	24,000.00		10,400
53	CL. II REINF. CONC. STORM SEWER PIPE 900 MM DIAM.							
	10.0000 m		240.0000	300.0000	25.00%	500.0000	2,400.00	108.33%
				3,000.00	600	5,000.00		2,600
54	CONNECT TO EXISTING DRAINAGE STRUCTURE							
	4.0000 EACH		600.0000	300.0000	-50.00%	1,000.0000	2,400.00	66.67%
				1,200.00	-1,200	4,000.00		1,600

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
STRUCTURE							
55	STRUCTURE EXCAVATION CLASS A INCL. HAUL 1717.0000	m3	25.0000	42,925.00	40.00%	35.0000	40.00%
56	SHORING OR EXTRA EXCAVATION CL. A L.S.		148,490.00	425,000.00	17,170	60,095.00	17,170
57	GRAVEL BACKFILL FOR WALL 537.0000	m3	31.0000	16,647.00	29.03%	80.0000	158.06%
58	SOIL EXCAVATION FOR SHAFT INCL. HAUL 410.0000	m3	300.0000	123,000.00	66.67%	800.0000	166.67%
59	FURNISHING AND DRIVING CONCRETE TEST PILE 5.0000	EACH	4,000.0000	20,000.00	125.00%	5,000.0000	25.00%
60	FURNISHING CONC. PILING - 457 MM DIAM. 530.0000	m	150.0000	79,500.00	0.00%	200.0000	33.33%
61	DRIVING CONC. PILE - 457 MM DIAM. 30.0000	EACH	600.0000	18,000.00	16.67%	1,500.0000	150.00%
62	FURNISH AND PLACE TEMP. CASING FOR 1.525 DIAM. SHAFT 156.0000	m	200.0000	31,200.00	-47.50%	100.0000	-50.00%
63	PLACING PERMANENT CASING FOR 1.370 DIAM. SHAFT 12.0000	EACH	2,500.0000	30,000.00	-78.00%	500.0000	-80.00%
64	FURNISHING PERMANENT CASING FOR 1.370 DIAM. SHAFT 40.0000	m	1,000.0000	40,000.00	-74.00%	300.0000	-70.00%
65	FURN. AND PLACING TEMP. CASING FOR 1.370 DIAM. SHAFT 67.0000	m	200.0000	13,400.00	-47.50%	125.0000	-37.50%

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT				
STRUCTURE							
66	CONC. CLASS 28P FOR SHAFT 352.0000	m3	200.0000	540.0000	170.00%	250.0000	25.00%
			70,400.00	190,080.00	119,680	88,000.00	17,600
67	SHORING OR EXTRA EXCAVATION CLASS A -FOR SHAFT L.S.		13,000.00	35,000.00	169.23%	2,500.00	-80.77%
					22,000		-10,500
68	PLACING PERMANENT CASING FOR 1.525 DIAM. SHAFT 10.0000	EACH	2,500.0000	1,100.0000	-56.00%	1,500.0000	-40.00%
			25,000.00	11,000.00	-14,000	15,000.00	-10,000
69	FURNISHING PERMANENT CASING FOR 1.525 DIAM. SHAFT 30.0000	m	1,000.0000	275.0000	-72.50%	300.0000	-70.00%
			30,000.00	8,250.00	-21,750	9,000.00	-21,000
70	EPOXY-COATED ST. REINF. BAR FOR BRIDGE 470.0000	kg	1.5000	5.5000	266.67%	3.0000	100.00%
			705.00	2,585.00	1,880	1,410.00	705
71	ST. REINF. BAR FOR BRIDGE 64444.0000	kg	1.0000	1.2500	25.00%	1.6000	60.00%
			64,444.00	80,555.00	16,111	103,110.40	38,666
72	ST. REINF. BAR FOR SHAFT 45430.0000	kg	1.0000	1.4000	40.00%	2.2000	120.00%
			45,430.00	63,602.00	18,172	99,946.00	54,516
73	ST. REINF. BAR FOR WALL 2 12600.0000	kg	1.0000	1.2500	25.00%	1.0000	0.00%
			12,600.00	15,750.00	3,150	12,600.00	0
74	CONC. CLASS 28 FOR WALL 2 346.0000	m3	500.0000	500.0000	0.00%	210.0000	-58.00%
			173,000.00	173,000.00	0	72,660.00	-100,340
75	CONC. CLASS 28 FOR BRIDGE 568.0000	m3	500.0000	575.0000	15.00%	800.0000	60.00%
			284,000.00	326,600.00	42,600	454,400.00	170,400
76	FORCE ACCOUNT REMOVING OBSTRUCTIONS EST.				0.00%		0.00%
			88,000.00	88,000.00		88,000.00	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
77	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT							
					0.00%			0.00%
			5.00	5.00		5.00		
78	MODIFIED CONC. OVERLAY							
	286.0000 m3		1,000.0000	600.0000	-40.00%	500.0000		-50.00%
			286,000.00	171,600.00	-114,400	143,000.00		-143,000
79	FINISHING AND CURING MODIFIED CONC. OVERLAY							
	5903.0000 m2		25.0000	14.0000	-44.00%	15.0000		-40.00%
			147,575.00	82,642.00	-64,933	88,545.00		-59,030
80	SUPERSTRUCTURE BRIDGE NO. 5/506W							
	L.S.				19.05%			54.76%
			420,000.00	500,000.00	80,000	650,000.00		230,000
81	SUPERSTRUCTURE BRIDGE NO. 5/507W							
	L.S.				22.45%			63.27%
			245,000.00	300,000.00	55,000	400,000.00		155,000
82	SUPERSTRUCTURE BRIDGE NO. 5/508W							
	L.S.				21.65%			62.89%
			485,000.00	590,000.00	105,000	790,000.00		305,000
83	SUPERSTRUCTURE BRIDGE NO. 5/509W							
	L.S.				-32.29%			-21.88%
			480,000.00	325,000.00	-155,000	375,000.00		-105,000
84	SUPERSTRUCTURE BRIDGE NO. 5/510W							
	L.S.				-7.14%			7.14%
			350,000.00	325,000.00	-25,000	375,000.00		25,000
85	TRAFFIC BARRIER - SUPERSTR.							
	737.0000 m		250.0000	160.0000	-36.00%	225.0000		-10.00%
			184,250.00	117,920.00	-66,330	165,825.00		-18,425
86	PLUGGING EXISTING BRIDGE DRAIN							
	22.0000 EACH		200.0000	300.0000	50.00%	100.0000		-50.00%
			4,400.00	6,600.00	2,200	2,200.00		-2,200
87	SCARIFYING CONC. SURFACE							
	4848.0000 m2		10.0000	22.0000	120.00%	17.5000		75.00%
			48,480.00	106,656.00	58,176	84,840.00		36,360

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
STRUCTURE								
88	FURTHER DECK PREPARATION							
		EST.			0.00%			0.00%
			30,000.00	30,000.00		30,000.00		
89	CSL ACCESS TUBE							
	900.0000	m	15.0000	1.0000	-93.33%	15.0000	0.00%	
			13,500.00	900.00	-12,600	13,500.00	0	
90	NOISE WALL 1							
	405.0000	m2	300.0000	280.0000	-6.67%	250.0000	-16.67%	
			121,500.00	113,400.00	-8,100	101,250.00	-20,250	
91	NOISE WALL 1A							
	478.0000	m2	300.0000	250.0000	-16.67%	250.0000	-16.67%	
			143,400.00	119,500.00	-23,900	119,500.00	-23,900	
92	NOISE WALL 3							
	1734.0000	m2	300.0000	200.0000	-33.33%	250.0000	-16.67%	
			520,200.00	346,800.00	-173,400	433,500.00	-86,700	
93	FORCE ACCOUNT FENCE MODIFICATION							
		EST.			0.00%			0.00%
			3,000.00	3,000.00		3,000.00		
94	ACCESS DOOR							
	3.0000	EACH	1,000.0000	2,500.0000	150.00%	2,000.0000	100.00%	
			3,000.00	7,500.00	4,500	6,000.00	3,000	
SURFACING								
95	CRUSHED SURFACING BASE COURSE							
	20343.0000	t	20.0000	22.0000	10.00%	20.0000	0.00%	
			406,860.00	447,546.00	40,686	406,860.00	0	
LIQUID ASPHALT								
96	ASPHALT FOR TACK COAT							
	9.6000	t	490.0000	500.0000	2.04%	350.0000	-28.57%	
			4,704.00	4,800.00	96	3,360.00	-1,344	
97	ANTI-STRIPPING ADDITIVE							
		EST.			0.00%			0.00%
			11,900.00	11,900.00		11,900.00		

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
CEMENT CONCRETE PAVEMENT								
98	CEMENT CONC. PAVEMENT							
	8806.0000	m3	175.0000	150.0000	-14.29%	115.0000	-34.29%	
			1,541,050.00	1,320,900.00	-220,150	1,012,690.00	-528,360	
99	DELETED ITEM							
	0.0300	EACH	0.0001	0.0000	0.00%	0.0000	0.00%	
			0.00	0.00	0	0.00	0	
100	FAST CURING CONC. PAVEMENT							
	326.0000	m3	200.0000	400.0000	100.00%	300.0000	50.00%	
			65,200.00	130,400.00	65,200	97,800.00	32,600	
101	RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT							
		CALC			0.00%		0.00%	
			-3.00	-3.00		-3.00		
102	BRIDGE APPROACH SLAB							
	846.0000	m2	130.0000	175.0000	34.62%	200.0000	53.85%	
			109,980.00	148,050.00	38,070	169,200.00	59,220	
103	EPOXY-COATED TIE BAR WITH DRILL HOLE							
	10997.0000	EACH	7.3000	7.0000	-4.11%	5.0000	-31.51%	
			80,278.10	76,979.00	-3,299	54,985.00	-25,293	
104	EPOXY-COATED DOWEL BAR RETROFIT							
	13644.0000	EACH	43.0000	55.0000	27.91%	48.0000	11.63%	
			586,692.00	750,420.00	163,728	654,912.00	68,220	
105	STAINLESS STEEL CLAD DOWEL BAR							
	23876.0000	EACH	100.0000	51.0000	-49.00%	6.8500	-93.15%	
			2,387,600.00	1,217,676.00	-1,169,924	163,550.60	-2,224,049	
106	EPOXY-COATED DOWEL BAR WITH DRILL HOLE							
	316.0000	EACH	77.0000	25.0000	-67.53%	15.0000	-80.52%	
			24,332.00	7,900.00	-16,432	4,740.00	-19,592	
107	PORTLAND CEMENT CONC. PAVEMENT GRINDING							
	77188.0000	m2	8.7000	12.2500	40.80%	15.0000	72.41%	
			671,535.60	945,553.00	274,017	1,157,820.00	486,284	
108	CLEAN AND RESEAL EXISTING JOINT							
	57118.0000	m	5.0000	5.5000	10.00%	6.0000	20.00%	
			285,590.00	314,149.00	28,559	342,708.00	57,118	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
ASPHALT CONCRETE PAVEMENT								
109	CRACK SEALING							
		EST.			0.00%			0.00%
			7,815.00	7,815.00		7,815.00		
110	PLANING BITUMINOUS PAVEMENT							
	90.0000	m2	7.5000	13.5000	80.00%	50.0000	566.67%	
			675.00	1,215.00	540	4,500.00	3,825	
111	ASPHALT CONC. PAVEMENT CL. B PG 64-2:							
	11942.0000	t	38.0000	42.0000	10.53%	40.0000	5.26%	
			453,796.00	501,564.00	47,768	477,680.00	23,884	
112	ASPHALT CONC. PAVEMENT CL. E PG 64-2:							
	3301.0000	t	32.0000	36.0000	12.50%	40.0000	25.00%	
			105,632.00	118,836.00	13,204	132,040.00	26,408	
113	JOB MIX COMPLIANCE PRICE ADJUSTMENT							
		CALC			0.00%		0.00%	
			26,300.00	26,300.00		26,300.00		
114	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00%		0.00%	
			9,100.00	9,100.00		9,100.00		
115	LONGITUDINAL JOINT SEAL							
	9147.0000	m	4.0000	4.0000	0.00%	3.5000	-12.50%	
			36,588.00	36,588.00	0	32,014.50	-4,574	
EROSION CONTROL AND PLANTING								
116	SEEDING, FERTILIZING, AND MULCHING							
	20.0000	ha	2,100.0000	2,300.0000	9.52%	3,500.0000	66.67%	
			42,000.00	46,000.00	4,000	70,000.00	28,000	
117	COMPOST							
	30.0000	m3	30.0000	65.0000	116.67%	40.0000	33.33%	
			900.00	1,950.00	1,050	1,200.00	300	
118	BARK OR WOOD CHIPS FOR MULCH RINGS							
	26.0000	m3	25.0000	45.0000	80.00%	35.0000	40.00%	
			650.00	1,170.00	520	910.00	260	
119	CLEAR PLASTIC COVERING							
	24100.0000	m2	1.6000	1.7500	9.38%	2.5000	56.25%	
			38,560.00	42,175.00	3,615	60,250.00	21,690	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
120	TEMPORARY WATER POLLUTION/EROSION CONTROL EST.			10,000.00	0.00%	10,000.00	10,000.00	0.00%
121	WINTERIZE PROJECT L.S.			30,000.00	-73.33%	8,000.00	50,000.00	66.67%
122	SOIL AMENDMENT OF BARK OR WOOD CHIP MULCH 76.0000 m3			25.0000 1,900.00	20.00%	30.0000 2,280.00	35.0000 2,660.00	40.00% 760
123	PSIPE SLOUGH SEDGE 75 MM ROOT SPREAD 250.0000 EACH			4.0000 1,000.00	-50.00%	2.0000 500.00	2.5000 625.00	-37.50% -375
124	PSIPE INDIAN PLUM 250 MM HT., BARE ROOT 105.0000 EACH			7.0000 735.00	-14.29%	6.0000 630.00	5.0000 525.00	-28.57% -210
125	PSIPE DOUGLAS FIR 375 MM HT., #1 CONT. 285.0000 EACH			11.0000 3,135.00	-36.36%	7.0000 1,995.00	8.0000 2,280.00	-27.27% -855
126	PSIPE WESTERN SPIRAEA 450 MM HT., BARE ROOT 200.0000 EACH			7.7500 1,550.00	-35.48%	5.0000 1,000.00	9.0000 1,800.00	16.13% 250
127	PSIPE COMMON SNOWBERRY 450 MM HT., BARE ROOT 300.0000 EACH			7.7500 2,325.00	-22.58%	6.0000 1,800.00	9.0000 2,700.00	16.13% 375
128	PSIPE SALMONBERRY 250 MM HT., BARE ROOT 60.0000 EACH			7.0000 420.00	-14.29%	6.0000 360.00	8.0000 480.00	14.29% 60
129	PSIPE SITKA WILLOW, 1.5 M HT., LIVE STAKE 100.0000 EACH			5.5000 550.00	-9.09%	5.0000 500.00	10.0000 1,000.00	81.82% 450
130	PSIPE RED ALDER, 250 MM. HT., BARE ROOT 25.0000 EACH			7.0000 175.00	-28.57%	5.0000 125.00	7.0000 175.00	0.00% 0

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
EROSION CONTROL AND PLANTING								
131	FERTILIZER - GRANULAR							
	6.0000	kg	15.0000	3.0000	-80.00%	20.0000	33.33%	
			90.00	18.00	-72	120.00	30	
132	BARK OR WOOD CHIP MULCH							
	26.0000	m3	25.0000	45.0000	80.00%	35.0000	40.00%	
			650.00	1,170.00	520	910.00	260	
133	PLANT ESTABLISHMENT - SECOND YEAR							
	EST.				0.00%		0.00%	
			3,560.00	3,560.00		3,560.00		
134	PLANT ESTABLISHMENT - THIRD YEAR							
	EST.				0.00%		0.00%	
			3,045.00	3,045.00		3,045.00		
135	WETLAND MITIGATION EXCAVATION INCLUDING HAUL							
	221.0000	m3	10.0000	24.0000	140.00%	100.0000	900.00%	
			2,210.00	5,304.00	3,094	22,100.00	19,890	
136	FORCE ACCOUNT LANDSCAPE GRADING							
	EST.				0.00%		0.00%	
			1,500.00	1,500.00		1,500.00		
137	WETLAND SEEDING AND FERTILIZING BY HAND							
	0.0600	ha	2,100.0000	7,500.0000	257.14%	5,000.0000	138.10%	
			126.00	450.00	324	300.00	174	
138	FORCE ACCOUNT HAZARDOUS WASTE CLEANUP							
	EST.				0.00%		0.00%	
			9,000.00	9,000.00		9,000.00		
139	MUD PALLIATIVE FOR CONSTRUCTION ACCESS							
	85.0000	m3	66.0000	30.0000	-54.55%	75.0000	13.64%	
			5,610.00	2,550.00	-3,060	6,375.00	765	
140	GEOTEXTILE ENCASED CHECK DAM							
	294.0000	m	23.0000	20.0000	-13.04%	50.0000	117.39%	
			6,762.00	5,880.00	-882	14,700.00	7,938	
141	40 MM TO 100 MM WASH ROCK CORE							
	970.0000	m3	150.0000	75.0000	-50.00%	40.0000	-73.33%	
			145,500.00	72,750.00	-72,750	38,800.00	-106,700	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND PLANTING								
142	DEBRIS BARRIER							
	5.0000	EACH	2,200.0000	900.0000	-59.09%	750.0000	-65.91%	
			11,000.00	4,500.00	-6,500	3,750.00	-7,250	
143	CONSTRUCTION FENCE							
	1839.0000	m	11.0000	9.0000	-18.18%	15.0000	36.36%	
			20,229.00	16,551.00	-3,678	27,585.00	7,356	
144	STORM DRAIN PROTECTION INSERT							
	172.0000	EACH	100.0000	65.0000	-35.00%	75.0000	-25.00%	
			17,200.00	11,180.00	-6,020	12,900.00	-4,300	
145	TOPSOIL MIXTURE							
	17.0000	m3	92.0000	60.0000	-34.78%	100.0000	8.70%	
			1,564.00	1,020.00	-544	1,700.00	136	
146	WOOD PLATFORM							
	130.0000	m2	100.0000	100.0000	0.00%	20.0000	-80.00%	
			13,000.00	13,000.00	0	2,600.00	-10,400	
TRAFFIC								
147	CEMENT CONC. BARRIER CURB AND GUTTER							
	29.0000	m	56.0000	55.0000	-1.79%	100.0000	78.57%	
			1,624.00	1,595.00	-29	2,900.00	1,276	
148	EXTRUDED CURB							
	765.0000	m	10.0000	12.0000	20.00%	15.0000	50.00%	
			7,650.00	9,180.00	1,530	11,475.00	3,825	
149	BEAM GUARDRAIL TYPE 1							
	3295.0000	m	42.0000	40.0000	-4.76%	45.0000	7.14%	
			138,390.00	131,800.00	-6,590	148,275.00	9,885	
150	BEAM GUARDRAIL TYPE 1-2.7M LONG POST							
	44.0000	m	66.0000	50.0000	-24.24%	50.0000	-24.24%	
			2,904.00	2,200.00	-704	2,200.00	-704	
151	BEAM GUARDRAIL TRANSITION SECTION TYPE 1							
	11.0000	EACH	1,200.0000	1,300.0000	8.33%	1,500.0000	25.00%	
			13,200.00	14,300.00	1,100	16,500.00	3,300	
152	BEAM GUARDRAIL SRT TERMINAL							
	4.0000	EACH	1,900.0000	2,000.0000	5.26%	2,000.0000	5.26%	
			7,600.00	8,000.00	400	8,000.00	400	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC								
153	BEAM GUARDRAIL ANCHOR TYPE 2 5.0000 EACH	EACH	400.0000 2,000.00		650.0000 3,250.00	62.50% 1,250	650.0000 3,250.00	62.50% 1,250
154	BEAM GUARDRAIL ANCHOR TYPE 4 10.0000 EACH	EACH	360.0000 3,600.00		500.0000 5,000.00	38.89% 1,400	500.0000 5,000.00	38.89% 1,400
155	REMOVING AND RESETTING BEAM GUARDRAIL 910.0000 m	m	20.0000 18,200.00		30.0000 27,300.00	50.00% 9,100	35.0000 31,850.00	75.00% 13,650
156	PRECAST CONC. BARRIER TYPE 2 174.0000 m	m	73.0000 12,702.00		75.0000 13,050.00	2.74% 348	80.0000 13,920.00	9.59% 1,218
157	CAST-IN-PLACE CONC. BARRIER 189.0000 m	m	150.0000 28,350.00		275.0000 51,975.00	83.33% 23,625	300.0000 56,700.00	100.00% 28,350
158	CAST-IN-PLACE SINGLE SLOPE CONC. NOISE BARRIER 374.0000 m	m	200.0000 74,800.00		575.0000 215,050.00	187.50% 140,250	500.0000 187,000.00	150.00% 112,200
159	TEMPORARY CONC. BARRIER 8974.0000 m	m	42.0000 376,908.00		40.0000 358,960.00	-4.76% -17,948	35.0000 314,090.00	-16.67% -62,818
160	REMOVING AND RESETTING EXISTING PERMANENT BARRIER 39.0000 m	m	25.0000 975.00		20.0000 780.00	-20.00% -195	25.0000 975.00	0.00% 0
161	TEMPORARY CONC. BOLTED BARRIER 1085.0000 m	m	55.0000 59,675.00		40.0000 43,400.00	-27.27% -16,275	40.0000 43,400.00	-27.27% -16,275
162	CONC. BARRIER BERM TYPE 1 1.0000 EACH	EACH	600.0000 600.00		1,100.0000 1,100.00	83.33% 500	1,000.0000 1,000.00	66.67% 400
163	INITIAL DELIVERY AND PLACEMENT OF QMB AND TTV L.S.							
			28,800.00		108,000.00	79,200	25,000.00	-3,800

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/	% DIFF./	PRICE PER UNIT/	% DIFF./
			PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	AMT.DIFF.	
TRAFFIC							
164	FINAL PLACEMENT OF QMB AND TTV						
	L.S.				140.00%		-20.00%
			25,000.00	60,000.00	35,000	20,000.00	-5,000
165	MOVING QMB WITH TTV						
	581000.0000	m	0.2000	0.0400	-80.00%	0.1500	-25.00%
			116,200.00	23,240.00	-92,960	87,150.00	-29,050
166	FORCE ACCOUNT REPLACEMENT PARTS FOR TTV						
	EST.				0.00%		0.00%
			6,060.00	6,060.00		6,060.00	
167	TEMPORARY IMPACT ATTENUATOR						
	15.0000	EACH	10,000.0000	5,000.0000	-50.00%	3,000.0000	-70.00%
			150,000.00	75,000.00	-75,000	45,000.00	-105,000
168	REPAIR IMPACT ATTENUATOR						
	EST.				0.00%		0.00%
			360,000.00	360,000.00		360,000.00	
169	RESETTING IMPACT ATTENUATOR						
	21.0000	EACH	200.0000	1,000.0000	400.00%	1,000.0000	400.00%
			4,200.00	21,000.00	16,800	21,000.00	16,800
170	TRUCK MOUNTED IMPACT ATTENUATOR						
	2.0000	EACH	7,600.0000	15,000.0000	97.37%	30,000.0000	294.74%
			15,200.00	30,000.00	14,800	60,000.00	44,800
171	OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR						
	2703.0000	HR	75.0000	41.0000	-45.33%	50.0000	-33.33%
			202,725.00	110,823.00	-91,902	135,150.00	-67,575
172	FLEXIBLE GUIDE POST						
	143.0000	EACH	27.0000	22.0000	-18.52%	30.0000	11.11%
			3,861.00	3,146.00	-715	4,290.00	429
173	PAINT STRIPE						
	36375.0000	m	0.5000	0.3000	-40.00%	0.3000	-40.00%
			18,187.50	10,912.50	-7,275	10,912.50	-7,275
174	PLASTIC DOTTED GORE STRIPE						
	23.0000	m	3.2500	16.0000	392.31%	20.0000	515.38%
			74.75	368.00	293	460.00	385

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
175	PLASTIC SKIP GORE STRIPE 37.0000	m	1.2500 46.25	13.0000 481.00	940.00% 435	15.0000 555.00	1,100.00% 509	
176	MMA DRAINAGE MARKING 127.0000	EACH	30.0000 3,810.00	20.0000 2,540.00	-33.33% -1,270	20.0000 2,540.00	-33.33% -1,270	
177	PAINTED GORE STRIPE 2331.0000	m	1.2500 2,913.75	1.5000 3,496.50	20.00% 583	1.2500 2,913.75	0.00% 0	
178	MMA THERMOPLASTIC GORE STRIPE 9715.0000	m	4.0000 38,860.00	10.5000 102,007.50	162.50% 63,148	11.0000 106,865.00	175.00% 68,005	
179	TEMPORARY PAINTED GORE STRIPE 2345.0000	m	0.2000 469.00	1.5000 3,517.50	650.00% 3,049	1.0000 2,345.00	400.00% 1,876	
180	MMA CROSSWALK STRIPE 12.0000	m	50.0000 600.00	150.0000 1,800.00	200.00% 1,200	150.0000 1,800.00	200.00% 1,200	
181	MMA STOP BAR 15.0000	m	50.0000 750.00	60.0000 900.00	20.00% 150	75.0000 1,125.00	50.00% 375	
182	MMA PREFERENTIAL LANE SYBMOL TYPE 1 25.0000	EACH	130.0000 3,250.00	175.0000 4,375.00	34.62% 1,125	160.0000 4,000.00	23.08% 750	
183	PAINTED PREFERENTIAL LANE SYMBOL TYPE 1 14.0000	EACH	100.0000 1,400.00	90.0000 1,260.00	-10.00% -140	100.0000 1,400.00	0.00% 0	
184	PLASTIC TRAFFIC ARROW 1.0000	EACH	100.0000 100.00	200.0000 200.00	100.00% 100	250.0000 250.00	150.00% 150	
185	TEMPORARY RAISED PAVEMENT MARKER TYPE 1 193.6000	HUND	280.0000 54,208.00	200.0000 38,720.00	-28.57% -15,488	175.0000 33,880.00	-37.50% -20,328	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
186	TEMPORARY RAISED PAVEMENT MARKER TYPE 2 94.6000	HUND	460.0000 43,516.00	240.0000 22,704.00	-47.83% -20,812	210.0000 19,866.00	-54.35% -23,650	
187	RAISED PAVEMENT MARKER TYPE 1 65.5000	HUND	240.0000 15,720.00	200.0000 13,100.00	-16.67% -2,620	200.0000 13,100.00	-16.67% -2,620	
188	RAISED PAVEMENT MARKER TYPE 2 21.8400	HUND	460.0000 10,046.40	325.0000 7,098.00	-29.35% -2,948	320.0000 6,988.80	-30.43% -3,058	
189	TEMPORARY PAVEMENT MARKING 70756.0000	m	2.0000 141,512.00	1.0000 70,756.00	-50.00% -70,756	1.0000 70,756.00	-50.00% -70,756	
190	PERMANENT SIGNING L.S.		72,000.00	50,000.00	-30.56% -22,000	50,000.00	-30.56% -22,000	
191	NO PUBLIC ACCESS SIGN INCL. INSTALLATION 2.0000	EACH	250.0000 500.00	1,000.0000 2,000.00	300.00% 1,500	1,000.0000 2,000.00	300.00% 1,500	
192	SIGN BRIDGE STRUCTURE NO. 1 L.S.		89,600.00	95,000.00	6.03% 5,400	100,000.00	11.61% 10,400	
193	SIGN BRIDGE STRUCTURE NO. 2 L.S.		89,600.00	95,000.00	6.03% 5,400	100,000.00	11.61% 10,400	
194	CANTILEVER SIGN STRUCTURE NO. 1 L.S.		25,000.00	30,000.00	20.00% 5,000	30,000.00	20.00% 5,000	
195	CANTILEVER SIGN STRUCTURE NO. 2 L.S.		22,500.00	30,000.00	33.33% 7,500	30,000.00	33.33% 7,500	
196	CANTILEVER SIGN STRUCTURE NO. 3 L.S.		22,500.00	30,000.00	33.33% 7,500	30,000.00	33.33% 7,500	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC							
197	CANTILEVER SIGN STRUCTURE NO. 4						
	L.S.				33.33%		33.33%
			22,500.00	30,000.00	7,500	30,000.00	7,500
198	CANTILEVER SIGN STRUCTURE NO. 5						
	L.S.				31.87%		31.87%
			22,750.00	30,000.00	7,250	30,000.00	7,250
199	CANTILEVER SIGN STRUCTURE NO. 6						
	L.S.				33.33%		33.33%
			22,500.00	30,000.00	7,500	30,000.00	7,500
200	BRIDGE MOUNTED SIGN BRACKET NO. 40						
	L.S.				-46.67%		-46.67%
			7,500.00	4,000.00	-3,500	4,000.00	-3,500
201	BRIDGE MOUNTED SIGN BRACKET NO. 49						
	L.S.				-64.00%		-60.00%
			5,000.00	1,800.00	-3,200	2,000.00	-3,000
202	BRIDGE MOUNTED SIGN BRACKET NO. 57						
	L.S.				-20.00%		-20.00%
			5,000.00	4,000.00	-1,000	4,000.00	-1,000
203	BRIDGE MOUNTED SIGN BRACKET NO. 87						
	L.S.				-64.00%		-60.00%
			5,000.00	1,800.00	-3,200	2,000.00	-3,000
204	BRIDGE MOUNTED SIGN BRACKET NO. 76						
	L.S.				-64.00%		-60.00%
			5,000.00	1,800.00	-3,200	2,000.00	-3,000
205	BRIDGE MOUNTED SIGN BRACKET NO. 77						
	L.S.				-37.50%		-37.50%
			8,000.00	5,000.00	-3,000	5,000.00	-3,000
206	ILLUMINATION SYSTEM SAD 913						
	L.S.				-15.49%		-15.49%
			142,000.00	120,000.00	-22,000	120,000.00	-22,000
207	ILLUMINATION SYSTEM SAD 2293						
	L.S.				-78.99%		-78.99%
			119,000.00	25,000.00	-94,000	25,000.00	-94,000

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC								
208	ILLUMINATION SYSTEM SAD 2055							
		L.S.			-37.50%		-44.44%	
			72,000.00	45,000.00	-27,000	40,000.00	-32,000	
209	ILLUMINATION SYSTEM SAD 2520				17.02%		6.38%	
		L.S.			16,000	100,000.00	6,000	
			94,000.00	110,000.00				
210	ILLUMINATION SYSTEM SAD 2718				-19.12%		-26.47%	
		L.S.			-13,000	50,000.00	-18,000	
			68,000.00	55,000.00				
211	TRAFFIC SIGNAL DISPLAY AND DETECTION SYSTEM WEST S. 320TH				-51.35%		-45.95%	
		L.S.			-9,500	10,000.00	-8,500	
			18,500.00	9,000.00				
212	TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM				-8.45%		-12.21%	
		L.S.			-33,680	350,000.00	-48,680	
			398,680.00	365,000.00				
213	CLOSED CIRCUIT TELEVISION SYSTEM				-11.73%		-26.44%	
		L.S.			-19,930	125,000.00	-44,930	
			169,930.00	150,000.00				
214	PERMANENT TRAFFIC RECORDER				-39.89%		-49.91%	
		L.S.			-3,982	5,000.00	-4,982	
			9,982.00	6,000.00				
215	VARIABLE MESSAGE SIGN				94.44%		66.67%	
		L.S.			85,000	150,000.00	60,000	
			90,000.00	175,000.00				
216	COMMUNICATION CONDUIT SYSTEM				-27.26%		-34.30%	
		L.S.			-290,500	700,000.00	-365,500	
			1,065,500.00	775,000.00				
217	COMMUNICATION CABLES AND INTERFACES				21.58%		8.55%	
		L.S.			49,697	250,000.00	19,697	
			230,303.00	280,000.00				
218	VIDEO, VOICE AND DATA DISTRIBUTION & TRANSMISSION SYSTEM				103.16%		69.30%	
		L.S.			45,700	75,000.00	30,700	
			44,300.00	90,000.00				

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
219	FORCE ACCOUNT MISCELLANEOUS ELECTRICAL EST.			0.00%				0.00%	
			10,000.00		10,000.00		10,000.00		
220	BORING 300 MM STEEL CASING PIPE 243.0000 m	m	300.0000 72,900.00		400.0000 97,200.00	33.33% 24,300	400.0000 97,200.00	33.33% 24,300	
221	DIRECTIONAL BORING 50 MM DIAM. 1450.0000 m	m	1.1500 1,667.50		180.0000 261,000.00	15,552.17% 259,333	175.0000 253,750.00	15,117.39% 252,083	
222	TRAFFIC SAFETY DRUM 1403.0000 EACH	EACH	80.0000 112,240.00		75.0000 105,225.00	-6.25% -7,015	75.0000 105,225.00	-6.25% -7,015	
223	PLASTIC TRAFFIC PYLONS 350.0000 EACH	EACH	45.0000 15,750.00		46.0000 16,100.00	2.22% 350	50.0000 17,500.00	11.11% 1,750	
224	SEQUENTIAL ARROW SIGN 4473.0000 HR	HR	10.0000 44,730.00		6.0000 26,838.00	-40.00% -17,892	5.0000 22,365.00	-50.00% -22,365	
225	PORTABLE CHANGEABLE MESSAGE SIGN 1.0000 EACH	EACH	1,000.0000 1,000.00		15,000.0000 15,000.00	1,400.00% 14,000	30,000.0000 30,000.00	2,900.00% 29,000	
226	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 653.0000 HR	HR	6.0000 3,918.00		8.0000 5,224.00	33.33% 1,306	15.0000 9,795.00	150.00% 5,877	
227	TYPE III BARRICADE 16.0000 EACH	EACH	600.0000 9,600.00		250.0000 4,000.00	-58.33% -5,600	350.0000 5,600.00	-41.67% -4,000	
228	TEMPORARY CHAIN LINK FENCE 58.0000 m	m	58.0000 3,364.00		9.0000 522.00	-84.48% -2,842	25.0000 1,450.00	-56.90% -1,914	
229	TRAFFIC CONTROL LABOR 57704.0000 HR	HR	33.0000 1,904,232.00		26.0000 1,500,304.00	-21.21% -403,928	45.0000 2,596,680.00	36.36% 692,448	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
230	TRAFFIC CONTROL VEHICLE							
	970.0000	DAY	100.0000	60.0000	-40.00%	50.0000	-50.00%	
			97,000.00	58,200.00	-38,800	48,500.00	-48,500	
231	TRAFFIC CONTROL SUPERVISOR							
	11640.0000	HR	35.0000	34.0000	-2.86%	55.0000	57.14%	
			407,400.00	395,760.00	-11,640	640,200.00	232,800	
232	FORCE ACCOUNT ROLLING SLOW DOWN							
	EST.				0.00%		0.00%	
			9,000.00	9,000.00		9,000.00		
233	CONSTRUCTION SIGNS CLASS A							
	121.7000	m2	150.0000	80.0000	-46.67%	200.0000	33.33%	
			18,255.00	9,736.00	-8,519	24,340.00	6,085	
OTHER ITEMS								
234	STRUCTURE EXCAVATION CLASS B INCL. HAUL							
	10252.0000	m3	12.0000	6.5000	-45.83%	10.0000	-16.67%	
			123,024.00	66,638.00	-56,386	102,520.00	-20,504	
235	SHORING OR EXTRA EXCAVATION CLASS B							
	2733.0000	m2	3.0000	1.0000	-66.67%	25.0000	733.33%	
			8,199.00	2,733.00	-5,466	68,325.00	60,126	
236	GRAVEL BACKFILL FOR DRAIN							
	50.0000	m3	53.0000	35.0000	-33.96%	50.0000	-5.66%	
			2,650.00	1,750.00	-900	2,500.00	-150	
237	WATER							
	15200.0000	m3	100.0200	0.0100	-99.99%	10.0000	-90.00%	
			1,520,304.00	152.00	-1,520,152	152,000.00	-1,368,304	
238	CONC. CLASS 20							
	21.0000	m3	460.0000	375.0000	-18.48%	450.0000	-2.17%	
			9,660.00	7,875.00	-1,785	9,450.00	-210	
239	STRUCTURE SURVEYING							
		L.S.			39.19%		114.13%	
			46,700.00	65,000.00	18,300	100,000.00	53,300	
240	ROADWAY SURVEYING							
		L.S.			28.64%		14.35%	
			174,900.00	225,000.00	50,100	200,000.00	25,100	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
241	FORCE ACCOUNT FOR CONDUIT REPAIR							
	EST.				0.00%			0.00%
			5,000.00	5,000.00		5,000.00		
242	CEMENT CONC. SIDEWALK							
	52.0000 m2		53.0000	50.0000	-5.66%	100.0000	88.68%	
			2,756.00	2,600.00	-156	5,200.00	2,444	
243	CONC. SLOPE PROTECTION							
	1328.0000 m2		65.0000	55.0000	-15.38%	35.0000	-46.15%	
			86,320.00	73,040.00	-13,280	46,480.00	-39,840	
244	CHAIN LINK FENCE TYPE 1							
	204.0000 m		30.0000	50.0000	66.67%	55.0000	83.33%	
			6,120.00	10,200.00	4,080	11,220.00	5,100	
245	CHAIN LINK FENCE TYPE 3							
	626.0000 m		50.0000	40.0000	-20.00%	45.0000	-10.00%	
			31,300.00	25,040.00	-6,260	28,170.00	-3,130	
246	END, CORNER, AND PULL POST FOR CHAIN LINK FENCE							
	304.0000 EACH		210.0000	10.0000	-95.24%	15.0000	-92.86%	
			63,840.00	3,040.00	-60,800	4,560.00	-59,280	
247	DOUBLE 4.3 M CHAIN LINK GATE							
	5.0000 EACH		1,000.0000	1,000.0000	0.00%	1,250.0000	25.00%	
			5,000.00	5,000.00	0	6,250.00	1,250	
248	WIRE FENCE TYPE 2							
	24.0000 m		30.0000	50.0000	66.67%	55.0000	83.33%	
			720.00	1,200.00	480	1,320.00	600	
249	MANHOLE UNDER 4 M 1200 MM. DIAM. TYPE 3							
	4.0000 EACH		4,700.0000	2,500.0000	-46.81%	3,000.0000	-36.17%	
			18,800.00	10,000.00	-8,800	12,000.00	-6,800	
250	MANHOLE 4 M TO 6 M 1350 MM DIAM. TYPE 1							
	1.0000 EACH		5,600.0000	7,000.0000	25.00%	3,500.0000	-37.50%	
			5,600.00	7,000.00	1,400	3,500.00	-2,100	
251	MANHOLE 4 M TO 6 M 1200 MM DIAM. TYPE 3							
	4.0000 EACH		5,600.0000	4,000.0000	-28.57%	3,500.0000	-37.50%	
			22,400.00	16,000.00	-6,400	14,000.00	-8,400	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER#: 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	BIDDER EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS								
252	ADJUST CATCH BASIN							
	2.0000	EACH	300.0000	250.0000	-16.67%	500.0000	66.67%	
			600.00	500.00	-100	1,000.00	400	
253	CAP AND CHANNELIZE EXISTING CATCH BASIN/MANHOLE							
	12.0000	EACH	1,200.0000	800.0000	-33.33%	500.0000	-58.33%	
			14,400.00	9,600.00	-4,800	6,000.00	-8,400	
254	CLEANING EXISTING DRAINAGE STRUCTURE							
		L.S.			-85.00%		-90.00%	
			50,000.00	7,500.00	-42,500	5,000.00	-45,000	
255	FORCE ACCOUNT REMOVING UNEXPECTED OBSTRUCTIONS							
		EST.			0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		
256	FORCE ACCOUNT REMOVING SOLID ROCK FROM FOUNDATION EXC.							
		EST.			0.00%		0.00%	
			50,000.00	50,000.00		50,000.00		
257	TRAINING							
	4000.0000	HR	2.0000	2.0000	0.00%	5.0000	150.00%	
			8,000.00	8,000.00	0	20,000.00	12,000	
258	ROADSIDE CLEANUP							
		EST.			0.00%		0.00%	
			87,000.00	87,000.00		87,000.00		
259	TRIMMING AND CLEANUP							
		L.S.			-76.19%		-70.24%	
			84,000.00	20,000.00	-64,000	25,000.00	-59,000	
260	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00%		0.00%	
			20,000.00	20,000.00		20,000.00		
261	MINOR CHANGE							
		CALC			0.00%		0.00%	
			-1.00	-1.00		-1.00		
262	SPILL PREVENTION PLAN							
		L.S.			-95.00%		-75.00%	
			10,000.00	500.00	-9,500	2,500.00	-7,500	

PS&E JOB NO: 99A038 REVISION NO : 1
 CONTRACT NO: 005981 REGION NO : 1
 VERSION NO : 5 WORK ORDER# : 0L1863
 HWY : SR 005
 TITLE : SR 5
 PIERCE COUNTY LINE TO TUKWILA
 HOV LANE & ITS - STAGE 3
 99A038
 PROJECT : IM-0053(886)
 COUNTY(S) : KING

BIDS OPENED ON : Feb 22 2001
 AWARDED ON : Feb 23 2001

----- 4TH BIDDER ----- ----- 5TH BIDDER -----
 WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO.
 1525 E MARINE VIEW DR 9125 10TH AVE S
 EVERETT WA 982011927 SEATTLE WA 981084600
 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS							
263	FIELD OFFICE BUILDING						
		L.S.			-20.00%		-40.00%
			50,000.00	40,000.00	-10,000	30,000.00	-20,000
264	CONSTRUCTION GEOTEXTILE FOR TEMPORARY SILT FENCE						
	10013.0000	m	15.0000	12.0000	-20.00%	15.0000	0.00%
			150,195.00	120,156.00	-30,039	150,195.00	0
265	CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE						
	303.0000	m2	21.0000	1.0000	-95.24%	1.0000	-95.24%
			6,363.00	303.00	-6,060	303.00	-6,060
266	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION						
	1795.0000	m2	4.0000	2.2500	-43.75%	1.0000	-75.00%
			7,180.00	4,038.75	-3,141	1,795.00	-5,385
267	FLEXIBLE MEMBRANE LINER						
	55.0000	m2	60.0000	25.0000	-58.33%	80.0000	33.33%
			3,300.00	1,375.00	-1,925	4,400.00	1,100
268	FURNISHING AND JACKING STEEL CASING 600 MM DIAM.						
	86.0000	m	480.0000	750.0000	56.25%	800.0000	66.67%
			41,280.00	64,500.00	23,220	68,800.00	27,520
269	FURNISHING AND JACKING STEEL CASING 750 MM DIAM.						
	62.0000	m	900.0000	1,100.0000	22.22%	1,200.0000	33.33%
			55,800.00	68,200.00	12,400	74,400.00	18,600
270	FURNISH AND PLACE TEMP. CASING 1.22 DIAM. SHAFT						
	16.0000	m	40.0000	55.0000	37.50%	100.0000	150.00%
			640.00	880.00	240	1,600.00	960
CONTRACT TOTAL			\$28,361,292.85	\$23,828,643.10	-15.98%	\$24,355,008.05	-14.13%