
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A050 REVISION NO : 1 BIDS OPENED ON : Mar 22 2000
CONTRACT NO: 005814 REGION NO : 1 AWARDED ON : May  2 2000
VERSION NO : 6 WORK ORDER# : 0L3348
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
8TH ST E TO 15TH ST SW

99A050

TUCCI & SONS, INC. OLDCASTLE NORTHWEST, INC. DBA WOODWORTH & COMPANY, INC
4224 WALLER RD E 18500 SOUTHCENTER PKWY 1200 E "D" ST

98188-4634

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/06/2000
14:47

DOT_RGGB05

 NH-0167(028)

PREPARATION
1 MOBILIZATION

L.S.
185,000.00 71,500.00 144,000.00 41,000.00

2 REMOVING DRAINAGE STRUCTURE
2.0000 EACH 250.0000 175.0000 900.0000 850.0000

500.00 350.00 1,800.00 1,700.00
3 REMOVING ASPHALT CONC. CURB

488.0000 m 4.0000 2.7500 7.0000 5.2500
1,952.00 1,342.00 3,416.00 2,562.00

4  REMOVING CURB AND SIDEWALK
L.S.

10,000.00 5,700.00 12,000.00 12,000.00
5 REMOVING GUARDRAIL ANCHOR

6.0000 EACH 150.0000 200.0000 200.0000 200.0000
900.00 1,200.00 1,200.00 1,200.00

6 REMOVING GUIDE POST
110.0000 EACH 2.5000 6.0000 6.0000 6.0000

275.00 660.00 660.00 660.00
7 REMOVING TEMPORARY PAVEMENT MARKING

18930.0000 m 0.9000 0.0900 0.0600 0.0700
17,037.00 1,703.70 1,135.80 1,325.10

8 REMOVING PLASTIC TRAFFIC MARKING
15.0000 m2 29.0000 15.0000 30.0000 33.0000

435.00 225.00 450.00 495.00
9  REMOVING PLASTIC  DRAINAGE  MARKING

30.0000 EACH 10.0000 15.0000 10.0000 11.0000
300.00 450.00 300.00 330.00

10 REMOVING RAISED PAVEMENT MARKER
37.2000 HUND 100.0000 65.0000 85.0000 95.0000

3,720.00 2,418.00 3,162.00 3,534.00
GRADING

11  PAVEMENT REPAIR EXCAVATION INCL. HAUL
3015.0000 m3 15.0000 28.5000 20.0000 40.0000

45,225.00 85,927.50 60,300.00 120,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A050 REVISION NO : 1 BIDS OPENED ON : Mar 22 2000
CONTRACT NO: 005814 REGION NO : 1 AWARDED ON : May  2 2000
VERSION NO : 6 WORK ORDER# : 0L3348
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
8TH ST E TO 15TH ST SW

99A050

TUCCI & SONS, INC. OLDCASTLE NORTHWEST, INC. DBA WOODWORTH & COMPANY, INC
4224 WALLER RD E 18500 SOUTHCENTER PKWY 1200 E "D" ST

98188-4634

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/06/2000
14:47

DOT_RGGB05

 NH-0167(028)

SURFACING
12 CRUSHED SURFACING BASE COURSE

1516.0000 t 15.0000 20.7500 15.0000 27.6000
22,740.00 31,457.00 22,740.00 41,841.60

13  CRUSHED SURFACING BASE COURSE FOR PAVEMENT REPAIR
3892.0000 t 17.0000 25.5000 18.0000 27.6000

66,164.00 99,246.00 70,056.00 107,419.20
LIQUID ASPHALT

14 ASPHALT FOR TACK COAT
55.0000 t 200.0000 300.0000 480.0000 350.0000

11,000.00 16,500.00 26,400.00 19,250.00
15 ANTI-STRIPPING ADDITIVE

EST.
20,050.00 20,050.00 20,050.00 20,050.00

ASPHALT CONCRETE PAVEMENT
16 CRACK SEALING

EST.
24,550.00 24,550.00 24,550.00 24,550.00

17 PLANING BITUMINOUS PAVEMENT
5370.0000 m2 3.0000 5.6000 9.0000 5.5000

16,110.00 30,072.00 48,330.00 29,535.00
18 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

5500.0000 t 37.0000 31.7500 32.0000 32.7000
203,500.00 174,625.00 176,000.00 179,850.00

19 ASPHALT CONC. FOR PAVEMENT REPAIR
1100.0000 t 60.0000 58.5000 55.0000 50.0000

66,000.00 64,350.00 60,500.00 55,000.00
20 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 64-22

25000.0000 t 45.0000 29.7000 32.0000 35.9000
1,125,000.00 742,500.00 800,000.00 897,500.00

21  ASPHALT CONCRETE SIDEWALK RAMP
7.0000 EACH 300.0000 200.0000 200.0000 250.0000

2,100.00 1,400.00 1,400.00 1,750.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A050 REVISION NO : 1 BIDS OPENED ON : Mar 22 2000
CONTRACT NO: 005814 REGION NO : 1 AWARDED ON : May  2 2000
VERSION NO : 6 WORK ORDER# : 0L3348
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
8TH ST E TO 15TH ST SW

99A050

TUCCI & SONS, INC. OLDCASTLE NORTHWEST, INC. DBA WOODWORTH & COMPANY, INC
4224 WALLER RD E 18500 SOUTHCENTER PKWY 1200 E "D" ST

98188-4634

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/06/2000
14:47

DOT_RGGB05

 NH-0167(028)

ASPHALT CONCRETE PAVEMENT
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
18,000.00 18,000.00 18,000.00 18,000.00

23 COMPACTION PRICE ADJUSTMENT
CALC

12,000.00 12,000.00 12,000.00 12,000.00
EROSION CONTROL AND PLANTING

24 SEEDING AND FERTILIZING BY HAND
80.0000 m2 15.0000 20.0000 5.0000 20.0000

1,200.00 1,600.00 400.00 1,600.00
25 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
12,000.00 12,000.00 12,000.00 12,000.00

TRAFFIC
26 EXTRUDED CURB

488.0000 m 9.0000 12.0000 12.0000 13.0000
4,392.00 5,856.00 5,856.00 6,344.00

27 BEAM GUARDRAIL TYPE 1
517.0000 m 45.0000 43.0000 43.0000 43.0000

23,265.00 22,231.00 22,231.00 22,231.00
28 REMOVING AND RESETTING BEAM GUARDRAIL

40.0000 m 30.0000 68.0000 68.0000 68.0000
1,200.00 2,720.00 2,720.00 2,720.00

29  REPAIR EXISTING GUARDRAIL
EST.

5,000.00 5,000.00 5,000.00 5,000.00
30 BEAM GUARDRAIL FLARED TERMINAL

6.0000 EACH 2,000.0000 1,700.0000 1,700.0000 1,700.0000
12,000.00 10,200.00 10,200.00 10,200.00

31 BEAM GUARDRAIL ANCHOR TYPE 4
1.0000 EACH 500.0000 550.0000 550.0000 550.0000

500.00 550.00 550.00 550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A050 REVISION NO : 1 BIDS OPENED ON : Mar 22 2000
CONTRACT NO: 005814 REGION NO : 1 AWARDED ON : May  2 2000
VERSION NO : 6 WORK ORDER# : 0L3348
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
8TH ST E TO 15TH ST SW

99A050

TUCCI & SONS, INC. OLDCASTLE NORTHWEST, INC. DBA WOODWORTH & COMPANY, INC
4224 WALLER RD E 18500 SOUTHCENTER PKWY 1200 E "D" ST

98188-4634

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/06/2000
14:47

DOT_RGGB05

 NH-0167(028)

TRAFFIC
32  RESETTING CONCRETE BARRIER

4992.0000 m 10.0000 5.2500 5.2500 5.2500
49,920.00 26,208.00 26,208.00 26,208.00

33 REPAIR IMPACT ATTENUATOR
EST.

5,000.00 5,000.00 5,000.00 5,000.00
34 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 7,500.0000 1,500.0000 6,500.0000 7,500.0000
15,000.00 3,000.00 13,000.00 15,000.00

35 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
240.0000 HR 40.0000 29.0000 36.0000 35.0000

9,600.00 6,960.00 8,640.00 8,400.00
36 FLEXIBLE GUIDE POST

286.0000 EACH 25.0000 24.0000 24.0000 24.0000
7,150.00 6,864.00 6,864.00 6,864.00

37 PLASTIC AERIAL SURVEILLANCE FULL MARKER
5.0000 EACH 30.0000 85.0000 70.0000 77.0000

150.00 425.00 350.00 385.00
38 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

4.0000 EACH 30.0000 98.0000 70.0000 77.0000
120.00 392.00 280.00 308.00

39 PAINT STRIPE
19800.0000 m 3.0000 0.3500 0.2800 0.3100

59,400.00 6,930.00 5,544.00 6,138.00
40  DURABLE LANE STRIPE

5770.0000 m 6.0000 2.4500 2.5000 2.7500
34,620.00 14,136.50 14,425.00 15,867.50

41 PLASTIC DRAINAGE MARKING
35.0000 EACH 15.0000 15.0000 10.0000 11.0000

525.00 525.00 350.00 385.00
42  DURABLE GORE STRIPE

1870.0000 m 4.0000 9.0000 10.0000 11.0000
7,480.00 16,830.00 18,700.00 20,570.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A050 REVISION NO : 1 BIDS OPENED ON : Mar 22 2000
CONTRACT NO: 005814 REGION NO : 1 AWARDED ON : May  2 2000
VERSION NO : 6 WORK ORDER# : 0L3348
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
8TH ST E TO 15TH ST SW

99A050

TUCCI & SONS, INC. OLDCASTLE NORTHWEST, INC. DBA WOODWORTH & COMPANY, INC
4224 WALLER RD E 18500 SOUTHCENTER PKWY 1200 E "D" ST

98188-4634

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/06/2000
14:47

DOT_RGGB05

 NH-0167(028)

TRAFFIC
43  PLASTIC DRAINAGE STRUCTURE MARKING

30.0000 EACH 15.0000 14.0000 12.0000 13.0000
450.00 420.00 360.00 390.00

44  PLASTIC JUNCTION BOX  MARKING
34.0000 EACH 15.0000 14.0000 12.0000 13.0000

510.00 476.00 408.00 442.00
45  PLASTIC MAINTENANCE TRAFFIC MARKING

16.0000 EACH 10.0000 85.0000 35.0000 40.0000
160.00 1,360.00 560.00 640.00

46  DURABLE STOP BAR
15.0000 m 30.0000 35.0000 35.0000 40.0000

450.00 525.00 525.00 600.00
47 RAISED PAVEMENT MARKER TYPE 1

8.3600 HUND 250.0000 225.0000 167.0000 185.0000
2,090.00 1,881.00 1,396.12 1,546.60

48 RAISED PAVEMENT MARKER TYPE 2
8.2300 HUND 300.0000 350.0000 329.0000 360.0000

2,469.00 2,880.50 2,707.67 2,962.80
49 PERMANENT SIGNING

L.S.
60,000.00 61,500.00 66,000.00 66,000.00

50 SEQUENTIAL ARROW SIGN
1240.0000 HR 8.0000 3.0000 4.0000 10.0000

9,920.00 3,720.00 4,960.00 12,400.00
51 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 3,000.0000 7,000.0000 7,800.0000 2,500.0000
6,000.00 14,000.00 15,600.00 5,000.00

52 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1524.0000 HR 8.0000 1.0000 4.0000 10.0000

12,192.00 1,524.00 6,096.00 15,240.00
53 TYPE III BARRICADE

3.0000 EACH 150.0000 250.0000 50.0000 300.0000
450.00 750.00 150.00 900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A050 REVISION NO : 1 BIDS OPENED ON : Mar 22 2000
CONTRACT NO: 005814 REGION NO : 1 AWARDED ON : May  2 2000
VERSION NO : 6 WORK ORDER# : 0L3348
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
8TH ST E TO 15TH ST SW

99A050

TUCCI & SONS, INC. OLDCASTLE NORTHWEST, INC. DBA WOODWORTH & COMPANY, INC
4224 WALLER RD E 18500 SOUTHCENTER PKWY 1200 E "D" ST

98188-4634

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/06/2000
14:47

DOT_RGGB05

 NH-0167(028)

TRAFFIC
54 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
10,600.00 3,500.00 18,000.00 5,000.00

55 TRAFFIC CONTROL LABOR
3680.0000 HR 30.0000 30.6500 34.0000 32.5000

110,400.00 112,792.00 125,120.00 119,600.00
56 TRAFFIC CONTROL VEHICLE

90.0000 DAY 75.0000 90.0000 70.0000 100.0000
6,750.00 8,100.00 6,300.00 9,000.00

57 TRAFFIC CONTROL SUPERVISOR
1020.0000 HR 35.0000 42.7500 35.6000 35.0000

35,700.00 43,605.00 36,312.00 35,700.00
58 CONSTRUCTION SIGNS CLASS A

26.3200 m2 150.0000 120.0000 100.0000 25.0000
3,948.00 3,158.40 2,632.00 658.00

OTHER ITEMS
59  STREET SWEEPING

200.0000 HR 85.0000 65.0000 100.0000 80.0000
17,000.00 13,000.00 20,000.00 16,000.00

60 ADJUST MONUMENT CASE AND COVER
23.0000 EACH 150.0000 100.0000 200.0000 150.0000

3,450.00 2,300.00 4,600.00 3,450.00
61 ADJUST MANHOLE

1.0000 EACH 350.0000 250.0000 350.0000 500.0000
350.00 250.00 350.00 500.00

62 ADJUST CATCH BASIN
29.0000 EACH 250.0000 150.0000 350.0000 225.0000

7,250.00 4,350.00 10,150.00 6,525.00
63 ADJUST JUNCTION BOX

24.0000 EACH 100.0000 50.0000 300.0000 225.0000
2,400.00 1,200.00 7,200.00 5,400.00

64 TRAINING
800.0000 HR 3.0000 1.0000 5.0000 2.0000

2,400.00 800.00 4,000.00 1,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A050 REVISION NO : 1 BIDS OPENED ON : Mar 22 2000
CONTRACT NO: 005814 REGION NO : 1 AWARDED ON : May  2 2000
VERSION NO : 6 WORK ORDER# : 0L3348
HWY : SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 167
8TH ST E TO 15TH ST SW

99A050

TUCCI & SONS, INC. OLDCASTLE NORTHWEST, INC. DBA WOODWORTH & COMPANY, INC
4224 WALLER RD E 18500 SOUTHCENTER PKWY 1200 E "D" ST

98188-4634

PROJECT : TACOMA   WA  984431099 TUKWILA   WA  981382050 TACOMA   WA  984211710

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 832800 CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 904000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/06/2000
14:47

DOT_RGGB05

 NH-0167(028)

OTHER ITEMS
65 ROADSIDE CLEANUP

EST.
5,000.00 5,000.00 5,000.00 5,000.00

66 TRIMMING AND CLEANUP
L.S.

1,000.00 2,500.00 4,000.00 5,000.00
67 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
1,000.00 1,000.00 1,000.00 1,000.00

68 MINOR CHANGE
CALC

-1.00 -1.00 -1.00 -1.00
69 SPILL PREVENTION PLAN

L.S.
5,000.00 500.00 1,000.00 1,500.00

70  TRANSVERSE JOINT SEAL
175.0000 m 15.0000 40.0000 40.0000 45.0000

2,625.00 7,000.00 7,000.00 7,875.00

CONTRACT TOTAL $2,410,643.00 $1,851,744.60 $2,018,193.59 $2,087,850.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A050 REVISION NO : 1 BIDS OPENED ON : Mar 22 2000
CONTRACT NO: 005814 REGION NO : 1 AWARDED ON : May  2 2000
VERSION NO : 6 WORK ORDER# : 0L3348
HWY : SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 167
8TH ST E TO 15TH ST SW

99A050

WATSON ASPHALT PAVING COMPANY,LAKESIDE INDUSTRIES
19220 NE 80TH - 98053 26010 180TH AVE SE

PROJECT : REDMOND   WA  980730845 KENT   WA  980428346

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/06/2000
14:47

DOT_RGGB05

 NH-0167(028)

PREPARATION
1 MOBILIZATION

L.S.
185,000.00 200,000.00 155,000.00

2 REMOVING DRAINAGE STRUCTURE
2.0000 EACH 250.0000 1,000.0000 1,500.0000

500.00 2,000.00 3,000.00
3 REMOVING ASPHALT CONC. CURB

488.0000 m 4.0000 9.0000 5.0000
1,952.00 4,392.00 2,440.00

4  REMOVING CURB AND SIDEWALK
L.S.

10,000.00 7,500.00 15,000.00
5 REMOVING GUARDRAIL ANCHOR

6.0000 EACH 150.0000 150.0000 150.0000
900.00 900.00 900.00

6 REMOVING GUIDE POST
110.0000 EACH 2.5000 5.0000 5.0000

275.00 550.00 550.00
7 REMOVING TEMPORARY PAVEMENT MARKING

18930.0000 m 0.9000 0.0600 0.0900
17,037.00 1,135.80 1,703.70

8 REMOVING PLASTIC TRAFFIC MARKING
15.0000 m2 29.0000 30.0000 15.0000

435.00 450.00 225.00
9  REMOVING PLASTIC  DRAINAGE  MARKING

30.0000 EACH 10.0000 10.0000 15.0000
300.00 300.00 450.00

10 REMOVING RAISED PAVEMENT MARKER
37.2000 HUND 100.0000 85.0000 65.0000

3,720.00 3,162.00 2,418.00
GRADING

11  PAVEMENT REPAIR EXCAVATION INCL. HAUL
3015.0000 m3 15.0000 30.0000 25.0000

45,225.00 90,450.00 75,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A050 REVISION NO : 1 BIDS OPENED ON : Mar 22 2000
CONTRACT NO: 005814 REGION NO : 1 AWARDED ON : May  2 2000
VERSION NO : 6 WORK ORDER# : 0L3348
HWY : SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 167
8TH ST E TO 15TH ST SW

99A050

WATSON ASPHALT PAVING COMPANY,LAKESIDE INDUSTRIES
19220 NE 80TH - 98053 26010 180TH AVE SE

PROJECT : REDMOND   WA  980730845 KENT   WA  980428346

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/06/2000
14:47

DOT_RGGB05

 NH-0167(028)

SURFACING
12 CRUSHED SURFACING BASE COURSE

1516.0000 t 15.0000 20.0000 18.0000
22,740.00 30,320.00 27,288.00

13  CRUSHED SURFACING BASE COURSE FOR PAVEMENT REPAIR
3892.0000 t 17.0000 27.0000 25.0000

66,164.00 105,084.00 97,300.00
LIQUID ASPHALT

14 ASPHALT FOR TACK COAT
55.0000 t 200.0000 400.0000 390.0000

11,000.00 22,000.00 21,450.00
15 ANTI-STRIPPING ADDITIVE

EST.
20,050.00 20,050.00 20,050.00

ASPHALT CONCRETE PAVEMENT
16 CRACK SEALING

EST.
24,550.00 24,550.00 24,550.00

17 PLANING BITUMINOUS PAVEMENT
5370.0000 m2 3.0000 6.0000 6.0000

16,110.00 32,220.00 32,220.00
18 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

5500.0000 t 37.0000 40.3500 50.0000
203,500.00 221,925.00 275,000.00

19 ASPHALT CONC. FOR PAVEMENT REPAIR
1100.0000 t 60.0000 53.3000 60.0000

66,000.00 58,630.00 66,000.00
20 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 19 MM PG 64-22

25000.0000 t 45.0000 38.4000 43.0000
1,125,000.00 960,000.00 1,075,000.00

21  ASPHALT CONCRETE SIDEWALK RAMP
7.0000 EACH 300.0000 100.0000 500.0000

2,100.00 700.00 3,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99A050 REVISION NO : 1 BIDS OPENED ON : Mar 22 2000
CONTRACT NO: 005814 REGION NO : 1 AWARDED ON : May  2 2000
VERSION NO : 6 WORK ORDER# : 0L3348
HWY : SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER -------

TITLE : SR 167
8TH ST E TO 15TH ST SW

99A050

WATSON ASPHALT PAVING COMPANY,LAKESIDE INDUSTRIES
19220 NE 80TH - 98053 26010 180TH AVE SE

PROJECT : REDMOND   WA  980730845 KENT   WA  980428346

COUNTY(S) : KING,PIERCE CONTRACTOR NUMBER : 864800 CONTRACTOR NUMBER : 469025

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
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DOT_RGGB05

 NH-0167(028)

ASPHALT CONCRETE PAVEMENT
22 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
18,000.00 18,000.00 18,000.00

23 COMPACTION PRICE ADJUSTMENT
CALC

12,000.00 12,000.00 12,000.00
EROSION CONTROL AND PLANTING

24 SEEDING AND FERTILIZING BY HAND
80.0000 m2 15.0000 5.0000 30.0000

1,200.00 400.00 2,400.00
25 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
12,000.00 12,000.00 12,000.00

TRAFFIC
26 EXTRUDED CURB

488.0000 m 9.0000 12.0000 12.0000
4,392.00 5,856.00 5,856.00

27 BEAM GUARDRAIL TYPE 1
517.0000 m 45.0000 38.1000 38.1000

23,265.00 19,697.70 19,697.70
28 REMOVING AND RESETTING BEAM GUARDRAIL

40.0000 m 30.0000 23.5000 23.5000
1,200.00 940.00 940.00

29  REPAIR EXISTING GUARDRAIL
EST.

5,000.00 5,000.00 5,000.00
30 BEAM GUARDRAIL FLARED TERMINAL

6.0000 EACH 2,000.0000 1,850.0000 1,850.0000
12,000.00 11,100.00 11,100.00

31 BEAM GUARDRAIL ANCHOR TYPE 4
1.0000 EACH 500.0000 430.0000 430.0000

500.00 430.00 430.00
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TRAFFIC
32  RESETTING CONCRETE BARRIER

4992.0000 m 10.0000 5.2500 12.6000
49,920.00 26,208.00 62,899.20

33 REPAIR IMPACT ATTENUATOR
EST.

5,000.00 5,000.00 5,000.00
34 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 7,500.0000 7,500.0000 9,000.0000
15,000.00 15,000.00 18,000.00

35 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
240.0000 HR 40.0000 30.0000 40.0000

9,600.00 7,200.00 9,600.00
36 FLEXIBLE GUIDE POST

286.0000 EACH 25.0000 19.5000 19.5000
7,150.00 5,577.00 5,577.00

37 PLASTIC AERIAL SURVEILLANCE FULL MARKER
5.0000 EACH 30.0000 70.0000 85.0000

150.00 350.00 425.00
38 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

4.0000 EACH 30.0000 70.0000 98.0000
120.00 280.00 392.00

39 PAINT STRIPE
19800.0000 m 3.0000 0.2800 0.3500

59,400.00 5,544.00 6,930.00
40  DURABLE LANE STRIPE

5770.0000 m 6.0000 2.5000 2.4500
34,620.00 14,425.00 14,136.50

41 PLASTIC DRAINAGE MARKING
35.0000 EACH 15.0000 10.0000 15.0000

525.00 350.00 525.00
42  DURABLE GORE STRIPE

1870.0000 m 4.0000 10.0000 9.0000
7,480.00 18,700.00 16,830.00
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TRAFFIC
43  PLASTIC DRAINAGE STRUCTURE MARKING

30.0000 EACH 15.0000 12.0000 14.0000
450.00 360.00 420.00

44  PLASTIC JUNCTION BOX  MARKING
34.0000 EACH 15.0000 12.0000 14.0000

510.00 408.00 476.00
45  PLASTIC MAINTENANCE TRAFFIC MARKING

16.0000 EACH 10.0000 35.0000 85.0000
160.00 560.00 1,360.00

46  DURABLE STOP BAR
15.0000 m 30.0000 35.0000 35.0000

450.00 525.00 525.00
47 RAISED PAVEMENT MARKER TYPE 1

8.3600 HUND 250.0000 167.0000 225.0000
2,090.00 1,396.12 1,881.00

48 RAISED PAVEMENT MARKER TYPE 2
8.2300 HUND 300.0000 329.0000 350.0000

2,469.00 2,707.67 2,880.50
49 PERMANENT SIGNING

L.S.
60,000.00 75,000.00 75,000.00

50 SEQUENTIAL ARROW SIGN
1240.0000 HR 8.0000 6.5000 5.0000

9,920.00 8,060.00 6,200.00
51 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 3,000.0000 8,000.0000 7,500.0000
6,000.00 16,000.00 15,000.00

52 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1524.0000 HR 8.0000 6.5000 2.5000

12,192.00 9,906.00 3,810.00
53 TYPE III BARRICADE

3.0000 EACH 150.0000 700.0000 150.0000
450.00 2,100.00 450.00
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TRAFFIC
54 TEMPORARY TRAFFIC CONTROL DEVICES

L.S.
10,600.00 30,000.00 20,000.00

55 TRAFFIC CONTROL LABOR
3680.0000 HR 30.0000 33.0000 35.0000

110,400.00 121,440.00 128,800.00
56 TRAFFIC CONTROL VEHICLE

90.0000 DAY 75.0000 45.0000 50.0000
6,750.00 4,050.00 4,500.00

57 TRAFFIC CONTROL SUPERVISOR
1020.0000 HR 35.0000 36.5000 40.0000

35,700.00 37,230.00 40,800.00
58 CONSTRUCTION SIGNS CLASS A

26.3200 m2 150.0000 110.0000 60.0000
3,948.00 2,895.20 1,579.20

OTHER ITEMS
59  STREET SWEEPING

200.0000 HR 85.0000 120.0000 150.0000
17,000.00 24,000.00 30,000.00

60 ADJUST MONUMENT CASE AND COVER
23.0000 EACH 150.0000 150.0000 250.0000

3,450.00 3,450.00 5,750.00
61 ADJUST MANHOLE

1.0000 EACH 350.0000 300.0000 350.0000
350.00 300.00 350.00

62 ADJUST CATCH BASIN
29.0000 EACH 250.0000 300.0000 300.0000

7,250.00 8,700.00 8,700.00
63 ADJUST JUNCTION BOX

24.0000 EACH 100.0000 175.0000 200.0000
2,400.00 4,200.00 4,800.00

64 TRAINING
800.0000 HR 3.0000 8.0000 5.0000

2,400.00 6,400.00 4,000.00
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OTHER ITEMS
65 ROADSIDE CLEANUP

EST.
5,000.00 5,000.00 5,000.00

66 TRIMMING AND CLEANUP
L.S.

1,000.00 10,000.00 5,000.00
67 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
1,000.00 1,000.00 1,000.00

68 MINOR CHANGE
CALC

-1.00 -1.00 -1.00
69 SPILL PREVENTION PLAN

L.S.
5,000.00 2,000.00 1,500.00

70  TRANSVERSE JOINT SEAL
175.0000 m 15.0000 40.0000 40.0000

2,625.00 7,000.00 7,000.00

CONTRACT TOTAL $2,410,643.00 $2,355,063.49 $2,503,938.80


