
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A051 REVISION NO : 1 BIDS OPENED ON : Dec 20 2000
CONTRACT NO: 005968 REGION NO : 1 AWARDED ON : Dec 22 2000
VERSION NO : 5 WORK ORDER# : XL0928
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA I/C
STAGE 2S
  99A051

KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC.
4904 LK WASHINGTON BLVD NE 1525 E MARINE VIEW DR 9125 10TH AVE S

PROJECT : RENTON   WA  980561057 EVERETT   WA  982011927 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2000
13:42

DOT_RGGB01

 IM-0053(873)

PREPARATION
1 MOBILIZATION

L.S. 13.53% -14.00 % -24.61 %
500,000.00 567,648.40 67,648 430,000.00 -70,000 376,950.00 -123,050

2 CLEARING AND GRUBBING
4.5000 ACRE 6,000.0000 1,000.0000 -83.33% 4,000.0000 -33.33 % 5,000.0000 -16.67 %

27,000.00 4,500.00 -22,500 18,000.00 -9,000 22,500.00 -4,500
3 REMOVING DRAINAGE STRUCTURE

6.0000 EACH 1,000.0000 500.0000 -50.00% 300.0000 -70.00 % 250.0000 -75.00 %
6,000.00 3,000.00 -3,000 1,800.00 -4,200 1,500.00 -4,500

4 REMOVING PORTION OF EXISTING BRIDGE NO. 5/5111W
L.S. -30.00% 75.00 % 25.00 %

40,000.00 28,000.00 -12,000 70,000.00 30,000 50,000.00 10,000
5 REMOVING ASPHALT CONC. PAVEMENT

6075.0000 S.Y. 7.0000 3.0000 -57.14% 2.0000 -71.43 % 8.0000 14.29 %
42,525.00 18,225.00 -24,300 12,150.00 -30,375 48,600.00 6,075

6 REMOVING GUARDRAIL
4450.0000 L.F. 3.5000 2.1000 -40.00% 2.0000 -42.86 % 2.5000 -28.57 %

15,575.00 9,345.00 -6,230 8,900.00 -6,675 11,125.00 -4,450
7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 350.0000 200.0000 -42.86% 150.0000 -57.14 % 500.0000 42.86 %
350.00 200.00 -150 150.00 -200 500.00 150

8 REMOVING PAINT LINE
44200.0000 L.F. 0.4500 0.2800 -37.78% 0.5000 11.11 % 0.3000 -33.33 %

19,890.00 12,376.00 -7,514 22,100.00 2,210 13,260.00 -6,630
9 REMOVING PAINTED TRAFFIC MARKING

11190.0000 S.Y. 7.0000 4.0000 -42.86% 4.0000 -42.86 % 4.3000 -38.57 %
78,330.00 44,760.00 -33,570 44,760.00 -33,570 48,117.00 -30,213

10 REMOVING PAINTED TRAFFIC ARROW
2.0000 EACH 50.0000 65.0000 30.00% 67.0000 34.00 % 100.0000 100.00 %

100.00 130.00 30 134.00 34 200.00 100
11 REMOVING PAINTED TRAFFIC LETTER

16.0000 EACH 40.0000 25.0000 -37.50% 26.0000 -35.00 % 30.0000 -25.00 %
640.00 400.00 -240 416.00 -224 480.00 -160



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A051 REVISION NO : 1 BIDS OPENED ON : Dec 20 2000
CONTRACT NO: 005968 REGION NO : 1 AWARDED ON : Dec 22 2000
VERSION NO : 5 WORK ORDER# : XL0928
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA I/C
STAGE 2S
  99A051

KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC.
4904 LK WASHINGTON BLVD NE 1525 E MARINE VIEW DR 9125 10TH AVE S

PROJECT : RENTON   WA  980561057 EVERETT   WA  982011927 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2000
13:42

DOT_RGGB01

 IM-0053(873)

PREPARATION
12 REMOVING RAISED PAVEMENT MARKER

71.4000 HUND 100.0000 95.0000 -5.00% 98.0000 -2.00 % 100.0000 0.00 %
7,140.00 6,783.00 -357 6,997.20 -143 7,140.00 0

GRADING
13 ROADWAY EXCAVATION INCL. HAUL

5290.0000 C.Y. 15.0000 19.0000 26.67% 14.0000 -6.67 % 18.0000 20.00 %
79,350.00 100,510.00 21,160 74,060.00 -5,290 95,220.00 15,870

14 GRAVEL BORROW INCL. HAUL
2579.0000 TON 15.0000 7.0000 -53.33% 11.0000 -26.67 % 15.0000 0.00 %

38,685.00 18,053.00 -20,632 28,369.00 -10,316 38,685.00 0
15 EMBANKMENT COMPACTION

2139.0000 C.Y. 4.0000 2.0000 -50.00% 4.0000 0.00 % 5.0000 25.00 %
8,556.00 4,278.00 -4,278 8,556.00 0 10,695.00 2,139

DRAINAGE
16 DITCH EXCAVATION INCL. HAUL

1048.0000 C.Y. 15.0000 14.0000 -6.67% 11.0000 -26.67 % 18.0000 20.00 %
15,720.00 14,672.00 -1,048 11,528.00 -4,192 18,864.00 3,144

17 GRATE INLET TYPE 2
13.0000 EACH 1,800.0000 1,600.0000 -11.11% 1,800.0000 0.00 % 2,500.0000 38.89 %

23,400.00 20,800.00 -2,600 23,400.00 0 32,500.00 9,100
18 QUARRY SPALLS

84.0000 TON 40.0000 50.0000 25.00% 33.0000 -17.50 % 50.0000 25.00 %
3,360.00 4,200.00 840 2,772.00 -588 4,200.00 840

19 FLARED END SECTION 18 IN. DIAM.
1.0000 EACH 500.0000 600.0000 20.00% 450.0000 -10.00 % 400.0000 -20.00 %

500.00 600.00 100 450.00 -50 400.00 -100
20 UNDERDRAIN PIPE 6 IN. DIAM.

1752.0000 L.F. 10.0000 2.5000 -75.00% 6.0000 -40.00 % 15.0000 50.00 %
17,520.00 4,380.00 -13,140 10,512.00 -7,008 26,280.00 8,760

21 UNDERDRAIN PIPE 8 IN. DIAM.
46.0000 L.F. 14.0000 3.0000 -78.57% 30.0000 114.29 % 25.0000 78.57 %

644.00 138.00 -506 1,380.00 736 1,150.00 506
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STORM SEWER
22 CATCH BASIN TYPE 1L

8.0000 EACH 3,000.0000 1,000.0000 -66.67% 1,200.0000 -60.00 % 1,200.0000 -60.00 %
24,000.00 8,000.00 -16,000 9,600.00 -14,400 9,600.00 -14,400

23 CATCH BASIN TYPE 1
9.0000 EACH 1,500.0000 950.0000 -36.67% 1,300.0000 -13.33 % 1,200.0000 -20.00 %

13,500.00 8,550.00 -4,950 11,700.00 -1,800 10,800.00 -2,700
24 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH 2,200.0000 1,350.0000 -38.64% 3,000.0000 36.36 % 2,500.0000 13.64 %
4,400.00 2,700.00 -1,700 6,000.00 1,600 5,000.00 600

25  CATCH BASIN TYPE 2 72 IN. DIAM. WITH FLOW RESTRICTOR
1.0000 EACH 4,000.0000 6,000.0000 50.00% 7,000.0000 75.00 % 5,000.0000 25.00 %

4,000.00 6,000.00 2,000 7,000.00 3,000 5,000.00 1,000
26 TESTING STORM SEWER PIPE

4160.0000 L.F. 2.0000 3.0000 50.00% 3.0000 50.00 % 2.0000 0.00 %
8,320.00 12,480.00 4,160 12,480.00 4,160 8,320.00 0

27 CL. II REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.
10.0000 L.F. 50.0000 30.0000 -40.00% 150.0000 200.00 % 100.0000 100.00 %

500.00 300.00 -200 1,500.00 1,000 1,000.00 500
28 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1495.0000 L.F. 25.0000 16.0000 -36.00% 25.0000 0.00 % 30.0000 20.00 %
37,375.00 23,920.00 -13,455 37,375.00 0 44,850.00 7,475

29 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
2090.0000 L.F. 30.0000 25.0000 -16.67% 34.0000 13.33 % 35.0000 16.67 %

62,700.00 52,250.00 -10,450 71,060.00 8,360 73,150.00 10,450
30 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

190.0000 L.F. 35.0000 36.0000 2.86% 47.0000 34.29 % 50.0000 42.86 %
6,650.00 6,840.00 190 8,930.00 2,280 9,500.00 2,850

31 TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 12 IN. DIAM.
30.0000 L.F. 25.0000 30.0000 20.00% 50.0000 100.00 % 50.0000 100.00 %

750.00 900.00 150 1,500.00 750 1,500.00 750
STRUCTURE

32 STRUCTURE EXCAVATION CLASS A INCL. HAUL
2310.0000 C.Y. 15.0000 20.0000 33.33% 15.0000 0.00 % 15.0000 0.00 %

34,650.00 46,200.00 11,550 34,650.00 0 34,650.00 0
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33 SHORING OR EXTRA EXCAVATION CL. A

L.S. -25.00% 175.00 % 25.00 %
8,000.00 6,000.00 -2,000 22,000.00 14,000 10,000.00 2,000

34 SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT
L.S. 0.00% 60.00 % -50.00 %

10,000.00 10,000.00 0 16,000.00 6,000 5,000.00 -5,000
35 GRAVEL BACKFILL FOR WALL

1037.0000 C.Y. 17.0000 28.0000 64.71% 25.0000 47.06 % 25.0000 47.06 %
17,629.00 29,036.00 11,407 25,925.00 8,296 25,925.00 8,296

36 ST. REINF. BAR FOR WALL
91500.0000 LB. 0.5000 0.6000 20.00% 0.4000 -20.00 % 0.5000 0.00 %

45,750.00 54,900.00 9,150 36,600.00 -9,150 45,750.00 0
37 CONC. CLASS 4000 FOR WALL

1091.0000 C.Y. 400.0000 335.0000 -16.25% 300.0000 -25.00 % 450.0000 12.50 %
436,400.00 365,485.00 -70,915 327,300.00 -109,100 490,950.00 54,550

38 ST. REINF. BAR FOR SHAFT
11200.0000 LB. 0.5000 0.6200 24.00% 0.7100 42.00 % 1.0000 100.00 %

5,600.00 6,944.00 1,344 7,952.00 2,352 11,200.00 5,600
39  CONC. CLASS 4000P FOR SHAFT

66.0000 C.Y. 500.0000 170.0000 -66.00% 170.0000 -66.00 % 200.0000 -60.00 %
33,000.00 11,220.00 -21,780 11,220.00 -21,780 13,200.00 -19,800

40  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL
67.0000 C.Y. 300.0000 240.0000 -20.00% 400.0000 33.33 % 300.0000 0.00 %

20,100.00 16,080.00 -4,020 26,800.00 6,700 20,100.00 0
41  FURNINSHING PERMANENT CASING FOR 5'-6" DIAM. SHAFT

36.0000 L.F. 200.0000 63.0000 -68.50% 155.0000 -22.50 % 75.0000 -62.50 %
7,200.00 2,268.00 -4,932 5,580.00 -1,620 2,700.00 -4,500

42  PLACING PERMANENT CASING FOR 5'-6" DIAM. SHAFT
3.0000 EACH 2,000.0000 2,000.0000 0.00% 510.0000 -74.50 % 500.0000 -75.00 %

6,000.00 6,000.00 0 1,530.00 -4,470 1,500.00 -4,500
43  CLS ACCESS TUBE

456.0000 L.F. 2.5000 10.0000 300.00% 1.0000 -60.00 % 10.0000 300.00 %
1,140.00 4,560.00 3,420 456.00 -684 4,560.00 3,420
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STRUCTURE
44 FORCE ACCOUNT REMOVING OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

45 EPOXY-COATED ST. REINF. BAR
150.0000 LB. 1.0000 1.2000 20.00% 1.0000 0.00 % 2.0000 100.00 %

150.00 180.00 30 150.00 0 300.00 150
46 ST. REINF. BAR FOR BRIDGE

49700.0000 LB. 0.5000 0.6100 22.00% 1.0000 100.00 % 0.6000 20.00 %
24,850.00 30,317.00 5,467 49,700.00 24,850 29,820.00 4,970

47  COLUMN JACKETING BRIDGE NO. 5/511W
L.S. 50.00% -10.00 % -50.00 %

100,000.00 150,000.00 50,000 90,000.00 -10,000 50,000.00 -50,000
48 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
1.00 1.00 1.00 1.00

49 MODIFIED CONC. OVERLAY
1853.0000 C.F. 30.0000 20.0000 -33.33% 26.0000 -13.33 % 30.0000 0.00 %

55,590.00 37,060.00 -18,530 48,178.00 -7,412 55,590.00 0
50 FINISHING AND CURING MODIFIED CONC. OVERLAY

1647.0000 S.Y. 20.0000 10.0000 -50.00% 10.0000 -50.00 % 15.0000 -25.00 %
32,940.00 16,470.00 -16,470 16,470.00 -16,470 24,705.00 -8,235

51 SUPERSTRUCTURE -BRIDGE NO. 5/511W WIDENING
L.S. 2.86% 21.43 % 0.00 %

350,000.00 360,000.00 10,000 425,000.00 75,000 350,000.00 0
52 CONC. CLASS 4000 FOR BRIDGE

161.0000 C.Y. 400.0000 706.0000 76.50% 700.0000 75.00 % 550.0000 37.50 %
64,400.00 113,666.00 49,266 112,700.00 48,300 88,550.00 24,150

53 TRAFFIC BARRIER
270.0000 L.F. 75.0000 48.0000 -36.00% 80.0000 6.67 % 100.0000 33.33 %

20,250.00 12,960.00 -7,290 21,600.00 1,350 27,000.00 6,750
54 PLUGGING EXISTING BRIDGE DRAIN

4.0000 EACH 100.0000 150.0000 50.00% 60.0000 -40.00 % 500.0000 400.00 %
400.00 600.00 200 240.00 -160 2,000.00 1,600
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STRUCTURE
55 SCARIFYING CONC. SURFACE

1544.0000 S.Y. 6.0000 24.0000 300.00% 32.0000 433.33 % 35.0000 483.33 %
9,264.00 37,056.00 27,792 49,408.00 40,144 54,040.00 44,776

56  BEAM GUARDRAIL TYPE (THRIE BEAM)
410.0000 L.F. 40.0000 82.0000 105.00% 25.0000 -37.50 % 85.0000 112.50 %

16,400.00 33,620.00 17,220 10,250.00 -6,150 34,850.00 18,450
SURFACING

57 CRUSHED SURFACING BASE COURSE
3514.0000 TON 17.0000 15.0000 -11.76% 18.0000 5.88 % 20.0000 17.65 %

59,738.00 52,710.00 -7,028 63,252.00 3,514 70,280.00 10,542
LIQUID ASPHALT

58 ASPHALT FOR TACK COAT
10.0000 TON 500.0000 350.0000 -30.00% 400.0000 -20.00 % 370.0000 -26.00 %

5,000.00 3,500.00 -1,500 4,000.00 -1,000 3,700.00 -1,300
59 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
3,025.00 3,025.00 3,025.00 3,025.00

CEMENT CONCRETE PAVEMENT
60 CEMENT CONC. PAVEMENT

3450.0000 C.Y. 100.0000 170.0000 70.00% 140.0000 40.00 % 150.0000 50.00 %
345,000.00 586,500.00 241,500 483,000.00 138,000 517,500.00 172,500

61 BRIDGE APPROACH SLAB
122.0000 S.Y. 125.0000 125.0000 0.00% 160.0000 28.00 % 150.0000 20.00 %

15,250.00 15,250.00 0 19,520.00 4,270 18,300.00 3,050
62  1-1/2 INCH * 18 INCH EPOXY-COATED DOWEL BAR RETROFIT

2040.0000 EACH 55.0000 56.0000 1.82% 60.0000 9.09 % 78.0000 41.82 %
112,200.00 114,240.00 2,040 122,400.00 10,200 159,120.00 46,920

63 EPOXY-COATED TIE BAR WITH DRILL HOLE
1430.0000 EACH 12.0000 10.0000 -16.67% 8.0000 -33.33 % 10.0000 -16.67 %

17,160.00 14,300.00 -2,860 11,440.00 -5,720 14,300.00 -2,860
64  EPOXY-COATED DOWEL BAR WITH DRILL HOLE

22.0000 EACH 50.0000 30.0000 -40.00% 20.0000 -60.00 % 50.0000 0.00 %
1,100.00 660.00 -440 440.00 -660 1,100.00 0
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CEMENT CONCRETE PAVEMENT
65 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
1.00 1.00 1.00 1.00

66  CEMENT CONC. PAVEMENT GRINDING
121680.0000 S.F. 2.0000 1.2000 -40.00% 1.2000 -40.00 % 2.0000 0.00 %

243,360.00 146,016.00 -97,344 146,016.00 -97,344 243,360.00 0
67  SAW, CLEAN, AND SEAL TRANSVERSE AND LONGITUDINAL JOINTS

9149.0000 L.F. 2.0000 2.4000 20.00% 3.0000 50.00 % 3.0000 50.00 %
18,298.00 21,957.60 3,660 27,447.00 9,149 27,447.00 9,149

68  CLEAN AND SEAL EXISTING CONCRETE RANDOM CRACK
2535.0000 L.F. 2.0000 2.4000 20.00% 3.0000 50.00 % 3.0000 50.00 %

5,070.00 6,084.00 1,014 7,605.00 2,535 7,605.00 2,535
ASPHALT CONCRETE PAVEMENT

69 ASPHALT CONC. PAVEMENT CL. A  PG 64-22
1287.0000 TON 40.0000 41.0000 2.50% 42.0000 5.00 % 40.0000 0.00 %

51,480.00 52,767.00 1,287 54,054.00 2,574 51,480.00 0
70 ASPHALT CONC. PAVEMENT CL. E  PG 64-22

5400.0000 TON 35.0000 36.2000 3.43% 38.0000 8.57 % 37.0000 5.71 %
189,000.00 195,480.00 6,480 205,200.00 16,200 199,800.00 10,800

71 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

8,500.00 8,500.00 8,500.00 8,500.00
72 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
3,500.00 3,500.00 3,500.00 3,500.00

EROSION CONTROL AND PLANTING
73 SEEDING, FERTILIZING, AND MULCHING

1.2000 ACRE 3,000.0000 1,300.0000 -56.67% 1,300.0000 -56.67 % 2,000.0000 -33.33 %
3,600.00 1,560.00 -2,040 1,560.00 -2,040 2,400.00 -1,200

74 CLEAR PLASTIC COVERING
18200.0000 S.Y. 1.5000 1.5000 0.00% 1.5000 0.00 % 1.5000 0.00 %

27,300.00 27,300.00 0 27,300.00 0 27,300.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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DATE:
TIME:

12/01/2000
13:42

DOT_RGGB01

 IM-0053(873)

EROSION CONTROL AND PLANTING
75 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
20,000.00 20,000.00 20,000.00 20,000.00

76  WINTERIZE PROJECT
L.S. -82.50% -75.00 % -75.00 %

20,000.00 3,500.00 -16,500 5,000.00 -15,000 5,000.00 -15,000
77  STORM DRAIN PROTECTION INSERT

36.0000 EACH 100.0000 110.0000 10.00% 150.0000 50.00 % 100.0000 0.00 %
3,600.00 3,960.00 360 5,400.00 1,800 3,600.00 0

78  GEOTEXTILE ENCASED CHECK DAM
9.0000 EACH 100.0000 190.0000 90.00% 500.0000 400.00 % 500.0000 400.00 %

900.00 1,710.00 810 4,500.00 3,600 4,500.00 3,600
79  TEMPORARY STABILIZED CONSTRUCTION ENTRANCE

2.0000 EACH 1,000.0000 2,100.0000 110.00% 2,500.0000 150.00 % 2,500.0000 150.00 %
2,000.00 4,200.00 2,200 5,000.00 3,000 5,000.00 3,000

80 FORCE ACCOUNT HAZARDOUS WASTE CLEANUP
EST. 0.00% 0.00 % 0.00 %

6,000.00 6,000.00 6,000.00 6,000.00
81 DELETED ITEM

0.0200 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0 0.00 0 0.00 0

TRAFFIC
82 BEAM GUARDRAIL TYPE 3

140.0000 L.F. 25.0000 36.0000 44.00% 36.0000 44.00 % 40.0000 60.00 %
3,500.00 5,040.00 1,540 5,040.00 1,540 5,600.00 2,100

83 PRECAST CONC. BARRIER TYPE 2
510.0000 L.F. 25.0000 22.0000 -12.00% 22.0000 -12.00 % 25.0000 0.00 %

12,750.00 11,220.00 -1,530 11,220.00 -1,530 12,750.00 0
84 SINGLE SLOPE CONC. BARRIER

1837.0000 L.F. 60.0000 42.0000 -30.00% 50.0000 -16.67 % 65.0000 8.33 %
110,220.00 77,154.00 -33,066 91,850.00 -18,370 119,405.00 9,185

85 CAST-IN-PLACE CONC. BARRIER
2268.0000 L.F. 65.0000 65.0000 0.00% 110.0000 69.23 % 120.0000 84.62 %

147,420.00 147,420.00 0 249,480.00 102,060 272,160.00 124,740



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A051 REVISION NO : 1 BIDS OPENED ON : Dec 20 2000
CONTRACT NO: 005968 REGION NO : 1 AWARDED ON : Dec 22 2000
VERSION NO : 5 WORK ORDER# : XL0928
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA I/C
STAGE 2S
  99A051

KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC.
4904 LK WASHINGTON BLVD NE 1525 E MARINE VIEW DR 9125 10TH AVE S

PROJECT : RENTON   WA  980561057 EVERETT   WA  982011927 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2000
13:42

DOT_RGGB01

 IM-0053(873)

TRAFFIC
86 TEMPORARY CONC. BARRIER

7255.0000 L.F. 12.0000 9.0000 -25.00% 11.0000 -8.33 % 11.0000 -8.33 %
87,060.00 65,295.00 -21,765 79,805.00 -7,255 79,805.00 -7,255

87  BOLTED TEMPORARY CONC. BARRIER
261.0000 L.F. 25.0000 15.0000 -40.00% 12.0000 -52.00 % 15.0000 -40.00 %

6,525.00 3,915.00 -2,610 3,132.00 -3,393 3,915.00 -2,610
88  INITIAL DELIVERY AND PLACEMENT OF QMB AND TTV

L.S. 760.00% 200.00 % 50.00 %
10,000.00 86,000.00 76,000 30,000.00 20,000 15,000.00 5,000

89  MOVING QMB WITH TTV
97020.0000 L.F. 0.1000 0.1000 0.00% 0.2500 150.00 % 0.2500 150.00 %

9,702.00 9,702.00 0 24,255.00 14,553 24,255.00 14,553
90 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV

EST. 0.00% 0.00 % 0.00 %
7,000.00 7,000.00 7,000.00 7,000.00

91 TEMPORARY IMPACT ATTENUATOR
3.0000 EACH 7,000.0000 1,500.0000 -78.57% 5,000.0000 -28.57 % 5,500.0000 -21.43 %

21,000.00 4,500.00 -16,500 15,000.00 -6,000 16,500.00 -4,500
92 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
8,000.00 8,000.00 8,000.00 8,000.00

93 RESETTING IMPACT ATTENUATOR
5.0000 EACH 800.0000 500.0000 -37.50% 800.0000 0.00 % 1,000.0000 25.00 %

4,000.00 2,500.00 -1,500 4,000.00 0 5,000.00 1,000
94 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 7,500.0000 10,700.0000 42.67% 10,000.0000 33.33 % 17,000.0000 126.67 %
15,000.00 21,400.00 6,400 20,000.00 5,000 34,000.00 19,000

95 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
430.0000 HR 40.0000 60.0000 50.00% 45.0000 12.50 % 40.0000 0.00 %

17,200.00 25,800.00 8,600 19,350.00 2,150 17,200.00 0
96 PAINT LINE

52980.0000 L.F. 0.1500 0.1500 0.00% 0.2500 66.67 % 0.2000 33.33 %
7,947.00 7,947.00 0 13,245.00 5,298 10,596.00 2,649
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TRAFFIC
97 PLASTIC DRAINAGE MARKING

33.0000 EACH 20.0000 15.0000 -25.00% 15.0000 -25.00 % 20.0000 0.00 %
660.00 495.00 -165 495.00 -165 660.00 0

98 PAINTED WIDE LINE
16780.0000 L.F. 0.2500 0.2500 0.00% 0.5000 100.00 % 0.2500 0.00 %

4,195.00 4,195.00 0 8,390.00 4,195 4,195.00 0
99 PLASTIC WIDE LINE

4370.0000 L.F. 1.2000 3.0000 150.00% 2.0000 66.67 % 3.3000 175.00 %
5,244.00 13,110.00 7,866 8,740.00 3,496 14,421.00 9,177

100 PAINTED TRAFFIC ARROW
4.0000 EACH 50.0000 68.0000 36.00% 70.0000 40.00 % 70.0000 40.00 %

200.00 272.00 72 280.00 80 280.00 80
101 PAINTED TRAFFIC LETTER

16.0000 EACH 20.0000 22.0000 10.00% 30.0000 50.00 % 25.0000 25.00 %
320.00 352.00 32 480.00 160 400.00 80

102 PAINTED HOV LANE SYMBOL TYPE 1
10.0000 EACH 35.0000 55.0000 57.14% 50.0000 42.86 % 60.0000 71.43 %

350.00 550.00 200 500.00 150 600.00 250
103 PLASTIC HOV LANE SYMBOL TYPE 1

10.0000 EACH 75.0000 75.0000 0.00% 50.0000 -33.33 % 80.0000 6.67 %
750.00 750.00 0 500.00 -250 800.00 50

104 RAISED PAVEMENT MARKER TYPE 1
172.0000 HUND 150.0000 175.0000 16.67% 200.0000 33.33 % 200.0000 33.33 %

25,800.00 30,100.00 4,300 34,400.00 8,600 34,400.00 8,600
105 RAISED PAVEMENT MARKER TYPE 2

8.0000 HUND 400.0000 450.0000 12.50% 460.0000 15.00 % 500.0000 25.00 %
3,200.00 3,600.00 400 3,680.00 480 4,000.00 800

106 PERMANENT SIGNING
L.S. 0.00% 0.00 % 0.00 %

20,000.00 20,000.00 0 20,000.00 0 20,000.00 0
107  DOUBLE CANTILEVER SIGN STRUCTURE NO. 1

L.S. -22.22% -33.33 % -33.33 %
45,000.00 35,000.00 -10,000 30,000.00 -15,000 30,000.00 -15,000
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TRAFFIC
108 SIGN BRIDGE NO. 1

L.S. -16.00% -22.40 % -20.00 %
125,000.00 105,000.00 -20,000 97,000.00 -28,000 100,000.00 -25,000

109 ILLUMINATION SYSTEM SAD 2281
L.S. -28.57% -28.57 % -20.63 %

63,000.00 45,000.00 -18,000 45,000.00 -18,000 50,000.00 -13,000
110 ILLUMINATION SYSTEM SAD 4219

L.S. 7.41% 11.11 % 85.19 %
27,000.00 29,000.00 2,000 30,000.00 3,000 50,000.00 23,000

111 ILLUMINATION SYSTEM SAD 1334
L.S. 42.86% 42.86 % 42.86 %

14,000.00 20,000.00 6,000 20,000.00 6,000 20,000.00 6,000
112 ILLUMINATION SYSTEM SAD 3763

L.S. -19.35% -19.35 % -35.48 %
31,000.00 25,000.00 -6,000 25,000.00 -6,000 20,000.00 -11,000

113 FORCE ACCOUNT MISCELLANEOUS ELECTRICAL
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
114  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 7.92% 2.52 % 7.92 %
92,664.00 100,000.00 7,336 95,000.00 2,336 100,000.00 7,336

115  TRAFFIC DATA ACCUMULATION SYSTEM
L.S. 8.92% 41.83 % -43.27 %

176,269.00 192,000.00 15,731 250,000.00 73,731 100,000.00 -76,269
116  VARIABLE MESSAGE SIGN

L.S. 33.33% 33.33 % 11.11 %
90,000.00 120,000.00 30,000 120,000.00 30,000 100,000.00 10,000

117  COMMUNICATION CONDUIT SYSTEM
L.S. 13.76% 16.47 % 116.69 %

184,593.00 210,000.00 25,407 215,000.00 30,407 400,000.00 215,407
118  COMMUNICATION CABLE AND INTERFACE

L.S. 150.65% 150.65 % 87.98 %
63,835.00 160,000.00 96,165 160,000.00 96,165 120,000.00 56,165



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A051 REVISION NO : 1 BIDS OPENED ON : Dec 20 2000
CONTRACT NO: 005968 REGION NO : 1 AWARDED ON : Dec 22 2000
VERSION NO : 5 WORK ORDER# : XL0928
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA I/C
STAGE 2S
  99A051

KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC.
4904 LK WASHINGTON BLVD NE 1525 E MARINE VIEW DR 9125 10TH AVE S

PROJECT : RENTON   WA  980561057 EVERETT   WA  982011927 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2000
13:42

DOT_RGGB01

 IM-0053(873)

TRAFFIC
119  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. -61.46% -63.00 % -22.92 %
64,864.00 25,000.00 -39,864 24,000.00 -40,864 50,000.00 -14,864

120  DIRECTIONAL BORING
1177.0000 L.F. 35.0000 50.0000 42.86% 50.0000 42.86 % 55.0000 57.14 %

41,195.00 58,850.00 17,655 58,850.00 17,655 64,735.00 23,540
121 TRAFFIC SAFETY DRUM

160.0000 EACH 55.0000 65.0000 18.18% 60.0000 9.09 % 50.0000 -9.09 %
8,800.00 10,400.00 1,600 9,600.00 800 8,000.00 -800

122 SEQUENTIAL ARROW SIGN
995.0000 HR 8.0000 10.0000 25.00% 5.0000 -37.50 % 3.0000 -62.50 %

7,960.00 9,950.00 1,990 4,975.00 -2,985 2,985.00 -4,975
123 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 1,000.0000 1,200.0000 20.00% 12,000.0000 1,100.00% 15,000.0000 1,400.00%
2,000.00 2,400.00 400 24,000.00 22,000 30,000.00 28,000

124 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1750.0000 HR 6.0000 15.0000 150.00% 3.0000 -50.00 % 2.5000 -58.33 %

10,500.00 26,250.00 15,750 5,250.00 -5,250 4,375.00 -6,125
125 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 175.86% 382.76 % 244.83 %
2,900.00 8,000.00 5,100 14,000.00 11,100 10,000.00 7,100

126 TRAFFIC CONTROL LABOR
1600.0000 HR 33.0000 38.0000 15.15% 35.0000 6.06 % 45.0000 36.36 %

52,800.00 60,800.00 8,000 56,000.00 3,200 72,000.00 19,200
127 TRAFFIC CONTROL VEHICLE

210.0000 DAY 80.0000 70.0000 -12.50% 80.0000 0.00 % 50.0000 -37.50 %
16,800.00 14,700.00 -2,100 16,800.00 0 10,500.00 -6,300

128 TRAFFIC CONTROL SUPERVISOR
210.0000 DAY 300.0000 5.0000 -98.33% 300.0000 0.00 % 400.0000 33.33 %

63,000.00 1,050.00 -61,950 63,000.00 0 84,000.00 21,000
129 CONSTRUCTION SIGNS CLASS A

256.0000 S.F. 17.0000 35.0000 105.88% 16.0000 -5.88 % 15.0000 -11.76 %
4,352.00 8,960.00 4,608 4,096.00 -256 3,840.00 -512
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TRAFFIC
130  PYLON

57.0000 EACH 60.0000 80.0000 33.33% 100.0000 66.67 % 50.0000 -16.67 %
3,420.00 4,560.00 1,140 5,700.00 2,280 2,850.00 -570

131  STREET CLEANING
300.0000 HR 50.0000 80.0000 60.00% 85.0000 70.00 % 85.0000 70.00 %

15,000.00 24,000.00 9,000 25,500.00 10,500 25,500.00 10,500
OTHER ITEMS

132 STRUCTURE EXCAVATION CLASS B INCL. HAUL
3108.0000 C.Y. 15.0000 20.0000 33.33% 5.0000 -66.67 % 10.0000 -33.33 %

46,620.00 62,160.00 15,540 15,540.00 -31,080 31,080.00 -15,540
133 SHORING OR EXTRA EXCAVATION CLASS B

18937.0000 S.F. 0.7500 1.0000 33.33% 0.5000 -33.33 % 1.0000 33.33 %
14,202.75 18,937.00 4,734 9,468.50 -4,734 18,937.00 4,734

134 GRAVEL BACKFILL FOR DRAIN
75.0000 C.Y. 50.0000 41.0000 -18.00% 40.0000 -20.00 % 50.0000 0.00 %

3,750.00 3,075.00 -675 3,000.00 -750 3,750.00 0
135 WATER

2.0000 mGAL 100.0000 2,000.0000 1,900.00% 100.0000 0.00 % 500.0000 400.00 %
200.00 4,000.00 3,800 200.00 0 1,000.00 800

136 PLUGGING EXISTING PIPE
2.0000 EACH 500.0000 500.0000 0.00% 600.0000 20.00 % 400.0000 -20.00 %

1,000.00 1,000.00 0 1,200.00 200 800.00 -200
137 STRUCTURE SURVEYING

L.S. 108.33% 108.33 % 108.33 %
12,000.00 25,000.00 13,000 25,000.00 13,000 25,000.00 13,000

138 ROADWAY SURVEYING
L.S. 78.57% 221.43 % 78.57 %

14,000.00 25,000.00 11,000 45,000.00 31,000 25,000.00 11,000
139 BOLLARD TYPE 1

3.0000 EACH 650.0000 1,500.0000 130.77% 250.0000 -61.54 % 800.0000 23.08 %
1,950.00 4,500.00 2,550 750.00 -1,200 2,400.00 450

140 CONNECTION TO DRAINAGE STRUCTURE
2.0000 EACH 500.0000 500.0000 0.00% 1,300.0000 160.00 % 750.0000 50.00 %

1,000.00 1,000.00 0 2,600.00 1,600 1,500.00 500
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OTHER ITEMS
141 MANHOLE 72 IN. DIAM. TYPE 3

1.0000 EACH 6,000.0000 5,000.0000 -16.67% 10,000.0000 66.67 % 7,500.0000 25.00 %
6,000.00 5,000.00 -1,000 10,000.00 4,000 7,500.00 1,500

142 MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3
9.0000 L.F. 300.0000 250.0000 -16.67% 300.0000 0.00 % 400.0000 33.33 %

2,700.00 2,250.00 -450 2,700.00 0 3,600.00 900
143 ADJUST CATCH BASIN

1.0000 EACH 500.0000 500.0000 0.00% 300.0000 -40.00 % 400.0000 -20.00 %
500.00 500.00 0 300.00 -200 400.00 -100

144 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN
1.0000 EACH 350.0000 500.0000 42.86% 600.0000 71.43 % 300.0000 -14.29 %

350.00 500.00 150 600.00 250 300.00 -50
145 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. -66.67% 50.00 % -66.67 %
3,000.00 1,000.00 -2,000 4,500.00 1,500 1,000.00 -2,000

146  FURNISHING AND JACKING STEEL CASING 18 IN. DIAM.
276.0000 L.F. 300.0000 240.0000 -20.00% 250.0000 -16.67 % 250.0000 -16.67 %

82,800.00 66,240.00 -16,560 69,000.00 -13,800 69,000.00 -13,800
147 FORCE ACCOUNT ENCOUNTERING FOREIGN MATERIAL

EST. 0.00% 0.00 % 0.00 %
2,000.00 2,000.00 2,000.00 2,000.00

148  CAP AND CHANNELIZE EXISTING CATCH BASIN/MANHOLE
1.0000 EACH 1,000.0000 600.0000 -40.00% 800.0000 -20.00 % 400.0000 -60.00 %

1,000.00 600.00 -400 800.00 -200 400.00 -600
149  DEBRIS BARRIER

1.0000 EACH 2,200.0000 1,000.0000 -54.55% 1,300.0000 -40.91 % 800.0000 -63.64 %
2,200.00 1,000.00 -1,200 1,300.00 -900 800.00 -1,400

150 FORCE ACCOUNT ROLLING SLOW DOWN
EST. 0.00% 0.00 % 0.00 %

4,000.00 4,000.00 4,000.00 4,000.00
151 TRAINING

3000.0000 HR 2.0000 0.5000 -75.00% 2.0000 0.00 % 5.0000 150.00 %
6,000.00 1,500.00 -4,500 6,000.00 0 15,000.00 9,000



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A051 REVISION NO : 1 BIDS OPENED ON : Dec 20 2000
CONTRACT NO: 005968 REGION NO : 1 AWARDED ON : Dec 22 2000
VERSION NO : 5 WORK ORDER# : XL0928
HWY : SR 005 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA I/C
STAGE 2S
  99A051

KIEWIT PACIFIC CO. WILDER CONSTRUCTION COMPANY GARY MERLINO CONSTRUCTION CO., INC.
4904 LK WASHINGTON BLVD NE 1525 E MARINE VIEW DR 9125 10TH AVE S

PROJECT : RENTON   WA  980561057 EVERETT   WA  982011927 SEATTLE   WA  981084600

COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 531500

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2000
13:42

DOT_RGGB01

 IM-0053(873)

OTHER ITEMS
152 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
3,000.00 3,000.00 3,000.00 3,000.00

153 CONSTRUCTION GEOTEXTILE FOR DITCH LINING
1110.0000 S.Y. 5.0000 2.0000 -60.00% 1.5000 -70.00 % 1.5000 -70.00 %

5,550.00 2,220.00 -3,330 1,665.00 -3,885 1,665.00 -3,885
154 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

155 SPILL PREVENTION PLAN
L.S. 0.00% 100.00 % -50.00 %

1,000.00 1,000.00 0 2,000.00 1,000 500.00 -500
156 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

157 FIELD OFFICE BUILDING
L.S. 0.00% 100.00 % 25.00 %

20,000.00 20,000.00 0 40,000.00 20,000 25,000.00 5,000

CONTRACT TOTAL $5,547,092.75 $5,766,000.00 3.95% $5,855,684.70 5.56% $6,205,653.00 11.87%



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A051 REVISION NO : 1 BIDS OPENED ON : Dec 20 2000
CONTRACT NO: 005968 REGION NO : 1 AWARDED ON : Dec 22 2000
VERSION NO : 5 WORK ORDER# : XL0928
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA I/C
STAGE 2S
  99A051

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. GUY F. ATKINSON CONSTRUCTION
19460 84TH AVE S 320 - 106TH AVE NE ATKINSON CONSTRUCTION
KENT WA  98032-1240 98004-5732 PO BOX 940   98057

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980043686 RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2000
13:42

DOT_RGGB01

 IM-0053(873)

PREPARATION
1 MOBILIZATION

L.S. 45.00% 20.00 % 34.00 %
500,000.00 725,000.00 225,000 600,000.00 100,000 670,000.00 170,000

2 CLEARING AND GRUBBING
4.5000 ACRE 6,000.0000 3,500.0000 -41.67% 3,000.0000 -50.00 % 5,000.0000 -16.67 %

27,000.00 15,750.00 -11,250 13,500.00 -13,500 22,500.00 -4,500
3 REMOVING DRAINAGE STRUCTURE

6.0000 EACH 1,000.0000 750.0000 -25.00% 200.0000 -80.00 % 200.0000 -80.00 %
6,000.00 4,500.00 -1,500 1,200.00 -4,800 1,200.00 -4,800

4 REMOVING PORTION OF EXISTING BRIDGE NO. 5/5111W
L.S. 362.50% 150.00 % -25.00 %

40,000.00 185,000.00 145,000 100,000.00 60,000 30,000.00 -10,000
5 REMOVING ASPHALT CONC. PAVEMENT

6075.0000 S.Y. 7.0000 5.0000 -28.57% 1.5000 -78.57 % 4.0000 -42.86 %
42,525.00 30,375.00 -12,150 9,112.50 -33,413 24,300.00 -18,225

6 REMOVING GUARDRAIL
4450.0000 L.F. 3.5000 2.1000 -40.00% 3.0000 -14.29 % 2.1000 -40.00 %

15,575.00 9,345.00 -6,230 13,350.00 -2,225 9,345.00 -6,230
7 REMOVING GUARDRAIL ANCHOR

1.0000 EACH 350.0000 150.0000 -57.14% 350.0000 0.00 % 150.0000 -57.14 %
350.00 150.00 -200 350.00 0 150.00 -200

8 REMOVING PAINT LINE
44200.0000 L.F. 0.4500 0.2800 -37.78% 0.2800 -37.78 % 0.2800 -37.78 %

19,890.00 12,376.00 -7,514 12,376.00 -7,514 12,376.00 -7,514
9 REMOVING PAINTED TRAFFIC MARKING

11190.0000 S.Y. 7.0000 4.0000 -42.86% 4.0000 -42.86 % 4.0000 -42.86 %
78,330.00 44,760.00 -33,570 44,760.00 -33,570 44,760.00 -33,570

10 REMOVING PAINTED TRAFFIC ARROW
2.0000 EACH 50.0000 65.0000 30.00% 65.0000 30.00 % 65.0000 30.00 %

100.00 130.00 30 130.00 30 130.00 30
11 REMOVING PAINTED TRAFFIC LETTER

16.0000 EACH 40.0000 25.0000 -37.50% 25.0000 -37.50 % 25.0000 -37.50 %
640.00 400.00 -240 400.00 -240 400.00 -240



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A051 REVISION NO : 1 BIDS OPENED ON : Dec 20 2000
CONTRACT NO: 005968 REGION NO : 1 AWARDED ON : Dec 22 2000
VERSION NO : 5 WORK ORDER# : XL0928
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA I/C
STAGE 2S
  99A051

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. GUY F. ATKINSON CONSTRUCTION
19460 84TH AVE S 320 - 106TH AVE NE ATKINSON CONSTRUCTION
KENT WA  98032-1240 98004-5732 PO BOX 940   98057

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980043686 RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2000
13:42

DOT_RGGB01

 IM-0053(873)

PREPARATION
12 REMOVING RAISED PAVEMENT MARKER

71.4000 HUND 100.0000 95.0000 -5.00% 95.0000 -5.00 % 95.0000 -5.00 %
7,140.00 6,783.00 -357 6,783.00 -357 6,783.00 -357

GRADING
13 ROADWAY EXCAVATION INCL. HAUL

5290.0000 C.Y. 15.0000 15.8000 5.33% 10.0000 -33.33 % 10.0000 -33.33 %
79,350.00 83,582.00 4,232 52,900.00 -26,450 52,900.00 -26,450

14 GRAVEL BORROW INCL. HAUL
2579.0000 TON 15.0000 14.8000 -1.33% 8.0000 -46.67 % 12.0000 -20.00 %

38,685.00 38,169.20 -516 20,632.00 -18,053 30,948.00 -7,737
15 EMBANKMENT COMPACTION

2139.0000 C.Y. 4.0000 3.8000 -5.00% 2.0000 -50.00 % 2.0000 -50.00 %
8,556.00 8,128.20 -428 4,278.00 -4,278 4,278.00 -4,278

DRAINAGE
16 DITCH EXCAVATION INCL. HAUL

1048.0000 C.Y. 15.0000 15.8000 5.33% 8.0000 -46.67 % 13.0000 -13.33 %
15,720.00 16,558.40 838 8,384.00 -7,336 13,624.00 -2,096

17 GRATE INLET TYPE 2
13.0000 EACH 1,800.0000 2,180.0000 21.11% 1,500.0000 -16.67 % 1,700.0000 -5.56 %

23,400.00 28,340.00 4,940 19,500.00 -3,900 22,100.00 -1,300
18 QUARRY SPALLS

84.0000 TON 40.0000 45.8000 14.50% 30.0000 -25.00 % 20.0000 -50.00 %
3,360.00 3,847.20 487 2,520.00 -840 1,680.00 -1,680

19 FLARED END SECTION 18 IN. DIAM.
1.0000 EACH 500.0000 225.0000 -55.00% 400.0000 -20.00 % 300.0000 -40.00 %

500.00 225.00 -275 400.00 -100 300.00 -200
20 UNDERDRAIN PIPE 6 IN. DIAM.

1752.0000 L.F. 10.0000 14.8000 48.00% 8.0000 -20.00 % 8.0000 -20.00 %
17,520.00 25,929.60 8,410 14,016.00 -3,504 14,016.00 -3,504

21 UNDERDRAIN PIPE 8 IN. DIAM.
46.0000 L.F. 14.0000 14.8000 5.71% 10.0000 -28.57 % 12.0000 -14.29 %

644.00 680.80 37 460.00 -184 552.00 -92



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A051 REVISION NO : 1 BIDS OPENED ON : Dec 20 2000
CONTRACT NO: 005968 REGION NO : 1 AWARDED ON : Dec 22 2000
VERSION NO : 5 WORK ORDER# : XL0928
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA I/C
STAGE 2S
  99A051

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. GUY F. ATKINSON CONSTRUCTION
19460 84TH AVE S 320 - 106TH AVE NE ATKINSON CONSTRUCTION
KENT WA  98032-1240 98004-5732 PO BOX 940   98057

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980043686 RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2000
13:42

DOT_RGGB01

 IM-0053(873)

STORM SEWER
22 CATCH BASIN TYPE 1L

8.0000 EACH 3,000.0000 1,200.0000 -60.00% 800.0000 -73.33 % 1,000.0000 -66.67 %
24,000.00 9,600.00 -14,400 6,400.00 -17,600 8,000.00 -16,000

23 CATCH BASIN TYPE 1
9.0000 EACH 1,500.0000 1,200.0000 -20.00% 750.0000 -50.00 % 800.0000 -46.67 %

13,500.00 10,800.00 -2,700 6,750.00 -6,750 7,200.00 -6,300
24 CATCH BASIN TYPE 2 48 IN. DIAM.

2.0000 EACH 2,200.0000 2,665.0000 21.14% 1,500.0000 -31.82 % 1,500.0000 -31.82 %
4,400.00 5,330.00 930 3,000.00 -1,400 3,000.00 -1,400

25  CATCH BASIN TYPE 2 72 IN. DIAM. WITH FLOW RESTRICTOR
1.0000 EACH 4,000.0000 7,565.0000 89.13% 10,000.0000 150.00 % 6,000.0000 50.00 %

4,000.00 7,565.00 3,565 10,000.00 6,000 6,000.00 2,000
26 TESTING STORM SEWER PIPE

4160.0000 L.F. 2.0000 2.4000 20.00% 1.0000 -50.00 % 1.0000 -50.00 %
8,320.00 9,984.00 1,664 4,160.00 -4,160 4,160.00 -4,160

27 CL. II REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.
10.0000 L.F. 50.0000 60.0000 20.00% 100.0000 100.00 % 100.0000 100.00 %

500.00 600.00 100 1,000.00 500 1,000.00 500
28 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

1495.0000 L.F. 25.0000 40.8000 63.20% 24.0000 -4.00 % 20.0000 -20.00 %
37,375.00 60,996.00 23,621 35,880.00 -1,495 29,900.00 -7,475

29 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.
2090.0000 L.F. 30.0000 45.8000 52.67% 28.0000 -6.67 % 24.0000 -20.00 %

62,700.00 95,722.00 33,022 58,520.00 -4,180 50,160.00 -12,540
30 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

190.0000 L.F. 35.0000 50.8000 45.14% 60.0000 71.43 % 30.0000 -14.29 %
6,650.00 9,652.00 3,002 11,400.00 4,750 5,700.00 -950

31 TR. 5 ST. STORM SEWER PIPE 0.064 IN. TH. 12 IN. DIAM.
30.0000 L.F. 25.0000 50.8000 103.20% 50.0000 100.00 % 40.0000 60.00 %

750.00 1,524.00 774 1,500.00 750 1,200.00 450
STRUCTURE

32 STRUCTURE EXCAVATION CLASS A INCL. HAUL
2310.0000 C.Y. 15.0000 26.6000 77.33% 12.0000 -20.00 % 14.0000 -6.67 %

34,650.00 61,446.00 26,796 27,720.00 -6,930 32,340.00 -2,310



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A051 REVISION NO : 1 BIDS OPENED ON : Dec 20 2000
CONTRACT NO: 005968 REGION NO : 1 AWARDED ON : Dec 22 2000
VERSION NO : 5 WORK ORDER# : XL0928
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA I/C
STAGE 2S
  99A051

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. GUY F. ATKINSON CONSTRUCTION
19460 84TH AVE S 320 - 106TH AVE NE ATKINSON CONSTRUCTION
KENT WA  98032-1240 98004-5732 PO BOX 940   98057

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980043686 RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2000
13:42

DOT_RGGB01

 IM-0053(873)

STRUCTURE
33 SHORING OR EXTRA EXCAVATION CL. A

L.S. 337.50% 1,150.00% 337.50 %
8,000.00 35,000.00 27,000 100,000.00 92,000 35,000.00 27,000

34 SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT
L.S. 50.00% 50.00 % 0.00 %

10,000.00 15,000.00 5,000 15,000.00 5,000 10,000.00 0
35 GRAVEL BACKFILL FOR WALL

1037.0000 C.Y. 17.0000 38.8000 128.24% 26.0000 52.94 % 25.0000 47.06 %
17,629.00 40,235.60 22,607 26,962.00 9,333 25,925.00 8,296

36 ST. REINF. BAR FOR WALL
91500.0000 LB. 0.5000 0.6000 20.00% 0.5000 0.00 % 0.5000 0.00 %

45,750.00 54,900.00 9,150 45,750.00 0 45,750.00 0
37 CONC. CLASS 4000 FOR WALL

1091.0000 C.Y. 400.0000 350.0000 -12.50% 400.0000 0.00 % 600.0000 50.00 %
436,400.00 381,850.00 -54,550 436,400.00 0 654,600.00 218,200

38 ST. REINF. BAR FOR SHAFT
11200.0000 LB. 0.5000 0.6500 30.00% 0.6500 30.00 % 0.5000 0.00 %

5,600.00 7,280.00 1,680 7,280.00 1,680 5,600.00 0
39  CONC. CLASS 4000P FOR SHAFT

66.0000 C.Y. 500.0000 200.0000 -60.00% 100.0000 -80.00 % 100.0000 -80.00 %
33,000.00 13,200.00 -19,800 6,600.00 -26,400 6,600.00 -26,400

40  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL
67.0000 C.Y. 300.0000 305.0000 1.67% 290.0000 -3.33 % 260.0000 -13.33 %

20,100.00 20,435.00 335 19,430.00 -670 17,420.00 -2,680
41  FURNINSHING PERMANENT CASING FOR 5'-6" DIAM. SHAFT

36.0000 L.F. 200.0000 85.0000 -57.50% 150.0000 -25.00 % 150.0000 -25.00 %
7,200.00 3,060.00 -4,140 5,400.00 -1,800 5,400.00 -1,800

42  PLACING PERMANENT CASING FOR 5'-6" DIAM. SHAFT
3.0000 EACH 2,000.0000 0.0000 -100.00% 500.0000 -75.00 % 500.0000 -75.00 %

6,000.00 0.00 -6,000 1,500.00 -4,500 1,500.00 -4,500
43  CLS ACCESS TUBE

456.0000 L.F. 2.5000 10.0000 300.00% 8.0000 220.00 % 10.0000 300.00 %
1,140.00 4,560.00 3,420 3,648.00 2,508 4,560.00 3,420



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A051 REVISION NO : 1 BIDS OPENED ON : Dec 20 2000
CONTRACT NO: 005968 REGION NO : 1 AWARDED ON : Dec 22 2000
VERSION NO : 5 WORK ORDER# : XL0928
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA I/C
STAGE 2S
  99A051

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. GUY F. ATKINSON CONSTRUCTION
19460 84TH AVE S 320 - 106TH AVE NE ATKINSON CONSTRUCTION
KENT WA  98032-1240 98004-5732 PO BOX 940   98057

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980043686 RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2000
13:42

DOT_RGGB01

 IM-0053(873)

STRUCTURE
44 FORCE ACCOUNT REMOVING OBSTRUCTIONS

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

45 EPOXY-COATED ST. REINF. BAR
150.0000 LB. 1.0000 1.2500 25.00% 1.0000 0.00 % 1.0000 0.00 %

150.00 187.50 38 150.00 0 150.00 0
46 ST. REINF. BAR FOR BRIDGE

49700.0000 LB. 0.5000 0.6200 24.00% 1.1500 130.00 % 1.0000 100.00 %
24,850.00 30,814.00 5,964 57,155.00 32,305 49,700.00 24,850

47  COLUMN JACKETING BRIDGE NO. 5/511W
L.S. 70.00% 30.00 % 55.00 %

100,000.00 170,000.00 70,000 130,000.00 30,000 155,000.00 55,000
48 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
1.00 1.00 1.00 1.00

49 MODIFIED CONC. OVERLAY
1853.0000 C.F. 30.0000 20.0000 -33.33% 20.0000 -33.33 % 7.0000 -76.67 %

55,590.00 37,060.00 -18,530 37,060.00 -18,530 12,971.00 -42,619
50 FINISHING AND CURING MODIFIED CONC. OVERLAY

1647.0000 S.Y. 20.0000 9.2500 -53.75% 30.0000 50.00 % 20.0000 0.00 %
32,940.00 15,234.75 -17,705 49,410.00 16,470 32,940.00 0

51 SUPERSTRUCTURE -BRIDGE NO. 5/511W WIDENING
L.S. -5.71% 28.57 % 42.86 %

350,000.00 330,000.00 -20,000 450,000.00 100,000 500,000.00 150,000
52 CONC. CLASS 4000 FOR BRIDGE

161.0000 C.Y. 400.0000 730.0000 82.50% 800.0000 100.00 % 1,000.0000 150.00 %
64,400.00 117,530.00 53,130 128,800.00 64,400 161,000.00 96,600

53 TRAFFIC BARRIER
270.0000 L.F. 75.0000 50.0000 -33.33% 85.0000 13.33 % 50.0000 -33.33 %

20,250.00 13,500.00 -6,750 22,950.00 2,700 13,500.00 -6,750
54 PLUGGING EXISTING BRIDGE DRAIN

4.0000 EACH 100.0000 150.0000 50.00% 500.0000 400.00 % 75.0000 -25.00 %
400.00 600.00 200 2,000.00 1,600 300.00 -100



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A051 REVISION NO : 1 BIDS OPENED ON : Dec 20 2000
CONTRACT NO: 005968 REGION NO : 1 AWARDED ON : Dec 22 2000
VERSION NO : 5 WORK ORDER# : XL0928
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA I/C
STAGE 2S
  99A051

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. GUY F. ATKINSON CONSTRUCTION
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DATE:
TIME:

12/01/2000
13:42

DOT_RGGB01

 IM-0053(873)

STRUCTURE
55 SCARIFYING CONC. SURFACE

1544.0000 S.Y. 6.0000 8.0000 33.33% 6.0000 0.00 % 5.0000 -16.67 %
9,264.00 12,352.00 3,088 9,264.00 0 7,720.00 -1,544

56  BEAM GUARDRAIL TYPE (THRIE BEAM)
410.0000 L.F. 40.0000 81.4000 103.50% 82.0000 105.00 % 81.4000 103.50 %

16,400.00 33,374.00 16,974 33,620.00 17,220 33,374.00 16,974
SURFACING

57 CRUSHED SURFACING BASE COURSE
3514.0000 TON 17.0000 19.2000 12.94% 15.0000 -11.76 % 13.0000 -23.53 %

59,738.00 67,468.80 7,731 52,710.00 -7,028 45,682.00 -14,056
LIQUID ASPHALT

58 ASPHALT FOR TACK COAT
10.0000 TON 500.0000 350.0000 -30.00% 350.0000 -30.00 % 350.0000 -30.00 %

5,000.00 3,500.00 -1,500 3,500.00 -1,500 3,500.00 -1,500
59 ANTI-STRIPPING ADDITIVE

EST. 0.00% 0.00 % 0.00 %
3,025.00 3,025.00 3,025.00 3,025.00

CEMENT CONCRETE PAVEMENT
60 CEMENT CONC. PAVEMENT

3450.0000 C.Y. 100.0000 130.0000 30.00% 130.0000 30.00 % 125.0000 25.00 %
345,000.00 448,500.00 103,500 448,500.00 103,500 431,250.00 86,250

61 BRIDGE APPROACH SLAB
122.0000 S.Y. 125.0000 150.0000 20.00% 195.0000 56.00 % 130.0000 4.00 %

15,250.00 18,300.00 3,050 23,790.00 8,540 15,860.00 610
62  1-1/2 INCH * 18 INCH EPOXY-COATED DOWEL BAR RETROFIT

2040.0000 EACH 55.0000 40.0000 -27.27% 70.0000 27.27 % 70.0000 27.27 %
112,200.00 81,600.00 -30,600 142,800.00 30,600 142,800.00 30,600

63 EPOXY-COATED TIE BAR WITH DRILL HOLE
1430.0000 EACH 12.0000 7.2500 -39.58% 7.0000 -41.67 % 7.0000 -41.67 %

17,160.00 10,367.50 -6,793 10,010.00 -7,150 10,010.00 -7,150
64  EPOXY-COATED DOWEL BAR WITH DRILL HOLE

22.0000 EACH 50.0000 15.0000 -70.00% 12.0000 -76.00 % 12.0000 -76.00 %
1,100.00 330.00 -770 264.00 -836 264.00 -836
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CEMENT CONCRETE PAVEMENT
65 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
1.00 1.00 1.00 1.00

66  CEMENT CONC. PAVEMENT GRINDING
121680.0000 S.F. 2.0000 1.4000 -30.00% 3.2500 62.50 % 3.2500 62.50 %

243,360.00 170,352.00 -73,008 395,460.00 152,100 395,460.00 152,100
67  SAW, CLEAN, AND SEAL TRANSVERSE AND LONGITUDINAL JOINTS

9149.0000 L.F. 2.0000 3.5000 75.00% 2.4500 22.50 % 3.0000 50.00 %
18,298.00 32,021.50 13,724 22,415.05 4,117 27,447.00 9,149

68  CLEAN AND SEAL EXISTING CONCRETE RANDOM CRACK
2535.0000 L.F. 2.0000 3.5000 75.00% 3.1500 57.50 % 4.0000 100.00 %

5,070.00 8,872.50 3,803 7,985.25 2,915 10,140.00 5,070
ASPHALT CONCRETE PAVEMENT

69 ASPHALT CONC. PAVEMENT CL. A  PG 64-22
1287.0000 TON 40.0000 42.2500 5.63% 41.0000 2.50 % 41.0000 2.50 %

51,480.00 54,375.75 2,896 52,767.00 1,287 52,767.00 1,287
70 ASPHALT CONC. PAVEMENT CL. E  PG 64-22

5400.0000 TON 35.0000 38.0000 8.57% 37.0000 5.71 % 36.2000 3.43 %
189,000.00 205,200.00 16,200 199,800.00 10,800 195,480.00 6,480

71 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00 % 0.00 %

8,500.00 8,500.00 8,500.00 8,500.00
72 COMPACTION PRICE ADJUSTMENT

CALC 0.00% 0.00 % 0.00 %
3,500.00 3,500.00 3,500.00 3,500.00

EROSION CONTROL AND PLANTING
73 SEEDING, FERTILIZING, AND MULCHING

1.2000 ACRE 3,000.0000 1,500.0000 -50.00% 900.0000 -70.00 % 1,300.0000 -56.67 %
3,600.00 1,800.00 -1,800 1,080.00 -2,520 1,560.00 -2,040

74 CLEAR PLASTIC COVERING
18200.0000 S.Y. 1.5000 2.0000 33.33% 1.7500 16.67 % 2.0000 33.33 %

27,300.00 36,400.00 9,100 31,850.00 4,550 36,400.00 9,100
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EROSION CONTROL AND PLANTING
75 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST. 0.00% 0.00 % 0.00 %
20,000.00 20,000.00 20,000.00 20,000.00

76  WINTERIZE PROJECT
L.S. 75.00% -95.00 % -80.00 %

20,000.00 35,000.00 15,000 1,000.00 -19,000 4,000.00 -16,000
77  STORM DRAIN PROTECTION INSERT

36.0000 EACH 100.0000 100.0000 0.00% 50.0000 -50.00 % 100.0000 0.00 %
3,600.00 3,600.00 0 1,800.00 -1,800 3,600.00 0

78  GEOTEXTILE ENCASED CHECK DAM
9.0000 EACH 100.0000 200.0000 100.00% 300.0000 200.00 % 125.0000 25.00 %

900.00 1,800.00 900 2,700.00 1,800 1,125.00 225
79  TEMPORARY STABILIZED CONSTRUCTION ENTRANCE

2.0000 EACH 1,000.0000 3,800.0000 280.00% 3,000.0000 200.00 % 2,500.0000 150.00 %
2,000.00 7,600.00 5,600 6,000.00 4,000 5,000.00 3,000

80 FORCE ACCOUNT HAZARDOUS WASTE CLEANUP
EST. 0.00% 0.00 % 0.00 %

6,000.00 6,000.00 6,000.00 6,000.00
81 DELETED ITEM

0.0200 EACH 0.0001 0.0000 0.00% 0.0000 0.00 % 0.0000 0.00 %
0.00 0.00 0 0.00 0 0.00 0

TRAFFIC
82 BEAM GUARDRAIL TYPE 3

140.0000 L.F. 25.0000 35.1500 40.60% 36.0000 44.00 % 35.1500 40.60 %
3,500.00 4,921.00 1,421 5,040.00 1,540 4,921.00 1,421

83 PRECAST CONC. BARRIER TYPE 2
510.0000 L.F. 25.0000 21.5000 -14.00% 25.0000 0.00 % 21.5000 -14.00 %

12,750.00 10,965.00 -1,785 12,750.00 0 10,965.00 -1,785
84 SINGLE SLOPE CONC. BARRIER

1837.0000 L.F. 60.0000 43.5000 -27.50% 42.0000 -30.00 % 35.0000 -41.67 %
110,220.00 79,909.50 -30,311 77,154.00 -33,066 64,295.00 -45,925

85 CAST-IN-PLACE CONC. BARRIER
2268.0000 L.F. 65.0000 62.5000 -3.85% 90.0000 38.46 % 80.0000 23.08 %

147,420.00 141,750.00 -5,670 204,120.00 56,700 181,440.00 34,020
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TRAFFIC
86 TEMPORARY CONC. BARRIER

7255.0000 L.F. 12.0000 10.0000 -16.67% 12.0000 0.00 % 12.0000 0.00 %
87,060.00 72,550.00 -14,510 87,060.00 0 87,060.00 0

87  BOLTED TEMPORARY CONC. BARRIER
261.0000 L.F. 25.0000 11.5000 -54.00% 16.0000 -36.00 % 15.0000 -40.00 %

6,525.00 3,001.50 -3,524 4,176.00 -2,349 3,915.00 -2,610
88  INITIAL DELIVERY AND PLACEMENT OF QMB AND TTV

L.S. 400.00% 400.00 % 250.00 %
10,000.00 50,000.00 40,000 50,000.00 40,000 35,000.00 25,000

89  MOVING QMB WITH TTV
97020.0000 L.F. 0.1000 0.2000 100.00% 0.0500 -50.00 % 0.1000 0.00 %

9,702.00 19,404.00 9,702 4,851.00 -4,851 9,702.00 0
90 FORCE ACCOUNT REPLACEMENT PARTS FOR TTV

EST. 0.00% 0.00 % 0.00 %
7,000.00 7,000.00 7,000.00 7,000.00

91 TEMPORARY IMPACT ATTENUATOR
3.0000 EACH 7,000.0000 5,000.0000 -28.57% 10,000.0000 42.86 % 6,000.0000 -14.29 %

21,000.00 15,000.00 -6,000 30,000.00 9,000 18,000.00 -3,000
92 REPAIR IMPACT ATTENUATOR

EST. 0.00% 0.00 % 0.00 %
8,000.00 8,000.00 8,000.00 8,000.00

93 RESETTING IMPACT ATTENUATOR
5.0000 EACH 800.0000 750.0000 -6.25% 1,000.0000 25.00 % 750.0000 -6.25 %

4,000.00 3,750.00 -250 5,000.00 1,000 3,750.00 -250
94 TRUCK MOUNTED IMPACT ATTENUATOR

2.0000 EACH 7,500.0000 10,000.0000 33.33% 15,000.0000 100.00 % 10,000.0000 33.33 %
15,000.00 20,000.00 5,000 30,000.00 15,000 20,000.00 5,000

95 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR
430.0000 HR 40.0000 45.0000 12.50% 45.0000 12.50 % 36.0000 -10.00 %

17,200.00 19,350.00 2,150 19,350.00 2,150 15,480.00 -1,720
96 PAINT LINE

52980.0000 L.F. 0.1500 0.1500 0.00% 0.1500 0.00 % 0.1500 0.00 %
7,947.00 7,947.00 0 7,947.00 0 7,947.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A051 REVISION NO : 1 BIDS OPENED ON : Dec 20 2000
CONTRACT NO: 005968 REGION NO : 1 AWARDED ON : Dec 22 2000
VERSION NO : 5 WORK ORDER# : XL0928
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA I/C
STAGE 2S
  99A051

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. GUY F. ATKINSON CONSTRUCTION
19460 84TH AVE S 320 - 106TH AVE NE ATKINSON CONSTRUCTION
KENT WA  98032-1240 98004-5732 PO BOX 940   98057

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980043686 RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2000
13:42

DOT_RGGB01

 IM-0053(873)

TRAFFIC
97 PLASTIC DRAINAGE MARKING

33.0000 EACH 20.0000 15.0000 -25.00% 15.0000 -25.00 % 15.0000 -25.00 %
660.00 495.00 -165 495.00 -165 495.00 -165

98 PAINTED WIDE LINE
16780.0000 L.F. 0.2500 0.2200 -12.00% 0.2200 -12.00 % 0.2500 0.00 %

4,195.00 3,691.60 -503 3,691.60 -503 4,195.00 0
99 PLASTIC WIDE LINE

4370.0000 L.F. 1.2000 3.0000 150.00% 3.0000 150.00 % 3.0000 150.00 %
5,244.00 13,110.00 7,866 13,110.00 7,866 13,110.00 7,866

100 PAINTED TRAFFIC ARROW
4.0000 EACH 50.0000 68.0000 36.00% 68.0000 36.00 % 68.0000 36.00 %

200.00 272.00 72 272.00 72 272.00 72
101 PAINTED TRAFFIC LETTER

16.0000 EACH 20.0000 22.0000 10.00% 22.0000 10.00 % 22.0000 10.00 %
320.00 352.00 32 352.00 32 352.00 32

102 PAINTED HOV LANE SYMBOL TYPE 1
10.0000 EACH 35.0000 55.0000 57.14% 55.0000 57.14 % 55.0000 57.14 %

350.00 550.00 200 550.00 200 550.00 200
103 PLASTIC HOV LANE SYMBOL TYPE 1

10.0000 EACH 75.0000 75.0000 0.00% 75.0000 0.00 % 75.0000 0.00 %
750.00 750.00 0 750.00 0 750.00 0

104 RAISED PAVEMENT MARKER TYPE 1
172.0000 HUND 150.0000 175.0000 16.67% 175.0000 16.67 % 175.0000 16.67 %

25,800.00 30,100.00 4,300 30,100.00 4,300 30,100.00 4,300
105 RAISED PAVEMENT MARKER TYPE 2

8.0000 HUND 400.0000 450.0000 12.50% 450.0000 12.50 % 450.0000 12.50 %
3,200.00 3,600.00 400 3,600.00 400 3,600.00 400

106 PERMANENT SIGNING
L.S. 0.00% 0.00 % 0.00 %

20,000.00 20,000.00 0 20,000.00 0 20,000.00 0
107  DOUBLE CANTILEVER SIGN STRUCTURE NO. 1

L.S. -22.52% -22.22 % -33.33 %
45,000.00 34,864.00 -10,136 35,000.00 -10,000 30,000.00 -15,000
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TRAFFIC
108 SIGN BRIDGE NO. 1

L.S. -16.69% -12.00 % -20.00 %
125,000.00 104,138.00 -20,862 110,000.00 -15,000 100,000.00 -25,000

109 ILLUMINATION SYSTEM SAD 2281
L.S. -28.65% -4.76 % -4.76 %

63,000.00 44,953.00 -18,047 60,000.00 -3,000 60,000.00 -3,000
110 ILLUMINATION SYSTEM SAD 4219

L.S. 6.84% 103.70 % 122.22 %
27,000.00 28,848.00 1,848 55,000.00 28,000 60,000.00 33,000

111 ILLUMINATION SYSTEM SAD 1334
L.S. 38.21% 42.86 % 42.86 %

14,000.00 19,350.00 5,350 20,000.00 6,000 20,000.00 6,000
112 ILLUMINATION SYSTEM SAD 3763

L.S. -34.64% -19.35 % -19.35 %
31,000.00 20,262.00 -10,738 25,000.00 -6,000 25,000.00 -6,000

113 FORCE ACCOUNT MISCELLANEOUS ELECTRICAL
EST. 0.00% 0.00 % 0.00 %

10,000.00 10,000.00 10,000.00 10,000.00
114  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 3.64% -0.72 % 7.92 %
92,664.00 96,037.00 3,373 92,000.00 -664 100,000.00 7,336

115  TRAFFIC DATA ACCUMULATION SYSTEM
L.S. 8.48% -20.58 % -20.58 %

176,269.00 191,214.00 14,945 140,000.00 -36,269 140,000.00 -36,269
116  VARIABLE MESSAGE SIGN

L.S. 32.81% -4.44 % 0.00 %
90,000.00 119,525.00 29,525 86,000.00 -4,000 90,000.00 0

117  COMMUNICATION CONDUIT SYSTEM
L.S. 14.30% 116.69 % 165.45 %

184,593.00 210,996.00 26,403 400,000.00 215,407 490,000.00 305,407
118  COMMUNICATION CABLE AND INTERFACE

L.S. 142.58% 150.65 % 150.65 %
63,835.00 154,854.00 91,019 160,000.00 96,165 160,000.00 96,165
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TRAFFIC
119  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. -64.72% 1.75 % -7.50 %
64,864.00 22,883.00 -41,981 66,000.00 1,136 60,000.00 -4,864

120  DIRECTIONAL BORING
1177.0000 L.F. 35.0000 125.0000 257.14% 60.0000 71.43 % 51.0000 45.71 %

41,195.00 147,125.00 105,930 70,620.00 29,425 60,027.00 18,832
121 TRAFFIC SAFETY DRUM

160.0000 EACH 55.0000 80.0000 45.45% 55.0000 0.00 % 50.0000 -9.09 %
8,800.00 12,800.00 4,000 8,800.00 0 8,000.00 -800

122 SEQUENTIAL ARROW SIGN
995.0000 HR 8.0000 6.0000 -25.00% 5.0000 -37.50 % 2.0000 -75.00 %

7,960.00 5,970.00 -1,990 4,975.00 -2,985 1,990.00 -5,970
123 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 1,000.0000 15,000.0000 1,400.00% 5,000.0000 400.00 % 12,000.0000 1,100.00%
2,000.00 30,000.00 28,000 10,000.00 8,000 24,000.00 22,000

124 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN
1750.0000 HR 6.0000 10.0000 66.67% 5.0000 -16.67 % 2.0000 -66.67 %

10,500.00 17,500.00 7,000 8,750.00 -1,750 3,500.00 -7,000
125 TEMPORARY TRAFFIC CONTROL DEVICES

L.S. 589.66% 244.83 % 382.76 %
2,900.00 20,000.00 17,100 10,000.00 7,100 14,000.00 11,100

126 TRAFFIC CONTROL LABOR
1600.0000 HR 33.0000 32.0000 -3.03% 36.0000 9.09 % 33.0000 0.00 %

52,800.00 51,200.00 -1,600 57,600.00 4,800 52,800.00 0
127 TRAFFIC CONTROL VEHICLE

210.0000 DAY 80.0000 100.0000 25.00% 200.0000 150.00 % 80.0000 0.00 %
16,800.00 21,000.00 4,200 42,000.00 25,200 16,800.00 0

128 TRAFFIC CONTROL SUPERVISOR
210.0000 DAY 300.0000 350.0000 16.67% 350.0000 16.67 % 300.0000 0.00 %

63,000.00 73,500.00 10,500 73,500.00 10,500 63,000.00 0
129 CONSTRUCTION SIGNS CLASS A

256.0000 S.F. 17.0000 13.0000 -23.53% 12.0000 -29.41 % 16.0000 -5.88 %
4,352.00 3,328.00 -1,024 3,072.00 -1,280 4,096.00 -256



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO: 99A051 REVISION NO : 1 BIDS OPENED ON : Dec 20 2000
CONTRACT NO: 005968 REGION NO : 1 AWARDED ON : Dec 22 2000
VERSION NO : 5 WORK ORDER# : XL0928
HWY : SR 005 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE : SR 5
PIERCE COUNTY LINE TO TUKWILA I/C
STAGE 2S
  99A051

SCARSELLA BROS. INC. TRI-STATE CONSTRUCTION, INC. GUY F. ATKINSON CONSTRUCTION
19460 84TH AVE S 320 - 106TH AVE NE ATKINSON CONSTRUCTION
KENT WA  98032-1240 98004-5732 PO BOX 940   98057

PROJECT : SEATTLE   WA  981680388 BELLEVUE   WA  980043686 RENTON   WA  980552267

COUNTY(S) : KING CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 046000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

12/01/2000
13:42

DOT_RGGB01

 IM-0053(873)

TRAFFIC
130  PYLON

57.0000 EACH 60.0000 40.0000 -33.33% 30.0000 -50.00 % 30.0000 -50.00 %
3,420.00 2,280.00 -1,140 1,710.00 -1,710 1,710.00 -1,710

131  STREET CLEANING
300.0000 HR 50.0000 100.0000 100.00% 95.0000 90.00 % 110.0000 120.00 %

15,000.00 30,000.00 15,000 28,500.00 13,500 33,000.00 18,000
OTHER ITEMS

132 STRUCTURE EXCAVATION CLASS B INCL. HAUL
3108.0000 C.Y. 15.0000 15.8000 5.33% 6.0000 -60.00 % 3.0000 -80.00 %

46,620.00 49,106.40 2,486 18,648.00 -27,972 9,324.00 -37,296
133 SHORING OR EXTRA EXCAVATION CLASS B

18937.0000 S.F. 0.7500 0.5000 -33.33% 1.0000 33.33 % 1.0000 33.33 %
14,202.75 9,468.50 -4,734 18,937.00 4,734 18,937.00 4,734

134 GRAVEL BACKFILL FOR DRAIN
75.0000 C.Y. 50.0000 45.0000 -10.00% 30.0000 -40.00 % 30.0000 -40.00 %

3,750.00 3,375.00 -375 2,250.00 -1,500 2,250.00 -1,500
135 WATER

2.0000 mGAL 100.0000 200.0000 100.00% 100.0000 0.00 % 50.0000 -50.00 %
200.00 400.00 200 200.00 0 100.00 -100

136 PLUGGING EXISTING PIPE
2.0000 EACH 500.0000 350.0000 -30.00% 500.0000 0.00 % 150.0000 -70.00 %

1,000.00 700.00 -300 1,000.00 0 300.00 -700
137 STRUCTURE SURVEYING

L.S. 66.67% 233.33 % 25.00 %
12,000.00 20,000.00 8,000 40,000.00 28,000 15,000.00 3,000

138 ROADWAY SURVEYING
L.S. 185.71% 42.86 % 257.14 %

14,000.00 40,000.00 26,000 20,000.00 6,000 50,000.00 36,000
139 BOLLARD TYPE 1

3.0000 EACH 650.0000 1,150.0000 76.92% 600.0000 -7.69 % 500.0000 -23.08 %
1,950.00 3,450.00 1,500 1,800.00 -150 1,500.00 -450

140 CONNECTION TO DRAINAGE STRUCTURE
2.0000 EACH 500.0000 1,000.0000 100.00% 300.0000 -40.00 % 500.0000 0.00 %

1,000.00 2,000.00 1,000 600.00 -400 1,000.00 0



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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DATE:
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12/01/2000
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DOT_RGGB01

 IM-0053(873)

OTHER ITEMS
141 MANHOLE 72 IN. DIAM. TYPE 3

1.0000 EACH 6,000.0000 15,000.0000 150.00% 10,000.0000 66.67 % 6,000.0000 0.00 %
6,000.00 15,000.00 9,000 10,000.00 4,000 6,000.00 0

142 MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3
9.0000 L.F. 300.0000 300.0000 0.00% 500.0000 66.67 % 350.0000 16.67 %

2,700.00 2,700.00 0 4,500.00 1,800 3,150.00 450
143 ADJUST CATCH BASIN

1.0000 EACH 500.0000 300.0000 -40.00% 250.0000 -50.00 % 300.0000 -40.00 %
500.00 300.00 -200 250.00 -250 300.00 -200

144 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN
1.0000 EACH 350.0000 300.0000 -14.29% 125.0000 -64.29 % 200.0000 -42.86 %

350.00 300.00 -50 125.00 -225 200.00 -150
145 CLEANING EXISTING DRAINAGE STRUCTURE

L.S. 150.00% -66.67 % 16.67 %
3,000.00 7,500.00 4,500 1,000.00 -2,000 3,500.00 500

146  FURNISHING AND JACKING STEEL CASING 18 IN. DIAM.
276.0000 L.F. 300.0000 235.0000 -21.67% 200.0000 -33.33 % 170.0000 -43.33 %

82,800.00 64,860.00 -17,940 55,200.00 -27,600 46,920.00 -35,880
147 FORCE ACCOUNT ENCOUNTERING FOREIGN MATERIAL

EST. 0.00% 0.00 % 0.00 %
2,000.00 2,000.00 2,000.00 2,000.00

148  CAP AND CHANNELIZE EXISTING CATCH BASIN/MANHOLE
1.0000 EACH 1,000.0000 1,000.0000 0.00% 550.0000 -45.00 % 500.0000 -50.00 %

1,000.00 1,000.00 0 550.00 -450 500.00 -500
149  DEBRIS BARRIER

1.0000 EACH 2,200.0000 700.0000 -68.18% 540.0000 -75.45 % 550.0000 -75.00 %
2,200.00 700.00 -1,500 540.00 -1,660 550.00 -1,650

150 FORCE ACCOUNT ROLLING SLOW DOWN
EST. 0.00% 0.00 % 0.00 %

4,000.00 4,000.00 4,000.00 4,000.00
151 TRAINING

3000.0000 HR 2.0000 2.0000 0.00% 2.0000 0.00 % 0.1000 -95.00 %
6,000.00 6,000.00 0 6,000.00 0 300.00 -5,700



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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OTHER ITEMS
152 ROADSIDE CLEANUP

EST. 0.00% 0.00 % 0.00 %
3,000.00 3,000.00 3,000.00 3,000.00

153 CONSTRUCTION GEOTEXTILE FOR DITCH LINING
1110.0000 S.Y. 5.0000 2.7500 -45.00% 1.2500 -75.00 % 2.0000 -60.00 %

5,550.00 3,052.50 -2,498 1,387.50 -4,163 2,220.00 -3,330
154 MINOR CHANGE

CALC 0.00% 0.00 % 0.00 %
-1.00 -1.00 -1.00 -1.00

155 SPILL PREVENTION PLAN
L.S. 100.00% 0.00 % 100.00 %

1,000.00 2,000.00 1,000 1,000.00 0 2,000.00 1,000
156 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00% 0.00 % 0.00 %
10,000.00 10,000.00 10,000.00 10,000.00

157 FIELD OFFICE BUILDING
L.S. -25.00% -50.00 % -40.00 %

20,000.00 15,000.00 -5,000 10,000.00 -10,000 12,000.00 -8,000

CONTRACT TOTAL $5,547,092.75 $6,362,543.30 14.70% $6,552,100.90 18.12% $6,697,256.00 20.73%


