
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 375 118TH AVE SE STE 120 1216 140TH AVE COURT EAST
KENT WA  98032-1240 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980053575 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -23.73 % -32.20 % -24.15 %
900,000.00 -280,000.00 800,000.00 -380,000.00 895,000.00 -285,000.001,180,000.00

2,500.0000
2  CLEARING

13.4500 ha -7.41 % 1,200.0000 -55.56 % 2,500.0000 -7.41 %
33,625.00 -2,690.00 16,140.00 -20,175.00 33,625.00 -2,690.00

2,700.0000
36,315.00

28,500.0000
3 CLEARING AND GRUBBING - SITE WETLAND ENHANCEMENT FORESTED

0.5200 ha 470.00 % 29,600.0000 492.00 % 3,400.0000 -32.00 %
14,820.00 12,220.00 15,392.00 12,792.00 1,768.00 -832.00

5,000.0000
2,600.00

4  REMOVING ARCH CULVERT
L.S. 60.00 % 60.00 % -86.20 %

40,000.00 15,000.00 40,000.00 15,000.00 3,450.00 -21,550.0025,000.00

300.0000
5  REMOVING DRAINAGE STRUCTURE

7.0000 EACH -20.63 % 575.0000 52.12 % 410.0000 8.47 %
2,100.00 -546.00 4,025.00 1,379.00 2,870.00 224.00

378.0000
2,646.00

6 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 14.29 % 185.71 % 303.71 %

2,000.00 250.00 5,000.00 3,250.00 7,065.00 5,315.001,750.00

3.0000
7 REMOVING ASPHALT CONC. PAVEMENT

3310.0000 m2 -33.33 % 3.0000 -33.33 % 0.4000 -91.11 %
9,930.00 -4,965.00 9,930.00 -4,965.00 1,324.00 -13,571.00

4.5000
14,895.00

5.7500
8 REMOVING GUARDRAIL

80.0000 m -11.54 % 6.0000 -7.69 % 5.7500 -11.54 %
460.00 -60.00 480.00 -40.00 460.00 -60.00

6.5000
520.00

140.0000
9 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -13.58 % 145.0000 -10.49 % 140.0000 -13.58 %
280.00 -44.00 290.00 -34.00 280.00 -44.00

162.0000
324.00

0.0000
10 DELETED ITEM

1.0000 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %
0.00 -0.00 0.00 -0.00 0.00 -0.00

0.0001
0.00

17.0000
11 REMOVING CHAIN LINK FENCE

60.0000 m 209.09 % 16.0000 190.91 % 15.0000 172.73 %
1,020.00 690.00 960.00 630.00 900.00 570.00

5.5000
330.00
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

3.5000
12 REMOVING WIRE FENCE

1280.0000 m 0.00 % 3.5000 0.00 % 3.0000 -14.29 %
4,480.00 0.00 4,480.00 0.00 3,840.00 -640.00

3.5000
4,480.00

50.0000
13  REMOVING MAILBOX

2.0000 EACH 354.55 % 200.0000 1,718.18 % 75.0000 581.82 %
100.00 78.00 400.00 378.00 150.00 128.00

11.0000
22.00

14  REMOVING SEPTIC TANK
L.S. -50.00 % -74.00 % -58.00 %

2,500.00 -2,500.00 1,300.00 -3,700.00 2,100.00 -2,900.005,000.00

0.6000
15  BREAKING EXISTING PAVEMENT

3630.0000 m2 -76.00 % 2.0000 -20.00 % 0.1500 -94.00 %
2,178.00 -6,897.00 7,260.00 -1,815.00 544.50 -8,530.50

2.5000
9,075.00

GRADING

6.3500
16 ROADWAY EXCAVATION INCL. HAUL

5890.0000 m3 -36.50 % 7.7500 -22.50 % 7.0000 -30.00 %
37,401.50 -21,498.50 45,647.50 -13,252.50 41,230.00 -17,670.00

10.0000
58,900.00

8.3500
17 ROADWAY EXCAVATION INCL. HAUL - AREA POND

701.0000 m3 -16.50 % 15.0000 50.00 % 8.0000 -20.00 %
5,853.35 -1,156.65 10,515.00 3,505.00 5,608.00 -1,402.00

10.0000
7,010.00

6.3500
18 ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND

28390.0000 m3 -54.64 % 10.0000 -28.57 % 4.0000 -71.43 %
180,276.50 -217,183.50 283,900.00 -113,560.00 113,560.00 -283,900.00

14.0000
397,460.00

0.0100
19 ROADWAY EXCAVATION INCL. HAUL - AREA SURCHARGE

44580.0000 m3 -99.78 % 6.8000 51.11 % 3.2500 -27.78 %
445.80 -200,164.20 303,144.00 102,534.00 144,885.00 -55,725.00

4.5000
200,610.00

8.3500
20 ROADWAY EXCAVATION INCL. HAUL - AREA TEMPORARY POND

910.0000 m3 -7.22 % 15.0000 66.67 % 7.0000 -22.22 %
7,598.50 -591.50 13,650.00 5,460.00 6,370.00 -1,820.00

9.0000
8,190.00

21  FINAL CONTOUR GRADING - AREA WETLAND
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 375 118TH AVE SE STE 120 1216 140TH AVE COURT EAST
KENT WA  98032-1240 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980053575 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.
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GRADING

35.0000
22 PAVEMENT REPAIR EXCAVATION INCL. HAUL

80.0000 m2 75.00 % 20.0000 0.00 % 80.0000 300.00 %
2,800.00 1,200.00 1,600.00 0.00 6,400.00 4,800.00

20.0000
1,600.00

8.3500
23 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

35430.0000 m3 -30.42 % 19.3500 61.25 % 5.0000 -58.33 %
295,840.50 -129,319.50 685,570.50 260,410.50 177,150.00 -248,010.00

12.0000
425,160.00

3.5000
24  COMMON BORROW INCL. HAUL

77630.0000 t -12.50 % 2.6000 -35.00 % 6.5000 62.50 %
271,705.00 -38,815.00 201,838.00 -108,682.00 504,595.00 194,075.00

4.0000
310,520.00

5.0000
25 SELECT BORROW INCL. HAUL

491770.0000 t -16.67 % 4.5000 -25.00 % 5.2000 -13.33 %
2,458,850.00 -491,770.00 2,212,965.00 -737,655.00 2,557,204.00 -393,416.00

6.0000
2,950,620.00

11.0000
26 GRAVEL BORROW INCL. HAUL

1420.0000 t -35.29 % 9.0000 -47.06 % 14.0000 -17.65 %
15,620.00 -8,520.00 12,780.00 -11,360.00 19,880.00 -4,260.00

17.0000
24,140.00

11.8500
27  QUARRY SPALL FOR BACKFILL INCL. HAUL

59541.0000 t -15.36 % 11.0000 -21.43 % 12.0000 -14.29 %
705,560.85 -128,013.15 654,951.00 -178,623.00 714,492.00 -119,082.00

14.0000
833,574.00

0.7100
28 EMBANKMENT COMPACTION

164860.0000 m3 -52.67 % 1.5000 0.00 % 0.5000 -66.67 %
117,050.60 -130,239.40 247,290.00 0.00 82,430.00 -164,860.00

1.5000
247,290.00

0.1000
29  EMBANKMENT COMPACTION - SURCHARGE

50240.0000 m3 -93.33 % 1.5000 0.00 % 1.7000 13.33 %
5,024.00 -70,336.00 75,360.00 0.00 85,408.00 10,048.00

1.5000
75,360.00

DRAINAGE

8.3500
30 DITCH EXCAVATION INCL. HAUL

2150.0000 m3 -35.77 % 9.0000 -30.77 % 7.0000 -46.15 %
17,952.50 -9,997.50 19,350.00 -8,600.00 15,050.00 -12,900.00

13.0000
27,950.00

2,000.0000
31 GRATE INLET TYPE 2

2.0000 EACH 33.33 % 2,300.0000 53.33 % 800.0000 -46.67 %
4,000.00 1,000.00 4,600.00 1,600.00 1,600.00 -1,400.00

1,500.0000
3,000.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

4,000.0000
32 DROP INLET TYPE 1

2.0000 EACH 60.00 % 3,000.0000 20.00 % 550.0000 -78.00 %
8,000.00 3,000.00 6,000.00 1,000.00 1,100.00 -3,900.00

2,500.0000
5,000.00

22.5000
33 QUARRY SPALLS

132.0000 t 60.71 % 50.0000 257.14 % 82.0000 485.71 %
2,970.00 1,122.00 6,600.00 4,752.00 10,824.00 8,976.00

14.0000
1,848.00

40.6500
34 UNDERDRAIN PIPE 200 MM DIAM.

298.0000 m 1.62 % 34.0000 -15.00 % 60.0000 50.00 %
12,113.70 193.70 10,132.00 -1,788.00 17,880.00 5,960.00

40.0000
11,920.00

66.8500
35 SCHEDULE A CULV. PIPE 300 MM DIAM.

200.5000 m 13.31 % 64.0000 8.47 % 57.0000 -3.39 %
13,403.43 1,573.92 12,832.00 1,002.50 11,428.50 -401.00

59.0000
11,829.50

115.0000
36 SCHEDULE A CULV. PIPE 450 MM DIAM.

25.5000 m 51.32 % 100.0000 31.58 % 75.0000 -1.32 %
2,932.50 994.50 2,550.00 612.00 1,912.50 -25.50

76.0000
1,938.00

155.0000
37 SCHEDULE A CULV. PIPE 600 MM DIAM.

25.0000 m 50.49 % 120.0000 16.50 % 95.0000 -7.77 %
3,875.00 1,300.00 3,000.00 425.00 2,375.00 -200.00

103.0000
2,575.00

255.0000
38 SCHEDULE A CULV. PIPE 750 MM DIAM.

6.0000 m 104.00 % 200.0000 60.00 % 1,065.0000 752.00 %
1,530.00 780.00 1,200.00 450.00 6,390.00 5,640.00

125.0000
750.00

300.0000
39 CL. IV REINF. CONC. CULV. PIPE 900 MM DIAM.

15.0000 m 20.00 % 450.0000 80.00 % 200.0000 -20.00 %
4,500.00 750.00 6,750.00 3,000.00 3,000.00 -750.00

250.0000
3,750.00

505.1000
40  HDPE CULV. PIPE 900 MM DIAM.

116.0000 m 90.60 % 390.0000 47.17 % 375.0000 41.51 %
58,591.60 27,851.60 45,240.00 14,500.00 43,500.00 12,760.00

265.0000
30,740.00

635.0000
41  HDPE CULV. PIPE 1050 MM DIAM.

45.0000 m 130.91 % 520.0000 89.09 % 600.0000 118.18 %
28,575.00 16,200.00 23,400.00 11,025.00 27,000.00 14,625.00

275.0000
12,375.00

1,740.0000
42  EXT. ST. STR. PL. PIPE ARCH 10 GAGE 4.3 M SPAN 2.7 RISE

16.0000 m -42.38 % 1,900.0000 -37.09 % 3,800.0000 25.83 %
27,840.00 -20,480.00 30,400.00 -17,920.00 60,800.00 12,480.00

3,020.0000
48,320.00
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DRAINAGE

300.0000
43  BY-PASS PUMPING SYSTEM

85.0000 DAY 200.00 % 500.0000 400.00 % 725.0000 625.00 %
25,500.00 17,000.00 42,500.00 34,000.00 61,625.00 53,125.00

100.0000
8,500.00

STORM SEWER

725.0000
44 CATCH BASIN TYPE 1

57.0000 EACH -16.09 % 750.0000 -13.19 % 1,020.0000 18.06 %
41,325.00 -7,923.00 42,750.00 -6,498.00 58,140.00 8,892.00

864.0000
49,248.00

1,655.0000
45 CATCH BASIN TYPE 2 1200 MM DIAM.

29.0000 EACH -23.38 % 1,750.0000 -18.98 % 3,260.0000 50.93 %
47,995.00 -14,645.00 50,750.00 -11,890.00 94,540.00 31,900.00

2,160.0000
62,640.00

4,155.0000
46 CATCH BASIN TYPE 2 1800 MM DIAM.

4.0000 EACH 18.71 % 3,100.0000 -11.43 % 4,600.0000 31.43 %
16,620.00 2,620.00 12,400.00 -1,600.00 18,400.00 4,400.00

3,500.0000
14,000.00

4,555.0000
47  CATCH BASIN TYPE 2 1800 MM DIAM. WITH BAFFLE

1.0000 EACH 13.88 % 4,700.0000 17.50 % 5,900.0000 47.50 %
4,555.00 555.00 4,700.00 700.00 5,900.00 1,900.00

4,000.0000
4,000.00

4.0000
48 TESTING STORM SEWER PIPE

2193.5000 m 14.29 % 6.0000 71.43 % 1.8000 -48.57 %
8,774.00 1,096.75 13,161.00 5,483.75 3,948.30 -3,728.95

3.5000
7,677.25

95.1000
49 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

162.5000 m 10.58 % 84.0000 -2.33 % 92.5000 7.56 %
15,453.75 1,478.75 13,650.00 -325.00 15,031.25 1,056.25

86.0000
13,975.00

70.7000
50 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

1882.5000 m 1.00 % 62.0000 -11.43 % 52.0000 -25.71 %
133,092.75 1,317.75 116,715.00 -15,060.00 97,890.00 -33,885.00

70.0000
131,775.00

140.0000
51 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

61.5000 m 12.00 % 140.0000 12.00 % 275.0000 120.00 %
8,610.00 922.50 8,610.00 922.50 16,912.50 9,225.00

125.0000
7,687.50
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STORM SEWER

225.0000
52 SCHEDULE A STORM SEWER PIPE 750 MM DIAM.

73.5000 m 12.50 % 160.0000 -20.00 % 165.0000 -17.50 %
16,537.50 1,837.50 11,760.00 -2,940.00 12,127.50 -2,572.50

200.0000
14,700.00

SANITARY SEWER
53  INSTALL SANITARY SEWER GRINDER SYSTEM

L.S. 80.00 % 166.67 % 146.67 %
13,500.00 6,000.00 20,000.00 12,500.00 18,500.00 11,000.007,500.00

STRUCTURE

12.0000
54 STRUCTURE EXCAVATION CLASS A INCL. HAUL

3864.0000 m3 -40.00 % 14.5000 -27.50 % 14.0000 -30.00 %
46,368.00 -30,912.00 56,028.00 -21,252.00 54,096.00 -23,184.00

20.0000
77,280.00

55 SHORING OR EXTRA EXCAVATION CL. A
L.S. -57.00 % -53.32 % 14.25 %

175,000.00 -232,000.00 190,000.00 -217,000.00 465,000.00 58,000.00407,000.00

32.5000
56 GRAVEL BACKFILL FOR WALL

704.0000 m3 1.56 % 35.0000 9.38 % 20.0000 -37.50 %
22,880.00 352.00 24,640.00 2,112.00 14,080.00 -8,448.00

32.0000
22,528.00

1.0000
57 ST. REINF. BAR FOR BRIDGE

90000.0000 kg -20.00 % 1.0400 -16.80 % 1.0000 -20.00 %
90,000.00 -22,500.00 93,600.00 -18,900.00 90,000.00 -22,500.00

1.2500
112,500.00

1.0000
58 ST. REINF. BAR FOR WALL

860.0000 kg -99.67 % 1.0500 -99.65 % 1.1000 -99.63 %
860.00 -257,140.00 903.00 -257,097.00 946.00 -257,054.00

300.0000
258,000.00

700.0000
59 CONC. CLASS 28 FOR WALL

24.0000 m3 133.33 % 730.0000 143.33 % 1,200.0000 300.00 %
16,800.00 9,600.00 17,520.00 10,320.00 28,800.00 21,600.00

300.0000
7,200.00

500.0000
60 CONC. CLASS 28 FOR BRIDGE

885.0000 m3 0.00 % 520.0000 4.00 % 250.0000 -50.00 %
442,500.00 0.00 460,200.00 17,700.00 221,250.00 -221,250.00

500.0000
442,500.00
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DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
61 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
1.00 1.00 1.001.00

62 SUPERSTRUCTURE - 24TH ST. UXING
L.S. -18.61 % -15.54 % -20.15 %

1,325,000.00 -303,000.00 1,375,000.00 -253,000.00 1,300,000.00 -328,000.001,628,000.00
63  PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. -25.78 % -32.15 % -42.75 %
175,000.00 -60,800.00 160,000.00 -75,800.00 135,000.00 -100,800.00235,800.00

64  PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2
L.S. -33.93 % -40.67 % -43.37 %

245,000.00 -125,800.00 220,000.00 -150,800.00 210,000.00 -160,800.00370,800.00

35.0000
65  INSTALL SHEET PILE WALL

2120.0000 m2 -50.54 % 30.0000 -57.61 % 44.0000 -37.83 %
74,200.00 -75,832.40 63,600.00 -86,432.40 93,280.00 -56,752.40

70.7700
150,032.40

140.0000
66 BRIDGE RAILING TYPE BP

251.0000 m -20.00 % 145.0000 -17.14 % 141.0000 -19.43 %
35,140.00 -8,785.00 36,395.00 -7,530.00 35,391.00 -8,534.00

175.0000
43,925.00

67  SOIL DENSIFICATION
L.S. 33.83 % 50.93 % 71.00 %

360,000.00 91,000.00 406,000.00 137,000.00 460,000.00 191,000.00269,000.00

9,500.0000
68  SETTLEMENT PROFILER

2.0000 EACH 90.00 % 5,500.0000 10.00 % 1,400.0000 -72.00 %
19,000.00 9,000.00 11,000.00 1,000.00 2,800.00 -7,200.00

5,000.0000
10,000.00

SURFACING

12.0000
69 CRUSHED SURFACING BASE COURSE

19160.0000 t -7.69 % 11.7500 -9.62 % 12.0000 -7.69 %
229,920.00 -19,160.00 225,130.00 -23,950.00 229,920.00 -19,160.00

13.0000
249,080.00

17.5000
70 CRUSHED SURFACING TOP COURSE

320.0000 t -41.67 % 20.0000 -33.33 % 14.0000 -53.33 %
5,600.00 -4,000.00 6,400.00 -3,200.00 4,480.00 -5,120.00

30.0000
9,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 375 118TH AVE SE STE 120 1216 140TH AVE COURT EAST
KENT WA  98032-1240 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980053575 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

500.0000
71  SHOULDER FINISHING

4.3500 km -83.33 % 3,000.0000 -0.00 % 2,200.0000 -26.67 %
2,175.00 -10,875.00 13,050.00 -0.00 9,570.00 -3,480.00

3,000.0000
13,050.00

LIQUID ASPHALT
72 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
33,280.00 33,280.00 33,280.0033,280.00

CEMENT CONCRETE PAVEMENT

133.0000
73 BRIDGE APPROACH SLAB

574.0000 m2 -33.50 % 138.0000 -31.00 % 110.0000 -45.00 %
76,342.00 -38,458.00 79,212.00 -35,588.00 63,140.00 -51,660.00

200.0000
114,800.00

ASPHALT CONCRETE PAVEMENT
74 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

6.0000
75 PLANING BITUMINOUS PAVEMENT

2390.0000 m2 71.43 % 4.0000 14.29 % 5.2000 48.57 %
14,340.00 5,975.00 9,560.00 1,195.00 12,428.00 4,063.00

3.5000
8,365.00

43.2500
76 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

620.0000 t -43.09 % 45.0000 -40.79 % 48.0000 -36.84 %
26,815.00 -20,305.00 27,900.00 -19,220.00 29,760.00 -17,360.00

76.0000
47,120.00

90.0000
77 ASPHALT CONC. FOR PAVEMENT REPAIR

60.0000 t 80.00 % 93.4000 86.80 % 68.0000 36.00 %
5,400.00 2,400.00 5,604.00 2,604.00 4,080.00 1,080.00

50.0000
3,000.00

39.0000
78 ASPHALT CONC. PAVEMENT CL. A PG 64-22

20010.0000 t -2.50 % 40.5000 1.25 % 39.0000 -2.50 %
780,390.00 -20,010.00 810,405.00 10,005.00 780,390.00 -20,010.00

40.0000
800,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 375 118TH AVE SE STE 120 1216 140TH AVE COURT EAST
KENT WA  98032-1240 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980053575 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

36.5000
79 ASPHALT CONC. PAVEMENT  CL. E PG 64-22

13290.0000 t -8.75 % 37.9000 -5.25 % 36.5000 -8.75 %
485,085.00 -46,515.00 503,691.00 -27,909.00 485,085.00 -46,515.00

40.0000
531,600.00

80 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

43,008.00 43,008.00 43,008.0043,008.00
81 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
26,624.00 26,624.00 26,624.0026,624.00

90.0000
82 ASPHALT CONC. APPROACH CL. A PG 64-22

60.0000 t 28.57 % 94.0000 34.29 % 73.0000 4.29 %
5,400.00 1,200.00 5,640.00 1,440.00 4,380.00 180.00

70.0000
4,200.00

EROSION CONTROL AND PLANTING

200.0000
83 ESC LEAD

215.0000 DAY 166.67 % 120.0000 60.00 % 83.0000 10.67 %
43,000.00 26,875.00 25,800.00 9,675.00 17,845.00 1,720.00

75.0000
16,125.00

2,170.0000
84 SEEDING, FERTILIZING, AND MULCHING

7.0200 ha -19.63 % 1,750.0000 -35.19 % 2,170.0000 -19.63 %
15,233.40 -3,720.60 12,285.00 -6,669.00 15,233.40 -3,720.60

2,700.0000
18,954.00

4,720.0000
85 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND

1.3600 ha 34.86 % 3,000.0000 -14.29 % 4,720.0000 34.86 %
6,419.20 1,659.20 4,080.00 -680.00 6,419.20 1,659.20

3,500.0000
4,760.00

18.5500
86  TEMPORARY DRAIN PIPE 200 MM DIAM.

430.0000 m -62.90 % 33.0000 -34.00 % 34.0000 -32.00 %
7,976.50 -13,523.50 14,190.00 -7,310.00 14,620.00 -6,880.00

50.0000
21,500.00

20.7500
87 COMPOST

453.0000 m3 -45.39 % 32.0000 -15.79 % 20.7500 -45.39 %
9,399.75 -7,814.25 14,496.00 -2,718.00 9,399.75 -7,814.25

38.0000
17,214.00

1.9500
88  JUTE LINED DITCH

3280.0000 m2 -61.00 % 1.5000 -70.00 % 1.9500 -61.00 %
6,396.00 -10,004.00 4,920.00 -11,480.00 6,396.00 -10,004.00

5.0000
16,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 375 118TH AVE SE STE 120 1216 140TH AVE COURT EAST
KENT WA  98032-1240 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980053575 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.7500
89 PERMANENT EROSION CONTROL BLANKET

33200.0000 m2 37.50 % 3.5000 75.00 % 2.7500 37.50 %
91,300.00 24,900.00 116,200.00 49,800.00 91,300.00 24,900.00

2.0000
66,400.00

3.2500
90 PLASTIC COVERING

5150.0000 m2 62.50 % 1.5000 -25.00 % 3.0500 52.50 %
16,737.50 6,437.50 7,725.00 -2,575.00 15,707.50 5,407.50

2.0000
10,300.00

50.0000
91 CHECK DAM

60.0000 m 25.00 % 50.0000 25.00 % 115.0000 187.50 %
3,000.00 600.00 3,000.00 600.00 6,900.00 4,500.00

40.0000
2,400.00

200.0000
92  SANDBAG DAM 1.2 M

40.0000 m 150.00 % 200.0000 150.00 % 475.0000 493.75 %
8,000.00 4,800.00 8,000.00 4,800.00 19,000.00 15,800.00

80.0000
3,200.00

690.0000
93  SOATON CREEK DAM

21.0000 m 50.66 % 500.0000 9.17 % 400.0000 -12.66 %
14,490.00 4,872.00 10,500.00 882.00 8,400.00 -1,218.00

458.0000
9,618.00

15.0000
94 STABILIZED CONSTRUCTION ENTRANCE

480.0000 m2 -25.00 % 11.5000 -42.50 % 16.5000 -17.50 %
7,200.00 -2,400.00 5,520.00 -4,080.00 7,920.00 -1,680.00

20.0000
9,600.00

7,500.0000
95 TIRE WASH

2.0000 EACH 150.00 % 4,500.0000 50.00 % 6,000.0000 100.00 %
15,000.00 9,000.00 9,000.00 3,000.00 12,000.00 6,000.00

3,000.0000
6,000.00

100.0000
96 STREET CLEANING

200.0000 HR 0.00 % 90.0000 -10.00 % 100.0000 0.00 %
20,000.00 0.00 18,000.00 -2,000.00 20,000.00 0.00

100.0000
20,000.00

100.0000
97 INLET PROTECTION

8.0000 EACH 0.00 % 100.0000 0.00 % 250.0000 150.00 %
800.00 0.00 800.00 0.00 2,000.00 1,200.00

100.0000
800.00

9.4500
98 COMPOST BERM

660.0000 m 215.00 % 9.2500 208.33 % 9.4500 215.00 %
6,237.00 4,257.00 6,105.00 4,125.00 6,237.00 4,257.00

3.0000
1,980.00

10.0000
99 SILT FENCE

3730.0000 m -16.67 % 11.0000 -8.33 % 8.6500 -27.92 %
37,300.00 -7,460.00 41,030.00 -3,730.00 32,264.50 -12,495.50

12.0000
44,760.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 375 118TH AVE SE STE 120 1216 140TH AVE COURT EAST
KENT WA  98032-1240 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980053575 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1,000.0000
100  SEDIMENT TRAP

3.0000 EACH -33.33 % 2,200.0000 46.67 % 3,800.0000 153.33 %
3,000.00 -1,500.00 6,600.00 2,100.00 11,400.00 6,900.00

1,500.0000
4,500.00

101 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

10.6500
102 TOPSOIL TYPE B

695.0000 m3 -46.75 % 11.0000 -45.00 % 10.6500 -46.75 %
7,401.75 -6,498.25 7,645.00 -6,255.00 7,401.75 -6,498.25

20.0000
13,900.00

4.3000
103 PSIPE WESTERN RED CEDAR

512.0000 EACH -46.25 % 7.0000 -12.50 % 4.3000 -46.25 %
2,201.60 -1,894.40 3,584.00 -512.00 2,201.60 -1,894.40

8.0000
4,096.00

4.3000
104 PSIPE SITKA SPRUCE

515.0000 EACH -46.25 % 7.0000 -12.50 % 4.3000 -46.25 %
2,214.50 -1,905.50 3,605.00 -515.00 2,214.50 -1,905.50

8.0000
4,120.00

3.2000
105 PSIPE COTTONWOOD

1143.0000 EACH -60.00 % 6.0000 -25.00 % 3.2000 -60.00 %
3,657.60 -5,486.40 6,858.00 -2,286.00 3,657.60 -5,486.40

8.0000
9,144.00

2.1000
106 PSIPE RED OSIER DOGWOOD

1787.0000 EACH -65.00 % 5.0000 -16.67 % 2.1000 -65.00 %
3,752.70 -6,969.30 8,935.00 -1,787.00 3,752.70 -6,969.30

6.0000
10,722.00

5.4000
107 PSIPE RED ALDER

1388.0000 EACH -32.50 % 8.0000 0.00 % 5.4000 -32.50 %
7,495.20 -3,608.80 11,104.00 0.00 7,495.20 -3,608.80

8.0000
11,104.00

2.0500
108 PSIPE PACIFIC WILLOW

1242.0000 EACH -65.83 % 5.0000 -16.67 % 2.0500 -65.83 %
2,546.10 -4,905.90 6,210.00 -1,242.00 2,546.10 -4,905.90

6.0000
7,452.00

2.3000
109 PSIPE PACIFIC NINEBARK

532.0000 EACH -61.67 % 5.0000 -16.67 % 2.3000 -61.67 %
1,223.60 -1,968.40 2,660.00 -532.00 1,223.60 -1,968.40

6.0000
3,192.00

2.3500
110 PSIPE SALMONBERRY

538.0000 EACH -60.83 % 6.0000 0.00 % 2.3500 -60.83 %
1,264.30 -1,963.70 3,228.00 0.00 1,264.30 -1,963.70

6.0000
3,228.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 375 118TH AVE SE STE 120 1216 140TH AVE COURT EAST
KENT WA  98032-1240 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980053575 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.3500
111 PSIPE NOOTKA ROSE

538.0000 EACH -60.83 % 6.0000 0.00 % 2.3500 -60.83 %
1,264.30 -1,963.70 3,228.00 0.00 1,264.30 -1,963.70

6.0000
3,228.00

4.2500
112 PSIPE SNOWBERRY

968.0000 EACH -29.17 % 7.0000 16.67 % 4.2500 -29.17 %
4,114.00 -1,694.00 6,776.00 968.00 4,114.00 -1,694.00

6.0000
5,808.00

6.5000
113 PSIPE OREGON GRAPE

526.0000 EACH 8.33 % 8.0000 33.33 % 6.5000 8.33 %
3,419.00 263.00 4,208.00 1,052.00 3,419.00 263.00

6.0000
3,156.00

3.3000
114 PSIPE SEVICEBERRY

968.0000 EACH -45.00 % 6.0000 0.00 % 3.3000 -45.00 %
3,194.40 -2,613.60 5,808.00 0.00 3,194.40 -2,613.60

6.0000
5,808.00

4.3000
115 PSIPE DOUGLAS-FIR

484.0000 EACH -46.25 % 7.0000 -12.50 % 4.3000 -46.25 %
2,081.20 -1,790.80 3,388.00 -484.00 2,081.20 -1,790.80

8.0000
3,872.00

8.4000
116 PSIPE OREGON ASH

1081.0000 EACH 5.00 % 9.0000 12.50 % 8.4000 5.00 %
9,080.40 432.40 9,729.00 1,081.00 9,080.40 432.40

8.0000
8,648.00

4.5000
117 PSIPE WESTERN HEMLOCK

350.0000 EACH -43.75 % 7.0000 -12.50 % 4.5000 -43.75 %
1,575.00 -1,225.00 2,450.00 -350.00 1,575.00 -1,225.00

8.0000
2,800.00

2.2500
118 PSIPE BLACK COTTONWOOD LIVE STAKE

500.0000 EACH -55.00 % 5.0000 0.00 % 2.2500 -55.00 %
1,125.00 -1,375.00 2,500.00 0.00 1,125.00 -1,375.00

5.0000
2,500.00

1.9000
119 PSIPE SLOUGH SLEDGE

1185.0000 EACH -52.50 % 2.0000 -50.00 % 1.9000 -52.50 %
2,251.50 -2,488.50 2,370.00 -2,370.00 2,251.50 -2,488.50

4.0000
4,740.00

1.9000
120 PSIPE HARDSTEM BULRUSH

790.0000 EACH -52.50 % 1.0000 -75.00 % 1.9000 -52.50 %
1,501.00 -1,659.00 790.00 -2,370.00 1,501.00 -1,659.00

4.0000
3,160.00

1.9000
121 PSIPE COMMON RUSH

1185.0000 EACH -52.50 % 1.0000 -75.00 % 1.9000 -52.50 %
2,251.50 -2,488.50 1,185.00 -3,555.00 2,251.50 -2,488.50

4.0000
4,740.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 375 118TH AVE SE STE 120 1216 140TH AVE COURT EAST
KENT WA  98032-1240 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980053575 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.9000
122 PSIPE THREE SQUARE RUSH

790.0000 EACH -52.50 % 1.0000 -75.00 % 1.9000 -52.50 %
1,501.00 -1,659.00 790.00 -2,370.00 1,501.00 -1,659.00

4.0000
3,160.00

49.0000
123 BARK OR WOOD CHIP MULCH

180.0000 m3 63.33 % 24.0000 -20.00 % 49.0000 63.33 %
8,820.00 3,420.00 4,320.00 -1,080.00 8,820.00 3,420.00

30.0000
5,400.00

400.0000
124 MOWING

1.2000 ha -83.33 % 1,340.0000 -44.17 % 400.0000 -83.33 %
480.00 -2,400.00 1,608.00 -1,272.00 480.00 -2,400.00

2,400.0000
2,880.00

600.0000
125  LARGE WOODY DEBRIS

10.0000 EACH -25.00 % 2,000.0000 150.00 % 250.0000 -68.75 %
6,000.00 -2,000.00 20,000.00 12,000.00 2,500.00 -5,500.00

800.0000
8,000.00

300.0000
126  ROCK STRUCTURE

19.0000 EACH 650.00 % 350.0000 775.00 % 750.0000 1,775.00 %
5,700.00 4,940.00 6,650.00 5,890.00 14,250.00 13,490.00

40.0000
760.00

300.0000
127  DOWN LOG

17.0000 EACH -40.00 % 750.0000 50.00 % 1,125.0000 125.00 %
5,100.00 -3,400.00 12,750.00 4,250.00 19,125.00 10,625.00

500.0000
8,500.00

800.0000
128  SNAG

9.0000 EACH 0.00 % 1,600.0000 100.00 % 750.0000 -6.25 %
7,200.00 0.00 14,400.00 7,200.00 6,750.00 -450.00

800.0000
7,200.00

250.0000
129  MEDIUM WOODY DEBRIS

29.0000 EACH -16.67 % 1,500.0000 400.00 % 250.0000 -16.67 %
7,250.00 -1,450.00 43,500.00 34,800.00 7,250.00 -1,450.00

300.0000
8,700.00

100.0000
130  STREAMBED GRAVEL

15.0000 m3 150.00 % 120.0000 200.00 % 100.0000 150.00 %
1,500.00 900.00 1,800.00 1,200.00 1,500.00 900.00

40.0000
600.00

131 SPCC PLAN
L.S. 0.00 % -25.00 % 400.00 %

2,000.00 0.00 1,500.00 -500.00 10,000.00 8,000.002,000.00
132  TESC PLAN

L.S. 0.00 % 150.00 % 400.00 %
2,000.00 0.00 5,000.00 3,000.00 10,000.00 8,000.002,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C
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19460 84TH AVE S 375 118TH AVE SE STE 120 1216 140TH AVE COURT EAST
KENT WA  98032-1240 98390-9656
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COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

7,500.0000
133  SETTLEMENT TANK W/ FILTER SYSTEM

10.0000 MO. -25.00 % 6,500.0000 -35.00 % 7,500.0000 -25.00 %
75,000.00 -25,000.00 65,000.00 -35,000.00 75,000.00 -25,000.00

10,000.0000
100,000.00

TRAFFIC

33.5000
134  CITY OF SUMNER CURB AND GUTTER

1666.0000 m -11.84 % 25.0000 -34.21 % 28.0000 -26.32 %
55,811.00 -7,497.00 41,650.00 -21,658.00 46,648.00 -16,660.00

38.0000
63,308.00

41.0000
135 CEMENT CONC. TRAFFIC CURB

106.0000 m 2.50 % 41.5000 3.75 % 18.0000 -55.00 %
4,346.00 106.00 4,399.00 159.00 1,908.00 -2,332.00

40.0000
4,240.00

65.0000
136 DUAL-FACED CEMENT CONC. TRAFFIC CURB

64.0000 m 18.18 % 52.0000 -5.45 % 23.5000 -57.27 %
4,160.00 640.00 3,328.00 -192.00 1,504.00 -2,016.00

55.0000
3,520.00

12.0000
137 EXTRUDED CURB

986.0000 m -20.00 % 12.5000 -16.67 % 10.0000 -33.33 %
11,832.00 -2,958.00 12,325.00 -2,465.00 9,860.00 -4,930.00

15.0000
14,790.00

27.0000
138  RAISED TRAFFIC ISLAND

101.0000 m2 -58.46 % 55.0000 -15.38 % 14.0000 -78.46 %
2,727.00 -3,838.00 5,555.00 -1,010.00 1,414.00 -5,151.00

65.0000
6,565.00

38.9000
139 BEAM GUARDRAIL TYPE 1

993.0000 m -13.56 % 40.0000 -11.11 % 38.9000 -13.56 %
38,627.70 -6,057.30 39,720.00 -4,965.00 38,627.70 -6,057.30

45.0000
44,685.00

1,150.0000
140 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH 4.55 % 1,200.0000 9.09 % 1,150.0000 4.55 %
4,600.00 200.00 4,800.00 400.00 4,600.00 200.00

1,100.0000
4,400.00

760.0000
141 BEAM GUARDRAIL TRANSITION SECTION TYPE 3

4.0000 EACH -39.20 % 800.0000 -36.00 % 760.0000 -39.20 %
3,040.00 -1,960.00 3,200.00 -1,800.00 3,040.00 -1,960.00

1,250.0000
5,000.00

1,740.0000
142 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH -19.44 % 1,800.0000 -16.67 % 1,740.0000 -19.44 %
6,960.00 -1,680.00 7,200.00 -1,440.00 6,960.00 -1,680.00

2,160.0000
8,640.00
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520.0000
143 BEAM GUARDRAIL ANCHOR TYPE 1

4.0000 EACH 4.00 % 535.0000 7.00 % 520.0000 4.00 %
2,080.00 80.00 2,140.00 140.00 2,080.00 80.00

500.0000
2,000.00

460.0000
144 BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH -8.00 % 475.0000 -5.00 % 460.0000 -8.00 %
1,840.00 -160.00 1,900.00 -100.00 1,840.00 -160.00

500.0000
2,000.00

70.5500
145 PRECAST CONC. BARRIER TYPE 2

82.0000 m -17.00 % 73.0000 -14.12 % 70.5500 -17.00 %
5,785.10 -1,184.90 5,986.00 -984.00 5,785.10 -1,184.90

85.0000
6,970.00

60.0000
146  PEDESTRIAN BARRIER

251.0000 m -76.00 % 53.0000 -78.80 % 154.0000 -38.40 %
15,060.00 -47,690.00 13,303.00 -49,447.00 38,654.00 -24,096.00

250.0000
62,750.00

26.0500
147 TEMPORARY CONC. BARRIER

2583.0000 m -11.24 % 27.0000 -8.01 % 26.0000 -11.41 %
67,287.15 -8,523.90 69,741.00 -6,070.05 67,158.00 -8,653.05

29.3500
75,811.05

2,400.0000
148 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH 4.35 % 2,500.0000 8.70 % 2,400.0000 4.35 %
14,400.00 600.00 15,000.00 1,200.00 14,400.00 600.00

2,300.0000
13,800.00

149 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

7,400.00 7,400.00 7,400.007,400.00

760.0000
150 RESETTING IMPACT ATTENUATOR

3.0000 EACH -5.00 % 800.0000 0.00 % 760.0000 -5.00 %
2,280.00 -120.00 2,400.00 0.00 2,280.00 -120.00

800.0000
2,400.00

7,500.0000
151 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH 36.36 % 19,000.0000 245.45 % 2,800.0000 -49.09 %
7,500.00 2,000.00 19,000.00 13,500.00 2,800.00 -2,700.00

5,500.0000
5,500.00

60.0000
152 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

82.0000 HR 57.89 % 65.0000 71.05 % 68.0000 78.95 %
4,920.00 1,804.00 5,330.00 2,214.00 5,576.00 2,460.00

38.0000
3,116.00

15.0000
153  PLASTIC JUNCTION BOX MARKING

61.0000 EACH 25.00 % 16.0000 33.33 % 15.0000 25.00 %
915.00 183.00 976.00 244.00 915.00 183.00

12.0000
732.00
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21.0000
154 FLEXIBLE GUIDE POST

131.0000 EACH -22.22 % 22.0000 -18.52 % 21.0000 -22.22 %
2,751.00 -786.00 2,882.00 -655.00 2,751.00 -786.00

27.0000
3,537.00

0.3500
155 PAINT LINE

13590.0000 m -12.50 % 0.4000 0.00 % 0.3000 -25.00 %
4,756.50 -679.50 5,436.00 0.00 4,077.00 -1,359.00

0.4000
5,436.00

2.0000
156 PROFILED PLASTIC LINE

3120.0000 m -60.00 % 2.1000 -58.00 % 1.8000 -64.00 %
6,240.00 -9,360.00 6,552.00 -9,048.00 5,616.00 -9,984.00

5.0000
15,600.00

7.0000
157 PLASTIC WIDE LINE

2140.0000 m 0.00 % 7.2000 2.86 % 6.0000 -14.29 %
14,980.00 0.00 15,408.00 428.00 12,840.00 -2,140.00

7.0000
14,980.00

5.0000
158 PLASTIC DOTTED WIDE LINE

70.0000 m 66.67 % 5.2000 73.33 % 4.0000 33.33 %
350.00 140.00 364.00 154.00 280.00 70.00

3.0000
210.00

20.0000
159 PLASTIC CROSSWALK LINE

283.0000 m2 0.00 % 21.0000 5.00 % 18.0000 -10.00 %
5,660.00 0.00 5,943.00 283.00 5,094.00 -566.00

20.0000
5,660.00

10.0000
160 PLASTIC STOP LINE

115.0000 m -50.00 % 10.4000 -48.00 % 9.0000 -55.00 %
1,150.00 -1,150.00 1,196.00 -1,104.00 1,035.00 -1,265.00

20.0000
2,300.00

55.0000
161 PLASTIC TRAFFIC ARROW

78.0000 EACH 10.00 % 57.0000 14.00 % 50.0000 0.00 %
4,290.00 390.00 4,446.00 546.00 3,900.00 0.00

50.0000
3,900.00

25.0000
162 PLASTIC TRAFFIC LETTER

36.0000 EACH -47.92 % 26.0000 -45.83 % 20.0000 -58.33 %
900.00 -828.00 936.00 -792.00 720.00 -1,008.00

48.0000
1,728.00

255.0000
163 PLASTIC RAILROAD CROSSING SYMBOL

4.0000 EACH -27.14 % 263.0000 -24.86 % 225.0000 -35.71 %
1,020.00 -380.00 1,052.00 -348.00 900.00 -500.00

350.0000
1,400.00

20.0000
164 PAINTED BICYCLE LANE SYMBOL

8.0000 EACH -42.86 % 21.0000 -40.00 % 15.0000 -57.14 %
160.00 -120.00 168.00 -112.00 120.00 -160.00

35.0000
280.00
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10.0000
165 PLASTIC DRAINAGE MARKING

21.0000 EACH -50.00 % 11.0000 -45.00 % 8.0000 -60.00 %
210.00 -210.00 231.00 -189.00 168.00 -252.00

20.0000
420.00

50.0000
166 PLASTIC AERIAL SURVEILLANCE FULL MARKER

2.0000 EACH -16.67 % 52.0000 -13.33 % 40.0000 -33.33 %
100.00 -20.00 104.00 -16.00 80.00 -40.00

60.0000
120.00

50.0000
167 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

2.0000 EACH -33.33 % 52.0000 -30.67 % 40.0000 -46.67 %
100.00 -50.00 104.00 -46.00 80.00 -70.00

75.0000
150.00

140.0000
168 RAISED PAVEMENT MARKER TYPE 1

25.1400 HUND -30.00 % 150.0000 -25.00 % 110.0000 -45.00 %
3,519.60 -1,508.40 3,771.00 -1,257.00 2,765.40 -2,262.60

200.0000
5,028.00

255.0000
169 RAISED PAVEMENT MARKER TYPE 2

9.2000 HUND -20.31 % 265.0000 -17.19 % 225.0000 -29.69 %
2,346.00 -598.00 2,438.00 -506.00 2,070.00 -874.00

320.0000
2,944.00

1.8000
170 TEMPORARY PAVEMENT MARKING

6546.0000 m 48.76 % 2.0000 65.29 % 1.8000 48.76 %
11,782.80 3,862.14 13,092.00 5,171.34 11,782.80 3,862.14

1.2100
7,920.66

18.9000
171  TEMPORARY FLEXIBLE GUIDE POST

41.0000 EACH -62.20 % 20.0000 -60.00 % 18.9000 -62.20 %
774.90 -1,275.10 820.00 -1,230.00 774.90 -1,275.10

50.0000
2,050.00

172 PERMANENT SIGNING
L.S. -25.13 % -8.51 % 59.57 %

35,191.00 -11,809.00 43,000.00 -4,000.00 75,000.00 28,000.0047,000.00
173 ILLUMINATION SYSTEM SCA 2491

L.S. -26.51 % -35.15 % -28.33 %
21,533.00 -7,767.00 19,000.00 -10,300.00 21,000.00 -8,300.0029,300.00

174 ILLUMINATION SYSTEM SCA 2492
L.S. -29.09 % -34.34 % -27.85 %

98,280.00 -40,320.00 91,000.00 -47,600.00 100,000.00 -38,600.00138,600.00
175 ILLUMINATION SYSTEM SCA 2687

L.S. -34.30 % -36.46 % -32.29 %
63,068.00 -32,932.00 61,000.00 -35,000.00 65,000.00 -31,000.0096,000.00
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176  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -38.98 % -15.56 % -11.11 %
27,460.00 -17,540.00 38,000.00 -7,000.00 40,000.00 -5,000.0045,000.00

177 TRAFFIC SIGNAL SYSTEM NO. 1
L.S. -23.21 % -6.88 % 1.21 %

75,873.00 -22,927.00 92,000.00 -6,800.00 100,000.00 1,200.0098,800.00
178 TRAFFIC SIGNAL SYSTEM NO. 2

L.S. -27.01 % -28.10 % -21.49 %
88,321.00 -32,679.00 87,000.00 -34,000.00 95,000.00 -26,000.00121,000.00

179 TRAFFIC SIGNAL SYSTEM NO. 3
L.S. -19.86 % -31.56 % -27.54 %

99,538.00 -24,662.00 85,000.00 -39,200.00 90,000.00 -34,200.00124,200.00

27.9300
180 CONDUIT PIPE 53 MM DIAM.

251.0000 m -44.14 % 36.0000 -28.00 % 26.0000 -48.00 %
7,010.43 -5,539.57 9,036.00 -3,514.00 6,526.00 -6,024.00

50.0000
12,550.00

39.1800
181 CONDUIT PIPE 63 MM DIAM.

251.0000 m -34.70 % 49.0000 -18.33 % 25.0000 -58.33 %
9,834.18 -5,225.82 12,299.00 -2,761.00 6,275.00 -8,785.00

60.0000
15,060.00

8.0000
182 SEQUENTIAL ARROW SIGN

328.0000 HR 14.29 % 16.0000 128.57 % 5.5000 -21.43 %
2,624.00 328.00 5,248.00 2,952.00 1,804.00 -492.00

7.0000
2,296.00

5,000.0000
183 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH 21.95 % 12,500.0000 204.88 % 9,500.0000 131.71 %
10,000.00 1,800.00 25,000.00 16,800.00 19,000.00 10,800.00

4,100.0000
8,200.00

8.0000
184 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1000.0000 HR 0.00 % 10.0000 25.00 % 13.5000 68.75 %
8,000.00 0.00 10,000.00 2,000.00 13,500.00 5,500.00

8.0000
8,000.00

185 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -48.19 % -17.10 % -27.46 %

10,000.00 -9,300.00 16,000.00 -3,300.00 14,000.00 -5,300.0019,300.00

35.0000
186 TRAFFIC CONTROL LABOR

2620.0000 HR 20.69 % 35.0000 20.69 % 50.0000 72.41 %
91,700.00 15,720.00 91,700.00 15,720.00 131,000.00 55,020.00

29.0000
75,980.00
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37.5000
187 TRAFFIC CONTROL SUPERVISOR

1650.0000 HR 7.14 % 40.0000 14.29 % 56.0000 60.00 %
61,875.00 4,125.00 66,000.00 8,250.00 92,400.00 34,650.00

35.0000
57,750.00

135.0000
188 CONSTRUCTION SIGNS CLASS A

115.4000 m2 15.38 % 200.0000 70.94 % 595.0000 408.55 %
15,579.00 2,077.20 23,080.00 9,578.20 68,663.00 55,161.20

117.0000
13,501.80

OTHER ITEMS

8.0000
189 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5191.0000 m3 -27.27 % 2.0000 -81.82 % 1.0000 -90.91 %
41,528.00 -15,573.00 10,382.00 -46,719.00 5,191.00 -51,910.00

11.0000
57,101.00

3.0000
190 SHORING OR EXTRA EXCAVATION CLASS B

3710.0000 m2 -33.33 % 17.0000 277.78 % 1.0000 -77.78 %
11,130.00 -5,565.00 63,070.00 46,375.00 3,710.00 -12,985.00

4.5000
16,695.00

50.0000
191 GRAVEL BACKFILL FOR DRAIN

113.0000 m3 16.28 % 20.0000 -53.49 % 45.0000 4.65 %
5,650.00 791.00 2,260.00 -2,599.00 5,085.00 226.00

43.0000
4,859.00

50.0000
192  GRAVEL BACKFILL FOR DRYWELL

59.0000 m3 0.00 % 45.0000 -10.00 % 130.0000 160.00 %
2,950.00 0.00 2,655.00 -295.00 7,670.00 4,720.00

50.0000
2,950.00

300.0000
193 PLUGGING EXISTING PIPE

5.0000 EACH 20.00 % 500.0000 100.00 % 450.0000 80.00 %
1,500.00 250.00 2,500.00 1,250.00 2,250.00 1,000.00

250.0000
1,250.00

194 ROADWAY SURVEYING
L.S. -33.33 % 33.33 % 33.00 %

80,000.00 -40,000.00 160,000.00 40,000.00 159,600.00 39,600.00120,000.00
195 STRUCTURE SURVEYING

L.S. -66.67 % -33.33 % -46.00 %
20,000.00 -40,000.00 40,000.00 -20,000.00 32,400.00 -27,600.0060,000.00

250.0000
196  BRASS MONUMENT

5.0000 EACH 150.00 % 300.0000 200.00 % 400.0000 300.00 %
1,250.00 750.00 1,500.00 1,000.00 2,000.00 1,500.00

100.0000
500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 375 118TH AVE SE STE 120 1216 140TH AVE COURT EAST
KENT WA  98032-1240 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980053575 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

40.0000
197 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2

32.0000 m2 -20.00 % 27.5000 -45.00 % 50.0000 0.00 %
1,280.00 -320.00 880.00 -720.00 1,600.00 0.00

50.0000
1,600.00

70.0000
198 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

28.0000 m2 40.00 % 27.5000 -45.00 % 50.0000 0.00 %
1,960.00 560.00 770.00 -630.00 1,400.00 0.00

50.0000
1,400.00

350.0000
199 CEMENT CONC. SIDEWALK RAMP TYPE 2A

7.0000 EACH 483.33 % 730.0000 1,116.67 % 160.0000 166.67 %
2,450.00 2,030.00 5,110.00 4,690.00 1,120.00 700.00

60.0000
420.00

350.0000
200 CEMENT CONC. SIDEWALK RAMP TYPE 3C

4.0000 EACH 483.33 % 625.0000 941.67 % 150.0000 150.00 %
1,400.00 1,160.00 2,500.00 2,260.00 600.00 360.00

60.0000
240.00

350.0000
201 CEMENT CONC. SIDEWALK RAMP TYPE 4B

1.0000 EACH 483.33 % 625.0000 941.67 % 550.0000 816.67 %
350.00 290.00 625.00 565.00 550.00 490.00

60.0000
60.00

26.0000
202  CITY OF SUMNER SIDEWALK

3281.0000 m2 -13.33 % 20.0000 -33.33 % 60.0000 100.00 %
85,306.00 -13,124.00 65,620.00 -32,810.00 196,860.00 98,430.00

30.0000
98,430.00

40.0000
203  APPROACH SLAB SIDEWALK

79.0000 m2 -20.00 % 31.0000 -38.00 % 39.0000 -22.00 %
3,160.00 -790.00 2,449.00 -1,501.00 3,081.00 -869.00

50.0000
3,950.00

75.0000
204 CONC. SLOPE PROTECTION

920.0000 m2 134.38 % 35.0000 9.38 % 68.0000 112.50 %
69,000.00 39,560.00 32,200.00 2,760.00 62,560.00 33,120.00

32.0000
29,440.00

12.0000
205 REDIRECTIONAL LAND FORM

1340.0000 m3 50.00 % 5.2500 -34.38 % 5.0000 -37.50 %
16,080.00 5,360.00 7,035.00 -3,685.00 6,700.00 -4,020.00

8.0000
10,720.00

12.6000
206 WIRE FENCE TYPE 1

1899.0000 m 14.55 % 12.5000 13.64 % 10.0000 -9.09 %
23,927.40 3,038.40 23,737.50 2,848.50 18,990.00 -1,899.00

11.0000
20,889.00

42.0000
207  VINYL COATED CHAIN LINK FENCE TYPE 3

75.0000 m 55.56 % 42.0000 55.56 % 30.0000 11.11 %
3,150.00 1,125.00 3,150.00 1,125.00 2,250.00 225.00

27.0000
2,025.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 375 118TH AVE SE STE 120 1216 140TH AVE COURT EAST
KENT WA  98032-1240 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980053575 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

210.0000
208  VINYL COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK

12.0000 EACH 50.00 % 210.0000 50.00 % 150.0000 7.14 %
2,520.00 840.00 2,520.00 840.00 1,800.00 120.00

140.0000
1,680.00

275.0000
209  SINGLE 1.8 M VINYL COATED CHAIN LINK GATE

2.0000 EACH -63.33 % 260.0000 -65.33 % 200.0000 -73.33 %
550.00 -950.00 520.00 -980.00 400.00 -1,100.00

750.0000
1,500.00

1,000.0000
210 CONNECTION TO DRAINAGE STRUCTURE

4.0000 EACH 100.00 % 1,300.0000 160.00 % 1,000.0000 100.00 %
4,000.00 2,000.00 5,200.00 3,200.00 4,000.00 2,000.00

500.0000
2,000.00

600.0000
211 ADJUST MANHOLE

6.0000 EACH 20.00 % 500.0000 0.00 % 400.0000 -20.00 %
3,600.00 600.00 3,000.00 0.00 2,400.00 -600.00

500.0000
3,000.00

400.0000
212 ADJUST CATCH BASIN

3.0000 EACH 5.26 % 500.0000 31.58 % 400.0000 5.26 %
1,200.00 60.00 1,500.00 360.00 1,200.00 60.00

380.0000
1,140.00

213 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -54.55 % -84.55 % -59.09 %

5,000.00 -6,000.00 1,700.00 -9,300.00 4,500.00 -6,500.0011,000.00

250.0000
214 ADJUST VALVE BOX

16.0000 EACH 25.00 % 300.0000 50.00 % 425.0000 112.50 %
4,000.00 800.00 4,800.00 1,600.00 6,800.00 3,600.00

200.0000
3,200.00

1,359.0000
215  ADJUST UTILITY VAULT

1.0000 EACH -72.82 % 700.0000 -86.00 % 600.0000 -88.00 %
1,359.00 -3,641.00 700.00 -4,300.00 600.00 -4,400.00

5,000.0000
5,000.00

32.0000
216  INSTALL TELEPHONE CONDUIT

490.0000 m 60.00 % 36.0000 80.00 % 25.0000 25.00 %
15,680.00 5,880.00 17,640.00 7,840.00 12,250.00 2,450.00

20.0000
9,800.00

35.0000
217  INSTALL TELEPHONE CONDUIT ON BRIDGE

120.0000 m -41.67 % 58.0000 -3.33 % 30.0000 -50.00 %
4,200.00 -3,000.00 6,960.00 -240.00 3,600.00 -3,600.00

60.0000
7,200.00

544.0000
218  INSTALL TELEPHONE VAULT

1.0000 EACH -76.35 % 1,300.0000 -43.48 % 1,000.0000 -56.52 %
544.00 -1,756.00 1,300.00 -1,000.00 1,000.00 -1,300.00

2,300.0000
2,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 375 118TH AVE SE STE 120 1216 140TH AVE COURT EAST
KENT WA  98032-1240 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980053575 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
219 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
11,000.00 11,000.00 11,000.0011,000.00

0.0000
220 DELETED ITEM

1.0000 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %
0.00 -0.00 0.00 -0.00 0.00 -0.00

0.0001
0.00

221 TRIMMING AND CLEANUP
L.S. -33.33 % -6.67 % 126.67 %

5,000.00 -2,500.00 7,000.00 -500.00 17,000.00 9,500.007,500.00
222 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

223 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00
224 FIELD OFFICE BUILDING

L.S. 0.00 % 115.00 % 300.00 %
10,000.00 0.00 21,500.00 11,500.00 40,000.00 30,000.0010,000.00

3.0000
225 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

360.0000 m2 0.00 % 2.0000 -33.33 % 1.3500 -55.00 %
1,080.00 0.00 720.00 -360.00 486.00 -594.00

3.0000
1,080.00

1.2500
226 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

18930.0000 m2 -37.50 % 1.2000 -40.00 % 2.7000 35.00 %
23,662.50 -14,197.50 22,716.00 -15,144.00 51,111.00 13,251.00

2.0000
37,860.00

250.0000
227 GEOSYNTHETIC RETAINING WALL

136.1000 m2 614.29 % 125.0000 257.14 % 193.0000 451.43 %
34,025.00 29,261.50 17,012.50 12,249.00 26,267.30 21,503.80

35.0000
4,763.50

250.0000
228 MAILBOX SUPPORT TYPE 1

2.0000 EACH 13.64 % 350.0000 59.09 % 350.0000 59.09 %
500.00 60.00 700.00 260.00 700.00 260.00

220.0000
440.00

315.0000
229 CL. III REINF. CONC. CULV. PIPE 750 MM DIAM.

7.5000 m 31,400.00 % 550.0000 54,900.00 % 235.0000 23,400.00 %
2,362.50 2,355.00 4,125.00 4,117.50 1,762.50 1,755.00

1.0000
7.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

SCARSELLA BROS. INC. NORTHWEST CONSTRUCTION, INC. ROBISON CONSTRUCTION, INC.
19460 84TH AVE S 375 118TH AVE SE STE 120 1216 140TH AVE COURT EAST
KENT WA  98032-1240 98390-9656

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980053575 SUMNER   WA  983900370

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 698405

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

315.0000
230 CL. III REINF. CONC. STORM SEWER PIPE 750 MM DIAM.

13.5000 m 31,400.00 % 250.0000 24,900.00 % 180.0000 17,900.00 %
4,252.50 4,239.00 3,375.00 3,361.50 2,430.00 2,416.50

1.0000
13.50

231  TELEPHONE CONDUIT HANGING SYSTEM
L.S. 2,169,800.00 % 1,099,900.00 % 479,900.00 %

21,699.00 21,698.00 11,000.00 10,999.00 4,800.00 4,799.001.00

$12,687,396.58 -19.99% $13,541,223.00 -14.60% $13,559,473.75 -14.49%$15,856,747.66CONTRACT TOTAL

$13,559,473.75$12,687,396.59 $13,541,223.00BASE TOTAL -19.99% -14.60% -14.49%$15,856,747.66



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -15.25 % 31.36 % 35.76 %
1,000,000.00 -180,000.00 1,550,000.00 370,000.00 1,602,000.00 422,000.001,180,000.00

12,000.0000
2  CLEARING

13.4500 ha 344.44 % 7,500.0000 177.78 % 5,000.0000 85.19 %
161,400.00 125,085.00 100,875.00 64,560.00 67,250.00 30,935.00

2,700.0000
36,315.00

24,000.0000
3 CLEARING AND GRUBBING - SITE WETLAND ENHANCEMENT FORESTED

0.5200 ha 380.00 % 18,500.0000 270.00 % 30,000.0000 500.00 %
12,480.00 9,880.00 9,620.00 7,020.00 15,600.00 13,000.00

5,000.0000
2,600.00

4  REMOVING ARCH CULVERT
L.S. 60.00 % 100.00 % 0.00 %

40,000.00 15,000.00 50,000.00 25,000.00 25,000.00 0.0025,000.00

150.0000
5  REMOVING DRAINAGE STRUCTURE

7.0000 EACH -60.32 % 260.0000 -31.22 % 500.0000 32.28 %
1,050.00 -1,596.00 1,820.00 -826.00 3,500.00 854.00

378.0000
2,646.00

6 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 14.29 % 757.14 % 357.14 %

2,000.00 250.00 15,000.00 13,250.00 8,000.00 6,250.001,750.00

2.2500
7 REMOVING ASPHALT CONC. PAVEMENT

3310.0000 m2 -50.00 % 3.2500 -27.78 % 5.5000 22.22 %
7,447.50 -7,447.50 10,757.50 -4,137.50 18,205.00 3,310.00

4.5000
14,895.00

6.0000
8 REMOVING GUARDRAIL

80.0000 m -7.69 % 6.0000 -7.69 % 5.7500 -11.54 %
480.00 -40.00 480.00 -40.00 460.00 -60.00

6.5000
520.00

150.0000
9 REMOVING GUARDRAIL ANCHOR

2.0000 EACH -7.41 % 150.0000 -7.41 % 140.0000 -13.58 %
300.00 -24.00 300.00 -24.00 280.00 -44.00

162.0000
324.00

0.0000
10 DELETED ITEM

1.0000 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %
0.00 -0.00 0.00 -0.00 0.00 -0.00

0.0001
0.00

20.0000
11 REMOVING CHAIN LINK FENCE

60.0000 m 263.64 % 28.0000 409.09 % 15.0000 172.73 %
1,200.00 870.00 1,680.00 1,350.00 900.00 570.00

5.5000
330.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

5.0000
12 REMOVING WIRE FENCE

1280.0000 m 42.86 % 8.2500 135.71 % 3.0000 -14.29 %
6,400.00 1,920.00 10,560.00 6,080.00 3,840.00 -640.00

3.5000
4,480.00

100.0000
13  REMOVING MAILBOX

2.0000 EACH 809.09 % 160.0000 1,354.55 % 100.0000 809.09 %
200.00 178.00 320.00 298.00 200.00 178.00

11.0000
22.00

14  REMOVING SEPTIC TANK
L.S. -50.00 % -30.00 % 20.00 %

2,500.00 -2,500.00 3,500.00 -1,500.00 6,000.00 1,000.005,000.00

2.0000
15  BREAKING EXISTING PAVEMENT

3630.0000 m2 -20.00 % 1.1000 -56.00 % 1.5000 -40.00 %
7,260.00 -1,815.00 3,993.00 -5,082.00 5,445.00 -3,630.00

2.5000
9,075.00

GRADING

9.0000
16 ROADWAY EXCAVATION INCL. HAUL

5890.0000 m3 -10.00 % 10.7000 7.00 % 16.0000 60.00 %
53,010.00 -5,890.00 63,023.00 4,123.00 94,240.00 35,340.00

10.0000
58,900.00

9.0000
17 ROADWAY EXCAVATION INCL. HAUL - AREA POND

701.0000 m3 -10.00 % 15.6000 56.00 % 11.0000 10.00 %
6,309.00 -701.00 10,935.60 3,925.60 7,711.00 701.00

10.0000
7,010.00

9.0000
18 ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND

28390.0000 m3 -35.71 % 10.8500 -22.50 % 13.0000 -7.14 %
255,510.00 -141,950.00 308,031.50 -89,428.50 369,070.00 -28,390.00

14.0000
397,460.00

0.0100
19 ROADWAY EXCAVATION INCL. HAUL - AREA SURCHARGE

44580.0000 m3 -99.78 % 8.1000 80.00 % 11.0000 144.44 %
445.80 -200,164.20 361,098.00 160,488.00 490,380.00 289,770.00

4.5000
200,610.00

9.0000
20 ROADWAY EXCAVATION INCL. HAUL - AREA TEMPORARY POND

910.0000 m3 0.00 % 15.6000 73.33 % 11.0000 22.22 %
8,190.00 0.00 14,196.00 6,006.00 10,010.00 1,820.00

9.0000
8,190.00

21  FINAL CONTOUR GRADING - AREA WETLAND
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

40.0000
22 PAVEMENT REPAIR EXCAVATION INCL. HAUL

80.0000 m2 100.00 % 26.0000 30.00 % 28.0000 40.00 %
3,200.00 1,600.00 2,080.00 480.00 2,240.00 640.00

20.0000
1,600.00

12.0000
23 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

35430.0000 m3 0.00 % 15.0000 25.00 % 16.0000 33.33 %
425,160.00 0.00 531,450.00 106,290.00 566,880.00 141,720.00

12.0000
425,160.00

4.0000
24  COMMON BORROW INCL. HAUL

77630.0000 t 0.00 % 4.8500 21.25 % 7.0000 75.00 %
310,520.00 0.00 376,505.50 65,985.50 543,410.00 232,890.00

4.0000
310,520.00

4.5000
25 SELECT BORROW INCL. HAUL

491770.0000 t -25.00 % 4.7000 -21.67 % 7.6000 26.67 %
2,212,965.00 -737,655.00 2,311,319.00 -639,301.00 3,737,452.00 786,832.00

6.0000
2,950,620.00

12.0000
26 GRAVEL BORROW INCL. HAUL

1420.0000 t -29.41 % 19.0000 11.76 % 22.0000 29.41 %
17,040.00 -7,100.00 26,980.00 2,840.00 31,240.00 7,100.00

17.0000
24,140.00

14.0000
27  QUARRY SPALL FOR BACKFILL INCL. HAUL

59541.0000 t 0.00 % 15.0000 7.14 % 13.0000 -7.14 %
833,574.00 0.00 893,115.00 59,541.00 774,033.00 -59,541.00

14.0000
833,574.00

1.0000
28 EMBANKMENT COMPACTION

164860.0000 m3 -33.33 % 3.7500 150.00 % 0.1000 -93.33 %
164,860.00 -82,430.00 618,225.00 370,935.00 16,486.00 -230,804.00

1.5000
247,290.00

1.0000
29  EMBANKMENT COMPACTION - SURCHARGE

50240.0000 m3 -33.33 % 1.6000 6.67 % 0.1000 -93.33 %
50,240.00 -25,120.00 80,384.00 5,024.00 5,024.00 -70,336.00

1.5000
75,360.00

DRAINAGE

14.0000
30 DITCH EXCAVATION INCL. HAUL

2150.0000 m3 7.69 % 14.0000 7.69 % 12.0000 -7.69 %
30,100.00 2,150.00 30,100.00 2,150.00 25,800.00 -2,150.00

13.0000
27,950.00

2,000.0000
31 GRATE INLET TYPE 2

2.0000 EACH 33.33 % 2,100.0000 40.00 % 2,250.0000 50.00 %
4,000.00 1,000.00 4,200.00 1,200.00 4,500.00 1,500.00

1,500.0000
3,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

4,000.0000
32 DROP INLET TYPE 1

2.0000 EACH 60.00 % 2,825.0000 13.00 % 2,800.0000 12.00 %
8,000.00 3,000.00 5,650.00 650.00 5,600.00 600.00

2,500.0000
5,000.00

20.0000
33 QUARRY SPALLS

132.0000 t 42.86 % 55.0000 292.86 % 42.0000 200.00 %
2,640.00 792.00 7,260.00 5,412.00 5,544.00 3,696.00

14.0000
1,848.00

42.0000
34 UNDERDRAIN PIPE 200 MM DIAM.

298.0000 m 5.00 % 37.0000 -7.50 % 18.0000 -55.00 %
12,516.00 596.00 11,026.00 -894.00 5,364.00 -6,556.00

40.0000
11,920.00

60.0000
35 SCHEDULE A CULV. PIPE 300 MM DIAM.

200.5000 m 1.69 % 79.0000 33.90 % 46.0000 -22.03 %
12,030.00 200.50 15,839.50 4,010.00 9,223.00 -2,606.50

59.0000
11,829.50

110.0000
36 SCHEDULE A CULV. PIPE 450 MM DIAM.

25.5000 m 44.74 % 119.0000 56.58 % 75.0000 -1.32 %
2,805.00 867.00 3,034.50 1,096.50 1,912.50 -25.50

76.0000
1,938.00

125.0000
37 SCHEDULE A CULV. PIPE 600 MM DIAM.

25.0000 m 21.36 % 185.0000 79.61 % 120.0000 16.50 %
3,125.00 550.00 4,625.00 2,050.00 3,000.00 425.00

103.0000
2,575.00

240.0000
38 SCHEDULE A CULV. PIPE 750 MM DIAM.

6.0000 m 92.00 % 260.0000 108.00 % 155.0000 24.00 %
1,440.00 690.00 1,560.00 810.00 930.00 180.00

125.0000
750.00

400.0000
39 CL. IV REINF. CONC. CULV. PIPE 900 MM DIAM.

15.0000 m 60.00 % 300.0000 20.00 % 325.0000 30.00 %
6,000.00 2,250.00 4,500.00 750.00 4,875.00 1,125.00

250.0000
3,750.00

500.0000
40  HDPE CULV. PIPE 900 MM DIAM.

116.0000 m 88.68 % 280.0000 5.66 % 350.0000 32.08 %
58,000.00 27,260.00 32,480.00 1,740.00 40,600.00 9,860.00

265.0000
30,740.00

650.0000
41  HDPE CULV. PIPE 1050 MM DIAM.

45.0000 m 136.36 % 345.0000 25.45 % 450.0000 63.64 %
29,250.00 16,875.00 15,525.00 3,150.00 20,250.00 7,875.00

275.0000
12,375.00

2,500.0000
42  EXT. ST. STR. PL. PIPE ARCH 10 GAGE 4.3 M SPAN 2.7 RISE

16.0000 m -17.22 % 3,900.0000 29.14 % 3,100.0000 2.65 %
40,000.00 -8,320.00 62,400.00 14,080.00 49,600.00 1,280.00

3,020.0000
48,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

400.0000
43  BY-PASS PUMPING SYSTEM

85.0000 DAY 300.00 % 610.0000 510.00 % 1,000.0000 900.00 %
34,000.00 25,500.00 51,850.00 43,350.00 85,000.00 76,500.00

100.0000
8,500.00

STORM SEWER

800.0000
44 CATCH BASIN TYPE 1

57.0000 EACH -7.41 % 790.0000 -8.56 % 830.0000 -3.94 %
45,600.00 -3,648.00 45,030.00 -4,218.00 47,310.00 -1,938.00

864.0000
49,248.00

2,000.0000
45 CATCH BASIN TYPE 2 1200 MM DIAM.

29.0000 EACH -7.41 % 1,800.0000 -16.67 % 1,900.0000 -12.04 %
58,000.00 -4,640.00 52,200.00 -10,440.00 55,100.00 -7,540.00

2,160.0000
62,640.00

6,000.0000
46 CATCH BASIN TYPE 2 1800 MM DIAM.

4.0000 EACH 71.43 % 4,100.0000 17.14 % 3,400.0000 -2.86 %
24,000.00 10,000.00 16,400.00 2,400.00 13,600.00 -400.00

3,500.0000
14,000.00

7,500.0000
47  CATCH BASIN TYPE 2 1800 MM DIAM. WITH BAFFLE

1.0000 EACH 87.50 % 5,600.0000 40.00 % 4,000.0000 0.00 %
7,500.00 3,500.00 5,600.00 1,600.00 4,000.00 0.00

4,000.0000
4,000.00

5.0000
48 TESTING STORM SEWER PIPE

2193.5000 m 42.86 % 7.0000 100.00 % 5.0000 42.86 %
10,967.50 3,290.25 15,354.50 7,677.25 10,967.50 3,290.25

3.5000
7,677.25

70.0000
49 CL. IV REINF. CONC. STORM SEWER PIPE 300 MM DIAM.

162.5000 m -18.60 % 94.0000 9.30 % 62.0000 -27.91 %
11,375.00 -2,600.00 15,275.00 1,300.00 10,075.00 -3,900.00

86.0000
13,975.00

60.0000
50 SCHEDULE A STORM SEWER PIPE 300 MM DIAM.

1882.5000 m -14.29 % 74.0000 5.71 % 50.0000 -28.57 %
112,950.00 -18,825.00 139,305.00 7,530.00 94,125.00 -37,650.00

70.0000
131,775.00

125.0000
51 SCHEDULE A STORM SEWER PIPE 600 MM DIAM.

61.5000 m 0.00 % 165.0000 32.00 % 125.0000 0.00 %
7,687.50 0.00 10,147.50 2,460.00 7,687.50 0.00

125.0000
7,687.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

175.0000
52 SCHEDULE A STORM SEWER PIPE 750 MM DIAM.

73.5000 m -12.50 % 210.0000 5.00 % 135.0000 -32.50 %
12,862.50 -1,837.50 15,435.00 735.00 9,922.50 -4,777.50

200.0000
14,700.00

SANITARY SEWER
53  INSTALL SANITARY SEWER GRINDER SYSTEM

L.S. 33.33 % 100.00 % 33.33 %
10,000.00 2,500.00 15,000.00 7,500.00 10,000.00 2,500.007,500.00

STRUCTURE

14.0000
54 STRUCTURE EXCAVATION CLASS A INCL. HAUL

3864.0000 m3 -30.00 % 20.0000 0.00 % 13.0000 -35.00 %
54,096.00 -23,184.00 77,280.00 0.00 50,232.00 -27,048.00

20.0000
77,280.00

55 SHORING OR EXTRA EXCAVATION CL. A
L.S. -70.52 % -14.00 % -10.32 %

120,000.00 -287,000.00 350,000.00 -57,000.00 365,000.00 -42,000.00407,000.00

20.0000
56 GRAVEL BACKFILL FOR WALL

704.0000 m3 -37.50 % 25.0000 -21.88 % 40.0000 25.00 %
14,080.00 -8,448.00 17,600.00 -4,928.00 28,160.00 5,632.00

32.0000
22,528.00

1.4000
57 ST. REINF. BAR FOR BRIDGE

90000.0000 kg 12.00 % 1.0000 -20.00 % 1.5000 20.00 %
126,000.00 13,500.00 90,000.00 -22,500.00 135,000.00 22,500.00

1.2500
112,500.00

1.4000
58 ST. REINF. BAR FOR WALL

860.0000 kg -99.53 % 1.0000 -99.67 % 1.5000 -99.50 %
1,204.00 -256,796.00 860.00 -257,140.00 1,290.00 -256,710.00

300.0000
258,000.00

775.0000
59 CONC. CLASS 28 FOR WALL

24.0000 m3 158.33 % 2,500.0000 733.33 % 2,000.0000 566.67 %
18,600.00 11,400.00 60,000.00 52,800.00 48,000.00 40,800.00

300.0000
7,200.00

650.0000
60 CONC. CLASS 28 FOR BRIDGE

885.0000 m3 30.00 % 650.0000 30.00 % 400.0000 -20.00 %
575,250.00 132,750.00 575,250.00 132,750.00 354,000.00 -88,500.00

500.0000
442,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
61 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
1.00 1.00 1.001.00

62 SUPERSTRUCTURE - 24TH ST. UXING
L.S. 4.42 % -14.71 % -7.86 %

1,700,000.00 72,000.00 1,388,500.00 -239,500.00 1,500,000.00 -128,000.001,628,000.00
63  PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 1

L.S. -46.99 % -46.99 % -44.87 %
125,000.00 -110,800.00 125,000.00 -110,800.00 130,000.00 -105,800.00235,800.00

64  PRECAST REINF. CONC. THREE SIDED STRUCTURE NO. 2
L.S. -52.80 % -56.85 % -43.37 %

175,000.00 -195,800.00 160,000.00 -210,800.00 210,000.00 -160,800.00370,800.00

45.0000
65  INSTALL SHEET PILE WALL

2120.0000 m2 -36.41 % 100.0000 41.30 % 40.0000 -43.48 %
95,400.00 -54,632.40 212,000.00 61,967.60 84,800.00 -65,232.40

70.7700
150,032.40

150.0000
66 BRIDGE RAILING TYPE BP

251.0000 m -14.29 % 175.0000 0.00 % 150.0000 -14.29 %
37,650.00 -6,275.00 43,925.00 0.00 37,650.00 -6,275.00

175.0000
43,925.00

67  SOIL DENSIFICATION
L.S. 48.70 % 67.29 % 74.72 %

400,000.00 131,000.00 450,000.00 181,000.00 470,000.00 201,000.00269,000.00

10,000.0000
68  SETTLEMENT PROFILER

2.0000 EACH 100.00 % 2,500.0000 -50.00 % 8,000.0000 60.00 %
20,000.00 10,000.00 5,000.00 -5,000.00 16,000.00 6,000.00

5,000.0000
10,000.00

SURFACING

11.0000
69 CRUSHED SURFACING BASE COURSE

19160.0000 t -15.38 % 14.5000 11.54 % 14.0000 7.69 %
210,760.00 -38,320.00 277,820.00 28,740.00 268,240.00 19,160.00

13.0000
249,080.00

14.0000
70 CRUSHED SURFACING TOP COURSE

320.0000 t -53.33 % 16.6000 -44.67 % 25.0000 -16.67 %
4,480.00 -5,120.00 5,312.00 -4,288.00 8,000.00 -1,600.00

30.0000
9,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 167
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99C534
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320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
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NO.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

SURFACING

1,500.0000
71  SHOULDER FINISHING

4.3500 km -50.00 % 5,000.0000 66.67 % 4,000.0000 33.33 %
6,525.00 -6,525.00 21,750.00 8,700.00 17,400.00 4,350.00

3,000.0000
13,050.00

LIQUID ASPHALT
72 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
33,280.00 33,280.00 33,280.0033,280.00

CEMENT CONCRETE PAVEMENT

85.0000
73 BRIDGE APPROACH SLAB

574.0000 m2 -57.50 % 185.0000 -7.50 % 140.0000 -30.00 %
48,790.00 -66,010.00 106,190.00 -8,610.00 80,360.00 -34,440.00

200.0000
114,800.00

ASPHALT CONCRETE PAVEMENT
74 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

4.0000
75 PLANING BITUMINOUS PAVEMENT

2390.0000 m2 14.29 % 3.8000 8.57 % 4.0000 14.29 %
9,560.00 1,195.00 9,082.00 717.00 9,560.00 1,195.00

3.5000
8,365.00

45.0000
76 ASPHALT CONC. FOR PRELEVELING CL. G PG 64-22

620.0000 t -40.79 % 43.5000 -42.76 % 48.0000 -36.84 %
27,900.00 -19,220.00 26,970.00 -20,150.00 29,760.00 -17,360.00

76.0000
47,120.00

95.0000
77 ASPHALT CONC. FOR PAVEMENT REPAIR

60.0000 t 90.00 % 91.0000 82.00 % 68.0000 36.00 %
5,700.00 2,700.00 5,460.00 2,460.00 4,080.00 1,080.00

50.0000
3,000.00

41.0000
78 ASPHALT CONC. PAVEMENT CL. A PG 64-22

20010.0000 t 2.50 % 39.5000 -1.25 % 39.0000 -2.50 %
820,410.00 20,010.00 790,395.00 -10,005.00 780,390.00 -20,010.00

40.0000
800,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

37.0000
79 ASPHALT CONC. PAVEMENT  CL. E PG 64-22

13290.0000 t -7.50 % 37.0000 -7.50 % 36.5000 -8.75 %
491,730.00 -39,870.00 491,730.00 -39,870.00 485,085.00 -46,515.00

40.0000
531,600.00

80 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

43,008.00 43,008.00 43,008.0043,008.00
81 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
26,624.00 26,624.00 26,624.0026,624.00

95.0000
82 ASPHALT CONC. APPROACH CL. A PG 64-22

60.0000 t 35.71 % 91.0000 30.00 % 73.0000 4.29 %
5,700.00 1,500.00 5,460.00 1,260.00 4,380.00 180.00

70.0000
4,200.00

EROSION CONTROL AND PLANTING

50.0000
83 ESC LEAD

215.0000 DAY -33.33 % 25.0000 -66.67 % 10.0000 -86.67 %
10,750.00 -5,375.00 5,375.00 -10,750.00 2,150.00 -13,975.00

75.0000
16,125.00

1,800.0000
84 SEEDING, FERTILIZING, AND MULCHING

7.0200 ha -33.33 % 2,200.0000 -18.52 % 2,200.0000 -18.52 %
12,636.00 -6,318.00 15,444.00 -3,510.00 15,444.00 -3,510.00

2,700.0000
18,954.00

3,000.0000
85 SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND

1.3600 ha -14.29 % 4,730.0000 35.14 % 4,700.0000 34.29 %
4,080.00 -680.00 6,432.80 1,672.80 6,392.00 1,632.00

3,500.0000
4,760.00

40.0000
86  TEMPORARY DRAIN PIPE 200 MM DIAM.

430.0000 m -20.00 % 47.0000 -6.00 % 18.0000 -64.00 %
17,200.00 -4,300.00 20,210.00 -1,290.00 7,740.00 -13,760.00

50.0000
21,500.00

32.0000
87 COMPOST

453.0000 m3 -15.79 % 21.0000 -44.74 % 21.0000 -44.74 %
14,496.00 -2,718.00 9,513.00 -7,701.00 9,513.00 -7,701.00

38.0000
17,214.00

3.0000
88  JUTE LINED DITCH

3280.0000 m2 -40.00 % 2.0000 -60.00 % 2.0000 -60.00 %
9,840.00 -6,560.00 6,560.00 -9,840.00 6,560.00 -9,840.00

5.0000
16,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
89 PERMANENT EROSION CONTROL BLANKET

33200.0000 m2 50.00 % 3.0000 50.00 % 3.0000 50.00 %
99,600.00 33,200.00 99,600.00 33,200.00 99,600.00 33,200.00

2.0000
66,400.00

3.0000
90 PLASTIC COVERING

5150.0000 m2 50.00 % 3.0000 50.00 % 2.0000 0.00 %
15,450.00 5,150.00 15,450.00 5,150.00 10,300.00 0.00

2.0000
10,300.00

25.0000
91 CHECK DAM

60.0000 m -37.50 % 86.0000 115.00 % 300.0000 650.00 %
1,500.00 -900.00 5,160.00 2,760.00 18,000.00 15,600.00

40.0000
2,400.00

50.0000
92  SANDBAG DAM 1.2 M

40.0000 m -37.50 % 185.0000 131.25 % 400.0000 400.00 %
2,000.00 -1,200.00 7,400.00 4,200.00 16,000.00 12,800.00

80.0000
3,200.00

250.0000
93  SOATON CREEK DAM

21.0000 m -45.41 % 220.0000 -51.97 % 1,700.0000 271.18 %
5,250.00 -4,368.00 4,620.00 -4,998.00 35,700.00 26,082.00

458.0000
9,618.00

11.0000
94 STABILIZED CONSTRUCTION ENTRANCE

480.0000 m2 -45.00 % 18.0000 -10.00 % 20.0000 0.00 %
5,280.00 -4,320.00 8,640.00 -960.00 9,600.00 0.00

20.0000
9,600.00

4,000.0000
95 TIRE WASH

2.0000 EACH 33.33 % 13,000.0000 333.33 % 6,000.0000 100.00 %
8,000.00 2,000.00 26,000.00 20,000.00 12,000.00 6,000.00

3,000.0000
6,000.00

100.0000
96 STREET CLEANING

200.0000 HR 0.00 % 85.0000 -15.00 % 90.0000 -10.00 %
20,000.00 0.00 17,000.00 -3,000.00 18,000.00 -2,000.00

100.0000
20,000.00

30.0000
97 INLET PROTECTION

8.0000 EACH -70.00 % 180.0000 80.00 % 150.0000 50.00 %
240.00 -560.00 1,440.00 640.00 1,200.00 400.00

100.0000
800.00

12.0000
98 COMPOST BERM

660.0000 m 300.00 % 9.5000 216.67 % 8.0000 166.67 %
7,920.00 5,940.00 6,270.00 4,290.00 5,280.00 3,300.00

3.0000
1,980.00

10.0000
99 SILT FENCE

3730.0000 m -16.67 % 12.5000 4.17 % 6.0000 -50.00 %
37,300.00 -7,460.00 46,625.00 1,865.00 22,380.00 -22,380.00

12.0000
44,760.00
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HWY :SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2,000.0000
100  SEDIMENT TRAP

3.0000 EACH 33.33 % 280.0000 -81.33 % 1,000.0000 -33.33 %
6,000.00 1,500.00 840.00 -3,660.00 3,000.00 -1,500.00

1,500.0000
4,500.00

101 EROSION/WATER POLLUTION CONTROL
EST. 0.00 % 0.00 % 0.00 %

200,000.00 200,000.00 200,000.00200,000.00

6.0000
102 TOPSOIL TYPE B

695.0000 m3 -70.00 % 10.7000 -46.50 % 8.0000 -60.00 %
4,170.00 -9,730.00 7,436.50 -6,463.50 5,560.00 -8,340.00

20.0000
13,900.00

7.0000
103 PSIPE WESTERN RED CEDAR

512.0000 EACH -12.50 % 4.4000 -45.00 % 4.3000 -46.25 %
3,584.00 -512.00 2,252.80 -1,843.20 2,201.60 -1,894.40

8.0000
4,096.00

7.0000
104 PSIPE SITKA SPRUCE

515.0000 EACH -12.50 % 4.4000 -45.00 % 4.3000 -46.25 %
3,605.00 -515.00 2,266.00 -1,854.00 2,214.50 -1,905.50

8.0000
4,120.00

5.5000
105 PSIPE COTTONWOOD

1143.0000 EACH -31.25 % 3.3000 -58.75 % 3.2000 -60.00 %
6,286.50 -2,857.50 3,771.90 -5,372.10 3,657.60 -5,486.40

8.0000
9,144.00

4.5000
106 PSIPE RED OSIER DOGWOOD

1787.0000 EACH -25.00 % 2.2000 -63.33 % 2.1000 -65.00 %
8,041.50 -2,680.50 3,931.40 -6,790.60 3,752.70 -6,969.30

6.0000
10,722.00

7.5000
107 PSIPE RED ALDER

1388.0000 EACH -6.25 % 5.5000 -31.25 % 5.4000 -32.50 %
10,410.00 -694.00 7,634.00 -3,470.00 7,495.20 -3,608.80

8.0000
11,104.00

4.5000
108 PSIPE PACIFIC WILLOW

1242.0000 EACH -25.00 % 2.1000 -65.00 % 2.0500 -65.83 %
5,589.00 -1,863.00 2,608.20 -4,843.80 2,546.10 -4,905.90

6.0000
7,452.00

4.6000
109 PSIPE PACIFIC NINEBARK

532.0000 EACH -23.33 % 2.4000 -60.00 % 2.3000 -61.67 %
2,447.20 -744.80 1,276.80 -1,915.20 1,223.60 -1,968.40

6.0000
3,192.00

5.5000
110 PSIPE SALMONBERRY

538.0000 EACH -8.33 % 2.4000 -60.00 % 2.3500 -60.83 %
2,959.00 -269.00 1,291.20 -1,936.80 1,264.30 -1,963.70

6.0000
3,228.00
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EROSION CONTROL AND PLANTING

5.5000
111 PSIPE NOOTKA ROSE

538.0000 EACH -8.33 % 2.4000 -60.00 % 2.3500 -60.83 %
2,959.00 -269.00 1,291.20 -1,936.80 1,264.30 -1,963.70

6.0000
3,228.00

7.0000
112 PSIPE SNOWBERRY

968.0000 EACH 16.67 % 4.3000 -28.33 % 4.2500 -29.17 %
6,776.00 968.00 4,162.40 -1,645.60 4,114.00 -1,694.00

6.0000
5,808.00

7.5000
113 PSIPE OREGON GRAPE

526.0000 EACH 25.00 % 6.6000 10.00 % 6.5000 8.33 %
3,945.00 789.00 3,471.60 315.60 3,419.00 263.00

6.0000
3,156.00

5.5000
114 PSIPE SEVICEBERRY

968.0000 EACH -8.33 % 3.4000 -43.33 % 3.3000 -45.00 %
5,324.00 -484.00 3,291.20 -2,516.80 3,194.40 -2,613.60

6.0000
5,808.00

7.0000
115 PSIPE DOUGLAS-FIR

484.0000 EACH -12.50 % 4.4000 -45.00 % 4.3000 -46.25 %
3,388.00 -484.00 2,129.60 -1,742.40 2,081.20 -1,790.80

8.0000
3,872.00

9.0000
116 PSIPE OREGON ASH

1081.0000 EACH 12.50 % 8.5000 6.25 % 8.4000 5.00 %
9,729.00 1,081.00 9,188.50 540.50 9,080.40 432.40

8.0000
8,648.00

7.0000
117 PSIPE WESTERN HEMLOCK

350.0000 EACH -12.50 % 4.6000 -42.50 % 4.5000 -43.75 %
2,450.00 -350.00 1,610.00 -1,190.00 1,575.00 -1,225.00

8.0000
2,800.00

4.5000
118 PSIPE BLACK COTTONWOOD LIVE STAKE

500.0000 EACH -10.00 % 2.3000 -54.00 % 2.2500 -55.00 %
2,250.00 -250.00 1,150.00 -1,350.00 1,125.00 -1,375.00

5.0000
2,500.00

1.3000
119 PSIPE SLOUGH SLEDGE

1185.0000 EACH -67.50 % 2.0000 -50.00 % 1.9000 -52.50 %
1,540.50 -3,199.50 2,370.00 -2,370.00 2,251.50 -2,488.50

4.0000
4,740.00

1.0000
120 PSIPE HARDSTEM BULRUSH

790.0000 EACH -75.00 % 2.0000 -50.00 % 1.9000 -52.50 %
790.00 -2,370.00 1,580.00 -1,580.00 1,501.00 -1,659.00

4.0000
3,160.00

1.0000
121 PSIPE COMMON RUSH

1185.0000 EACH -75.00 % 2.0000 -50.00 % 1.9000 -52.50 %
1,185.00 -3,555.00 2,370.00 -2,370.00 2,251.50 -2,488.50

4.0000
4,740.00
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1.0000
122 PSIPE THREE SQUARE RUSH

790.0000 EACH -75.00 % 2.0000 -50.00 % 1.9000 -52.50 %
790.00 -2,370.00 1,580.00 -1,580.00 1,501.00 -1,659.00

4.0000
3,160.00

23.0000
123 BARK OR WOOD CHIP MULCH

180.0000 m3 -23.33 % 50.0000 66.67 % 50.0000 66.67 %
4,140.00 -1,260.00 9,000.00 3,600.00 9,000.00 3,600.00

30.0000
5,400.00

1,300.0000
124 MOWING

1.2000 ha -45.83 % 410.0000 -82.92 % 400.0000 -83.33 %
1,560.00 -1,320.00 492.00 -2,388.00 480.00 -2,400.00

2,400.0000
2,880.00

500.0000
125  LARGE WOODY DEBRIS

10.0000 EACH -37.50 % 1,000.0000 25.00 % 3,000.0000 275.00 %
5,000.00 -3,000.00 10,000.00 2,000.00 30,000.00 22,000.00

800.0000
8,000.00

500.0000
126  ROCK STRUCTURE

19.0000 EACH 1,150.00 % 1,000.0000 2,400.00 % 200.0000 400.00 %
9,500.00 8,740.00 19,000.00 18,240.00 3,800.00 3,040.00

40.0000
760.00

400.0000
127  DOWN LOG

17.0000 EACH -20.00 % 1,500.0000 200.00 % 2,000.0000 300.00 %
6,800.00 -1,700.00 25,500.00 17,000.00 34,000.00 25,500.00

500.0000
8,500.00

400.0000
128  SNAG

9.0000 EACH -50.00 % 1,000.0000 25.00 % 2,000.0000 150.00 %
3,600.00 -3,600.00 9,000.00 1,800.00 18,000.00 10,800.00

800.0000
7,200.00

500.0000
129  MEDIUM WOODY DEBRIS

29.0000 EACH 66.67 % 1,500.0000 400.00 % 2,000.0000 566.67 %
14,500.00 5,800.00 43,500.00 34,800.00 58,000.00 49,300.00

300.0000
8,700.00

40.0000
130  STREAMBED GRAVEL

15.0000 m3 0.00 % 100.0000 150.00 % 120.0000 200.00 %
600.00 0.00 1,500.00 900.00 1,800.00 1,200.00

40.0000
600.00

131 SPCC PLAN
L.S. 400.00 % 25.00 % 400.00 %

10,000.00 8,000.00 2,500.00 500.00 10,000.00 8,000.002,000.00
132  TESC PLAN

L.S. 150.00 % 25.00 % 400.00 %
5,000.00 3,000.00 2,500.00 500.00 10,000.00 8,000.002,000.00
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6,000.0000
133  SETTLEMENT TANK W/ FILTER SYSTEM

10.0000 MO. -40.00 % 1,500.0000 -85.00 % 7,500.0000 -25.00 %
60,000.00 -40,000.00 15,000.00 -85,000.00 75,000.00 -25,000.00

10,000.0000
100,000.00

TRAFFIC

29.0000
134  CITY OF SUMNER CURB AND GUTTER

1666.0000 m -23.68 % 25.0000 -34.21 % 24.0000 -36.84 %
48,314.00 -14,994.00 41,650.00 -21,658.00 39,984.00 -23,324.00

38.0000
63,308.00

29.0000
135 CEMENT CONC. TRAFFIC CURB

106.0000 m -27.50 % 25.0000 -37.50 % 30.0000 -25.00 %
3,074.00 -1,166.00 2,650.00 -1,590.00 3,180.00 -1,060.00

40.0000
4,240.00

29.0000
136 DUAL-FACED CEMENT CONC. TRAFFIC CURB

64.0000 m -47.27 % 30.0000 -45.45 % 30.0000 -45.45 %
1,856.00 -1,664.00 1,920.00 -1,600.00 1,920.00 -1,600.00

55.0000
3,520.00

12.0000
137 EXTRUDED CURB

986.0000 m -20.00 % 12.2500 -18.33 % 12.0000 -20.00 %
11,832.00 -2,958.00 12,078.50 -2,711.50 11,832.00 -2,958.00

15.0000
14,790.00

30.0000
138  RAISED TRAFFIC ISLAND

101.0000 m2 -53.85 % 40.0000 -38.46 % 15.0000 -76.92 %
3,030.00 -3,535.00 4,040.00 -2,525.00 1,515.00 -5,050.00

65.0000
6,565.00

40.0000
139 BEAM GUARDRAIL TYPE 1

993.0000 m -11.11 % 39.0000 -13.33 % 39.0000 -13.33 %
39,720.00 -4,965.00 38,727.00 -5,958.00 38,727.00 -5,958.00

45.0000
44,685.00

1,200.0000
140 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

4.0000 EACH 9.09 % 1,160.0000 5.45 % 1,150.0000 4.55 %
4,800.00 400.00 4,640.00 240.00 4,600.00 200.00

1,100.0000
4,400.00

800.0000
141 BEAM GUARDRAIL TRANSITION SECTION TYPE 3

4.0000 EACH -36.00 % 770.0000 -38.40 % 760.0000 -39.20 %
3,200.00 -1,800.00 3,080.00 -1,920.00 3,040.00 -1,960.00

1,250.0000
5,000.00

1,800.0000
142 BEAM GUARDRAIL FLARED TERMINAL

4.0000 EACH -16.67 % 1,750.0000 -18.98 % 1,750.0000 -18.98 %
7,200.00 -1,440.00 7,000.00 -1,640.00 7,000.00 -1,640.00

2,160.0000
8,640.00
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520.0000
143 BEAM GUARDRAIL ANCHOR TYPE 1

4.0000 EACH 4.00 % 530.0000 6.00 % 520.0000 4.00 %
2,080.00 80.00 2,120.00 120.00 2,080.00 80.00

500.0000
2,000.00

460.0000
144 BEAM GUARDRAIL ANCHOR TYPE 4

4.0000 EACH -8.00 % 470.0000 -6.00 % 460.0000 -8.00 %
1,840.00 -160.00 1,880.00 -120.00 1,840.00 -160.00

500.0000
2,000.00

100.0000
145 PRECAST CONC. BARRIER TYPE 2

82.0000 m 17.65 % 70.6000 -16.94 % 125.0000 47.06 %
8,200.00 1,230.00 5,789.20 -1,180.80 10,250.00 3,280.00

85.0000
6,970.00

200.0000
146  PEDESTRIAN BARRIER

251.0000 m -20.00 % 200.0000 -20.00 % 150.0000 -40.00 %
50,200.00 -12,550.00 50,200.00 -12,550.00 37,650.00 -25,100.00

250.0000
62,750.00

30.0000
147 TEMPORARY CONC. BARRIER

2583.0000 m 2.21 % 26.1000 -11.07 % 30.0000 2.21 %
77,490.00 1,678.95 67,416.30 -8,394.75 77,490.00 1,678.95

29.3500
75,811.05

4,000.0000
148 TEMPORARY IMPACT ATTENUATOR

6.0000 EACH 73.91 % 2,500.0000 8.70 % 6,000.0000 160.87 %
24,000.00 10,200.00 15,000.00 1,200.00 36,000.00 22,200.00

2,300.0000
13,800.00

149 REPAIR IMPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00 %

7,400.00 7,400.00 7,400.007,400.00

2,000.0000
150 RESETTING IMPACT ATTENUATOR

3.0000 EACH 150.00 % 770.0000 -3.75 % 500.0000 -37.50 %
6,000.00 3,600.00 2,310.00 -90.00 1,500.00 -900.00

800.0000
2,400.00

5,000.0000
151 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH -9.09 % 12,000.0000 118.18 % 10,000.0000 81.82 %
5,000.00 -500.00 12,000.00 6,500.00 10,000.00 4,500.00

5,500.0000
5,500.00

46.0000
152 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

82.0000 HR 21.05 % 45.0000 18.42 % 80.0000 110.53 %
3,772.00 656.00 3,690.00 574.00 6,560.00 3,444.00

38.0000
3,116.00

15.0000
153  PLASTIC JUNCTION BOX MARKING

61.0000 EACH 25.00 % 15.5000 29.17 % 21.0000 75.00 %
915.00 183.00 945.50 213.50 1,281.00 549.00

12.0000
732.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

21.0000
154 FLEXIBLE GUIDE POST

131.0000 EACH -22.22 % 21.5000 -20.37 % 21.0000 -22.22 %
2,751.00 -786.00 2,816.50 -720.50 2,751.00 -786.00

27.0000
3,537.00

0.3500
155 PAINT LINE

13590.0000 m -12.50 % 0.3600 -10.00 % 0.3500 -12.50 %
4,756.50 -679.50 4,892.40 -543.60 4,756.50 -679.50

0.4000
5,436.00

2.0000
156 PROFILED PLASTIC LINE

3120.0000 m -60.00 % 2.1000 -58.00 % 2.0000 -60.00 %
6,240.00 -9,360.00 6,552.00 -9,048.00 6,240.00 -9,360.00

5.0000
15,600.00

7.0000
157 PLASTIC WIDE LINE

2140.0000 m 0.00 % 7.1000 1.43 % 7.0000 0.00 %
14,980.00 0.00 15,194.00 214.00 14,980.00 0.00

7.0000
14,980.00

5.0000
158 PLASTIC DOTTED WIDE LINE

70.0000 m 66.67 % 5.1000 70.00 % 5.0000 66.67 %
350.00 140.00 357.00 147.00 350.00 140.00

3.0000
210.00

20.0000
159 PLASTIC CROSSWALK LINE

283.0000 m2 0.00 % 21.0000 5.00 % 20.0000 0.00 %
5,660.00 0.00 5,943.00 283.00 5,660.00 0.00

20.0000
5,660.00

10.0000
160 PLASTIC STOP LINE

115.0000 m -50.00 % 10.5000 -47.50 % 10.0000 -50.00 %
1,150.00 -1,150.00 1,207.50 -1,092.50 1,150.00 -1,150.00

20.0000
2,300.00

55.0000
161 PLASTIC TRAFFIC ARROW

78.0000 EACH 10.00 % 56.0000 12.00 % 55.0000 10.00 %
4,290.00 390.00 4,368.00 468.00 4,290.00 390.00

50.0000
3,900.00

25.0000
162 PLASTIC TRAFFIC LETTER

36.0000 EACH -47.92 % 26.0000 -45.83 % 25.0000 -47.92 %
900.00 -828.00 936.00 -792.00 900.00 -828.00

48.0000
1,728.00

255.0000
163 PLASTIC RAILROAD CROSSING SYMBOL

4.0000 EACH -27.14 % 260.0000 -25.71 % 260.0000 -25.71 %
1,020.00 -380.00 1,040.00 -360.00 1,040.00 -360.00

350.0000
1,400.00

20.0000
164 PAINTED BICYCLE LANE SYMBOL

8.0000 EACH -42.86 % 21.0000 -40.00 % 20.0000 -42.86 %
160.00 -120.00 168.00 -112.00 160.00 -120.00

35.0000
280.00
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ENGR'S. EST.
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TRAFFIC

10.0000
165 PLASTIC DRAINAGE MARKING

21.0000 EACH -50.00 % 10.2500 -48.75 % 10.0000 -50.00 %
210.00 -210.00 215.25 -204.75 210.00 -210.00

20.0000
420.00

50.0000
166 PLASTIC AERIAL SURVEILLANCE FULL MARKER

2.0000 EACH -16.67 % 51.0000 -15.00 % 50.0000 -16.67 %
100.00 -20.00 102.00 -18.00 100.00 -20.00

60.0000
120.00

50.0000
167 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER

2.0000 EACH -33.33 % 51.0000 -32.00 % 50.0000 -33.33 %
100.00 -50.00 102.00 -48.00 100.00 -50.00

75.0000
150.00

150.0000
168 RAISED PAVEMENT MARKER TYPE 1

25.1400 HUND -25.00 % 150.0000 -25.00 % 140.0000 -30.00 %
3,771.00 -1,257.00 3,771.00 -1,257.00 3,519.60 -1,508.40

200.0000
5,028.00

275.0000
169 RAISED PAVEMENT MARKER TYPE 2

9.2000 HUND -14.06 % 260.0000 -18.75 % 255.0000 -20.31 %
2,530.00 -414.00 2,392.00 -552.00 2,346.00 -598.00

320.0000
2,944.00

2.0000
170 TEMPORARY PAVEMENT MARKING

6546.0000 m 65.29 % 1.8500 52.89 % 1.8000 48.76 %
13,092.00 5,171.34 12,110.10 4,189.44 11,782.80 3,862.14

1.2100
7,920.66

20.0000
171  TEMPORARY FLEXIBLE GUIDE POST

41.0000 EACH -60.00 % 19.0000 -62.00 % 19.0000 -62.00 %
820.00 -1,230.00 779.00 -1,271.00 779.00 -1,271.00

50.0000
2,050.00

172 PERMANENT SIGNING
L.S. -14.89 % -25.53 % -4.26 %

40,000.00 -7,000.00 35,000.00 -12,000.00 45,000.00 -2,000.0047,000.00
173 ILLUMINATION SYSTEM SCA 2491

L.S. -14.68 % -38.57 % -14.68 %
25,000.00 -4,300.00 18,000.00 -11,300.00 25,000.00 -4,300.0029,300.00

174 ILLUMINATION SYSTEM SCA 2492
L.S. -27.85 % -38.67 % -35.06 %

100,000.00 -38,600.00 85,000.00 -53,600.00 90,000.00 -48,600.00138,600.00
175 ILLUMINATION SYSTEM SCA 2687

L.S. -27.08 % -42.71 % -37.50 %
70,000.00 -26,000.00 55,000.00 -41,000.00 60,000.00 -36,000.0096,000.00
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176  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. -33.33 % -33.33 % -22.22 %
30,000.00 -15,000.00 30,000.00 -15,000.00 35,000.00 -10,000.0045,000.00

177 TRAFFIC SIGNAL SYSTEM NO. 1
L.S. -19.03 % -49.39 % -44.33 %

80,000.00 -18,800.00 50,000.00 -48,800.00 55,000.00 -43,800.0098,800.00
178 TRAFFIC SIGNAL SYSTEM NO. 2

L.S. -25.62 % -54.55 % -50.41 %
90,000.00 -31,000.00 55,000.00 -66,000.00 60,000.00 -61,000.00121,000.00

179 TRAFFIC SIGNAL SYSTEM NO. 3
L.S. -19.48 % -55.72 % -55.72 %

100,000.00 -24,200.00 55,000.00 -69,200.00 55,000.00 -69,200.00124,200.00

27.0000
180 CONDUIT PIPE 53 MM DIAM.

251.0000 m -46.00 % 33.5000 -33.00 % 35.0000 -30.00 %
6,777.00 -5,773.00 8,408.50 -4,141.50 8,785.00 -3,765.00

50.0000
12,550.00

40.0000
181 CONDUIT PIPE 63 MM DIAM.

251.0000 m -33.33 % 44.0000 -26.67 % 50.0000 -16.67 %
10,040.00 -5,020.00 11,044.00 -4,016.00 12,550.00 -2,510.00

60.0000
15,060.00

4.0000
182 SEQUENTIAL ARROW SIGN

328.0000 HR -42.86 % 20.0000 185.71 % 8.0000 14.29 %
1,312.00 -984.00 6,560.00 4,264.00 2,624.00 328.00

7.0000
2,296.00

2,500.0000
183 PORTABLE CHANGEABLE MESSAGE SIGN

2.0000 EACH -39.02 % 15,500.0000 278.05 % 25,000.0000 509.76 %
5,000.00 -3,200.00 31,000.00 22,800.00 50,000.00 41,800.00

4,100.0000
8,200.00

5.0000
184 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

1000.0000 HR -37.50 % 10.0000 25.00 % 16.0000 100.00 %
5,000.00 -3,000.00 10,000.00 2,000.00 16,000.00 8,000.00

8.0000
8,000.00

185 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 81.35 % 81.35 % -22.28 %

35,000.00 15,700.00 35,000.00 15,700.00 15,000.00 -4,300.0019,300.00

33.0000
186 TRAFFIC CONTROL LABOR

2620.0000 HR 13.79 % 42.0000 44.83 % 42.0000 44.83 %
86,460.00 10,480.00 110,040.00 34,060.00 110,040.00 34,060.00

29.0000
75,980.00
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46.0000
187 TRAFFIC CONTROL SUPERVISOR

1650.0000 HR 31.43 % 50.0000 42.86 % 1.0000 -97.14 %
75,900.00 18,150.00 82,500.00 24,750.00 1,650.00 -56,100.00

35.0000
57,750.00

140.0000
188 CONSTRUCTION SIGNS CLASS A

115.4000 m2 19.66 % 150.0000 28.21 % 250.0000 113.68 %
16,156.00 2,654.20 17,310.00 3,808.20 28,850.00 15,348.20

117.0000
13,501.80

OTHER ITEMS

4.0000
189 STRUCTURE EXCAVATION CLASS B INCL. HAUL

5191.0000 m3 -63.64 % 15.6000 41.82 % 30.0000 172.73 %
20,764.00 -36,337.00 80,979.60 23,878.60 155,730.00 98,629.00

11.0000
57,101.00

2.0000
190 SHORING OR EXTRA EXCAVATION CLASS B

3710.0000 m2 -55.56 % 4.2500 -5.56 % 8.0000 77.78 %
7,420.00 -9,275.00 15,767.50 -927.50 29,680.00 12,985.00

4.5000
16,695.00

30.0000
191 GRAVEL BACKFILL FOR DRAIN

113.0000 m3 -30.23 % 42.0000 -2.33 % 38.0000 -11.63 %
3,390.00 -1,469.00 4,746.00 -113.00 4,294.00 -565.00

43.0000
4,859.00

30.0000
192  GRAVEL BACKFILL FOR DRYWELL

59.0000 m3 -40.00 % 41.0000 -18.00 % 120.0000 140.00 %
1,770.00 -1,180.00 2,419.00 -531.00 7,080.00 4,130.00

50.0000
2,950.00

400.0000
193 PLUGGING EXISTING PIPE

5.0000 EACH 60.00 % 280.0000 12.00 % 100.0000 -60.00 %
2,000.00 750.00 1,400.00 150.00 500.00 -750.00

250.0000
1,250.00

194 ROADWAY SURVEYING
L.S. 4.17 % -16.67 % 87.50 %

125,000.00 5,000.00 100,000.00 -20,000.00 225,000.00 105,000.00120,000.00
195 STRUCTURE SURVEYING

L.S. -50.00 % -33.33 % -53.33 %
30,000.00 -30,000.00 40,000.00 -20,000.00 28,000.00 -32,000.0060,000.00

400.0000
196  BRASS MONUMENT

5.0000 EACH 300.00 % 500.0000 400.00 % 40.0000 -60.00 %
2,000.00 1,500.00 2,500.00 2,000.00 200.00 -300.00

100.0000
500.00
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32.0000
197 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2

32.0000 m2 -36.00 % 27.0000 -46.00 % 27.0000 -46.00 %
1,024.00 -576.00 864.00 -736.00 864.00 -736.00

50.0000
1,600.00

60.0000
198 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 3

28.0000 m2 20.00 % 27.0000 -46.00 % 27.0000 -46.00 %
1,680.00 280.00 756.00 -644.00 756.00 -644.00

50.0000
1,400.00

300.0000
199 CEMENT CONC. SIDEWALK RAMP TYPE 2A

7.0000 EACH 400.00 % 1,000.0000 1,566.67 % 700.0000 1,066.67 %
2,100.00 1,680.00 7,000.00 6,580.00 4,900.00 4,480.00

60.0000
420.00

300.0000
200 CEMENT CONC. SIDEWALK RAMP TYPE 3C

4.0000 EACH 400.00 % 1,000.0000 1,566.67 % 600.0000 900.00 %
1,200.00 960.00 4,000.00 3,760.00 2,400.00 2,160.00

60.0000
240.00

300.0000
201 CEMENT CONC. SIDEWALK RAMP TYPE 4B

1.0000 EACH 400.00 % 1,000.0000 1,566.67 % 600.0000 900.00 %
300.00 240.00 1,000.00 940.00 600.00 540.00

60.0000
60.00

22.0000
202  CITY OF SUMNER SIDEWALK

3281.0000 m2 -26.67 % 22.0000 -26.67 % 19.0000 -36.67 %
72,182.00 -26,248.00 72,182.00 -26,248.00 62,339.00 -36,091.00

30.0000
98,430.00

35.0000
203  APPROACH SLAB SIDEWALK

79.0000 m2 -30.00 % 36.0000 -28.00 % 30.0000 -40.00 %
2,765.00 -1,185.00 2,844.00 -1,106.00 2,370.00 -1,580.00

50.0000
3,950.00

65.0000
204 CONC. SLOPE PROTECTION

920.0000 m2 103.13 % 60.0000 87.50 % 50.0000 56.25 %
59,800.00 30,360.00 55,200.00 25,760.00 46,000.00 16,560.00

32.0000
29,440.00

4.0000
205 REDIRECTIONAL LAND FORM

1340.0000 m3 -50.00 % 25.0000 212.50 % 18.0000 125.00 %
5,360.00 -5,360.00 33,500.00 22,780.00 24,120.00 13,400.00

8.0000
10,720.00

12.0000
206 WIRE FENCE TYPE 1

1899.0000 m 9.09 % 12.5000 13.64 % 12.0000 9.09 %
22,788.00 1,899.00 23,737.50 2,848.50 22,788.00 1,899.00

11.0000
20,889.00

40.0000
207  VINYL COATED CHAIN LINK FENCE TYPE 3

75.0000 m 48.15 % 42.0000 55.56 % 40.0000 48.15 %
3,000.00 975.00 3,150.00 1,125.00 3,000.00 975.00

27.0000
2,025.00
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200.0000
208  VINYL COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK

12.0000 EACH 42.86 % 210.0000 50.00 % 200.0000 42.86 %
2,400.00 720.00 2,520.00 840.00 2,400.00 720.00

140.0000
1,680.00

250.0000
209  SINGLE 1.8 M VINYL COATED CHAIN LINK GATE

2.0000 EACH -66.67 % 260.0000 -65.33 % 250.0000 -66.67 %
500.00 -1,000.00 520.00 -980.00 500.00 -1,000.00

750.0000
1,500.00

500.0000
210 CONNECTION TO DRAINAGE STRUCTURE

4.0000 EACH 0.00 % 1,600.0000 220.00 % 200.0000 -60.00 %
2,000.00 0.00 6,400.00 4,400.00 800.00 -1,200.00

500.0000
2,000.00

220.0000
211 ADJUST MANHOLE

6.0000 EACH -56.00 % 520.0000 4.00 % 900.0000 80.00 %
1,320.00 -1,680.00 3,120.00 120.00 5,400.00 2,400.00

500.0000
3,000.00

220.0000
212 ADJUST CATCH BASIN

3.0000 EACH -42.11 % 410.0000 7.89 % 400.0000 5.26 %
660.00 -480.00 1,230.00 90.00 1,200.00 60.00

380.0000
1,140.00

213 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -63.64 % 36.36 % -18.18 %

4,000.00 -7,000.00 15,000.00 4,000.00 9,000.00 -2,000.0011,000.00

200.0000
214 ADJUST VALVE BOX

16.0000 EACH 0.00 % 310.0000 55.00 % 350.0000 75.00 %
3,200.00 0.00 4,960.00 1,760.00 5,600.00 2,400.00

200.0000
3,200.00

1,000.0000
215  ADJUST UTILITY VAULT

1.0000 EACH -80.00 % 1,300.0000 -74.00 % 750.0000 -85.00 %
1,000.00 -4,000.00 1,300.00 -3,700.00 750.00 -4,250.00

5,000.0000
5,000.00

20.0000
216  INSTALL TELEPHONE CONDUIT

490.0000 m 0.00 % 32.0000 60.00 % 40.0000 100.00 %
9,800.00 0.00 15,680.00 5,880.00 19,600.00 9,800.00

20.0000
9,800.00

22.0000
217  INSTALL TELEPHONE CONDUIT ON BRIDGE

120.0000 m -63.33 % 50.0000 -16.67 % 80.0000 33.33 %
2,640.00 -4,560.00 6,000.00 -1,200.00 9,600.00 2,400.00

60.0000
7,200.00

2,500.0000
218  INSTALL TELEPHONE VAULT

1.0000 EACH 8.70 % 1,060.0000 -53.91 % 500.0000 -78.26 %
2,500.00 200.00 1,060.00 -1,240.00 500.00 -1,800.00

2,300.0000
2,300.00
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CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
219 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
11,000.00 11,000.00 11,000.0011,000.00

0.0000
220 DELETED ITEM

1.0000 EACH -100.00 % 0.0000 -100.00 % 0.0000 -100.00 %
0.00 -0.00 0.00 -0.00 0.00 -0.00

0.0001
0.00

221 TRIMMING AND CLEANUP
L.S. -73.33 % 233.33 % 233.33 %

2,000.00 -5,500.00 25,000.00 17,500.00 25,000.00 17,500.007,500.00
222 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

223 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-12.00 -12.00 -12.00-12.00
224 FIELD OFFICE BUILDING

L.S. 150.00 % 250.00 % 150.00 %
25,000.00 15,000.00 35,000.00 25,000.00 25,000.00 15,000.0010,000.00

2.5000
225 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

360.0000 m2 -16.67 % 2.1000 -30.00 % 4.6000 53.33 %
900.00 -180.00 756.00 -324.00 1,656.00 576.00

3.0000
1,080.00

2.0000
226 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION

18930.0000 m2 0.00 % 1.8000 -10.00 % 1.6000 -20.00 %
37,860.00 0.00 34,074.00 -3,786.00 30,288.00 -7,572.00

2.0000
37,860.00

250.0000
227 GEOSYNTHETIC RETAINING WALL

136.1000 m2 614.29 % 135.0000 285.71 % 300.0000 757.14 %
34,025.00 29,261.50 18,373.50 13,610.00 40,830.00 36,066.50

35.0000
4,763.50

250.0000
228 MAILBOX SUPPORT TYPE 1

2.0000 EACH 13.64 % 400.0000 81.82 % 200.0000 -9.09 %
500.00 60.00 800.00 360.00 400.00 -40.00

220.0000
440.00

700.0000
229 CL. III REINF. CONC. CULV. PIPE 750 MM DIAM.

7.5000 m 69,900.00 % 250.0000 24,900.00 % 175.0000 17,400.00 %
5,250.00 5,242.50 1,875.00 1,867.50 1,312.50 1,305.00

1.0000
7.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :99C534 REVISION NO : 1 BIDS OPENED ON : May 29 2003
CONTRACT NO :006597 REGION NO : 3 AWARDED ON : Jun  2 2003
VERSION NO :3 WORK ORDER# : 0L2082
HWY :SR 167 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 167
NORTH SUMNER I/C

99C534

TRI-STATE CONSTRUCTION, INC. MAX J. KUNEY COMPANY KIEWIT PACIFIC CO.
320 - 106TH AVE NE 120 N RALPH ST 4904 LAKE WASHINGTON BLVD NE
98004-5732 99202-4795

PROJECT : BELLEVUE   WA  980093686 SPOKANE   WA  992020008 RENTON   WA  980561057

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 446001

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

05/20/2003
10:09

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

450.0000
230 CL. III REINF. CONC. STORM SEWER PIPE 750 MM DIAM.

13.5000 m 44,900.00 % 250.0000 24,900.00 % 180.0000 17,900.00 %
6,075.00 6,061.50 3,375.00 3,361.50 2,430.00 2,416.50

1.0000
13.50

231  TELEPHONE CONDUIT HANGING SYSTEM
L.S. 499,900.00 % 599,900.00 % 99,900.00 %

5,000.00 4,999.00 6,000.00 5,999.00 1,000.00 999.001.00

$13,698,413.00 -13.61% $15,745,204.05 -0.70% $16,827,698.30 6.12%$15,856,747.66CONTRACT TOTAL

$16,827,698.30$13,698,413.00 $15,745,204.05BASE TOTAL -13.61% -0.70% 6.12%$15,856,747.66


