
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :21A014 REVISION NO : BIDS OPENED ON : Dec 15 2021 
CONTRACT NO :009751 REGION NO : 1 AWARDED ON : Dec 27 2021 
VERSION NO :5 WORK ORDER# : XL6266
HWY :SR 005
TITLE :I-5

SB SAMISH RIVER
BRIDGE DECK OVERLAY
21A014

PROJECT :
COUNTY(S) :SKAGIT

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

10/25/2021
13:38

DOT_RGGB01

0055(253)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

FERNDALE   WA  982489801

2116 BUCHANAN LOOP
IMCO GENERAL CONSTRUCTION, INC

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

394950CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COMBINED CONSTRUCTION, INC. M.J. HUGHES CONSTRUCTION, INC.
3701 SOUTH RD 11510 NE 87TH AVE
98275-5723
MUKILTEO   WA  982750418 VANCOUVER   WA  986621345
CONTRACTOR NUMBER : 101079 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 97.87 % 134.04 % 112.77 %

93,000.00 46,000.00 110,000.00 63,000.00 100,000.00 53,000.0047,000.00
2 REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL 

L.S. -98.00 % 200.00 % 12.00 %

100.00 -4,900.00 15,000.00 10,000.00 5,600.00 600.005,000.00

STRUCTURE
3 POLYESTER CONCRETE TRIAL OVERLAY 

L.S. 1,720.00 % 658.16 % 800.00 %

91,000.00 86,000.00 37,908.00 32,908.00 45,000.00 40,000.005,000.00

12,125.0000
4 POLYESTER CONCRETE OVERLAY

18.1000 C.Y. 304.17 % 21,800.0000 626.67 % 16,000.0000 433.33 %

219,462.50 165,162.50 394,580.00 340,280.00 289,600.00 235,300.00
3,000.0000
54,300.00

180.0000
5 EXPANSION JOINT MODIFICATION RCS

77.0000 L.F. -40.00 % 150.0000 -50.00 % 118.0000 -60.67 %

13,860.00 -9,240.00 11,550.00 -11,550.00 9,086.00 -14,014.00
300.0000
23,100.00

110.0000
6 SCARIFYING CONC. SURFACE 

867.0000 S.Y. -26.67 % 95.0000 -36.67 % 60.0000 -60.00 %

95,370.00 -34,680.00 82,365.00 -47,685.00 52,020.00 -78,030.00
150.0000

130,050.00

44.0000
7 FURTHER DECK PREPARATION - EXIST. REPAIR MATERIAL

250.0000 S.F. -56.00 % 50.0000 -50.00 % 41.8000 -58.20 %

11,000.00 -14,000.00 12,500.00 -12,500.00 10,450.00 -14,550.00
100.0000
25,000.00

53.0000
8 FURTHER DECK PREPARATION FOR TYPE 1 DECK REPAIR 

500.0000 S.F. -47.00 % 30.0000 -70.00 % 90.0000 -10.00 %

26,500.00 -23,500.00 15,000.00 -35,000.00 45,000.00 -5,000.00
100.0000
50,000.00

66.0000
9 FURTHER DECK PREPARATION FOR TYPE 2 DECK REPAIR 

250.0000 S.F. -67.00 % 20.0000 -90.00 % 100.0000 -50.00 %

16,500.00 -33,500.00 5,000.00 -45,000.00 25,000.00 -25,000.00
200.0000
50,000.00
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LIQUID ASPHALT

11.0000
10 ASPHALT FOR FOG SEAL

630.0000 S.Y. 214.29 % 10.0000 185.71 % 6.7500 92.86 %

6,930.00 4,725.00 6,300.00 4,095.00 4,252.50 2,047.50
3.5000

2,205.00

HOT MIX ASPHALT

13.0000
11 PLANING BITUMINOUS PAVEMENT 

1671.0000 S.Y. 30.00 % 8.4000 -16.00 % 8.5000 -15.00 %

21,723.00 5,013.00 14,036.40 -2,673.60 14,203.50 -2,506.50
10.0000

16,710.00

480.0000
12 HMA CL. 3/8 IN. PG 58H-22

188.0000 TON 37.14 % 370.0000 5.71 % 275.0000 -21.43 %

90,240.00 24,440.00 69,560.00 3,760.00 51,700.00 -14,100.00
350.0000
65,800.00

13 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

1,974.00 1,974.00 1,974.001,974.00
14 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

48.00 48.00 48.0048.00

44.0000
15 HMA SAWCUT AND SEAL 

64.0000 L.F. 76.00 % 35.0000 40.00 % 95.5000 282.00 %

2,816.00 1,216.00 2,240.00 640.00 6,112.00 4,512.00
25.0000
1,600.00

EROSION CONTROL AND ROADSIDE PLANTING

500.0000
16 ESC LEAD 

3.0000 DAY 400.00 % 350.0000 250.00 % 117.0000 17.00 %

1,500.00 1,200.00 1,050.00 750.00 351.00 51.00
100.0000
300.00

17 EROSION CONTROL AND WATER POLLUTION PREVENTION 
L.S. 211.72 % 68.08 % 55.86 %

50,000.00 33,960.00 26,960.00 10,920.00 25,000.00 8,960.0016,040.00
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TRAFFIC

1.5000
18 PLASTIC LINE 

4480.0000 L.F. -50.00 % 6.0000 100.00 % 3.0000 0.00 %

6,720.00 -6,720.00 26,880.00 13,440.00 13,440.00 0.00
3.0000

13,440.00

8,500.0000
19 SHOULDER RUMBLE STRIP TYPE 1

0.7000 MI. -5.56 % 17,000.0000 88.89 % 22,500.0000 150.00 %

5,950.00 -350.00 11,900.00 5,600.00 15,750.00 9,450.00
9,000.0000
6,300.00

3,300.0000
20 RAISED PAVEMENT MARKER TYPE 2 

0.3000 HUND 120.00 % 7,600.0000 406.67 % 2,810.0000 87.33 %

990.00 540.00 2,280.00 1,830.00 843.00 393.00
1,500.0000

450.00

0.8500
21 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

4480.0000 L.F. -43.33 % 1.7000 13.33 % 3.5000 133.33 %

3,808.00 -2,912.00 7,616.00 896.00 15,680.00 8,960.00
1.5000

6,720.00
22 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. 33.33 % 81.33 % 506.67 %

100,000.00 25,000.00 136,000.00 61,000.00 455,000.00 380,000.0075,000.00

62.0000
23 CONSTRUCTION SIGNS CLASS A 

48.0000 S.F. 77.14 % 50.0000 42.86 % 55.5000 58.57 %

2,976.00 1,296.00 2,400.00 720.00 2,664.00 984.00
35.0000
1,680.00

24 RADAR SPEED DISPLAY SIGN
L.S. 25.00 % 25.00 % -37.50 %

5,000.00 1,000.00 5,000.00 1,000.00 2,500.00 -1,500.004,000.00

OTHER ITEMS
25 TYPE B PROGRESS SCHEDULE 

L.S. 100.00 % -80.00 % -75.00 %

10,000.00 5,000.00 1,000.00 -4,000.00 1,250.00 -3,750.005,000.00
26 STRUCTURE SURVEYING 

L.S. 100.00 % 32.80 % -25.40 %

10,000.00 5,000.00 6,640.00 1,640.00 3,730.00 -1,270.005,000.00
27 FORCE ACCOUNT POLYESTER CONCRETE OVERLAY OVERRUN

EST. 0.00 % 0.00 % 0.00 %

10,860.00 10,860.00 10,860.0010,860.00
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OTHER ITEMS
28 FORCE ACCOUNT GRINDING POLYESTER CONC. OVERLAY

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
29 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
30 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
31 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
32 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
33 SPCC PLAN 

L.S. 900.00 % 400.00 % -35.00 %

10,000.00 9,000.00 5,000.00 4,000.00 650.00 -350.001,000.00
34 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 2,900.00 % 1,920.00 % 1,040.00 %

15,000.00 14,500.00 10,100.00 9,600.00 5,700.00 5,200.00500.00

$933,330.50 47.19% $1,041,750.40 64.29% $1,223,467.00 92.95%
3RD BIDDER  REJECTED 

$634,080.00CONTRACT TOTAL

$1,223,467.00$933,330.50 $1,041,750.40BASE TOTAL 47.19% 64.29% 92.95%$634,080.00

3RD BIDDER REJECTED


