
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981991247

4055 21ST AVE W. SUITE 100
KRAEMER NORTH AMERICA, LLC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101065CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. SKANSKA USA CIVIL WEST CALIFOR
4116 BROOKDALE RD E 1995 AGUA MANSA RD

TACOMA   WA  984461613 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 3.39 % 3.39 % 6.97 %

2,500,000.00 81,871.00 2,500,000.00 81,871.00 2,586,629.00 168,500.002,418,129.00

20,000.0000
2 CLEARING AND GRUBBING 

6.1000 ACRE 65.29 % 6,000.0000 -50.41 % 17,000.0000 40.50 %

122,000.00 48,190.00 36,600.00 -37,210.00 103,700.00 29,890.00
12,100.0000
73,810.00

1,500.0000
3 REMOVING DRAINAGE STRUCTURE 

7.0000 EACH 49.11 % 300.0000 -70.18 % 1,300.0000 29.22 %

10,500.00 3,458.00 2,100.00 -4,942.00 9,100.00 2,058.00
1,006.0000
7,042.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. -14.77 % 70.45 % -26.14 %

15,000.00 -2,600.00 30,000.00 12,400.00 13,000.00 -4,600.0017,600.00
5 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

182,725.00 182,725.00 182,725.00182,725.00
6 REMOVING PORTION OF CONC. BOX CULV. 

L.S. 3.45 % 3.45 % -13.79 %

30,000.00 1,000.00 30,000.00 1,000.00 25,000.00 -4,000.0029,000.00

30.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

20.0000 S.Y. -53.85 % 20.0000 -69.23 % 105.0000 61.54 %

600.00 -700.00 400.00 -900.00 2,100.00 800.00
65.0000
1,300.00

6.0000
8 REMOVING ASPHALT CONC. CURB 

480.0000 L.F. -45.45 % 2.0000 -81.82 % 7.0000 -36.36 %

2,880.00 -2,400.00 960.00 -4,320.00 3,360.00 -1,920.00
11.0000
5,280.00

6.4500
9 REMOVING GUARDRAIL 

3510.0000 L.F. -28.33 % 6.0000 -33.33 % 7.5000 -16.67 %

22,639.50 -8,950.50 21,060.00 -10,530.00 26,325.00 -5,265.00
9.0000

31,590.00

210.0000
10 REMOVING GUARDRAIL ANCHOR 

8.0000 EACH -16.33 % 200.0000 -20.32 % 240.0000 -4.38 %

1,680.00 -328.00 1,600.00 -408.00 1,920.00 -88.00
251.0000
2,008.00

11 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -52.77 % -52.77 % -47.52 %

18,000.00 -20,110.00 18,000.00 -20,110.00 20,000.00 -18,110.0038,110.00
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PREPARATION

5.0000
12 REMOVING CHAIN LINK FENCE 

300.0000 L.F. 0.00 % 3.0000 -40.00 % 23.0000 360.00 %

1,500.00 0.00 900.00 -600.00 6,900.00 5,400.00
5.0000

1,500.00

5.0000
13 REMOVING WIRE FENCE 

310.0000 L.F. -16.67 % 3.0000 -50.00 % 11.5000 91.67 %

1,550.00 -310.00 930.00 -930.00 3,565.00 1,705.00
6.0000

1,860.00

25.5000
14 REMOVING CABLE BARRIER AND RESETTING

2280.0000 L.F. 34.21 % 26.0000 36.84 % 30.0000 57.89 %

58,140.00 14,820.00 59,280.00 15,960.00 68,400.00 25,080.00
19.0000

43,320.00

8.5000
15 REMOVING CABLE BARRIER

1030.0000 L.F. 112.50 % 9.0000 125.00 % 10.0000 150.00 %

8,755.00 4,635.00 9,270.00 5,150.00 10,300.00 6,180.00
4.0000

4,120.00

GRADING
16 EARTHWORK SITE - SR 16 PURDY CREEK

L.S. 27.48 % 39.07 % 97.02 %

2,200,000.00 474,287.00 2,400,000.00 674,287.00 3,400,000.00 1,674,287.001,725,713.00
17 EARTHWORK SITE - SR 302 PURDY CREEK

L.S. 70.68 % 210.33 % 287.92 %

220,000.00 91,107.00 400,000.00 271,107.00 500,000.00 371,107.00128,893.00
18 TEMPORARY CROSSOVER INSTALL AND REMOVE

L.S. 79.42 % -2.14 % 17.44 %

1,100,000.00 486,900.00 600,000.00 -13,100.00 720,000.00 106,900.00613,100.00
19 TEMPORARY DETOUR INSTALL AND REMOVE

L.S. 70.16 % 41.80 % 240.33 %

30,000.00 12,370.00 25,000.00 7,370.00 60,000.00 42,370.0017,630.00

65.0000
20 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

30.0000 S.Y. -50.38 % 200.0000 52.67 % 90.0000 -31.30 %

1,950.00 -1,980.00 6,000.00 2,070.00 2,700.00 -1,230.00
131.0000
3,930.00
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2,000.0000
21 LARGE WOODY MATERIAL (LWM) TYPE A

3.0000 EACH -48.80 % 4,500.0000 15.21 % 7,000.0000 79.21 %

6,000.00 -5,718.00 13,500.00 1,782.00 21,000.00 9,282.00
3,906.0000
11,718.00

8,000.0000
22 LARGE WOODY MATERIAL (LWM) TYPE B

1.0000 EACH 0.35 % 9,700.0000 21.68 % 16,000.0000 100.70 %

8,000.00 28.00 9,700.00 1,728.00 16,000.00 8,028.00
7,972.0000
7,972.00

3,000.0000
23 LARGE WOODY MATERIAL (LWM) TYPE C

2.0000 EACH -22.28 % 3,200.0000 -17.10 % 6,000.0000 55.44 %

6,000.00 -1,720.00 6,400.00 -1,320.00 12,000.00 4,280.00
3,860.0000
7,720.00

5,000.0000
24 LARGE WOODY MATERIAL (LWM) TYPE D

3.0000 EACH 29.53 % 4,500.0000 16.58 % 7,000.0000 81.35 %

15,000.00 3,420.00 13,500.00 1,920.00 21,000.00 9,420.00
3,860.0000
11,580.00

2,850.0000
25 LARGE WOODY MATERIAL (LWM) TYPE E

1.0000 EACH 2.81 % 3,100.0000 11.83 % 6,000.0000 116.45 %

2,850.00 78.00 3,100.00 328.00 6,000.00 3,228.00
2,772.0000
2,772.00

6,300.0000
26 LARGE WOODY MATERIAL (LWM) TYPE F

1.0000 EACH -17.11 % 6,000.0000 -21.05 % 10,000.0000 31.58 %

6,300.00 -1,300.00 6,000.00 -1,600.00 10,000.00 2,400.00
7,600.0000
7,600.00

2,300.0000
27 LARGE WOODY MATERIAL (LWM) TYPE G

6.0000 EACH 9.16 % 2,300.0000 9.16 % 6,000.0000 184.77 %

13,800.00 1,158.00 13,800.00 1,158.00 36,000.00 23,358.00
2,107.0000
12,642.00

10,000.0000
28 LARGE WOODY MATERIAL (LWM) TYPE H

2.0000 EACH 9.23 % 11,400.0000 24.52 % 16,000.0000 74.77 %

20,000.00 1,690.00 22,800.00 4,490.00 32,000.00 13,690.00
9,155.0000
18,310.00

1,600.0000
29 LARGE WOODY MATERIAL (LWM) TYPE I

1.0000 EACH 9.66 % 1,600.0000 9.66 % 2,500.0000 71.35 %

1,600.00 141.00 1,600.00 141.00 2,500.00 1,041.00
1,459.0000
1,459.00

4,100.0000
30 LARGE WOODY MATERIAL (LWM) TYPE J

1.0000 EACH 7.30 % 4,500.0000 17.77 % 7,000.0000 83.20 %

4,100.00 279.00 4,500.00 679.00 7,000.00 3,179.00
3,821.0000
3,821.00

3,800.0000
31 LARGE WOODY MATERIAL (LWM) TYPE K

2.0000 EACH -50.28 % 4,400.0000 -42.43 % 6,000.0000 -21.50 %

7,600.00 -7,686.00 8,800.00 -6,486.00 12,000.00 -3,286.00
7,643.0000
15,286.00
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3,200.0000
32 LARGE WOODY MATERIAL (LWM) TYPE L

1.0000 EACH -13.79 % 3,700.0000 -0.32 % 7,000.0000 88.58 %

3,200.00 -512.00 3,700.00 -12.00 7,000.00 3,288.00
3,712.0000
3,712.00

13,000.0000
33 LARGE WOODY MATERIAL (LWM) TYPE M

1.0000 EACH 24.32 % 16,700.0000 59.70 % 45,000.0000 330.33 %

13,000.00 2,543.00 16,700.00 6,243.00 45,000.00 34,543.00
10,457.0000
10,457.00

1,800.0000
34 LARGE WOODY MATERIAL (LWM) TYPE N

7.0000 EACH 20.00 % 1,500.0000 0.00 % 12,000.0000 700.00 %

12,600.00 2,100.00 10,500.00 0.00 84,000.00 73,500.00
1,500.0000
10,500.00

2,900.0000
35 LARGE WOODY MATERIAL (LWM) TYPE O

2.0000 EACH -3.33 % 2,000.0000 -33.33 % 7,000.0000 133.33 %

5,800.00 -200.00 4,000.00 -2,000.00 14,000.00 8,000.00
3,000.0000
6,000.00

8,700.0000
36 LARGE WOODY MATERIAL (LWM) TYPE P

1.0000 EACH 117.50 % 1,500.0000 -62.50 % 12,000.0000 200.00 %

8,700.00 4,700.00 1,500.00 -2,500.00 12,000.00 8,000.00
4,000.0000
4,000.00

3,800.0000
37 GRATE INLET TYPE 2 

1.0000 EACH 29.38 % 2,800.0000 -4.66 % 4,000.0000 36.19 %

3,800.00 863.00 2,800.00 -137.00 4,000.00 1,063.00
2,937.0000
2,937.00

1,000.0000
38 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

1.0000 EACH 34.23 % 1,400.0000 87.92 % 1,300.0000 74.50 %

1,000.00 255.00 1,400.00 655.00 1,300.00 555.00
745.0000
745.00

45.0000
39 STREAMBED SEDIMENT 

3620.0000 TON 2.27 % 37.0000 -15.91 % 62.0000 40.91 %

162,900.00 3,620.00 133,940.00 -25,340.00 224,440.00 65,160.00
44.0000

159,280.00

60.0000
40 STREAMBED COBBLES 4 IN. 

3102.0000 TON 3.45 % 37.0000 -36.21 % 55.0000 -5.17 %

186,120.00 6,204.00 114,774.00 -65,142.00 170,610.00 -9,306.00
58.0000

179,916.00

65.0000
41 STREAMBED COBBLES 8 IN. 

890.0000 TON 30.00 % 37.0000 -26.00 % 92.0000 84.00 %

57,850.00 13,350.00 32,930.00 -11,570.00 81,880.00 37,380.00
50.0000

44,500.00

75.0000
42 STREAMBED BOULDER ONE MAN 

12.0000 EACH -39.52 % 150.0000 20.97 % 300.0000 141.94 %

900.00 -588.00 1,800.00 312.00 3,600.00 2,112.00
124.0000
1,488.00
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35.0000
43 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

3002.0000 TON -41.67 % 60.0000 0.00 % 95.0000 58.33 %

105,070.00 -75,050.00 180,120.00 0.00 285,190.00 105,070.00
60.0000

180,120.00

250.0000
44 QUARRY SPALLS 

4.7000 TON 76.06 % 80.0000 -43.66 % 225.0000 58.45 %

1,175.00 507.60 376.00 -291.40 1,057.50 390.10
142.0000
667.40

25.0000
45 UNDERDRAIN PIPE 6 IN. DIAM. 

862.0000 L.F. 25.00 % 32.0000 60.00 % 25.0000 25.00 %

21,550.00 4,310.00 27,584.00 10,344.00 21,550.00 4,310.00
20.0000

17,240.00
46 TEMPORARY STREAM DIVERSION – SR 16 PURDY CREEK

L.S. -73.68 % 110.53 % 110.53 %

15,000.00 -42,000.00 120,000.00 63,000.00 120,000.00 63,000.0057,000.00
47 TEMPORARY STREAM DIVERSION – SR 302 PURDY CREEK

L.S. -68.75 % 87.50 % 212.50 %

15,000.00 -33,000.00 90,000.00 42,000.00 150,000.00 102,000.0048,000.00
48 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

STORM SEWER

3,700.0000
49 CATCH BASIN TYPE 1 

9.0000 EACH 118.42 % 1,400.0000 -17.36 % 3,000.0000 77.10 %

33,300.00 18,054.00 12,600.00 -2,646.00 27,000.00 11,754.00
1,694.0000
15,246.00

4,500.0000
50 CATCH BASIN TYPE 2 48 IN. DIAM. 

2.0000 EACH 1.86 % 4,400.0000 -0.41 % 8,500.0000 92.39 %

9,000.00 164.00 8,800.00 -36.00 17,000.00 8,164.00
4,418.0000
8,836.00

9.0000
51 TESTING STORM SEWER PIPE 

1011.0000 L.F. 80.00 % 2.0000 -60.00 % 12.0000 140.00 %

9,099.00 4,044.00 2,022.00 -3,033.00 12,132.00 7,077.00
5.0000

5,055.00
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STORM SEWER

60.0000
52 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1011.0000 L.F. 20.00 % 44.0000 -12.00 % 65.0000 30.00 %

60,660.00 10,110.00 44,484.00 -6,066.00 65,715.00 15,165.00
50.0000

50,550.00

STRUCTURE
53 TEMPORARY BRIDGE 

L.S. -100.00 % -91.30 % -98.70 %

1.00 2,299,999.00 200,000.00 2,100,000.00 30,000.00 2,270,000.002,300,000.00
54 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -25.41 % 225.23 % 49.19 %

750,000.00 -255,450.00 3,270,000.00 2,264,550.00 1,500,000.00 494,550.001,005,450.00

850.0000
55 CONSTRUCTING 4 FT. DIAM SHAFT 

988.0000 L.F. -34.62 % 300.0000 -76.92 % 600.0000 -53.85 %

839,800.00 -444,600.00 296,400.00 -988,000.00 592,800.00 -691,600.00
1,300.0000

1,284,400.00

650.0000
56 CONSTRUCTING 4 FT. DIAM LEAN SHAFT

92.0000 L.F. -40.91 % 500.0000 -54.55 % 725.0000 -34.09 %

59,800.00 -41,400.00 46,000.00 -55,200.00 66,700.00 -34,500.00
1,100.0000
101,200.00

3,300.0000
57 CONSTRUCTING 10 FT. DIAM SHAFT 

615.0000 L.F. 32.00 % 1,700.0000 -32.00 % 3,600.0000 44.00 %

2,029,500.00 492,000.00 1,045,500.00 -492,000.00 2,214,000.00 676,500.00
2,500.0000

1,537,500.00

5,900.0000
58 CONSTRUCTING 10 FT. DIAM. SHAFT - RCFST

225.0000 L.F. 68.57 % 3,800.0000 8.57 % 6,000.0000 71.43 %

1,327,500.00 540,000.00 855,000.00 67,500.00 1,350,000.00 562,500.00
3,500.0000
787,500.00

680.0000
59 CONSTRUCTING 3 FT. DIAM LEAN SHAFT

207.0000 L.F. -24.44 % 400.0000 -55.56 % 500.0000 -44.44 %

140,760.00 -45,540.00 82,800.00 -103,500.00 103,500.00 -82,800.00
900.0000

186,300.00

2.1500
60 ST. REINF. BAR FOR BRIDGE 

247587.0000 LB. 65.38 % 2.0000 53.85 % 2.0000 53.85 %

532,312.05 210,448.95 495,174.00 173,310.90 495,174.00 173,310.90
1.3000

321,863.10

1.9500
61 ST. REINF. BAR FOR RETAINING WALL 

31293.0000 LB. -2.50 % 2.0000 0.00 % 2.0000 0.00 %

61,021.35 -1,564.65 62,586.00 0.00 62,586.00 0.00
2.0000

62,586.00
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CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981991247

4055 21ST AVE W. SUITE 100
KRAEMER NORTH AMERICA, LLC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101065CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. SKANSKA USA CIVIL WEST CALIFOR
4116 BROOKDALE RD E 1995 AGUA MANSA RD

TACOMA   WA  984461613 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

550.0000
62 QA SHAFT TEST 

40.0000 EACH -45.00 % 1,100.0000 10.00 % 1,700.0000 70.00 %

22,000.00 -18,000.00 44,000.00 4,000.00 68,000.00 28,000.00
1,000.0000
40,000.00

900.0000
63 CONC. CLASS 4000 FOR BRIDGE 

1512.0000 C.Y. 0.00 % 1,250.0000 38.89 % 800.0000 -11.11 %

1,360,800.00 0.00 1,890,000.00 529,200.00 1,209,600.00 -151,200.00
900.0000

1,360,800.00

1,000.0000
64 CONC. CLASS 4000 FOR RETAINING WALL 

312.0000 C.Y. 0.00 % 1,250.0000 25.00 % 740.0000 -26.00 %

312,000.00 0.00 390,000.00 78,000.00 230,880.00 -81,120.00
1,000.0000
312,000.00

825.0000
65 PRESTRESSED CONC. GIRDER 30 INCH PCPS

750.0000 L.F. 10.00 % 800.0000 6.67 % 950.0000 26.67 %

618,750.00 56,250.00 600,000.00 37,500.00 712,500.00 150,000.00
750.0000

562,500.00

900.0000
66 PRESTRESSED CONC. GIRDER - WF100G

2434.0000 L.F. 12.50 % 900.0000 12.50 % 790.0000 -1.25 %

2,190,600.00 243,400.00 2,190,600.00 243,400.00 1,922,860.00 -24,340.00
800.0000

1,947,200.00
67 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
68 SUPERSTRUCTURE SR 302 PURDY CREEK (SPUR)

L.S. -7.14 % 42.86 % 14.29 %

130,000.00 -10,000.00 200,000.00 60,000.00 160,000.00 20,000.00140,000.00
69 SUPERSTRUCTURE - BR. NO. 16-159E

L.S. -40.71 % -28.57 % -21.43 %

415,000.00 -285,000.00 500,000.00 -200,000.00 550,000.00 -150,000.00700,000.00
70 SUPERSTRUCTURE - BR. NO. 16-159W

L.S. -40.71 % -28.57 % -28.57 %

415,000.00 -285,000.00 500,000.00 -200,000.00 500,000.00 -200,000.00700,000.00

150.0000
71 BRIDGE RAILING TYPE BP - 12

962.0000 L.F. 50.00 % 100.0000 0.00 % 125.0000 25.00 %

144,300.00 48,100.00 96,200.00 0.00 120,250.00 24,050.00
100.0000
96,200.00

200.0000
72 TRAFFIC BARRIER 

1478.0000 L.F. -42.86 % 300.0000 -14.29 % 210.0000 -40.00 %

295,600.00 -221,700.00 443,400.00 -73,900.00 310,380.00 -206,920.00
350.0000

517,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981991247

4055 21ST AVE W. SUITE 100
KRAEMER NORTH AMERICA, LLC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101065CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. SKANSKA USA CIVIL WEST CALIFOR
4116 BROOKDALE RD E 1995 AGUA MANSA RD

TACOMA   WA  984461613 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

1,000.0000
73 SEW TRAFFIC BARRIER 

269.0000 L.F. 124.22 % 550.0000 23.32 % 745.0000 67.04 %

269,000.00 149,026.00 147,950.00 27,976.00 200,405.00 80,431.00
446.0000

119,974.00

80.0000
74 STRUCTURAL EARTH WALL 

5600.0000 S.F. 263.64 % 70.0000 218.18 % 62.0000 181.82 %

448,000.00 324,800.00 392,000.00 268,800.00 347,200.00 224,000.00
22.0000

123,200.00

400.0000
75 BRIDGE APPROACH SLAB 

1095.0000 S.Y. 14.29 % 380.0000 8.57 % 400.0000 14.29 %

438,000.00 54,750.00 416,100.00 32,850.00 438,000.00 54,750.00
350.0000

383,250.00

SURFACING

35.0000
76 CRUSHED SURFACING BASE COURSE 

3720.0000 TON -7.89 % 32.0000 -15.79 % 40.0000 5.26 %

130,200.00 -11,160.00 119,040.00 -22,320.00 148,800.00 7,440.00
38.0000

141,360.00

LIQUID ASPHALT

4,100.0000
77 ASPHALT FOR FOG SEAL 

1.1000 TON 31.66 % 1,500.0000 -51.83 % 2,300.0000 -26.14 %

4,510.00 1,084.60 1,650.00 -1,775.40 2,530.00 -895.40
3,114.0000
3,425.40

HOT MIX ASPHALT

3.5000
78 PLANING BITUMINOUS PAVEMENT 

20420.0000 S.Y. -30.00 % 4.0000 -20.00 % 2.0000 -60.00 %

71,470.00 -30,630.00 81,680.00 -20,420.00 40,840.00 -61,260.00
5.0000

102,100.00

245.0000
79 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

21.0000 TON -12.81 % 400.0000 42.35 % 325.0000 15.66 %

5,145.00 -756.00 8,400.00 2,499.00 6,825.00 924.00
281.0000
5,901.00

125.0000
80 HMA CL. 1/2 IN. PG 58H-22

5249.0000 TON 22.55 % 130.0000 27.45 % 150.0000 47.06 %

656,125.00 120,727.00 682,370.00 146,972.00 787,350.00 251,952.00
102.0000

535,398.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981991247

4055 21ST AVE W. SUITE 100
KRAEMER NORTH AMERICA, LLC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101065CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. SKANSKA USA CIVIL WEST CALIFOR
4116 BROOKDALE RD E 1995 AGUA MANSA RD

TACOMA   WA  984461613 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
81 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

27,892.00 27,892.00 27,892.0027,892.00
82 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

36,451.00 36,451.00 36,451.0036,451.00
83 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

99,725.00 99,725.00 99,725.0099,725.00

26.0000
84 HMA SAWCUT AND SEAL 

178.0000 L.F. -25.71 % 80.0000 128.57 % 60.0000 71.43 %

4,628.00 -1,602.00 14,240.00 8,010.00 10,680.00 4,450.00
35.0000
6,230.00

85 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING

12.0000
86 COMPOST SOCK 

3969.0000 L.F. 20.00 % 3.0000 -70.00 % 12.0000 20.00 %

47,628.00 7,938.00 11,907.00 -27,783.00 47,628.00 7,938.00
10.0000

39,690.00

12.0000
87 COIR LOG 

2272.0000 L.F. 20.00 % 6.0000 -40.00 % 10.0000 0.00 %

27,264.00 4,544.00 13,632.00 -9,088.00 22,720.00 0.00
10.0000

22,720.00
88 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 25.00 % -70.31 % 186.46 %

240,000.00 48,000.00 57,000.00 -135,000.00 550,000.00 358,000.00192,000.00

6,900.0000
89 SEEDING AND MULCHING 

1.6700 ACRE -13.75 % 7,000.0000 -12.50 % 11,500.0000 43.75 %

11,523.00 -1,837.00 11,690.00 -1,670.00 19,205.00 5,845.00
8,000.0000
13,360.00

0.0000
90 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981991247

4055 21ST AVE W. SUITE 100
KRAEMER NORTH AMERICA, LLC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101065CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. SKANSKA USA CIVIL WEST CALIFOR
4116 BROOKDALE RD E 1995 AGUA MANSA RD

TACOMA   WA  984461613 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

22.0000
91 PSIPE CASCARA #2 CONT. 15-24 IN. HT. 

101.0000 EACH 10.00 % 25.0000 25.00 % 35.0000 75.00 %

2,222.00 202.00 2,525.00 505.00 3,535.00 1,515.00
20.0000
2,020.00

23.0000
92 PSIPE OREGON ASH #2 CONT. 12-24 IN. HT.

7.0000 EACH 15.00 % 25.0000 25.00 % 35.0000 75.00 %

161.00 21.00 175.00 35.00 245.00 105.00
20.0000
140.00

22.0000
93 PSIPE DOUGLAS FIR #2 CONT. 12-24 IN. HT.

111.0000 EACH 10.00 % 25.0000 25.00 % 35.0000 75.00 %

2,442.00 222.00 2,775.00 555.00 3,885.00 1,665.00
20.0000
2,220.00

23.0000
94 PSIPE WESTERN RED CEDAR #2 CONT. 12-24 IN. HT.

85.0000 EACH 15.00 % 25.0000 25.00 % 35.0000 75.00 %

1,955.00 255.00 2,125.00 425.00 2,975.00 1,275.00
20.0000
1,700.00

15.0000
95 PSIPE VINE MAPLE #1 CONT. 6-15 IN. HT.

127.0000 EACH 0.00 % 15.0000 0.00 % 35.0000 133.33 %

1,905.00 0.00 1,905.00 0.00 4,445.00 2,540.00
15.0000
1,905.00

13.0000
96 PSIPE BEAKED HAZELNUT #1 CONT. 6-16 IN. HT.

2849.0000 EACH -13.33 % 15.0000 0.00 % 35.0000 133.33 %

37,037.00 -5,698.00 42,735.00 0.00 99,715.00 56,980.00
15.0000

42,735.00

15.0000
97 PSIPE OSOBERRY #1 CONT. 6-15 IN. HT.

1200.0000 EACH 0.00 % 15.0000 0.00 % 35.0000 133.33 %

18,000.00 0.00 18,000.00 0.00 42,000.00 24,000.00
15.0000

18,000.00

13.0000
98 PSIPE THIMBLEBERRY #1 CONT. 6-15 IN. HT.

5509.0000 EACH -13.33 % 15.0000 0.00 % 35.0000 133.33 %

71,617.00 -11,018.00 82,635.00 0.00 192,815.00 110,180.00
15.0000

82,635.00

15.0000
99 PSIPE RED ELDERBERRY #1 CONT. 6-15 IN. HT.

915.0000 EACH 0.00 % 15.0000 0.00 % 35.0000 133.33 %

13,725.00 0.00 13,725.00 0.00 32,025.00 18,300.00
15.0000

13,725.00

17.0000
100 PSIPE REDOSIER DOGWOOD #1 CONT. 6-15 IN. HT.

658.0000 EACH 13.33 % 15.0000 0.00 % 35.0000 133.33 %

11,186.00 1,316.00 9,870.00 0.00 23,030.00 13,160.00
15.0000
9,870.00

13.0000
101 PSIPE PACIFIC NENEBARK #1 CONT. 6-15 IN. HT.

397.0000 EACH -13.33 % 15.0000 0.00 % 35.0000 133.33 %

5,161.00 -794.00 5,955.00 0.00 13,895.00 7,940.00
15.0000
5,955.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981991247

4055 21ST AVE W. SUITE 100
KRAEMER NORTH AMERICA, LLC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101065CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. SKANSKA USA CIVIL WEST CALIFOR
4116 BROOKDALE RD E 1995 AGUA MANSA RD

TACOMA   WA  984461613 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

17.0000
102 PSIPE SALMONBERRY #1 CONT. 6-15 IN. HT.

658.0000 EACH 13.33 % 15.0000 0.00 % 35.0000 133.33 %

11,186.00 1,316.00 9,870.00 0.00 23,030.00 13,160.00
15.0000
9,870.00

9.0000
103 PSIPE LYNGBY SEDGE BR 4-6 IN. HT.

1349.0000 EACH -10.00 % 10.0000 0.00 % 35.0000 250.00 %

12,141.00 -1,349.00 13,490.00 0.00 47,215.00 33,725.00
10.0000

13,490.00

5.0000
104 PSIPE HOOKER'S WILLOW STAKE 36 IN. LENGTH

635.0000 EACH -50.00 % 6.0000 -40.00 % 35.0000 250.00 %

3,175.00 -3,175.00 3,810.00 -2,540.00 22,225.00 15,875.00
10.0000
6,350.00

13.0000
105 PSIPE OCEANSPRAY #1 CONT. 6-16 IN. HT.

2816.0000 EACH -13.33 % 15.0000 0.00 % 35.0000 133.33 %

36,608.00 -5,632.00 42,240.00 0.00 98,560.00 56,320.00
15.0000

42,240.00

5.0000
106 PSIPE SITKA WILLOW #BR LIVE STAKE 36 IN. LENGTH

1966.0000 EACH -50.00 % 6.0000 -40.00 % 35.0000 250.00 %

9,830.00 -9,830.00 11,796.00 -7,864.00 68,810.00 49,150.00
10.0000

19,660.00

24.0000
107 PSIPE REDOSIER DOGWOOD #BR LIVE STAKE 36 IN. LENGTH

1311.0000 EACH 140.00 % 25.0000 150.00 % 35.0000 250.00 %

31,464.00 18,354.00 32,775.00 19,665.00 45,885.00 32,775.00
10.0000

13,110.00

58.0000
108 PSIPE LIVE FASCINE 

1149.0000 L.F. 45.00 % 44.0000 10.00 % 70.0000 75.00 %

66,642.00 20,682.00 50,556.00 4,596.00 80,430.00 34,470.00
40.0000

45,960.00

43,500.0000
109 FINE COMPOST 

0.6200 ACRE 2,251.35 % 40,000.0000 2,062.16 % 60,000.0000 3,143.24 %

26,970.00 25,823.00 24,800.00 23,653.00 37,200.00 36,053.00
1,850.0000
1,147.00

50,000.0000
110 BARK OR WOOD CHIP MULCH 

0.7100 ACRE 100.00 % 40,000.0000 60.00 % 60,000.0000 140.00 %

35,500.00 17,750.00 28,400.00 10,650.00 42,600.00 24,850.00
25,000.0000
17,750.00

2.9000
111 HIGH VISIBILITY FENCE 

520.0000 L.F. -42.00 % 4.0000 -20.00 % 7.0000 40.00 %

1,508.00 -1,092.00 2,080.00 -520.00 3,640.00 1,040.00
5.0000

2,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981991247

4055 21ST AVE W. SUITE 100
KRAEMER NORTH AMERICA, LLC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101065CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. SKANSKA USA CIVIL WEST CALIFOR
4116 BROOKDALE RD E 1995 AGUA MANSA RD

TACOMA   WA  984461613 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

14.0000
112 EXTRUDED CURB 

1855.0000 L.F. 55.56 % 15.0000 66.67 % 16.0000 77.78 %

25,970.00 9,275.00 27,825.00 11,130.00 29,680.00 12,985.00
9.0000

16,695.00

49.0000
113 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

275.0000 L.F. -12.50 % 50.0000 -10.71 % 55.0000 -1.79 %

13,475.00 -1,925.00 13,750.00 -1,650.00 15,125.00 -275.00
56.0000

15,400.00

45.0000
114 BEAM GUARDRAIL TYPE 31 

2014.0000 L.F. 40.63 % 50.0000 56.25 % 52.0000 62.50 %

90,630.00 26,182.00 100,700.00 36,252.00 104,728.00 40,280.00
32.0000

64,448.00

4,270.0000
115 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

8.0000 EACH 16.67 % 4,400.0000 20.22 % 5,000.0000 36.61 %

34,160.00 4,880.00 35,200.00 5,920.00 40,000.00 10,720.00
3,660.0000
29,280.00

3,705.0000
116 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

6.0000 EACH 5.86 % 4,000.0000 14.29 % 4,300.0000 22.86 %

22,230.00 1,230.00 24,000.00 3,000.00 25,800.00 4,800.00
3,500.0000
21,000.00

1,130.0000
117 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -0.26 % 1,200.0000 5.91 % 1,300.0000 14.74 %

4,520.00 -12.00 4,800.00 268.00 5,200.00 668.00
1,133.0000
4,532.00

30.0000
118 REMOVING AND RESETTING BEAM GUARDRAIL 

175.0000 L.F. -16.67 % 30.0000 -16.67 % 34.0000 -5.56 %

5,250.00 -1,050.00 5,250.00 -1,050.00 5,950.00 -350.00
36.0000
6,300.00

55.0000
119 TEMPORARY BARRIER 

5518.0000 L.F. 280.10 % 25.0000 72.77 % 30.0000 107.33 %

303,490.00 223,644.54 137,950.00 58,104.54 165,540.00 85,694.54
14.4700

79,845.46

52.0000
120 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

310.0000 L.F. 48.57 % 50.0000 42.86 % 60.0000 71.43 %

16,120.00 5,270.00 15,500.00 4,650.00 18,600.00 7,750.00
35.0000

10,850.00
121 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. 0.00 % 0.00 % 10.00 %

10,000.00 0.00 10,000.00 0.00 11,000.00 1,000.0010,000.00

4,200.0000
122 TEMPORARY IMPACT ATTENUATOR 

2.0000 EACH -6.67 % 4,000.0000 -11.11 % 5,740.0000 27.56 %

8,400.00 -600.00 8,000.00 -1,000.00 11,480.00 2,480.00
4,500.0000
9,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981991247

4055 21ST AVE W. SUITE 100
KRAEMER NORTH AMERICA, LLC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101065CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. SKANSKA USA CIVIL WEST CALIFOR
4116 BROOKDALE RD E 1995 AGUA MANSA RD

TACOMA   WA  984461613 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,700.0000
123 RESETTING IMPACT ATTENUATOR 

2.0000 EACH 112.50 % 1,200.0000 50.00 % 1,350.0000 68.75 %

3,400.00 1,800.00 2,400.00 800.00 2,700.00 1,100.00
800.0000
1,600.00

110.0000
124 TRANSPORTABLE ATTENUATOR 

2216.0000 HR  10.00 % 37.0000 -63.00 % 105.0000 5.00 %

243,760.00 22,160.00 81,992.00 -139,608.00 232,680.00 11,080.00
100.0000

221,600.00
125 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00

125.0000
126 FLEXIBLE GUIDE POST 

12.0000 EACH 111.86 % 200.0000 238.98 % 60.0000 1.69 %

1,500.00 792.00 2,400.00 1,692.00 720.00 12.00
59.0000
708.00

1.0000
127 PAINT LINE 

2240.0000 L.F. 100.00 % 1.0000 100.00 % 1.2000 140.00 %

2,240.00 1,120.00 2,240.00 1,120.00 2,688.00 1,568.00
0.5000

1,120.00

1.6000
128 PLASTIC LINE 

45890.0000 L.F. 6.67 % 2.0000 33.33 % 1.9000 26.67 %

73,424.00 4,589.00 91,780.00 22,945.00 87,191.00 18,356.00
1.5000

68,835.00

3.5000
129 PLASTIC WIDE LANE LINE 

580.0000 L.F. -30.00 % 4.0000 -20.00 % 4.0000 -20.00 %

2,030.00 -870.00 2,320.00 -580.00 2,320.00 -580.00
5.0000

2,900.00

7.5000
130 PLASTIC CROSSWALK LINE 

2370.0000 S.F. 25.00 % 8.0000 33.33 % 9.0000 50.00 %

17,775.00 3,555.00 18,960.00 4,740.00 21,330.00 7,110.00
6.0000

14,220.00

11.5000
131 PLASTIC STOP LINE 

190.0000 L.F. -32.35 % 12.0000 -29.41 % 13.0000 -23.53 %

2,185.00 -1,045.00 2,280.00 -950.00 2,470.00 -760.00
17.0000
3,230.00

155.0000
132 PLASTIC TRAFFIC ARROW 

12.0000 EACH -52.01 % 160.0000 -50.46 % 180.0000 -44.27 %

1,860.00 -2,016.00 1,920.00 -1,956.00 2,160.00 -1,716.00
323.0000
3,876.00

70.0000
133 PLASTIC DRAINAGE MARKING 

22.0000 EACH 12.90 % 80.0000 29.03 % 80.0000 29.03 %

1,540.00 176.00 1,760.00 396.00 1,760.00 396.00
62.0000
1,364.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981991247

4055 21ST AVE W. SUITE 100
KRAEMER NORTH AMERICA, LLC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101065CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. SKANSKA USA CIVIL WEST CALIFOR
4116 BROOKDALE RD E 1995 AGUA MANSA RD

TACOMA   WA  984461613 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

70.0000
134 PLASTIC JUNCTION BOX MARKING 

5.0000 EACH 22.81 % 80.0000 40.35 % 80.0000 40.35 %

350.00 65.00 400.00 115.00 400.00 115.00
57.0000
285.00

5,000.0000
135 SHOULDER RUMBLE STRIP TYPE 1

0.3600 MI. -50.64 % 9,000.0000 -11.15 % 10,000.0000 -1.27 %

1,800.00 -1,846.44 3,240.00 -406.44 3,600.00 -46.44
10,129.0000

3,646.44

8,500.0000
136 RAISED PAVEMENT MARKER TYPE 2 

0.3000 HUND 215.52 % 1,200.0000 -55.46 % 1,500.0000 -44.32 %

2,550.00 1,741.80 360.00 -448.20 450.00 -358.20
2,694.0000

808.20

1,250.0000
137 RECESSED PAVEMENT MARKER 

2.7100 HUND -46.24 % 2,400.0000 3.23 % 2,600.0000 11.83 %

3,387.50 -2,913.25 6,504.00 203.25 7,046.00 745.25
2,325.0000
6,300.75

138 PERMANENT SIGNING 
L.S. 35.71 % 114.29 % 328.57 %

9,500.00 2,500.00 15,000.00 8,000.00 30,000.00 23,000.007,000.00

1.5000
139 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

17400.0000 L.F. 212.50 % 1.0000 108.33 % 0.0600 -87.50 %

26,100.00 17,748.00 17,400.00 9,048.00 1,044.00 -7,308.00
0.4800

8,352.00

1.1000
140 TEMPORARY PAVEMENT MARKING-LONG DURATION 

33108.0000 L.F. 243.75 % 1.0000 212.50 % 1.3000 306.25 %

36,418.80 25,824.24 33,108.00 22,513.44 43,040.40 32,445.84
0.3200

10,594.56

90.0000
141 TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION 

4.0000 EACH 63.64 % 90.0000 63.64 % 105.0000 90.91 %

360.00 140.00 360.00 140.00 420.00 200.00
55.0000
220.00

10.0000
142 TEMPORARY STOP LINE - SHORT DURATION 

110.0000 L.F. 233.33 % 10.0000 233.33 % 12.0000 300.00 %

1,100.00 770.00 1,100.00 770.00 1,320.00 990.00
3.0000
330.00

10.0000
143 TEMPORARY STOP LINE - LONG DURATION 

25.0000 L.F. 233.33 % 10.0000 233.33 % 12.0000 300.00 %

250.00 175.00 250.00 175.00 300.00 225.00
3.0000
75.00

31.0000
144 SIGN COVERING 

120.0000 S.F. 55.00 % 7.0000 -65.00 % 12.0000 -40.00 %

3,720.00 1,320.00 840.00 -1,560.00 1,440.00 -960.00
20.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981991247

4055 21ST AVE W. SUITE 100
KRAEMER NORTH AMERICA, LLC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101065CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. SKANSKA USA CIVIL WEST CALIFOR
4116 BROOKDALE RD E 1995 AGUA MANSA RD

TACOMA   WA  984461613 RIVERSIDE   CA  925092405
CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
145 TEMPORARY ILLUMINATION SYSTEM SCX 3272

L.S. 89.38 % 76.99 % 121.24 %

107,000.00 50,500.00 100,000.00 43,500.00 125,000.00 68,500.0056,500.00
146 TRAFFIC SIGNAL SYSTEM 

L.S. 17.91 % 36.05 % 47.39 %

260,000.00 39,500.00 300,000.00 79,500.00 325,000.00 104,500.00220,500.00

61.0000
147 CONDUIT PIPE 2 IN. DIAM. 

1896.0000 L.F. 306.67 % 80.0000 433.33 % 52.0000 246.67 %

115,656.00 87,216.00 151,680.00 123,240.00 98,592.00 70,152.00
15.0000

28,440.00

2.0000
148 SEQUENTIAL ARROW SIGN 

2000.0000 HR  -83.33 % 1.0000 -91.67 % 5.0000 -58.33 %

4,000.00 -20,000.00 2,000.00 -22,000.00 10,000.00 -14,000.00
12.0000

24,000.00

1.8000
149 PORTABLE CHANGEABLE MESSAGE SIGN 

38624.0000 HR  -85.00 % 1.0000 -91.67 % 2.4000 -80.00 %

69,523.20 -393,964.80 38,624.00 -424,864.00 92,697.60 -370,790.40
12.0000

463,488.00
150 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 1,335.55 % 11.33 % 1,804.30 %

735,000.00 683,800.00 57,000.00 5,800.00 975,000.00 923,800.0051,200.00

1.0000
151 FLAGGERS 

3496.0000 HR  -98.46 % 53.0000 -18.46 % 1.0000 -98.46 %

3,496.00 -223,744.00 185,288.00 -41,952.00 3,496.00 -223,744.00
65.0000

227,240.00

1.0000
152 OTHER TRAFFIC CONTROL LABOR 

8812.0000 HR  -98.46 % 55.0000 -15.38 % 1.0000 -98.46 %

8,812.00 -563,968.00 484,660.00 -88,120.00 8,812.00 -563,968.00
65.0000

572,780.00
153 TRAFFIC CONTROL SUPERVISOR 

L.S. -39.45 % -47.98 % -93.50 %

465,645.00 -303,355.00 400,000.00 -369,000.00 50,000.00 -719,000.00769,000.00

20.0000
154 CONSTRUCTION SIGNS CLASS A 

2371.5000 S.F. -33.33 % 20.0000 -33.33 % 35.0000 16.67 %

47,430.00 -23,715.00 47,430.00 -23,715.00 83,002.50 11,857.50
30.0000

71,145.00
155 WSP REIMBURSEMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)
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REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
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12:58
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------- 2ND BIDDER ------- ------- 3RD BIDDER -------

CECCANTI, INC. SKANSKA USA CIVIL WEST CALIFOR
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1.0000
156 PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES 

7440.0000 HR  -98.46 % 37.0000 -43.08 % 1.0000 -98.46 %

7,440.00 -476,160.00 275,280.00 -208,320.00 7,440.00 -476,160.00
65.0000

483,600.00

OTHER ITEMS
157 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
158 TYPE B PROGRESS SCHEDULE 

L.S. -80.00 % -60.00 % -80.00 %

5,000.00 -20,000.00 10,000.00 -15,000.00 5,000.00 -20,000.0025,000.00

8.0000
159 SHORING OR EXTRA EXCAVATION CLASS B 

7948.0000 S.F. 300.00 % 1.0000 -50.00 % 5.0000 150.00 %

63,584.00 47,688.00 7,948.00 -7,948.00 39,740.00 23,844.00
2.0000

15,896.00

500.0000
160 PLUGGING EXISTING PIPE 

1.0000 EACH -32.07 % 400.0000 -45.65 % 2,000.0000 171.74 %

500.00 -236.00 400.00 -336.00 2,000.00 1,264.00
736.0000
736.00

161 STRUCTURE SURVEYING 
L.S. 41.18 % 135.29 % 64.71 %

120,000.00 35,000.00 200,000.00 115,000.00 140,000.00 55,000.0085,000.00
162 ROADWAY SURVEYING 

L.S. 23.53 % 17.65 % 41.18 %

105,000.00 20,000.00 100,000.00 15,000.00 120,000.00 35,000.0085,000.00

32.0000
163 CHAIN LINK FENCE TYPE 3 

175.0000 L.F. 3.23 % 30.0000 -3.23 % 35.0000 12.90 %

5,600.00 175.00 5,250.00 -175.00 6,125.00 700.00
31.0000
5,425.00

750.0000
164 ADJUST MONUMENT CASE AND COVER 

3.0000 EACH 11.77 % 400.0000 -40.39 % 3,000.0000 347.09 %

2,250.00 237.00 1,200.00 -813.00 9,000.00 6,987.00
671.0000
2,013.00

320.0000
165 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

4.0000 EACH 1.59 % 400.0000 26.98 % 350.0000 11.11 %

1,280.00 20.00 1,600.00 340.00 1,400.00 140.00
315.0000
1,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.
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02/10/2022
12:58
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0302(013)

PRICE PER UNIT/
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KRAEMER NORTH AMERICA, LLC.
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% DIFF./
AMT.DIFF.
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CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100538

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

19.0000
166 WIRE FENCE TYPE 2 

140.0000 L.F. -24.00 % 20.0000 -20.00 % 35.0000 40.00 %

2,660.00 -840.00 2,800.00 -700.00 4,900.00 1,400.00
25.0000
3,500.00

167 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
168 FORCE ACCOUNT CONTAMINATED SOIL AND WATER

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

5.0000
169 TRAINING 

1600.0000 HR  400.00 % 1.0000 0.00 % 15.0000 1,400.00 %

8,000.00 6,400.00 1,600.00 0.00 24,000.00 22,400.00
1.0000

1,600.00
170 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
171 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
172 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
173 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

51,800.00 51,800.00 51,800.0051,800.00
174 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

136,863.00 136,863.00 136,863.00136,863.00
175 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
176 SPCC PLAN 

L.S. -50.00 % -70.00 % -50.00 %

2,500.00 -2,500.00 1,500.00 -3,500.00 2,500.00 -2,500.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.
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02/10/2022
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0302(013)

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

SEATTLE   WA  981991247

4055 21ST AVE W. SUITE 100
KRAEMER NORTH AMERICA, LLC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

101065CONTRACTOR NUMBER :
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
177 FIELD OFFICE BUILDING 

L.S. 430.30 % 45.45 % 203.03 %

175,000.00 142,000.00 48,000.00 15,000.00 100,000.00 67,000.0033,000.00

5.0000
178 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

170.0000 S.Y. 0.00 % 2.0000 -60.00 % 3.4000 -32.00 %

850.00 0.00 340.00 -510.00 578.00 -272.00
5.0000
850.00

2.0000
179 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

21500.0000 S.Y. 0.00 % 2.0000 0.00 % 2.0000 0.00 %

43,000.00 0.00 43,000.00 0.00 43,000.00 0.00
2.0000

43,000.00

77.0000
180 SHOTCRETE FACING 

570.0000 S.F. 92.50 % 75.0000 87.50 % 70.0000 75.00 %

43,890.00 21,090.00 42,750.00 19,950.00 39,900.00 17,100.00
40.0000

22,800.00

220.0000
181 ADJUST VALVE BOX 

1.0000 EACH -63.33 % 400.0000 -33.33 % 1,150.0000 91.67 %

220.00 -380.00 400.00 -200.00 1,150.00 550.00
600.0000
600.00

182 FORCE ACCOUNT CULVERT REPAIR
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

$25,641,610.40 -4.00% $26,509,668.00 -0.75% $28,700,000.00 7.45%$26,708,880.31CONTRACT TOTAL

$28,700,000.00$25,641,610.40 $26,509,668.00BASE TOTAL -4.00% -0.75% 7.45%$26,708,880.31



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
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TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 23.97 % 36.47 % 42.63 %

2,997,658.26 579,529.26 3,300,000.00 881,871.00 3,449,000.00 1,030,871.002,418,129.00

40,000.0000
2 CLEARING AND GRUBBING 

6.1000 ACRE 230.58 % 60,000.0000 395.87 % 60,000.0000 395.87 %

244,000.00 170,190.00 366,000.00 292,190.00 366,000.00 292,190.00
12,100.0000
73,810.00

10,000.0000
3 REMOVING DRAINAGE STRUCTURE 

7.0000 EACH 894.04 % 800.0000 -20.48 % 590.0000 -41.35 %

70,000.00 62,958.00 5,600.00 -1,442.00 4,130.00 -2,912.00
1,006.0000
7,042.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 13.64 % -57.39 % -43.18 %

20,000.00 2,400.00 7,500.00 -10,100.00 10,000.00 -7,600.0017,600.00
5 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

182,725.00 182,725.00 182,725.00182,725.00
6 REMOVING PORTION OF CONC. BOX CULV. 

L.S. 3.45 % -13.79 % 62.07 %

30,000.00 1,000.00 25,000.00 -4,000.00 47,000.00 18,000.0029,000.00

123.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

20.0000 S.Y. 89.23 % 60.0000 -7.69 % 39.0000 -40.00 %

2,460.00 1,160.00 1,200.00 -100.00 780.00 -520.00
65.0000
1,300.00

11.0000
8 REMOVING ASPHALT CONC. CURB 

480.0000 L.F. 0.00 % 6.0000 -45.45 % 7.0000 -36.36 %

5,280.00 0.00 2,880.00 -2,400.00 3,360.00 -1,920.00
11.0000
5,280.00

15.0000
9 REMOVING GUARDRAIL 

3510.0000 L.F. 66.67 % 12.3100 36.78 % 12.0000 33.33 %

52,650.00 21,060.00 43,208.10 11,618.10 42,120.00 10,530.00
9.0000

31,590.00

1,680.0000
10 REMOVING GUARDRAIL ANCHOR 

8.0000 EACH 569.32 % 341.8200 36.18 % 320.0000 27.49 %

13,440.00 11,432.00 2,734.56 726.56 2,560.00 552.00
251.0000
2,008.00

11 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -52.77 % -38.99 % -42.01 %

18,000.00 -20,110.00 23,250.35 -14,859.65 22,100.00 -16,010.0038,110.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

27.0000
12 REMOVING CHAIN LINK FENCE 

300.0000 L.F. 440.00 % 10.0000 100.00 % 6.0000 20.00 %

8,100.00 6,600.00 3,000.00 1,500.00 1,800.00 300.00
5.0000

1,500.00

18.0000
13 REMOVING WIRE FENCE 

310.0000 L.F. 200.00 % 10.0000 66.67 % 2.0000 -66.67 %

5,580.00 3,720.00 3,100.00 1,240.00 620.00 -1,240.00
6.0000

1,860.00

56.0000
14 REMOVING CABLE BARRIER AND RESETTING

2280.0000 L.F. 194.74 % 51.9600 173.47 % 49.0000 157.89 %

127,680.00 84,360.00 118,468.80 75,148.80 111,720.00 68,400.00
19.0000

43,320.00

36.0000
15 REMOVING CABLE BARRIER

1030.0000 L.F. 800.00 % 27.3500 583.75 % 26.0000 550.00 %

37,080.00 32,960.00 28,170.50 24,050.50 26,780.00 22,660.00
4.0000

4,120.00

GRADING
16 EARTHWORK SITE - SR 16 PURDY CREEK

L.S. 107.68 % 73.84 % 117.65 %

3,584,000.00 1,858,287.00 3,000,000.00 1,274,287.00 3,756,000.00 2,030,287.001,725,713.00
17 EARTHWORK SITE - SR 302 PURDY CREEK

L.S. 158.35 % 74.56 % 404.29 %

333,000.00 204,107.00 225,000.00 96,107.00 650,000.00 521,107.00128,893.00
18 TEMPORARY CROSSOVER INSTALL AND REMOVE

L.S. 63.11 % 22.33 % 48.75 %

1,000,000.00 386,900.00 750,000.00 136,900.00 912,000.00 298,900.00613,100.00
19 TEMPORARY DETOUR INSTALL AND REMOVE

L.S. 268.69 % 325.41 % 240.33 %

65,000.00 47,370.00 75,000.00 57,370.00 60,000.00 42,370.0017,630.00

115.0000
20 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

30.0000 S.Y. -12.21 % 60.0000 -54.20 % 50.0000 -61.83 %

3,450.00 -480.00 1,800.00 -2,130.00 1,500.00 -2,430.00
131.0000
3,930.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

7,500.0000
21 LARGE WOODY MATERIAL (LWM) TYPE A

3.0000 EACH 92.01 % 8,203.5800 110.03 % 7,730.0000 97.90 %

22,500.00 10,782.00 24,610.74 12,892.74 23,190.00 11,472.00
3,906.0000
11,718.00

9,000.0000
22 LARGE WOODY MATERIAL (LWM) TYPE B

1.0000 EACH 12.90 % 19,141.6800 140.11 % 18,000.0000 125.79 %

9,000.00 1,028.00 19,141.68 11,169.68 18,000.00 10,028.00
7,972.0000
7,972.00

4,200.0000
23 LARGE WOODY MATERIAL (LWM) TYPE C

2.0000 EACH 8.81 % 6,836.3200 77.11 % 6,440.0000 66.84 %

8,400.00 680.00 13,672.64 5,952.64 12,880.00 5,160.00
3,860.0000
7,720.00

11,000.0000
24 LARGE WOODY MATERIAL (LWM) TYPE D

3.0000 EACH 184.97 % 8,203.5800 112.53 % 7,730.0000 100.26 %

33,000.00 21,420.00 24,610.74 13,030.74 23,190.00 11,610.00
3,860.0000
11,580.00

5,800.0000
25 LARGE WOODY MATERIAL (LWM) TYPE E

1.0000 EACH 109.24 % 6,836.3100 146.62 % 6,440.0000 132.32 %

5,800.00 3,028.00 6,836.31 4,064.31 6,440.00 3,668.00
2,772.0000
2,772.00

11,000.0000
26 LARGE WOODY MATERIAL (LWM) TYPE F

1.0000 EACH 44.74 % 10,938.1100 43.92 % 10,300.0000 35.53 %

11,000.00 3,400.00 10,938.11 3,338.11 10,300.00 2,700.00
7,600.0000
7,600.00

4,000.0000
27 LARGE WOODY MATERIAL (LWM) TYPE G

6.0000 EACH 89.84 % 6,836.3200 224.46 % 6,440.0000 205.65 %

24,000.00 11,358.00 41,017.92 28,375.92 38,640.00 25,998.00
2,107.0000
12,642.00

18,000.0000
28 LARGE WOODY MATERIAL (LWM) TYPE H

2.0000 EACH 96.61 % 19,141.7000 109.08 % 18,000.0000 96.61 %

36,000.00 17,690.00 38,283.40 19,973.40 36,000.00 17,690.00
9,155.0000
18,310.00

4,200.0000
29 LARGE WOODY MATERIAL (LWM) TYPE I

1.0000 EACH 187.87 % 2,734.5300 87.42 % 2,580.0000 76.83 %

4,200.00 2,741.00 2,734.53 1,275.53 2,580.00 1,121.00
1,459.0000
1,459.00

7,500.0000
30 LARGE WOODY MATERIAL (LWM) TYPE J

1.0000 EACH 96.28 % 8,203.5800 114.70 % 7,730.0000 102.30 %

7,500.00 3,679.00 8,203.58 4,382.58 7,730.00 3,909.00
3,821.0000
3,821.00

7,500.0000
31 LARGE WOODY MATERIAL (LWM) TYPE K

2.0000 EACH -1.87 % 6,836.3200 -10.55 % 6,440.0000 -15.74 %

15,000.00 -286.00 13,672.64 -1,613.36 12,880.00 -2,406.00
7,643.0000
15,286.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

4,600.0000
32 LARGE WOODY MATERIAL (LWM) TYPE L

1.0000 EACH 23.92 % 8,203.5800 121.00 % 7,730.0000 108.24 %

4,600.00 888.00 8,203.58 4,491.58 7,730.00 4,018.00
3,712.0000
3,712.00

22,000.0000
33 LARGE WOODY MATERIAL (LWM) TYPE M

1.0000 EACH 110.39 % 54,690.5500 423.00 % 51,500.0000 392.49 %

22,000.00 11,543.00 54,690.55 44,233.55 51,500.00 41,043.00
10,457.0000
10,457.00

3,100.0000
34 LARGE WOODY MATERIAL (LWM) TYPE N

7.0000 EACH 106.67 % 13,672.6400 811.51 % 12,900.0000 760.00 %

21,700.00 11,200.00 95,708.48 85,208.48 90,300.00 79,800.00
1,500.0000
10,500.00

8,000.0000
35 LARGE WOODY MATERIAL (LWM) TYPE O

2.0000 EACH 166.67 % 8,203.5800 173.45 % 7,730.0000 157.67 %

16,000.00 10,000.00 16,407.16 10,407.16 15,460.00 9,460.00
3,000.0000
6,000.00

7,000.0000
36 LARGE WOODY MATERIAL (LWM) TYPE P

1.0000 EACH 75.00 % 13,672.6300 241.82 % 1,290.0000 -67.75 %

7,000.00 3,000.00 13,672.63 9,672.63 1,290.00 -2,710.00
4,000.0000
4,000.00

10,000.0000
37 GRATE INLET TYPE 2 

1.0000 EACH 240.48 % 1,300.0000 -55.74 % 3,400.0000 15.76 %

10,000.00 7,063.00 1,300.00 -1,637.00 3,400.00 463.00
2,937.0000
2,937.00

450.0000
38 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

1.0000 EACH -39.60 % 1,800.0000 141.61 % 1,310.0000 75.84 %

450.00 -295.00 1,800.00 1,055.00 1,310.00 565.00
745.0000
745.00

75.0000
39 STREAMBED SEDIMENT 

3620.0000 TON 70.45 % 45.0000 2.27 % 60.0000 36.36 %

271,500.00 112,220.00 162,900.00 3,620.00 217,200.00 57,920.00
44.0000

159,280.00

75.0000
40 STREAMBED COBBLES 4 IN. 

3102.0000 TON 29.31 % 35.0000 -39.66 % 63.0000 8.62 %

232,650.00 52,734.00 108,570.00 -71,346.00 195,426.00 15,510.00
58.0000

179,916.00

75.0000
41 STREAMBED COBBLES 8 IN. 

890.0000 TON 50.00 % 50.0000 0.00 % 61.0000 22.00 %

66,750.00 22,250.00 44,500.00 0.00 54,290.00 9,790.00
50.0000

44,500.00

210.0000
42 STREAMBED BOULDER ONE MAN 

12.0000 EACH 69.35 % 700.0000 464.52 % 440.0000 254.84 %

2,520.00 1,032.00 8,400.00 6,912.00 5,280.00 3,792.00
124.0000
1,488.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

165.0000
43 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

3002.0000 TON 175.00 % 75.0000 25.00 % 160.0000 166.67 %

495,330.00 315,210.00 225,150.00 45,030.00 480,320.00 300,200.00
60.0000

180,120.00

550.0000
44 QUARRY SPALLS 

4.7000 TON 287.32 % 300.0000 111.27 % 270.0000 90.14 %

2,585.00 1,917.60 1,410.00 742.60 1,269.00 601.60
142.0000
667.40

25.0000
45 UNDERDRAIN PIPE 6 IN. DIAM. 

862.0000 L.F. 25.00 % 25.0000 25.00 % 39.0000 95.00 %

21,550.00 4,310.00 21,550.00 4,310.00 33,618.00 16,378.00
20.0000

17,240.00
46 TEMPORARY STREAM DIVERSION – SR 16 PURDY CREEK

L.S. 914.04 % 75.44 % 108.77 %

578,000.00 521,000.00 100,000.00 43,000.00 119,000.00 62,000.0057,000.00
47 TEMPORARY STREAM DIVERSION – SR 302 PURDY CREEK

L.S. 756.25 % 150.00 % 177.08 %

411,000.00 363,000.00 120,000.00 72,000.00 133,000.00 85,000.0048,000.00
48 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

STORM SEWER

3,400.0000
49 CATCH BASIN TYPE 1 

9.0000 EACH 100.71 % 4,000.0000 136.13 % 2,450.0000 44.63 %

30,600.00 15,354.00 36,000.00 20,754.00 22,050.00 6,804.00
1,694.0000
15,246.00

9,500.0000
50 CATCH BASIN TYPE 2 48 IN. DIAM. 

2.0000 EACH 115.03 % 6,500.0000 47.13 % 9,100.0000 105.98 %

19,000.00 10,164.00 13,000.00 4,164.00 18,200.00 9,364.00
4,418.0000
8,836.00

7.0000
51 TESTING STORM SEWER PIPE 

1011.0000 L.F. 40.00 % 2.0000 -60.00 % 4.0000 -20.00 %

7,077.00 2,022.00 2,022.00 -3,033.00 4,044.00 -1,011.00
5.0000

5,055.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

210.0000
52 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1011.0000 L.F. 320.00 % 80.0000 60.00 % 130.0000 160.00 %

212,310.00 161,760.00 80,880.00 30,330.00 131,430.00 80,880.00
50.0000

50,550.00

STRUCTURE
53 TEMPORARY BRIDGE 

L.S. -71.30 % -28.26 % 10.48 %

660,000.00 1,640,000.00 1,650,000.00 -650,000.00 2,541,000.00 241,000.002,300,000.00
54 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -92.54 % -40.33 % -11.18 %

75,000.00 -930,450.00 600,000.00 -405,450.00 893,000.00 -112,450.001,005,450.00

744.7800
55 CONSTRUCTING 4 FT. DIAM SHAFT 

988.0000 L.F. -42.71 % 596.7100 -54.10 % 680.0000 -47.69 %

735,842.64 -548,557.36 589,549.48 -694,850.52 671,840.00 -612,560.00
1,300.0000

1,284,400.00

580.0000
56 CONSTRUCTING 4 FT. DIAM LEAN SHAFT

92.0000 L.F. -47.27 % 595.6100 -45.85 % 420.0000 -61.82 %

53,360.00 -47,840.00 54,796.12 -46,403.88 38,640.00 -62,560.00
1,100.0000
101,200.00

3,400.0000
57 CONSTRUCTING 10 FT. DIAM SHAFT 

615.0000 L.F. 36.00 % 4,377.4200 75.10 % 4,500.0000 80.00 %

2,091,000.00 553,500.00 2,692,113.30 1,154,613.30 2,767,500.00 1,230,000.00
2,500.0000

1,537,500.00

5,500.0000
58 CONSTRUCTING 10 FT. DIAM. SHAFT - RCFST

225.0000 L.F. 57.14 % 7,148.6100 104.25 % 7,760.0000 121.71 %

1,237,500.00 450,000.00 1,608,437.25 820,937.25 1,746,000.00 958,500.00
3,500.0000
787,500.00

580.0000
59 CONSTRUCTING 3 FT. DIAM LEAN SHAFT

207.0000 L.F. -35.56 % 595.6100 -33.82 % 420.0000 -53.33 %

120,060.00 -66,240.00 123,291.27 -63,008.73 86,940.00 -99,360.00
900.0000

186,300.00

1.7000
60 ST. REINF. BAR FOR BRIDGE 

247587.0000 LB. 30.77 % 2.3900 83.85 % 3.0000 130.77 %

420,897.90 99,034.80 591,732.93 269,869.83 742,761.00 420,897.90
1.3000

321,863.10

1.7000
61 ST. REINF. BAR FOR RETAINING WALL 

31293.0000 LB. -15.00 % 2.4400 22.00 % 3.0000 50.00 %

53,198.10 -9,387.90 76,354.92 13,768.92 93,879.00 31,293.00
2.0000

62,586.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

1,000.0000
62 QA SHAFT TEST 

40.0000 EACH 0.00 % 1,465.3900 46.54 % 630.0000 -37.00 %

40,000.00 0.00 58,615.60 18,615.60 25,200.00 -14,800.00
1,000.0000
40,000.00

900.0000
63 CONC. CLASS 4000 FOR BRIDGE 

1512.0000 C.Y. 0.00 % 800.0000 -11.11 % 680.0000 -24.44 %

1,360,800.00 0.00 1,209,600.00 -151,200.00 1,028,160.00 -332,640.00
900.0000

1,360,800.00

1,100.0000
64 CONC. CLASS 4000 FOR RETAINING WALL 

312.0000 C.Y. 10.00 % 800.0000 -20.00 % 770.0000 -23.00 %

343,200.00 31,200.00 249,600.00 -62,400.00 240,240.00 -71,760.00
1,000.0000
312,000.00

800.0000
65 PRESTRESSED CONC. GIRDER 30 INCH PCPS

750.0000 L.F. 6.67 % 1,000.0000 33.33 % 950.0000 26.67 %

600,000.00 37,500.00 750,000.00 187,500.00 712,500.00 150,000.00
750.0000

562,500.00

1,000.0000
66 PRESTRESSED CONC. GIRDER - WF100G

2434.0000 L.F. 25.00 % 800.0000 0.00 % 1,030.0000 28.75 %

2,434,000.00 486,800.00 1,947,200.00 0.00 2,507,020.00 559,820.00
800.0000

1,947,200.00
67 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
68 SUPERSTRUCTURE SR 302 PURDY CREEK (SPUR)

L.S. 35.71 % 7.14 % 0.71 %

190,000.00 50,000.00 150,000.00 10,000.00 141,000.00 1,000.00140,000.00
69 SUPERSTRUCTURE - BR. NO. 16-159E

L.S. -21.43 % -21.43 % -17.71 %

550,000.00 -150,000.00 550,000.00 -150,000.00 576,000.00 -124,000.00700,000.00
70 SUPERSTRUCTURE - BR. NO. 16-159W

L.S. -21.43 % -21.43 % -16.43 %

550,000.00 -150,000.00 550,000.00 -150,000.00 585,000.00 -115,000.00700,000.00

120.0000
71 BRIDGE RAILING TYPE BP - 12

962.0000 L.F. 20.00 % 80.0000 -20.00 % 120.0000 20.00 %

115,440.00 19,240.00 76,960.00 -19,240.00 115,440.00 19,240.00
100.0000
96,200.00

220.0000
72 TRAFFIC BARRIER 

1478.0000 L.F. -37.14 % 150.0000 -57.14 % 290.0000 -17.14 %

325,160.00 -192,140.00 221,700.00 -295,600.00 428,620.00 -88,680.00
350.0000

517,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

620.0000
73 SEW TRAFFIC BARRIER 

269.0000 L.F. 39.01 % 250.0000 -43.95 % 920.0000 106.28 %

166,780.00 46,806.00 67,250.00 -52,724.00 247,480.00 127,506.00
446.0000

119,974.00

145.0000
74 STRUCTURAL EARTH WALL 

5600.0000 S.F. 559.09 % 60.0000 172.73 % 95.0000 331.82 %

812,000.00 688,800.00 336,000.00 212,800.00 532,000.00 408,800.00
22.0000

123,200.00

370.0000
75 BRIDGE APPROACH SLAB 

1095.0000 S.Y. 5.71 % 350.0000 0.00 % 570.0000 62.86 %

405,150.00 21,900.00 383,250.00 0.00 624,150.00 240,900.00
350.0000

383,250.00

SURFACING

50.0000
76 CRUSHED SURFACING BASE COURSE 

3720.0000 TON 31.58 % 35.0000 -7.89 % 50.0000 31.58 %

186,000.00 44,640.00 130,200.00 -11,160.00 186,000.00 44,640.00
38.0000

141,360.00

LIQUID ASPHALT

4,000.0000
77 ASPHALT FOR FOG SEAL 

1.1000 TON 28.45 % 2,017.9600 -35.20 % 2,150.0000 -30.96 %

4,400.00 974.60 2,219.76 -1,205.64 2,365.00 -1,060.40
3,114.0000
3,425.40

HOT MIX ASPHALT

3.0000
78 PLANING BITUMINOUS PAVEMENT 

20420.0000 S.Y. -40.00 % 4.4600 -10.80 % 5.0000 0.00 %

61,260.00 -40,840.00 91,073.20 -11,026.80 102,100.00 0.00
5.0000

102,100.00

251.0000
79 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

21.0000 TON -10.68 % 571.7500 103.47 % 280.0000 -0.36 %

5,271.00 -630.00 12,006.75 6,105.75 5,880.00 -21.00
281.0000
5,901.00

120.0000
80 HMA CL. 1/2 IN. PG 58H-22

5249.0000 TON 17.65 % 171.5300 68.17 % 130.0000 27.45 %

629,880.00 94,482.00 900,360.97 364,962.97 682,370.00 146,972.00
102.0000

535,398.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
81 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

27,892.00 27,892.00 27,892.0027,892.00
82 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

36,451.00 36,451.00 36,451.0036,451.00
83 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

99,725.00 99,725.00 99,725.0099,725.00

30.0000
84 HMA SAWCUT AND SEAL 

178.0000 L.F. -14.29 % 30.0000 -14.29 % 31.0000 -11.43 %

5,340.00 -890.00 5,340.00 -890.00 5,518.00 -712.00
35.0000
6,230.00

85 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING

22.0000
86 COMPOST SOCK 

3969.0000 L.F. 120.00 % 13.4000 34.00 % 11.0000 10.00 %

87,318.00 47,628.00 53,184.60 13,494.60 43,659.00 3,969.00
10.0000

39,690.00

18.0000
87 COIR LOG 

2272.0000 L.F. 80.00 % 11.6200 16.20 % 20.0000 100.00 %

40,896.00 18,176.00 26,400.64 3,680.64 45,440.00 22,720.00
10.0000

22,720.00
88 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 14.58 % 56.25 % 108.33 %

220,000.00 28,000.00 300,000.00 108,000.00 400,000.00 208,000.00192,000.00

9,500.0000
89 SEEDING AND MULCHING 

1.6700 ACRE 18.75 % 13,672.6400 70.91 % 8,800.0000 10.00 %

15,865.00 2,505.00 22,833.31 9,473.31 14,696.00 1,336.00
8,000.0000
13,360.00

0.0000
90 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

24.7400
91 PSIPE CASCARA #2 CONT. 15-24 IN. HT. 

101.0000 EACH 23.70 % 41.0200 105.10 % 28.0000 40.00 %

2,498.74 478.74 4,143.02 2,123.02 2,828.00 808.00
20.0000
2,020.00

24.7400
92 PSIPE OREGON ASH #2 CONT. 12-24 IN. HT.

7.0000 EACH 23.70 % 41.0200 105.10 % 30.0000 50.00 %

173.18 33.18 287.14 147.14 210.00 70.00
20.0000
140.00

24.7400
93 PSIPE DOUGLAS FIR #2 CONT. 12-24 IN. HT.

111.0000 EACH 23.70 % 41.0200 105.10 % 28.0000 40.00 %

2,746.14 526.14 4,553.22 2,333.22 3,108.00 888.00
20.0000
2,220.00

24.7400
94 PSIPE WESTERN RED CEDAR #2 CONT. 12-24 IN. HT.

85.0000 EACH 23.70 % 41.0200 105.10 % 29.0000 45.00 %

2,102.90 402.90 3,486.70 1,786.70 2,465.00 765.00
20.0000
1,700.00

18.5600
95 PSIPE VINE MAPLE #1 CONT. 6-15 IN. HT.

127.0000 EACH 23.73 % 41.0200 173.47 % 19.0000 26.67 %

2,357.12 452.12 5,209.54 3,304.54 2,413.00 508.00
15.0000
1,905.00

16.4900
96 PSIPE BEAKED HAZELNUT #1 CONT. 6-16 IN. HT.

2849.0000 EACH 9.93 % 41.0200 173.47 % 16.0000 6.67 %

46,980.01 4,245.01 116,865.98 74,130.98 45,584.00 2,849.00
15.0000

42,735.00

18.5600
97 PSIPE OSOBERRY #1 CONT. 6-15 IN. HT.

1200.0000 EACH 23.73 % 41.0200 173.47 % 18.0000 20.00 %

22,272.00 4,272.00 49,224.00 31,224.00 21,600.00 3,600.00
15.0000

18,000.00

14.4300
98 PSIPE THIMBLEBERRY #1 CONT. 6-15 IN. HT.

5509.0000 EACH -3.80 % 41.0200 173.47 % 16.0000 6.67 %

79,494.87 -3,140.13 225,979.18 143,344.18 88,144.00 5,509.00
15.0000

82,635.00

18.5600
99 PSIPE RED ELDERBERRY #1 CONT. 6-15 IN. HT.

915.0000 EACH 23.73 % 41.0200 173.47 % 19.0000 26.67 %

16,982.40 3,257.40 37,533.30 23,808.30 17,385.00 3,660.00
15.0000

13,725.00

18.5600
100 PSIPE REDOSIER DOGWOOD #1 CONT. 6-15 IN. HT.

658.0000 EACH 23.73 % 41.0200 173.47 % 21.0000 40.00 %

12,212.48 2,342.48 26,991.16 17,121.16 13,818.00 3,948.00
15.0000
9,870.00

18.5600
101 PSIPE PACIFIC NENEBARK #1 CONT. 6-15 IN. HT.

397.0000 EACH 23.73 % 41.0200 173.47 % 16.0000 6.67 %

7,368.32 1,413.32 16,284.94 10,329.94 6,352.00 397.00
15.0000
5,955.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

18.5600
102 PSIPE SALMONBERRY #1 CONT. 6-15 IN. HT.

658.0000 EACH 23.73 % 41.0200 173.47 % 21.0000 40.00 %

12,212.48 2,342.48 26,991.16 17,121.16 13,818.00 3,948.00
15.0000
9,870.00

12.3700
103 PSIPE LYNGBY SEDGE BR 4-6 IN. HT.

1349.0000 EACH 23.70 % 41.0200 310.20 % 11.0000 10.00 %

16,687.13 3,197.13 55,335.98 41,845.98 14,839.00 1,349.00
10.0000

13,490.00

10.3100
104 PSIPE HOOKER'S WILLOW STAKE 36 IN. LENGTH

635.0000 EACH 3.10 % 41.0200 310.20 % 6.0000 -40.00 %

6,546.85 196.85 26,047.70 19,697.70 3,810.00 -2,540.00
10.0000
6,350.00

18.5600
105 PSIPE OCEANSPRAY #1 CONT. 6-16 IN. HT.

2816.0000 EACH 23.73 % 41.0200 173.47 % 16.0000 6.67 %

52,264.96 10,024.96 115,512.32 73,272.32 45,056.00 2,816.00
15.0000

42,240.00

10.3100
106 PSIPE SITKA WILLOW #BR LIVE STAKE 36 IN. LENGTH

1966.0000 EACH 3.10 % 41.0200 310.20 % 6.0000 -40.00 %

20,269.46 609.46 80,645.32 60,985.32 11,796.00 -7,864.00
10.0000

19,660.00

10.3100
107 PSIPE REDOSIER DOGWOOD #BR LIVE STAKE 36 IN. LENGTH

1311.0000 EACH 3.10 % 41.0200 310.20 % 31.0000 210.00 %

13,516.41 406.41 53,777.22 40,667.22 40,641.00 27,531.00
10.0000

13,110.00

26.8000
108 PSIPE LIVE FASCINE 

1149.0000 L.F. -33.00 % 82.0400 105.10 % 76.0000 90.00 %

30,793.20 -15,166.80 94,263.96 48,303.96 87,324.00 41,364.00
40.0000

45,960.00

31,400.0000
109 FINE COMPOST 

0.6200 ACRE 1,597.30 % 68,363.1800 3,595.31 % 55,800.0000 2,916.22 %

19,468.00 18,321.00 42,385.17 41,238.17 34,596.00 33,449.00
1,850.0000
1,147.00

31,400.0000
110 BARK OR WOOD CHIP MULCH 

0.7100 ACRE 25.60 % 68,363.1800 173.45 % 64,000.0000 156.00 %

22,294.00 4,544.00 48,537.86 30,787.86 45,440.00 27,690.00
25,000.0000
17,750.00

12.0000
111 HIGH VISIBILITY FENCE 

520.0000 L.F. 140.00 % 5.0000 0.00 % 10.0000 100.00 %

6,240.00 3,640.00 2,600.00 0.00 5,200.00 2,600.00
5.0000

2,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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VERSION NO :6 WORK ORDER# : XL5834
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TITLE :SR 16 AND SR 302 (SPUR)
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REMOVE FISH BARRIERS AND PAVING
20C502
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

14.0000
112 EXTRUDED CURB 

1855.0000 L.F. 55.56 % 35.0000 288.89 % 18.0000 100.00 %

25,970.00 9,275.00 64,925.00 48,230.00 33,390.00 16,695.00
9.0000

16,695.00

47.0000
113 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

275.0000 L.F. -16.07 % 75.2000 34.29 % 71.0000 26.79 %

12,925.00 -2,475.00 20,680.00 5,280.00 19,525.00 4,125.00
56.0000

15,400.00

36.0000
114 BEAM GUARDRAIL TYPE 31 

2014.0000 L.F. 12.50 % 61.5300 92.28 % 58.0000 81.25 %

72,504.00 8,056.00 123,921.42 59,473.42 116,812.00 52,364.00
32.0000

64,448.00

4,700.0000
115 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

8.0000 EACH 28.42 % 6,836.3200 86.78 % 6,440.0000 75.96 %

37,600.00 8,320.00 54,690.56 25,410.56 51,520.00 22,240.00
3,660.0000
29,280.00

4,700.0000
116 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

6.0000 EACH 34.29 % 5,810.8700 66.02 % 5,470.0000 56.29 %

28,200.00 7,200.00 34,865.22 13,865.22 32,820.00 11,820.00
3,500.0000
21,000.00

1,000.0000
117 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH -11.74 % 2,187.6200 93.08 % 2,060.0000 81.82 %

4,000.00 -532.00 8,750.48 4,218.48 8,240.00 3,708.00
1,133.0000
4,532.00

34.0000
118 REMOVING AND RESETTING BEAM GUARDRAIL 

175.0000 L.F. -5.56 % 54.6900 51.92 % 52.0000 44.44 %

5,950.00 -350.00 9,570.75 3,270.75 9,100.00 2,800.00
36.0000
6,300.00

27.0000
119 TEMPORARY BARRIER 

5518.0000 L.F. 86.59 % 43.4800 200.48 % 40.0000 176.43 %

148,986.00 69,140.54 239,922.64 160,077.18 220,720.00 140,874.54
14.4700

79,845.46

57.0000
120 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

310.0000 L.F. 62.86 % 289.8600 728.17 % 270.0000 671.43 %

17,670.00 6,820.00 89,856.60 79,006.60 83,700.00 72,850.00
35.0000

10,850.00
121 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. 250.00 % 282.83 % 261.00 %

35,000.00 25,000.00 38,283.39 28,283.39 36,100.00 26,100.0010,000.00

4,600.0000
122 TEMPORARY IMPACT ATTENUATOR 

2.0000 EACH 2.22 % 6,152.6800 36.73 % 7,140.0000 58.67 %

9,200.00 200.00 12,305.36 3,305.36 14,280.00 5,280.00
4,500.0000
9,000.00
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------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

1,100.0000
123 RESETTING IMPACT ATTENUATOR 

2.0000 EACH 37.50 % 1,442.4700 80.31 % 1,670.0000 108.75 %

2,200.00 600.00 2,884.94 1,284.94 3,340.00 1,740.00
800.0000
1,600.00

12.0000
124 TRANSPORTABLE ATTENUATOR 

2216.0000 HR  -88.00 % 135.3500 35.35 % 59.0000 -41.00 %

26,592.00 -195,008.00 299,935.60 78,335.60 130,744.00 -90,856.00
100.0000

221,600.00
125 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00

164.0000
126 FLEXIBLE GUIDE POST 

12.0000 EACH 177.97 % 67.0000 13.56 % 120.0000 103.39 %

1,968.00 1,260.00 804.00 96.00 1,440.00 732.00
59.0000
708.00

1.0000
127 PAINT LINE 

2240.0000 L.F. 100.00 % 1.3600 172.00 % 1.0000 100.00 %

2,240.00 1,120.00 3,046.40 1,926.40 2,240.00 1,120.00
0.5000

1,120.00

1.5000
128 PLASTIC LINE 

45890.0000 L.F. 0.00 % 2.1700 44.67 % 2.0000 33.33 %

68,835.00 0.00 99,581.30 30,746.30 91,780.00 22,945.00
1.5000

68,835.00

3.5000
129 PLASTIC WIDE LANE LINE 

580.0000 L.F. -30.00 % 4.7500 -5.00 % 5.0000 0.00 %

2,030.00 -870.00 2,755.00 -145.00 2,900.00 0.00
5.0000

2,900.00

7.5000
130 PLASTIC CROSSWALK LINE 

2370.0000 S.F. 25.00 % 10.1900 69.83 % 10.0000 66.67 %

17,775.00 3,555.00 24,150.30 9,930.30 23,700.00 9,480.00
6.0000

14,220.00

12.0000
131 PLASTIC STOP LINE 

190.0000 L.F. -29.41 % 15.6200 -8.12 % 15.0000 -11.76 %

2,280.00 -950.00 2,967.80 -262.20 2,850.00 -380.00
17.0000
3,230.00

157.0000
132 PLASTIC TRAFFIC ARROW 

12.0000 EACH -51.39 % 210.5300 -34.82 % 200.0000 -38.08 %

1,884.00 -1,992.00 2,526.36 -1,349.64 2,400.00 -1,476.00
323.0000
3,876.00

70.0000
133 PLASTIC DRAINAGE MARKING 

22.0000 EACH 12.90 % 95.0800 53.35 % 90.0000 45.16 %

1,540.00 176.00 2,091.76 727.76 1,980.00 616.00
62.0000
1,364.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

70.0000
134 PLASTIC JUNCTION BOX MARKING 

5.0000 EACH 22.81 % 95.0800 66.81 % 90.0000 57.89 %

350.00 65.00 475.40 190.40 450.00 165.00
57.0000
285.00

8,600.0000
135 SHOULDER RUMBLE STRIP TYPE 1

0.3600 MI. -15.10 % 11,545.1200 13.98 % 10,900.0000 7.61 %

3,096.00 -550.44 4,156.24 509.80 3,924.00 277.56
10,129.0000

3,646.44

1,200.0000
136 RAISED PAVEMENT MARKER TYPE 2 

0.3000 HUND -55.46 % 1,697.8000 -36.98 % 1,610.0000 -40.24 %

360.00 -448.20 509.34 -298.86 483.00 -325.20
2,694.0000

808.20

2,200.0000
137 RECESSED PAVEMENT MARKER 

2.7100 HUND -5.38 % 3,056.0700 31.44 % 2,900.0000 24.73 %

5,962.00 -338.75 8,281.95 1,981.20 7,859.00 1,558.25
2,325.0000
6,300.75

138 PERMANENT SIGNING 
L.S. 21.43 % 50.28 % 42.29 %

8,500.00 1,500.00 10,519.38 3,519.38 9,960.00 2,960.007,000.00

0.0600
139 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

17400.0000 L.F. -87.50 % 0.0700 -85.42 % 0.4000 -16.67 %

1,044.00 -7,308.00 1,218.00 -7,134.00 6,960.00 -1,392.00
0.4800

8,352.00

1.0000
140 TEMPORARY PAVEMENT MARKING-LONG DURATION 

33108.0000 L.F. 212.50 % 1.4900 365.63 % 1.0000 212.50 %

33,108.00 22,513.44 49,330.92 38,736.36 33,108.00 22,513.44
0.3200

10,594.56

91.0000
141 TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION 

4.0000 EACH 65.45 % 122.2500 122.27 % 120.0000 118.18 %

364.00 144.00 489.00 269.00 480.00 260.00
55.0000
220.00

10.0000
142 TEMPORARY STOP LINE - SHORT DURATION 

110.0000 L.F. 233.33 % 13.5800 352.67 % 13.0000 333.33 %

1,100.00 770.00 1,493.80 1,163.80 1,430.00 1,100.00
3.0000
330.00

10.0000
143 TEMPORARY STOP LINE - LONG DURATION 

25.0000 L.F. 233.33 % 13.5800 352.67 % 13.0000 333.33 %

250.00 175.00 339.50 264.50 325.00 250.00
3.0000
75.00

200.0000
144 SIGN COVERING 

120.0000 S.F. 900.00 % 12.3900 -38.05 % 11.0000 -45.00 %

24,000.00 21,600.00 1,486.80 -913.20 1,320.00 -1,080.00
20.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
145 TEMPORARY ILLUMINATION SYSTEM SCX 3272

L.S. 76.99 % 138.60 % 142.48 %

100,000.00 43,500.00 134,809.35 78,309.35 137,000.00 80,500.0056,500.00
146 TRAFFIC SIGNAL SYSTEM 

L.S. 24.72 % 49.34 % 51.47 %

275,000.00 54,500.00 329,291.08 108,791.08 334,000.00 113,500.00220,500.00

42.0000
147 CONDUIT PIPE 2 IN. DIAM. 

1896.0000 L.F. 180.00 % 76.3300 408.87 % 77.0000 413.33 %

79,632.00 51,192.00 144,721.68 116,281.68 145,992.00 117,552.00
15.0000

28,440.00

7.0000
148 SEQUENTIAL ARROW SIGN 

2000.0000 HR  -41.67 % 14.2100 18.42 % 7.0000 -41.67 %

14,000.00 -10,000.00 28,420.00 4,420.00 14,000.00 -10,000.00
12.0000

24,000.00

2.5000
149 PORTABLE CHANGEABLE MESSAGE SIGN 

38624.0000 HR  -79.17 % 23.6900 97.42 % 2.0000 -83.33 %

96,560.00 -366,928.00 915,002.56 451,514.56 77,248.00 -386,240.00
12.0000

463,488.00
150 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. -19.92 % 876.56 % 245.70 %

41,000.00 -10,200.00 500,000.00 448,800.00 177,000.00 125,800.0051,200.00

65.0000
151 FLAGGERS 

3496.0000 HR  0.00 % 1.0000 -98.46 % 80.0000 23.08 %

227,240.00 0.00 3,496.00 -223,744.00 279,680.00 52,440.00
65.0000

227,240.00

68.0000
152 OTHER TRAFFIC CONTROL LABOR 

8812.0000 HR  4.62 % 1.0000 -98.46 % 80.0000 23.08 %

599,216.00 26,436.00 8,812.00 -563,968.00 704,960.00 132,180.00
65.0000

572,780.00
153 TRAFFIC CONTROL SUPERVISOR 

L.S. -98.05 % -34.98 % -64.24 %

15,000.00 -754,000.00 500,000.00 -269,000.00 275,000.00 -494,000.00769,000.00

24.0000
154 CONSTRUCTION SIGNS CLASS A 

2371.5000 S.F. -20.00 % 169.1900 463.97 % 46.0000 53.33 %

56,916.00 -14,229.00 401,234.09 330,089.09 109,089.00 37,944.00
30.0000

71,145.00
155 WSP REIMBURSEMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

100.0000
156 PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES 

7440.0000 HR  53.85 % 157.6800 142.58 % 90.0000 38.46 %

744,000.00 260,400.00 1,173,139.20 689,539.20 669,600.00 186,000.00
65.0000

483,600.00

OTHER ITEMS
157 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
158 TYPE B PROGRESS SCHEDULE 

L.S. -20.00 % -80.00 % -80.00 %

20,000.00 -5,000.00 5,000.00 -20,000.00 5,000.00 -20,000.0025,000.00

8.0000
159 SHORING OR EXTRA EXCAVATION CLASS B 

7948.0000 S.F. 300.00 % 1.0000 -50.00 % 2.0000 0.00 %

63,584.00 47,688.00 7,948.00 -7,948.00 15,896.00 0.00
2.0000

15,896.00

1,800.0000
160 PLUGGING EXISTING PIPE 

1.0000 EACH 144.57 % 300.0000 -59.24 % 910.0000 23.64 %

1,800.00 1,064.00 300.00 -436.00 910.00 174.00
736.0000
736.00

161 STRUCTURE SURVEYING 
L.S. 30.59 % 65.52 % 69.41 %

111,000.00 26,000.00 140,691.45 55,691.45 144,000.00 59,000.0085,000.00
162 ROADWAY SURVEYING 

L.S. 1.18 % 89.16 % 30.59 %

86,000.00 1,000.00 160,790.22 75,790.22 111,000.00 26,000.0085,000.00

31.0000
163 CHAIN LINK FENCE TYPE 3 

175.0000 L.F. 0.00 % 41.7700 34.74 % 40.0000 29.03 %

5,425.00 0.00 7,309.75 1,884.75 7,000.00 1,575.00
31.0000
5,425.00

1,326.0000
164 ADJUST MONUMENT CASE AND COVER 

3.0000 EACH 97.62 % 1,000.0000 49.03 % 700.0000 4.32 %

3,978.00 1,965.00 3,000.00 987.00 2,100.00 87.00
671.0000
2,013.00

320.0000
165 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

4.0000 EACH 1.59 % 428.2100 35.94 % 410.0000 30.16 %

1,280.00 20.00 1,712.84 452.84 1,640.00 380.00
315.0000
1,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

18.0000
166 WIRE FENCE TYPE 2 

140.0000 L.F. -28.00 % 24.7800 -0.88 % 24.0000 -4.00 %

2,520.00 -980.00 3,469.20 -30.80 3,360.00 -140.00
25.0000
3,500.00

167 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
168 FORCE ACCOUNT CONTAMINATED SOIL AND WATER

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

4.0000
169 TRAINING 

1600.0000 HR  300.00 % 5.0000 400.00 % 12.0000 1,100.00 %

6,400.00 4,800.00 8,000.00 6,400.00 19,200.00 17,600.00
1.0000

1,600.00
170 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
171 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
172 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
173 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

51,800.00 51,800.00 51,800.0051,800.00
174 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

136,863.00 136,863.00 136,863.00136,863.00
175 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
176 SPCC PLAN 

L.S. 100.00 % 0.00 % -80.00 %

10,000.00 5,000.00 5,000.00 0.00 1,000.00 -4,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TUKWILA   WA  981883323
SUITE 501
16400 SOUTHCENTER PARKWAY
WALSH CONSTRUCTION COMPANY II,

------- 5TH BIDDER -------

% DIFF./
AMT.DIFF.

100430CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- 10TH BIDDER -------

FLATIRON WEST, INC GRANITE CONSTRUCTION COMPANY
1400 TALBOT RD S #500 16821 SE MCGILLVRAY BOULEVARD

BUILDING B SUITE 210
RENTON   WA  980554227 VANCOUVER   WA  986830402
CONTRACTOR NUMBER : 100982 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
177 FIELD OFFICE BUILDING 

L.S. 127.27 % 51.52 % 78.79 %

75,000.00 42,000.00 50,000.00 17,000.00 59,000.00 26,000.0033,000.00

1.5000
178 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

170.0000 S.Y. -70.00 % 3.0000 -40.00 % 4.0000 -20.00 %

255.00 -595.00 510.00 -340.00 680.00 -170.00
5.0000
850.00

1.5000
179 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

21500.0000 S.Y. -25.00 % 4.0000 100.00 % 0.3000 -85.00 %

32,250.00 -10,750.00 86,000.00 43,000.00 6,450.00 -36,550.00
2.0000

43,000.00

78.0000
180 SHOTCRETE FACING 

570.0000 S.F. 95.00 % 55.0000 37.50 % 70.0000 75.00 %

44,460.00 21,660.00 31,350.00 8,550.00 39,900.00 17,100.00
40.0000

22,800.00

500.0000
181 ADJUST VALVE BOX 

1.0000 EACH -16.67 % 600.0000 0.00 % 640.0000 6.67 %

500.00 -100.00 600.00 0.00 640.00 40.00
600.0000
600.00

182 FORCE ACCOUNT CULVERT REPAIR
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

$30,241,936.55 13.23% $32,993,884.59 23.53% $35,589,405.00 33.25%$26,708,880.31CONTRACT TOTAL

$35,589,405.00$30,241,936.55 $32,993,884.59BASE TOTAL 13.23% 23.53% 33.25%$26,708,880.31



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- 11TH BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 6TH BIDDER -------

SB STRUCTURES, LLC SHIMMICK CONSTRUCTION COMPANY,
8404 S 196TH ST 8201 EDGEWATER DRIVE
KENT WA 98031-1884 SUITE 202
SEATTLE   WA  981680847 OAKLAND   CA  946212016
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100985

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 48.88 % 22.82 % 32.25 %

3,600,000.00 1,181,871.00 2,970,000.00 551,871.00 3,198,000.00 779,871.002,418,129.00

25,000.0000
2 CLEARING AND GRUBBING 

6.1000 ACRE 106.61 % 20,000.0000 65.29 % 80,000.0000 561.16 %

152,500.00 78,690.00 122,000.00 48,190.00 488,000.00 414,190.00
12,100.0000
73,810.00

1,600.0000
3 REMOVING DRAINAGE STRUCTURE 

7.0000 EACH 59.05 % 630.0000 -37.38 % 2,000.0000 98.81 %

11,200.00 4,158.00 4,410.00 -2,632.00 14,000.00 6,958.00
1,006.0000
7,042.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 184.09 % -3.41 % 98.86 %

50,000.00 32,400.00 17,000.00 -600.00 35,000.00 17,400.0017,600.00
5 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

182,725.00 182,725.00 182,725.00182,725.00
6 REMOVING PORTION OF CONC. BOX CULV. 

L.S. 3.45 % -65.52 % 93.10 %

30,000.00 1,000.00 10,000.00 -19,000.00 56,000.00 27,000.0029,000.00

375.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

20.0000 S.Y. 476.92 % 30.0000 -53.85 % 205.0000 215.38 %

7,500.00 6,200.00 600.00 -700.00 4,100.00 2,800.00
65.0000
1,300.00

15.0000
8 REMOVING ASPHALT CONC. CURB 

480.0000 L.F. 36.36 % 7.0000 -36.36 % 9.0000 -18.18 %

7,200.00 1,920.00 3,360.00 -1,920.00 4,320.00 -960.00
11.0000
5,280.00

8.0000
9 REMOVING GUARDRAIL 

3510.0000 L.F. -11.11 % 9.0000 0.00 % 1.3000 -85.56 %

28,080.00 -3,510.00 31,590.00 0.00 4,563.00 -27,027.00
9.0000

31,590.00

300.0000
10 REMOVING GUARDRAIL ANCHOR 

8.0000 EACH 19.52 % 250.0000 -0.40 % 3,400.0000 1,254.58 %

2,400.00 392.00 2,000.00 -8.00 27,200.00 25,192.00
251.0000
2,008.00

11 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -47.52 % -55.13 % -50.14 %

20,000.00 -18,110.00 17,100.00 -21,010.00 19,000.00 -19,110.0038,110.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- 11TH BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 6TH BIDDER -------

SB STRUCTURES, LLC SHIMMICK CONSTRUCTION COMPANY,
8404 S 196TH ST 8201 EDGEWATER DRIVE
KENT WA 98031-1884 SUITE 202
SEATTLE   WA  981680847 OAKLAND   CA  946212016
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100985

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

28.0000
12 REMOVING CHAIN LINK FENCE 

300.0000 L.F. 460.00 % 5.0000 0.00 % 13.0000 160.00 %

8,400.00 6,900.00 1,500.00 0.00 3,900.00 2,400.00
5.0000

1,500.00

26.0000
13 REMOVING WIRE FENCE 

310.0000 L.F. 333.33 % 5.0000 -16.67 % 13.0000 116.67 %

8,060.00 6,200.00 1,550.00 -310.00 4,030.00 2,170.00
6.0000

1,860.00

30.0000
14 REMOVING CABLE BARRIER AND RESETTING

2280.0000 L.F. 57.89 % 38.0000 100.00 % 1.2800 -93.26 %

68,400.00 25,080.00 86,640.00 43,320.00 2,918.40 -40,401.60
19.0000

43,320.00

10.0000
15 REMOVING CABLE BARRIER

1030.0000 L.F. 150.00 % 20.0000 400.00 % 9.5300 138.25 %

10,300.00 6,180.00 20,600.00 16,480.00 9,815.90 5,695.90
4.0000

4,120.00

GRADING
16 EARTHWORK SITE - SR 16 PURDY CREEK

L.S. 85.43 % 86.59 % 89.78 %

3,200,000.00 1,474,287.00 3,220,000.00 1,494,287.00 3,275,000.00 1,549,287.001,725,713.00
17 EARTHWORK SITE - SR 302 PURDY CREEK

L.S. 190.94 % 175.42 % 132.75 %

375,000.00 246,107.00 355,000.00 226,107.00 300,000.00 171,107.00128,893.00
18 TEMPORARY CROSSOVER INSTALL AND REMOVE

L.S. 63.11 % 128.35 % 103.88 %

1,000,000.00 386,900.00 1,400,000.00 786,900.00 1,250,000.00 636,900.00613,100.00
19 TEMPORARY DETOUR INSTALL AND REMOVE

L.S. 325.41 % 325.41 % 325.41 %

75,000.00 57,370.00 75,000.00 57,370.00 75,000.00 57,370.0017,630.00

280.0000
20 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

30.0000 S.Y. 113.74 % 80.0000 -38.93 % 300.0000 129.01 %

8,400.00 4,470.00 2,400.00 -1,530.00 9,000.00 5,070.00
131.0000
3,930.00
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REMOVE FISH BARRIERS AND PAVING
20C502
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

25,000.0000
21 LARGE WOODY MATERIAL (LWM) TYPE A

3.0000 EACH 540.04 % 8,250.0000 111.21 % 1,500.0000 -61.60 %

75,000.00 63,282.00 24,750.00 13,032.00 4,500.00 -7,218.00
3,906.0000
11,718.00

18,500.0000
22 LARGE WOODY MATERIAL (LWM) TYPE B

1.0000 EACH 132.06 % 18,150.0000 127.67 % 2,800.0000 -64.88 %

18,500.00 10,528.00 18,150.00 10,178.00 2,800.00 -5,172.00
7,972.0000
7,972.00

15,000.0000
23 LARGE WOODY MATERIAL (LWM) TYPE C

2.0000 EACH 288.60 % 5,150.0000 33.42 % 1,000.0000 -74.09 %

30,000.00 22,280.00 10,300.00 2,580.00 2,000.00 -5,720.00
3,860.0000
7,720.00

18,000.0000
24 LARGE WOODY MATERIAL (LWM) TYPE D

3.0000 EACH 366.32 % 7,765.0000 101.17 % 1,500.0000 -61.14 %

54,000.00 42,420.00 23,295.00 11,715.00 4,500.00 -7,080.00
3,860.0000
11,580.00

20,000.0000
25 LARGE WOODY MATERIAL (LWM) TYPE E

1.0000 EACH 621.50 % 5,150.0000 85.79 % 1,000.0000 -63.92 %

20,000.00 17,228.00 5,150.00 2,378.00 1,000.00 -1,772.00
2,772.0000
2,772.00

25,000.0000
26 LARGE WOODY MATERIAL (LWM) TYPE F

1.0000 EACH 228.95 % 11,355.0000 49.41 % 2,200.0000 -71.05 %

25,000.00 17,400.00 11,355.00 3,755.00 2,200.00 -5,400.00
7,600.0000
7,600.00

15,000.0000
27 LARGE WOODY MATERIAL (LWM) TYPE G

6.0000 EACH 611.91 % 3,275.0000 55.43 % 1,100.0000 -47.79 %

90,000.00 77,358.00 19,650.00 7,008.00 6,600.00 -6,042.00
2,107.0000
12,642.00

23,000.0000
28 LARGE WOODY MATERIAL (LWM) TYPE H

2.0000 EACH 151.23 % 20,400.0000 122.83 % 3,200.0000 -65.05 %

46,000.00 27,690.00 40,800.00 22,490.00 6,400.00 -11,910.00
9,155.0000
18,310.00

10,000.0000
29 LARGE WOODY MATERIAL (LWM) TYPE I

1.0000 EACH 585.40 % 2,675.0000 83.34 % 600.0000 -58.88 %

10,000.00 8,541.00 2,675.00 1,216.00 600.00 -859.00
1,459.0000
1,459.00

19,000.0000
30 LARGE WOODY MATERIAL (LWM) TYPE J

1.0000 EACH 397.25 % 8,160.0000 113.56 % 1,500.0000 -60.74 %

19,000.00 15,179.00 8,160.00 4,339.00 1,500.00 -2,321.00
3,821.0000
3,821.00

18,000.0000
31 LARGE WOODY MATERIAL (LWM) TYPE K

2.0000 EACH 135.51 % 6,325.0000 -17.24 % 1,000.0000 -86.92 %

36,000.00 20,714.00 12,650.00 -2,636.00 2,000.00 -13,286.00
7,643.0000
15,286.00
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SB STRUCTURES, LLC SHIMMICK CONSTRUCTION COMPANY,
8404 S 196TH ST 8201 EDGEWATER DRIVE
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

19,000.0000
32 LARGE WOODY MATERIAL (LWM) TYPE L

1.0000 EACH 411.85 % 5,250.0000 41.43 % 1,200.0000 -67.67 %

19,000.00 15,288.00 5,250.00 1,538.00 1,200.00 -2,512.00
3,712.0000
3,712.00

68,000.0000
33 LARGE WOODY MATERIAL (LWM) TYPE M

1.0000 EACH 550.28 % 27,150.0000 159.63 % 7,000.0000 -33.06 %

68,000.00 57,543.00 27,150.00 16,693.00 7,000.00 -3,457.00
10,457.0000
10,457.00

26,500.0000
34 LARGE WOODY MATERIAL (LWM) TYPE N

7.0000 EACH 1,666.67 % 17,805.0000 1,087.00 % 600.0000 -60.00 %

185,500.00 175,000.00 124,635.00 114,135.00 4,200.00 -6,300.00
1,500.0000
10,500.00

16,000.0000
35 LARGE WOODY MATERIAL (LWM) TYPE O

2.0000 EACH 433.33 % 10,400.0000 246.67 % 1,500.0000 -50.00 %

32,000.00 26,000.00 20,800.00 14,800.00 3,000.00 -3,000.00
3,000.0000
6,000.00

28,000.0000
36 LARGE WOODY MATERIAL (LWM) TYPE P

1.0000 EACH 600.00 % 10,400.0000 160.00 % 2,500.0000 -37.50 %

28,000.00 24,000.00 10,400.00 6,400.00 2,500.00 -1,500.00
4,000.0000
4,000.00

12,500.0000
37 GRATE INLET TYPE 2 

1.0000 EACH 325.60 % 3,500.0000 19.17 % 5,000.0000 70.24 %

12,500.00 9,563.00 3,500.00 563.00 5,000.00 2,063.00
2,937.0000
2,937.00

2,500.0000
38 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

1.0000 EACH 235.57 % 1,000.0000 34.23 % 5,500.0000 638.26 %

2,500.00 1,755.00 1,000.00 255.00 5,500.00 4,755.00
745.0000
745.00

71.0000
39 STREAMBED SEDIMENT 

3620.0000 TON 61.36 % 55.0000 25.00 % 62.0000 40.91 %

257,020.00 97,740.00 199,100.00 39,820.00 224,440.00 65,160.00
44.0000

159,280.00

70.0000
40 STREAMBED COBBLES 4 IN. 

3102.0000 TON 20.69 % 66.1000 13.97 % 56.0000 -3.45 %

217,140.00 37,224.00 205,042.20 25,126.20 173,712.00 -6,204.00
58.0000

179,916.00

73.0000
41 STREAMBED COBBLES 8 IN. 

890.0000 TON 46.00 % 66.1000 32.20 % 56.0000 12.00 %

64,970.00 20,470.00 58,829.00 14,329.00 49,840.00 5,340.00
50.0000

44,500.00

2,500.0000
42 STREAMBED BOULDER ONE MAN 

12.0000 EACH 1,916.13 % 125.0000 0.81 % 72.0000 -41.94 %

30,000.00 28,512.00 1,500.00 12.00 864.00 -624.00
124.0000
1,488.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

65.0000
43 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

3002.0000 TON 8.33 % 75.8500 26.42 % 52.0000 -13.33 %

195,130.00 15,010.00 227,701.70 47,581.70 156,104.00 -24,016.00
60.0000

180,120.00

51.0000
44 QUARRY SPALLS 

4.7000 TON -64.08 % 125.0000 -11.97 % 400.0000 181.69 %

239.70 -427.70 587.50 -79.90 1,880.00 1,212.60
142.0000
667.40

48.0000
45 UNDERDRAIN PIPE 6 IN. DIAM. 

862.0000 L.F. 140.00 % 31.5000 57.50 % 20.0000 0.00 %

41,376.00 24,136.00 27,153.00 9,913.00 17,240.00 0.00
20.0000

17,240.00
46 TEMPORARY STREAM DIVERSION – SR 16 PURDY CREEK

L.S. 338.60 % -29.65 % 864.91 %

250,000.00 193,000.00 40,100.00 -16,900.00 550,000.00 493,000.0057,000.00
47 TEMPORARY STREAM DIVERSION – SR 302 PURDY CREEK

L.S. 525.00 % -32.29 % 1,150.00 %

300,000.00 252,000.00 32,500.00 -15,500.00 600,000.00 552,000.0048,000.00
48 FISH EXCLUSION 

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00

STORM SEWER

9,700.0000
49 CATCH BASIN TYPE 1 

9.0000 EACH 472.61 % 2,150.0000 26.92 % 2,800.0000 65.29 %

87,300.00 72,054.00 19,350.00 4,104.00 25,200.00 9,954.00
1,694.0000
15,246.00

13,000.0000
50 CATCH BASIN TYPE 2 48 IN. DIAM. 

2.0000 EACH 194.25 % 2,700.0000 -38.89 % 11,000.0000 148.98 %

26,000.00 17,164.00 5,400.00 -3,436.00 22,000.00 13,164.00
4,418.0000
8,836.00

23.0000
51 TESTING STORM SEWER PIPE 

1011.0000 L.F. 360.00 % 5.5500 11.00 % 18.0000 260.00 %

23,253.00 18,198.00 5,611.05 556.05 18,198.00 13,143.00
5.0000

5,055.00
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STORM SEWER

160.0000
52 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1011.0000 L.F. 220.00 % 77.5000 55.00 % 125.0000 150.00 %

161,760.00 111,210.00 78,352.50 27,802.50 126,375.00 75,825.00
50.0000

50,550.00

STRUCTURE
53 TEMPORARY BRIDGE 

L.S. 13.04 % -30.43 % -76.09 %

2,600,000.00 300,000.00 1,600,000.00 -700,000.00 550,000.00 1,750,000.002,300,000.00
54 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -0.54 % 49.19 % -35.35 %

1,000,000.00 -5,450.00 1,500,000.00 494,550.00 650,000.00 -355,450.001,005,450.00

480.0000
55 CONSTRUCTING 4 FT. DIAM SHAFT 

988.0000 L.F. -63.08 % 502.5000 -61.35 % 560.0000 -56.92 %

474,240.00 -810,160.00 496,470.00 -787,930.00 553,280.00 -731,120.00
1,300.0000

1,284,400.00

260.0000
56 CONSTRUCTING 4 FT. DIAM LEAN SHAFT

92.0000 L.F. -76.36 % 391.6000 -64.40 % 525.0000 -52.27 %

23,920.00 -77,280.00 36,027.20 -65,172.80 48,300.00 -52,900.00
1,100.0000
101,200.00

1,700.0000
57 CONSTRUCTING 10 FT. DIAM SHAFT 

615.0000 L.F. -32.00 % 3,340.0000 33.60 % 4,090.0000 63.60 %

1,045,500.00 -492,000.00 2,054,100.00 516,600.00 2,515,350.00 977,850.00
2,500.0000

1,537,500.00

5,000.0000
58 CONSTRUCTING 10 FT. DIAM. SHAFT - RCFST

225.0000 L.F. 42.86 % 6,030.0000 72.29 % 7,300.0000 108.57 %

1,125,000.00 337,500.00 1,356,750.00 569,250.00 1,642,500.00 855,000.00
3,500.0000
787,500.00

260.0000
59 CONSTRUCTING 3 FT. DIAM LEAN SHAFT

207.0000 L.F. -71.11 % 379.7000 -57.81 % 400.0000 -55.56 %

53,820.00 -132,480.00 78,597.90 -107,702.10 82,800.00 -103,500.00
900.0000

186,300.00

1.5000
60 ST. REINF. BAR FOR BRIDGE 

247587.0000 LB. 15.38 % 2.2000 69.23 % 1.7500 34.62 %

371,380.50 49,517.40 544,691.40 222,828.30 433,277.25 111,414.15
1.3000

321,863.10

1.5000
61 ST. REINF. BAR FOR RETAINING WALL 

31293.0000 LB. -25.00 % 2.0000 0.00 % 1.7500 -12.50 %

46,939.50 -15,646.50 62,586.00 0.00 54,762.75 -7,823.25
2.0000

62,586.00
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STRUCTURE

650.0000
62 QA SHAFT TEST 

40.0000 EACH -35.00 % 1,141.0000 14.10 % 2,600.0000 160.00 %

26,000.00 -14,000.00 45,640.00 5,640.00 104,000.00 64,000.00
1,000.0000
40,000.00

2,100.0000
63 CONC. CLASS 4000 FOR BRIDGE 

1512.0000 C.Y. 133.33 % 660.0000 -26.67 % 1,200.0000 33.33 %

3,175,200.00 1,814,400.00 997,920.00 -362,880.00 1,814,400.00 453,600.00
900.0000

1,360,800.00

2,400.0000
64 CONC. CLASS 4000 FOR RETAINING WALL 

312.0000 C.Y. 140.00 % 667.5000 -33.25 % 900.0000 -10.00 %

748,800.00 436,800.00 208,260.00 -103,740.00 280,800.00 -31,200.00
1,000.0000
312,000.00

600.0000
65 PRESTRESSED CONC. GIRDER 30 INCH PCPS

750.0000 L.F. -20.00 % 841.5000 12.20 % 960.0000 28.00 %

450,000.00 -112,500.00 631,125.00 68,625.00 720,000.00 157,500.00
750.0000

562,500.00

900.0000
66 PRESTRESSED CONC. GIRDER - WF100G

2434.0000 L.F. 12.50 % 770.0000 -3.75 % 750.0000 -6.25 %

2,190,600.00 243,400.00 1,874,180.00 -73,020.00 1,825,500.00 -121,700.00
800.0000

1,947,200.00
67 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
68 SUPERSTRUCTURE SR 302 PURDY CREEK (SPUR)

L.S. 257.14 % 129.11 % 25.00 %

500,000.00 360,000.00 320,750.00 180,750.00 175,000.00 35,000.00140,000.00
69 SUPERSTRUCTURE - BR. NO. 16-159E

L.S. 171.43 % -10.00 % -17.86 %

1,900,000.00 1,200,000.00 630,000.00 -70,000.00 575,000.00 -125,000.00700,000.00
70 SUPERSTRUCTURE - BR. NO. 16-159W

L.S. 185.71 % -10.00 % -21.43 %

2,000,000.00 1,300,000.00 630,000.00 -70,000.00 550,000.00 -150,000.00700,000.00

105.0000
71 BRIDGE RAILING TYPE BP - 12

962.0000 L.F. 5.00 % 101.0000 1.00 % 100.0000 0.00 %

101,010.00 4,810.00 97,162.00 962.00 96,200.00 0.00
100.0000
96,200.00

155.0000
72 TRAFFIC BARRIER 

1478.0000 L.F. -55.71 % 188.0000 -46.29 % 225.0000 -35.71 %

229,090.00 -288,210.00 277,864.00 -239,436.00 332,550.00 -184,750.00
350.0000

517,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- 11TH BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 6TH BIDDER -------

SB STRUCTURES, LLC SHIMMICK CONSTRUCTION COMPANY,
8404 S 196TH ST 8201 EDGEWATER DRIVE
KENT WA 98031-1884 SUITE 202
SEATTLE   WA  981680847 OAKLAND   CA  946212016
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100985

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

400.0000
73 SEW TRAFFIC BARRIER 

269.0000 L.F. -10.31 % 615.0000 37.89 % 730.0000 63.68 %

107,600.00 -12,374.00 165,435.00 45,461.00 196,370.00 76,396.00
446.0000

119,974.00

240.0000
74 STRUCTURAL EARTH WALL 

5600.0000 S.F. 990.91 % 60.0000 172.73 % 62.0000 181.82 %

1,344,000.00 1,220,800.00 336,000.00 212,800.00 347,200.00 224,000.00
22.0000

123,200.00

420.0000
75 BRIDGE APPROACH SLAB 

1095.0000 S.Y. 20.00 % 460.0000 31.43 % 350.0000 0.00 %

459,900.00 76,650.00 503,700.00 120,450.00 383,250.00 0.00
350.0000

383,250.00

SURFACING

50.0000
76 CRUSHED SURFACING BASE COURSE 

3720.0000 TON 31.58 % 33.2500 -12.50 % 93.0000 144.74 %

186,000.00 44,640.00 123,690.00 -17,670.00 345,960.00 204,600.00
38.0000

141,360.00

LIQUID ASPHALT

1,600.0000
77 ASPHALT FOR FOG SEAL 

1.1000 TON -48.62 % 4,000.0000 28.45 % 9,000.0000 189.02 %

1,760.00 -1,665.40 4,400.00 974.60 9,900.00 6,474.60
3,114.0000
3,425.40

HOT MIX ASPHALT

1.5000
78 PLANING BITUMINOUS PAVEMENT 

20420.0000 S.Y. -70.00 % 4.2500 -15.00 % 1.4000 -72.00 %

30,630.00 -71,470.00 86,785.00 -15,315.00 28,588.00 -73,512.00
5.0000

102,100.00

450.0000
79 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

21.0000 TON 60.14 % 250.0000 -11.03 % 800.0000 184.70 %

9,450.00 3,549.00 5,250.00 -651.00 16,800.00 10,899.00
281.0000
5,901.00

130.0000
80 HMA CL. 1/2 IN. PG 58H-22

5249.0000 TON 27.45 % 120.0000 17.65 % 140.0000 37.25 %

682,370.00 146,972.00 629,880.00 94,482.00 734,860.00 199,462.00
102.0000

535,398.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
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02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- 11TH BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 6TH BIDDER -------

SB STRUCTURES, LLC SHIMMICK CONSTRUCTION COMPANY,
8404 S 196TH ST 8201 EDGEWATER DRIVE
KENT WA 98031-1884 SUITE 202
SEATTLE   WA  981680847 OAKLAND   CA  946212016
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100985

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
81 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

27,892.00 27,892.00 27,892.0027,892.00
82 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

36,451.00 36,451.00 36,451.0036,451.00
83 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

99,725.00 99,725.00 99,725.0099,725.00

60.0000
84 HMA SAWCUT AND SEAL 

178.0000 L.F. 71.43 % 35.6400 1.83 % 50.0000 42.86 %

10,680.00 4,450.00 6,343.92 113.92 8,900.00 2,670.00
35.0000
6,230.00

85 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING

16.0000
86 COMPOST SOCK 

3969.0000 L.F. 60.00 % 10.0000 0.00 % 16.0000 60.00 %

63,504.00 23,814.00 39,690.00 0.00 63,504.00 23,814.00
10.0000

39,690.00

10.0000
87 COIR LOG 

2272.0000 L.F. 0.00 % 14.0000 40.00 % 10.0000 0.00 %

22,720.00 0.00 31,808.00 9,088.00 22,720.00 0.00
10.0000

22,720.00
88 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 160.42 % 58.85 % 51.04 %

500,000.00 308,000.00 305,000.00 113,000.00 290,000.00 98,000.00192,000.00

12,000.0000
89 SEEDING AND MULCHING 

1.6700 ACRE 50.00 % 10,500.0000 31.25 % 5,000.0000 -37.50 %

20,040.00 6,680.00 17,535.00 4,175.00 8,350.00 -5,010.00
8,000.0000
13,360.00

0.0000
90 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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REMOVE FISH BARRIERS AND PAVING
20C502
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KENT WA 98031-1884 SUITE 202
SEATTLE   WA  981680847 OAKLAND   CA  946212016
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

30.0000
91 PSIPE CASCARA #2 CONT. 15-24 IN. HT. 

101.0000 EACH 50.00 % 25.0000 25.00 % 29.0000 45.00 %

3,030.00 1,010.00 2,525.00 505.00 2,929.00 909.00
20.0000
2,020.00

30.0000
92 PSIPE OREGON ASH #2 CONT. 12-24 IN. HT.

7.0000 EACH 50.00 % 25.0000 25.00 % 31.0000 55.00 %

210.00 70.00 175.00 35.00 217.00 77.00
20.0000
140.00

30.0000
93 PSIPE DOUGLAS FIR #2 CONT. 12-24 IN. HT.

111.0000 EACH 50.00 % 25.0000 25.00 % 31.0000 55.00 %

3,330.00 1,110.00 2,775.00 555.00 3,441.00 1,221.00
20.0000
2,220.00

32.0000
94 PSIPE WESTERN RED CEDAR #2 CONT. 12-24 IN. HT.

85.0000 EACH 60.00 % 28.0000 40.00 % 31.0000 55.00 %

2,720.00 1,020.00 2,380.00 680.00 2,635.00 935.00
20.0000
1,700.00

18.0000
95 PSIPE VINE MAPLE #1 CONT. 6-15 IN. HT.

127.0000 EACH 20.00 % 15.0000 0.00 % 21.0000 40.00 %

2,286.00 381.00 1,905.00 0.00 2,667.00 762.00
15.0000
1,905.00

22.0000
96 PSIPE BEAKED HAZELNUT #1 CONT. 6-16 IN. HT.

2849.0000 EACH 46.67 % 19.0000 26.67 % 19.0000 26.67 %

62,678.00 19,943.00 54,131.00 11,396.00 54,131.00 11,396.00
15.0000

42,735.00

18.0000
97 PSIPE OSOBERRY #1 CONT. 6-15 IN. HT.

1200.0000 EACH 20.00 % 15.0000 0.00 % 19.0000 26.67 %

21,600.00 3,600.00 18,000.00 0.00 22,800.00 4,800.00
15.0000

18,000.00

16.0000
98 PSIPE THIMBLEBERRY #1 CONT. 6-15 IN. HT.

5509.0000 EACH 6.67 % 14.0000 -6.67 % 19.0000 26.67 %

88,144.00 5,509.00 77,126.00 -5,509.00 104,671.00 22,036.00
15.0000

82,635.00

16.0000
99 PSIPE RED ELDERBERRY #1 CONT. 6-15 IN. HT.

915.0000 EACH 6.67 % 14.0000 -6.67 % 19.0000 26.67 %

14,640.00 915.00 12,810.00 -915.00 17,385.00 3,660.00
15.0000

13,725.00

16.0000
100 PSIPE REDOSIER DOGWOOD #1 CONT. 6-15 IN. HT.

658.0000 EACH 6.67 % 14.0000 -6.67 % 19.0000 26.67 %

10,528.00 658.00 9,212.00 -658.00 12,502.00 2,632.00
15.0000
9,870.00

16.0000
101 PSIPE PACIFIC NENEBARK #1 CONT. 6-15 IN. HT.

397.0000 EACH 6.67 % 14.0000 -6.67 % 20.0000 33.33 %

6,352.00 397.00 5,558.00 -397.00 7,940.00 1,985.00
15.0000
5,955.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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VERSION NO :6 WORK ORDER# : XL5834
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20C502
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

17.0000
102 PSIPE SALMONBERRY #1 CONT. 6-15 IN. HT.

658.0000 EACH 13.33 % 15.0000 0.00 % 19.0000 26.67 %

11,186.00 1,316.00 9,870.00 0.00 12,502.00 2,632.00
15.0000
9,870.00

6.0000
103 PSIPE LYNGBY SEDGE BR 4-6 IN. HT.

1349.0000 EACH -40.00 % 5.0000 -50.00 % 11.0000 10.00 %

8,094.00 -5,396.00 6,745.00 -6,745.00 14,839.00 1,349.00
10.0000

13,490.00

6.0000
104 PSIPE HOOKER'S WILLOW STAKE 36 IN. LENGTH

635.0000 EACH -40.00 % 5.0000 -50.00 % 26.0000 160.00 %

3,810.00 -2,540.00 3,175.00 -3,175.00 16,510.00 10,160.00
10.0000
6,350.00

17.0000
105 PSIPE OCEANSPRAY #1 CONT. 6-16 IN. HT.

2816.0000 EACH 13.33 % 15.0000 0.00 % 19.0000 26.67 %

47,872.00 5,632.00 42,240.00 0.00 53,504.00 11,264.00
15.0000

42,240.00

6.0000
106 PSIPE SITKA WILLOW #BR LIVE STAKE 36 IN. LENGTH

1966.0000 EACH -40.00 % 5.0000 -50.00 % 26.0000 160.00 %

11,796.00 -7,864.00 9,830.00 -9,830.00 51,116.00 31,456.00
10.0000

19,660.00

6.0000
107 PSIPE REDOSIER DOGWOOD #BR LIVE STAKE 36 IN. LENGTH

1311.0000 EACH -40.00 % 5.0000 -50.00 % 26.0000 160.00 %

7,866.00 -5,244.00 6,555.00 -6,555.00 34,086.00 20,976.00
10.0000

13,110.00

13.0000
108 PSIPE LIVE FASCINE 

1149.0000 L.F. -67.50 % 11.5000 -71.25 % 17.0000 -57.50 %

14,937.00 -31,023.00 13,213.50 -32,746.50 19,533.00 -26,427.00
40.0000

45,960.00

28,000.0000
109 FINE COMPOST 

0.6200 ACRE 1,413.51 % 26,800.0000 1,348.65 % 40,000.0000 2,062.16 %

17,360.00 16,213.00 16,616.00 15,469.00 24,800.00 23,653.00
1,850.0000
1,147.00

28,000.0000
110 BARK OR WOOD CHIP MULCH 

0.7100 ACRE 12.00 % 25,400.0000 1.60 % 35,000.0000 40.00 %

19,880.00 2,130.00 18,034.00 284.00 24,850.00 7,100.00
25,000.0000
17,750.00

8.0000
111 HIGH VISIBILITY FENCE 

520.0000 L.F. 60.00 % 3.5000 -30.00 % 13.0000 160.00 %

4,160.00 1,560.00 1,820.00 -780.00 6,760.00 4,160.00
5.0000

2,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

16.0000
112 EXTRUDED CURB 

1855.0000 L.F. 77.78 % 14.0000 55.56 % 14.5000 61.11 %

29,680.00 12,985.00 25,970.00 9,275.00 26,897.50 10,202.50
9.0000

16,695.00

52.0000
113 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

275.0000 L.F. -7.14 % 55.0000 -1.79 % 49.0000 -12.50 %

14,300.00 -1,100.00 15,125.00 -275.00 13,475.00 -1,925.00
56.0000

15,400.00

48.0000
114 BEAM GUARDRAIL TYPE 31 

2014.0000 L.F. 50.00 % 45.0000 40.63 % 44.0000 37.50 %

96,672.00 32,224.00 90,630.00 26,182.00 88,616.00 24,168.00
32.0000

64,448.00

4,500.0000
115 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

8.0000 EACH 22.95 % 5,000.0000 36.61 % 5,550.0000 51.64 %

36,000.00 6,720.00 40,000.00 10,720.00 44,400.00 15,120.00
3,660.0000
29,280.00

4,000.0000
116 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

6.0000 EACH 14.29 % 4,250.0000 21.43 % 4,700.0000 34.29 %

24,000.00 3,000.00 25,500.00 4,500.00 28,200.00 7,200.00
3,500.0000
21,000.00

1,250.0000
117 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH 10.33 % 1,600.0000 41.22 % 1,800.0000 58.87 %

5,000.00 468.00 6,400.00 1,868.00 7,200.00 2,668.00
1,133.0000
4,532.00

35.0000
118 REMOVING AND RESETTING BEAM GUARDRAIL 

175.0000 L.F. -2.78 % 40.0000 11.11 % 34.0000 -5.56 %

6,125.00 -175.00 7,000.00 700.00 5,950.00 -350.00
36.0000
6,300.00

35.0000
119 TEMPORARY BARRIER 

5518.0000 L.F. 141.88 % 25.0000 72.77 % 2.2500 -84.45 %

193,130.00 113,284.54 137,950.00 58,104.54 12,415.50 -67,429.96
14.4700

79,845.46

55.0000
120 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

310.0000 L.F. 57.14 % 212.0000 505.71 % 56.0000 60.00 %

17,050.00 6,200.00 65,720.00 54,870.00 17,360.00 6,510.00
35.0000

10,850.00
121 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. 0.00 % 180.00 % 237.00 %

10,000.00 0.00 28,000.00 18,000.00 33,700.00 23,700.0010,000.00

4,500.0000
122 TEMPORARY IMPACT ATTENUATOR 

2.0000 EACH 0.00 % 5,000.0000 11.11 % 5,000.0000 11.11 %

9,000.00 0.00 10,000.00 1,000.00 10,000.00 1,000.00
4,500.0000
9,000.00
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TRAFFIC

1,800.0000
123 RESETTING IMPACT ATTENUATOR 

2.0000 EACH 125.00 % 1,250.0000 56.25 % 2,500.0000 212.50 %

3,600.00 2,000.00 2,500.00 900.00 5,000.00 3,400.00
800.0000
1,600.00

100.0000
124 TRANSPORTABLE ATTENUATOR 

2216.0000 HR  0.00 % 1.0000 -99.00 % 29.0000 -71.00 %

221,600.00 0.00 2,216.00 -219,384.00 64,264.00 -157,336.00
100.0000

221,600.00
125 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

7,500.00 7,500.00 7,500.007,500.00

100.0000
126 FLEXIBLE GUIDE POST 

12.0000 EACH 69.49 % 80.0000 35.59 % 2,000.0000 3,289.83 %

1,200.00 492.00 960.00 252.00 24,000.00 23,292.00
59.0000
708.00

1.2500
127 PAINT LINE 

2240.0000 L.F. 150.00 % 1.0000 100.00 % 1.0000 100.00 %

2,800.00 1,680.00 2,240.00 1,120.00 2,240.00 1,120.00
0.5000

1,120.00

1.7500
128 PLASTIC LINE 

45890.0000 L.F. 16.67 % 1.6000 6.67 % 1.6000 6.67 %

80,307.50 11,472.50 73,424.00 4,589.00 73,424.00 4,589.00
1.5000

68,835.00

4.0000
129 PLASTIC WIDE LANE LINE 

580.0000 L.F. -20.00 % 3.5000 -30.00 % 3.5000 -30.00 %

2,320.00 -580.00 2,030.00 -870.00 2,030.00 -870.00
5.0000

2,900.00

9.0000
130 PLASTIC CROSSWALK LINE 

2370.0000 S.F. 50.00 % 7.5000 25.00 % 7.6000 26.67 %

21,330.00 7,110.00 17,775.00 3,555.00 18,012.00 3,792.00
6.0000

14,220.00

13.0000
131 PLASTIC STOP LINE 

190.0000 L.F. -23.53 % 11.5000 -32.35 % 11.7000 -31.18 %

2,470.00 -760.00 2,185.00 -1,045.00 2,223.00 -1,007.00
17.0000
3,230.00

170.0000
132 PLASTIC TRAFFIC ARROW 

12.0000 EACH -47.37 % 155.0000 -52.01 % 157.0000 -51.39 %

2,040.00 -1,836.00 1,860.00 -2,016.00 1,884.00 -1,992.00
323.0000
3,876.00

75.0000
133 PLASTIC DRAINAGE MARKING 

22.0000 EACH 20.97 % 70.0000 12.90 % 71.0000 14.52 %

1,650.00 286.00 1,540.00 176.00 1,562.00 198.00
62.0000
1,364.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- 11TH BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 6TH BIDDER -------

SB STRUCTURES, LLC SHIMMICK CONSTRUCTION COMPANY,
8404 S 196TH ST 8201 EDGEWATER DRIVE
KENT WA 98031-1884 SUITE 202
SEATTLE   WA  981680847 OAKLAND   CA  946212016
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100985

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

75.0000
134 PLASTIC JUNCTION BOX MARKING 

5.0000 EACH 31.58 % 70.0000 22.81 % 71.0000 24.56 %

375.00 90.00 350.00 65.00 355.00 70.00
57.0000
285.00

9,000.0000
135 SHOULDER RUMBLE STRIP TYPE 1

0.3600 MI. -11.15 % 8,500.0000 -16.08 % 8,600.0000 -15.10 %

3,240.00 -406.44 3,060.00 -586.44 3,096.00 -550.44
10,129.0000

3,646.44

1,300.0000
136 RAISED PAVEMENT MARKER TYPE 2 

0.3000 HUND -51.74 % 1,250.0000 -53.60 % 1,200.0000 -55.46 %

390.00 -418.20 375.00 -433.20 360.00 -448.20
2,694.0000

808.20

2,300.0000
137 RECESSED PAVEMENT MARKER 

2.7100 HUND -1.08 % 2,250.0000 -3.23 % 2,280.0000 -1.94 %

6,233.00 -67.75 6,097.50 -203.25 6,178.80 -121.95
2,325.0000
6,300.75

138 PERMANENT SIGNING 
L.S. 7.14 % 42.86 % 12.67 %

7,500.00 500.00 10,000.00 3,000.00 7,887.00 887.007,000.00

0.1000
139 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

17400.0000 L.F. -79.17 % 0.0500 -89.58 % 0.1000 -79.17 %

1,740.00 -6,612.00 870.00 -7,482.00 1,740.00 -6,612.00
0.4800

8,352.00

1.2500
140 TEMPORARY PAVEMENT MARKING-LONG DURATION 

33108.0000 L.F. 290.63 % 1.1000 243.75 % 1.1000 243.75 %

41,385.00 30,790.44 36,418.80 25,824.24 36,418.80 25,824.24
0.3200

10,594.56

100.0000
141 TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION 

4.0000 EACH 81.82 % 90.0000 63.64 % 91.0000 65.45 %

400.00 180.00 360.00 140.00 364.00 144.00
55.0000
220.00

12.0000
142 TEMPORARY STOP LINE - SHORT DURATION 

110.0000 L.F. 300.00 % 10.0000 233.33 % 10.1500 238.33 %

1,320.00 990.00 1,100.00 770.00 1,116.50 786.50
3.0000
330.00

12.0000
143 TEMPORARY STOP LINE - LONG DURATION 

25.0000 L.F. 300.00 % 10.0000 233.33 % 10.1400 238.00 %

300.00 225.00 250.00 175.00 253.50 178.50
3.0000
75.00

45.0000
144 SIGN COVERING 

120.0000 S.F. 125.00 % 10.0000 -50.00 % 5.0000 -75.00 %

5,400.00 3,000.00 1,200.00 -1,200.00 600.00 -1,800.00
20.0000
2,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- 11TH BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 4TH BIDDER ------- ------- 6TH BIDDER -------

SB STRUCTURES, LLC SHIMMICK CONSTRUCTION COMPANY,
8404 S 196TH ST 8201 EDGEWATER DRIVE
KENT WA 98031-1884 SUITE 202
SEATTLE   WA  981680847 OAKLAND   CA  946212016
CONTRACTOR NUMBER : 100718 CONTRACTOR NUMBER : 100985

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC
145 TEMPORARY ILLUMINATION SYSTEM SCX 3272

L.S. 165.49 % 85.84 % 253.98 %

150,000.00 93,500.00 105,000.00 48,500.00 200,000.00 143,500.0056,500.00
146 TRAFFIC SIGNAL SYSTEM 

L.S. 36.05 % 24.72 % 26.98 %

300,000.00 79,500.00 275,000.00 54,500.00 280,000.00 59,500.00220,500.00

43.0000
147 CONDUIT PIPE 2 IN. DIAM. 

1896.0000 L.F. 186.67 % 42.5000 183.33 % 62.0000 313.33 %

81,528.00 53,088.00 80,580.00 52,140.00 117,552.00 89,112.00
15.0000

28,440.00

3.0000
148 SEQUENTIAL ARROW SIGN 

2000.0000 HR  -75.00 % 3.0000 -75.00 % 7.0000 -41.67 %

6,000.00 -18,000.00 6,000.00 -18,000.00 14,000.00 -10,000.00
12.0000

24,000.00

2.0000
149 PORTABLE CHANGEABLE MESSAGE SIGN 

38624.0000 HR  -83.33 % 2.0000 -83.33 % 2.0000 -83.33 %

77,248.00 -386,240.00 77,248.00 -386,240.00 77,248.00 -386,240.00
12.0000

463,488.00
150 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 681.25 % 583.59 % 437.11 %

400,000.00 348,800.00 350,000.00 298,800.00 275,000.00 223,800.0051,200.00

55.0000
151 FLAGGERS 

3496.0000 HR  -15.38 % 66.0000 1.54 % 93.0000 43.08 %

192,280.00 -34,960.00 230,736.00 3,496.00 325,128.00 97,888.00
65.0000

227,240.00

55.0000
152 OTHER TRAFFIC CONTROL LABOR 

8812.0000 HR  -15.38 % 70.0000 7.69 % 99.0000 52.31 %

484,660.00 -88,120.00 616,840.00 44,060.00 872,388.00 299,608.00
65.0000

572,780.00
153 TRAFFIC CONTROL SUPERVISOR 

L.S. -47.98 % -92.20 % -28.48 %

400,000.00 -369,000.00 60,000.00 -709,000.00 550,000.00 -219,000.00769,000.00

35.0000
154 CONSTRUCTION SIGNS CLASS A 

2371.5000 S.F. 16.67 % 30.0000 0.00 % 40.0000 33.33 %

83,002.50 11,857.50 71,145.00 0.00 94,860.00 23,715.00
30.0000

71,145.00
155 WSP REIMBURSEMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
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AMT.DIFF.

462000CONTRACTOR NUMBER :
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

55.0000
156 PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES 

7440.0000 HR  -15.38 % 70.0000 7.69 % 99.0000 52.31 %

409,200.00 -74,400.00 520,800.00 37,200.00 736,560.00 252,960.00
65.0000

483,600.00

OTHER ITEMS
157 PROJECT PARTNERING 

CALC 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
158 TYPE B PROGRESS SCHEDULE 

L.S. 0.00 % -20.00 % -40.00 %

25,000.00 0.00 20,000.00 -5,000.00 15,000.00 -10,000.0025,000.00

127.0000
159 SHORING OR EXTRA EXCAVATION CLASS B 

7948.0000 S.F. 6,250.00 % 2.0000 0.00 % 5.5000 175.00 %

1,009,396.00 993,500.00 15,896.00 0.00 43,714.00 27,818.00
2.0000

15,896.00

2,850.0000
160 PLUGGING EXISTING PIPE 

1.0000 EACH 287.23 % 24,250.0000 3,194.84 % 300.0000 -59.24 %

2,850.00 2,114.00 24,250.00 23,514.00 300.00 -436.00
736.0000
736.00

161 STRUCTURE SURVEYING 
L.S. 105.88 % 23.53 % 47.06 %

175,000.00 90,000.00 105,000.00 20,000.00 125,000.00 40,000.0085,000.00
162 ROADWAY SURVEYING 

L.S. 47.06 % 23.53 % -52.94 %

125,000.00 40,000.00 105,000.00 20,000.00 40,000.00 -45,000.0085,000.00

35.0000
163 CHAIN LINK FENCE TYPE 3 

175.0000 L.F. 12.90 % 35.0000 12.90 % 32.0000 3.23 %

6,125.00 700.00 6,125.00 700.00 5,600.00 175.00
31.0000
5,425.00

1,500.0000
164 ADJUST MONUMENT CASE AND COVER 

3.0000 EACH 123.55 % 750.0000 11.77 % 1,700.0000 153.35 %

4,500.00 2,487.00 2,250.00 237.00 5,100.00 3,087.00
671.0000
2,013.00

322.0000
165 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

4.0000 EACH 2.22 % 350.0000 11.11 % 330.0000 4.76 %

1,288.00 28.00 1,400.00 140.00 1,320.00 60.00
315.0000
1,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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HWY :SR 000,016,302
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PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
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ITEM
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MAX J. KUNEY COMPANY
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% DIFF./
AMT.DIFF.
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

20.0000
166 WIRE FENCE TYPE 2 

140.0000 L.F. -20.00 % 25.0000 0.00 % 19.0000 -24.00 %

2,800.00 -700.00 3,500.00 0.00 2,660.00 -840.00
25.0000
3,500.00

167 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
168 FORCE ACCOUNT CONTAMINATED SOIL AND WATER

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

1.0000
169 TRAINING 

1600.0000 HR  0.00 % 5.0000 400.00 % 56.2500 5,525.00 %

1,600.00 0.00 8,000.00 6,400.00 90,000.00 88,400.00
1.0000

1,600.00
170 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
171 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
172 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
173 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

51,800.00 51,800.00 51,800.0051,800.00
174 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

136,863.00 136,863.00 136,863.00136,863.00
175 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-7.00 -7.00 -7.00-7.00
176 SPCC PLAN 

L.S. 100.00 % 0.00 % 20.00 %

10,000.00 5,000.00 5,000.00 0.00 6,000.00 1,000.005,000.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
177 FIELD OFFICE BUILDING 

L.S. 112.12 % -9.09 % 178.79 %

70,000.00 37,000.00 30,000.00 -3,000.00 92,000.00 59,000.0033,000.00

45.0000
178 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

170.0000 S.Y. 800.00 % 6.0000 20.00 % 22.0000 340.00 %

7,650.00 6,800.00 1,020.00 170.00 3,740.00 2,890.00
5.0000
850.00

10.0000
179 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

21500.0000 S.Y. 400.00 % 0.5000 -75.00 % 2.2000 10.00 %

215,000.00 172,000.00 10,750.00 -32,250.00 47,300.00 4,300.00
2.0000

43,000.00

90.0000
180 SHOTCRETE FACING 

570.0000 S.F. 125.00 % 64.0000 60.00 % 79.0000 97.50 %

51,300.00 28,500.00 36,480.00 13,680.00 45,030.00 22,230.00
40.0000

22,800.00

1,600.0000
181 ADJUST VALVE BOX 

1.0000 EACH 166.67 % 750.0000 25.00 % 800.0000 33.33 %

1,600.00 1,000.00 750.00 150.00 800.00 200.00
600.0000
600.00

182 FORCE ACCOUNT CULVERT REPAIR
EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

$38,799,784.70 45.27% $29,719,797.17 11.27% $32,073,600.90 20.09%
4TH BIDDER  REJECTED 6TH BIDDER  REJECTED 

$26,708,880.31CONTRACT TOTAL

$32,073,600.90$38,799,784.70 $29,719,797.17BASE TOTAL 45.27% 11.27% 20.09%$26,708,880.31

4TH BIDDER REJECTED 6TH BIDDER REJECTED
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PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984214102

1112 E ALEXANDER AVE
ORION MARINE CONTRACTORS, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100767CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- -------

JOHANSEN CONSTRUCTION COMPANY,
2003 136TH AVE E SUITE 200
SUMNER, WA 98390
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 21.58 % 38.54 %

2,940,000.00 521,871.00 3,350,000.00 931,871.002,418,129.00

7,500.0000
2 CLEARING AND GRUBBING 

6.1000 ACRE -38.02 % 18,200.0000 50.41 %

45,750.00 -28,060.00 111,020.00 37,210.00
12,100.0000
73,810.00

1,500.0000
3 REMOVING DRAINAGE STRUCTURE 

7.0000 EACH 49.11 % 575.0000 -42.84 %

10,500.00 3,458.00 4,025.00 -3,017.00
1,006.0000
7,042.00

4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. -48.86 % -63.07 %

9,000.00 -8,600.00 6,500.00 -11,100.0017,600.00
5 REMOVING SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

182,725.00 182,725.00182,725.00
6 REMOVING PORTION OF CONC. BOX CULV. 

L.S. -13.79 % -65.52 %

25,000.00 -4,000.00 10,000.00 -19,000.0029,000.00

200.0000
7 REMOVING ASPHALT CONC. PAVEMENT 

20.0000 S.Y. 207.69 % 81.5000 25.38 %

4,000.00 2,700.00 1,630.00 330.00
65.0000
1,300.00

20.0000
8 REMOVING ASPHALT CONC. CURB 

480.0000 L.F. 81.82 % 7.0000 -36.36 %

9,600.00 4,320.00 3,360.00 -1,920.00
11.0000
5,280.00

7.0000
9 REMOVING GUARDRAIL 

3510.0000 L.F. -22.22 % 6.7500 -25.00 %

24,570.00 -7,020.00 23,692.50 -7,897.50
9.0000

31,590.00

350.0000
10 REMOVING GUARDRAIL ANCHOR 

8.0000 EACH 39.44 % 350.0000 39.44 %

2,800.00 792.00 2,800.00 792.00
251.0000
2,008.00

11 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -34.40 % -37.68 %

25,000.00 -13,110.00 23,750.00 -14,360.0038,110.00
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CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984214102

1112 E ALEXANDER AVE
ORION MARINE CONTRACTORS, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100767CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- -------

JOHANSEN CONSTRUCTION COMPANY,
2003 136TH AVE E SUITE 200
SUMNER, WA 98390
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

10.0000
12 REMOVING CHAIN LINK FENCE 

300.0000 L.F. 100.00 % 8.0000 60.00 %

3,000.00 1,500.00 2,400.00 900.00
5.0000

1,500.00

10.0000
13 REMOVING WIRE FENCE 

310.0000 L.F. 66.67 % 7.7500 29.17 %

3,100.00 1,240.00 2,402.50 542.50
6.0000

1,860.00

30.0000
14 REMOVING CABLE BARRIER AND RESETTING

2280.0000 L.F. 57.89 % 61.5000 223.68 %

68,400.00 25,080.00 140,220.00 96,900.00
19.0000

43,320.00

10.0000
15 REMOVING CABLE BARRIER

1030.0000 L.F. 150.00 % 9.5000 137.50 %

10,300.00 6,180.00 9,785.00 5,665.00
4.0000

4,120.00

GRADING
16 EARTHWORK SITE - SR 16 PURDY CREEK

L.S. 117.30 % 28.06 %

3,750,000.00 2,024,287.00 2,210,000.00 484,287.001,725,713.00
17 EARTHWORK SITE - SR 302 PURDY CREEK

L.S. 171.54 % 59.05 %

350,000.00 221,107.00 205,000.00 76,107.00128,893.00
18 TEMPORARY CROSSOVER INSTALL AND REMOVE

L.S. 128.35 % 38.64 %

1,400,000.00 786,900.00 850,000.00 236,900.00613,100.00
19 TEMPORARY DETOUR INSTALL AND REMOVE

L.S. 467.21 % -99.99 %

100,000.00 82,370.00 1.00 -17,629.0017,630.00

250.0000
20 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

30.0000 S.Y. 90.84 % 198.0000 51.15 %

7,500.00 3,570.00 5,940.00 2,010.00
131.0000
3,930.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984214102

1112 E ALEXANDER AVE
ORION MARINE CONTRACTORS, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100767CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- -------

JOHANSEN CONSTRUCTION COMPANY,
2003 136TH AVE E SUITE 200
SUMNER, WA 98390
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

5,000.0000
21 LARGE WOODY MATERIAL (LWM) TYPE A

3.0000 EACH 28.01 % 455.0000 -88.35 %

15,000.00 3,282.00 1,365.00 -10,353.00
3,906.0000
11,718.00

11,000.0000
22 LARGE WOODY MATERIAL (LWM) TYPE B

1.0000 EACH 37.98 % 2,160.0000 -72.91 %

11,000.00 3,028.00 2,160.00 -5,812.00
7,972.0000
7,972.00

4,000.0000
23 LARGE WOODY MATERIAL (LWM) TYPE C

2.0000 EACH 3.63 % 1,085.0000 -71.89 %

8,000.00 280.00 2,170.00 -5,550.00
3,860.0000
7,720.00

7,500.0000
24 LARGE WOODY MATERIAL (LWM) TYPE D

3.0000 EACH 94.30 % 1,085.0000 -71.89 %

22,500.00 10,920.00 3,255.00 -8,325.00
3,860.0000
11,580.00

3,500.0000
25 LARGE WOODY MATERIAL (LWM) TYPE E

1.0000 EACH 26.26 % 1,100.0000 -60.32 %

3,500.00 728.00 1,100.00 -1,672.00
2,772.0000
2,772.00

12,000.0000
26 LARGE WOODY MATERIAL (LWM) TYPE F

1.0000 EACH 57.89 % 1,100.0000 -85.53 %

12,000.00 4,400.00 1,100.00 -6,500.00
7,600.0000
7,600.00

3,000.0000
27 LARGE WOODY MATERIAL (LWM) TYPE G

6.0000 EACH 42.38 % 1,085.0000 -48.50 %

18,000.00 5,358.00 6,510.00 -6,132.00
2,107.0000
12,642.00

20,000.0000
28 LARGE WOODY MATERIAL (LWM) TYPE H

2.0000 EACH 118.46 % 1,085.0000 -88.15 %

40,000.00 21,690.00 2,170.00 -16,140.00
9,155.0000
18,310.00

2,000.0000
29 LARGE WOODY MATERIAL (LWM) TYPE I

1.0000 EACH 37.08 % 1,100.0000 -24.61 %

2,000.00 541.00 1,100.00 -359.00
1,459.0000
1,459.00

7,000.0000
30 LARGE WOODY MATERIAL (LWM) TYPE J

1.0000 EACH 83.20 % 1,100.0000 -71.21 %

7,000.00 3,179.00 1,100.00 -2,721.00
3,821.0000
3,821.00

5,500.0000
31 LARGE WOODY MATERIAL (LWM) TYPE K

2.0000 EACH -28.04 % 1,085.0000 -85.80 %

11,000.00 -4,286.00 2,170.00 -13,116.00
7,643.0000
15,286.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984214102

1112 E ALEXANDER AVE
ORION MARINE CONTRACTORS, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100767CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- -------

JOHANSEN CONSTRUCTION COMPANY,
2003 136TH AVE E SUITE 200
SUMNER, WA 98390
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

4,000.0000
32 LARGE WOODY MATERIAL (LWM) TYPE L

1.0000 EACH 7.76 % 1,100.0000 -70.37 %

4,000.00 288.00 1,100.00 -2,612.00
3,712.0000
3,712.00

18,000.0000
33 LARGE WOODY MATERIAL (LWM) TYPE M

1.0000 EACH 72.13 % 1,100.0000 -89.48 %

18,000.00 7,543.00 1,100.00 -9,357.00
10,457.0000
10,457.00

2,000.0000
34 LARGE WOODY MATERIAL (LWM) TYPE N

7.0000 EACH 33.33 % 1,085.0000 -27.67 %

14,000.00 3,500.00 7,595.00 -2,905.00
1,500.0000
10,500.00

2,000.0000
35 LARGE WOODY MATERIAL (LWM) TYPE O

2.0000 EACH -33.33 % 1,085.0000 -63.83 %

4,000.00 -2,000.00 2,170.00 -3,830.00
3,000.0000
6,000.00

3,500.0000
36 LARGE WOODY MATERIAL (LWM) TYPE P

1.0000 EACH -12.50 % 1,100.0000 -72.50 %

3,500.00 -500.00 1,100.00 -2,900.00
4,000.0000
4,000.00

2,500.0000
37 GRATE INLET TYPE 2 

1.0000 EACH -14.88 % 1,950.0000 -33.61 %

2,500.00 -437.00 1,950.00 -987.00
2,937.0000
2,937.00

3,000.0000
38 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2 

1.0000 EACH 302.68 % 1,280.0000 71.81 %

3,000.00 2,255.00 1,280.00 535.00
745.0000
745.00

75.0000
39 STREAMBED SEDIMENT 

3620.0000 TON 70.45 % 78.5000 78.41 %

271,500.00 112,220.00 284,170.00 124,890.00
44.0000

159,280.00

75.0000
40 STREAMBED COBBLES 4 IN. 

3102.0000 TON 29.31 % 78.5000 35.34 %

232,650.00 52,734.00 243,507.00 63,591.00
58.0000

179,916.00

75.0000
41 STREAMBED COBBLES 8 IN. 

890.0000 TON 50.00 % 78.5000 57.00 %

66,750.00 22,250.00 69,865.00 25,365.00
50.0000

44,500.00

1,000.0000
42 STREAMBED BOULDER ONE MAN 

12.0000 EACH 706.45 % 580.0000 367.74 %

12,000.00 10,512.00 6,960.00 5,472.00
124.0000
1,488.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984214102

1112 E ALEXANDER AVE
ORION MARINE CONTRACTORS, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100767CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- -------

JOHANSEN CONSTRUCTION COMPANY,
2003 136TH AVE E SUITE 200
SUMNER, WA 98390
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

75.0000
43 ROCK FOR EROSION AND SCOUR PROTECTION CLASS B 

3002.0000 TON 25.00 % 158.0000 163.33 %

225,150.00 45,030.00 474,316.00 294,196.00
60.0000

180,120.00

300.0000
44 QUARRY SPALLS 

4.7000 TON 111.27 % 95.0000 -33.10 %

1,410.00 742.60 446.50 -220.90
142.0000
667.40

25.0000
45 UNDERDRAIN PIPE 6 IN. DIAM. 

862.0000 L.F. 25.00 % 24.2500 21.25 %

21,550.00 4,310.00 20,903.50 3,663.50
20.0000

17,240.00
46 TEMPORARY STREAM DIVERSION – SR 16 PURDY CREEK

L.S. 294.74 % 636.84 %

225,000.00 168,000.00 420,000.00 363,000.0057,000.00
47 TEMPORARY STREAM DIVERSION – SR 302 PURDY CREEK

L.S. 941.67 % 670.83 %

500,000.00 452,000.00 370,000.00 322,000.0048,000.00
48 FISH EXCLUSION 

EST. 0.00 % 0.00 %

15,000.00 15,000.0015,000.00

STORM SEWER

2,500.0000
49 CATCH BASIN TYPE 1 

9.0000 EACH 47.58 % 1,450.0000 -14.40 %

22,500.00 7,254.00 13,050.00 -2,196.00
1,694.0000
15,246.00

5,000.0000
50 CATCH BASIN TYPE 2 48 IN. DIAM. 

2.0000 EACH 13.17 % 4,850.0000 9.78 %

10,000.00 1,164.00 9,700.00 864.00
4,418.0000
8,836.00

7.0000
51 TESTING STORM SEWER PIPE 

1011.0000 L.F. 40.00 % 4.0000 -20.00 %

7,077.00 2,022.00 4,044.00 -1,011.00
5.0000

5,055.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984214102

1112 E ALEXANDER AVE
ORION MARINE CONTRACTORS, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100767CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- -------

JOHANSEN CONSTRUCTION COMPANY,
2003 136TH AVE E SUITE 200
SUMNER, WA 98390
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STORM SEWER

60.0000
52 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1011.0000 L.F. 20.00 % 74.5000 49.00 %

60,660.00 10,110.00 75,319.50 24,769.50
50.0000

50,550.00

STRUCTURE
53 TEMPORARY BRIDGE 

L.S. -17.39 % 8.70 %

1,900,000.00 -400,000.00 2,500,000.00 200,000.002,300,000.00
54 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -87.57 % -0.54 %

125,000.00 -880,450.00 1,000,000.00 -5,450.001,005,450.00

700.0000
55 CONSTRUCTING 4 FT. DIAM SHAFT 

988.0000 L.F. -46.15 % 535.0000 -58.85 %

691,600.00 -592,800.00 528,580.00 -755,820.00
1,300.0000

1,284,400.00

350.0000
56 CONSTRUCTING 4 FT. DIAM LEAN SHAFT

92.0000 L.F. -68.18 % 385.0000 -65.00 %

32,200.00 -69,000.00 35,420.00 -65,780.00
1,100.0000
101,200.00

3,600.0000
57 CONSTRUCTING 10 FT. DIAM SHAFT 

615.0000 L.F. 44.00 % 3,400.0000 36.00 %

2,214,000.00 676,500.00 2,091,000.00 553,500.00
2,500.0000

1,537,500.00

6,500.0000
58 CONSTRUCTING 10 FT. DIAM. SHAFT - RCFST

225.0000 L.F. 85.71 % 6,500.0000 85.71 %

1,462,500.00 675,000.00 1,462,500.00 675,000.00
3,500.0000
787,500.00

400.0000
59 CONSTRUCTING 3 FT. DIAM LEAN SHAFT

207.0000 L.F. -55.56 % 562.0000 -37.56 %

82,800.00 -103,500.00 116,334.00 -69,966.00
900.0000

186,300.00

2.5000
60 ST. REINF. BAR FOR BRIDGE 

247587.0000 LB. 92.31 % 2.6000 100.00 %

618,967.50 297,104.40 643,726.20 321,863.10
1.3000

321,863.10

2.5000
61 ST. REINF. BAR FOR RETAINING WALL 

31293.0000 LB. 25.00 % 2.4500 22.50 %

78,232.50 15,646.50 76,667.85 14,081.85
2.0000

62,586.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984214102

1112 E ALEXANDER AVE
ORION MARINE CONTRACTORS, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100767CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- -------

JOHANSEN CONSTRUCTION COMPANY,
2003 136TH AVE E SUITE 200
SUMNER, WA 98390
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

1,000.0000
62 QA SHAFT TEST 

40.0000 EACH 0.00 % 590.0000 -41.00 %

40,000.00 0.00 23,600.00 -16,400.00
1,000.0000
40,000.00

850.0000
63 CONC. CLASS 4000 FOR BRIDGE 

1512.0000 C.Y. -5.56 % 1,350.0000 50.00 %

1,285,200.00 -75,600.00 2,041,200.00 680,400.00
900.0000

1,360,800.00

950.0000
64 CONC. CLASS 4000 FOR RETAINING WALL 

312.0000 C.Y. -5.00 % 1,520.0000 52.00 %

296,400.00 -15,600.00 474,240.00 162,240.00
1,000.0000
312,000.00

400.0000
65 PRESTRESSED CONC. GIRDER 30 INCH PCPS

750.0000 L.F. -46.67 % 1,230.0000 64.00 %

300,000.00 -262,500.00 922,500.00 360,000.00
750.0000

562,500.00

900.0000
66 PRESTRESSED CONC. GIRDER - WF100G

2434.0000 L.F. 12.50 % 875.0000 9.38 %

2,190,600.00 243,400.00 2,129,750.00 182,550.00
800.0000

1,947,200.00
67 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-3.00 -3.00-3.00
68 SUPERSTRUCTURE SR 302 PURDY CREEK (SPUR)

L.S. 150.00 % 117.86 %

350,000.00 210,000.00 305,000.00 165,000.00140,000.00
69 SUPERSTRUCTURE - BR. NO. 16-159E

L.S. 35.71 % 20.71 %

950,000.00 250,000.00 845,000.00 145,000.00700,000.00
70 SUPERSTRUCTURE - BR. NO. 16-159W

L.S. 35.71 % 15.00 %

950,000.00 250,000.00 805,000.00 105,000.00700,000.00

100.0000
71 BRIDGE RAILING TYPE BP - 12

962.0000 L.F. 0.00 % 115.0000 15.00 %

96,200.00 0.00 110,630.00 14,430.00
100.0000
96,200.00

250.0000
72 TRAFFIC BARRIER 

1478.0000 L.F. -28.57 % 260.0000 -25.71 %

369,500.00 -147,800.00 384,280.00 -133,020.00
350.0000

517,300.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

550.0000
73 SEW TRAFFIC BARRIER 

269.0000 L.F. 23.32 % 910.0000 104.04 %

147,950.00 27,976.00 244,790.00 124,816.00
446.0000

119,974.00

85.0000
74 STRUCTURAL EARTH WALL 

5600.0000 S.F. 286.36 % 82.5000 275.00 %

476,000.00 352,800.00 462,000.00 338,800.00
22.0000

123,200.00

450.0000
75 BRIDGE APPROACH SLAB 

1095.0000 S.Y. 28.57 % 665.0000 90.00 %

492,750.00 109,500.00 728,175.00 344,925.00
350.0000

383,250.00

SURFACING

55.0000
76 CRUSHED SURFACING BASE COURSE 

3720.0000 TON 44.74 % 45.0000 18.42 %

204,600.00 63,240.00 167,400.00 26,040.00
38.0000

141,360.00

LIQUID ASPHALT

2,500.0000
77 ASPHALT FOR FOG SEAL 

1.1000 TON -19.72 % 4,670.0000 49.97 %

2,750.00 -675.40 5,137.00 1,711.60
3,114.0000
3,425.40

HOT MIX ASPHALT

3.0000
78 PLANING BITUMINOUS PAVEMENT 

20420.0000 S.Y. -40.00 % 2.0000 -60.00 %

61,260.00 -40,840.00 40,840.00 -61,260.00
5.0000

102,100.00

500.0000
79 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

21.0000 TON 77.94 % 280.0000 -0.36 %

10,500.00 4,599.00 5,880.00 -21.00
281.0000
5,901.00

150.0000
80 HMA CL. 1/2 IN. PG 58H-22

5249.0000 TON 47.06 % 134.5000 31.86 %

787,350.00 251,952.00 705,990.50 170,592.50
102.0000

535,398.00
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REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984214102

1112 E ALEXANDER AVE
ORION MARINE CONTRACTORS, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100767CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- -------

JOHANSEN CONSTRUCTION COMPANY,
2003 136TH AVE E SUITE 200
SUMNER, WA 98390
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
81 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

27,892.00 27,892.0027,892.00
82 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

36,451.00 36,451.0036,451.00
83 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

99,725.00 99,725.0099,725.00

45.0000
84 HMA SAWCUT AND SEAL 

178.0000 L.F. 28.57 % 29.2500 -16.43 %

8,010.00 1,780.00 5,206.50 -1,023.50
35.0000
6,230.00

85 CYCLIC DENSITY PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-3.00 -3.00-3.00

EROSION CONTROL AND ROADSIDE PLANTING

15.0000
86 COMPOST SOCK 

3969.0000 L.F. 50.00 % 8.2000 -18.00 %

59,535.00 19,845.00 32,545.80 -7,144.20
10.0000

39,690.00

15.0000
87 COIR LOG 

2272.0000 L.F. 50.00 % 9.5000 -5.00 %

34,080.00 11,360.00 21,584.00 -1,136.00
10.0000

22,720.00
88 EROSION CONTROL AND WATER POLLUTION PREVENTION 

L.S. 56.25 % 74.48 %

300,000.00 108,000.00 335,000.00 143,000.00192,000.00

10,000.0000
89 SEEDING AND MULCHING 

1.6700 ACRE 25.00 % 8,000.0000 0.00 %

16,700.00 3,340.00 13,360.00 0.00
8,000.0000
13,360.00

0.0000
90 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
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------- 9TH BIDDER ------- ------- -------

JOHANSEN CONSTRUCTION COMPANY,
2003 136TH AVE E SUITE 200
SUMNER, WA 98390
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

30.0000
91 PSIPE CASCARA #2 CONT. 15-24 IN. HT. 

101.0000 EACH 50.00 % 25.7500 28.75 %

3,030.00 1,010.00 2,600.75 580.75
20.0000
2,020.00

30.0000
92 PSIPE OREGON ASH #2 CONT. 12-24 IN. HT.

7.0000 EACH 50.00 % 26.8500 34.25 %

210.00 70.00 187.95 47.95
20.0000
140.00

30.0000
93 PSIPE DOUGLAS FIR #2 CONT. 12-24 IN. HT.

111.0000 EACH 50.00 % 25.4000 27.00 %

3,330.00 1,110.00 2,819.40 599.40
20.0000
2,220.00

30.0000
94 PSIPE WESTERN RED CEDAR #2 CONT. 12-24 IN. HT.

85.0000 EACH 50.00 % 26.4500 32.25 %

2,550.00 850.00 2,248.25 548.25
20.0000
1,700.00

20.0000
95 PSIPE VINE MAPLE #1 CONT. 6-15 IN. HT.

127.0000 EACH 33.33 % 17.4000 16.00 %

2,540.00 635.00 2,209.80 304.80
15.0000
1,905.00

15.0000
96 PSIPE BEAKED HAZELNUT #1 CONT. 6-16 IN. HT.

2849.0000 EACH 0.00 % 14.3000 -4.67 %

42,735.00 0.00 40,740.70 -1,994.30
15.0000

42,735.00

20.0000
97 PSIPE OSOBERRY #1 CONT. 6-15 IN. HT.

1200.0000 EACH 33.33 % 16.5000 10.00 %

24,000.00 6,000.00 19,800.00 1,800.00
15.0000

18,000.00

15.0000
98 PSIPE THIMBLEBERRY #1 CONT. 6-15 IN. HT.

5509.0000 EACH 0.00 % 14.2500 -5.00 %

82,635.00 0.00 78,503.25 -4,131.75
15.0000

82,635.00

20.0000
99 PSIPE RED ELDERBERRY #1 CONT. 6-15 IN. HT.

915.0000 EACH 33.33 % 17.1500 14.33 %

18,300.00 4,575.00 15,692.25 1,967.25
15.0000

13,725.00

20.0000
100 PSIPE REDOSIER DOGWOOD #1 CONT. 6-15 IN. HT.

658.0000 EACH 33.33 % 19.1500 27.67 %

13,160.00 3,290.00 12,600.70 2,730.70
15.0000
9,870.00

15.0000
101 PSIPE PACIFIC NENEBARK #1 CONT. 6-15 IN. HT.

397.0000 EACH 0.00 % 15.0000 0.00 %

5,955.00 0.00 5,955.00 0.00
15.0000
5,955.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

20.0000
102 PSIPE SALMONBERRY #1 CONT. 6-15 IN. HT.

658.0000 EACH 33.33 % 19.1500 27.67 %

13,160.00 3,290.00 12,600.70 2,730.70
15.0000
9,870.00

10.0000
103 PSIPE LYNGBY SEDGE BR 4-6 IN. HT.

1349.0000 EACH 0.00 % 10.0000 0.00 %

13,490.00 0.00 13,490.00 0.00
10.0000

13,490.00

7.0000
104 PSIPE HOOKER'S WILLOW STAKE 36 IN. LENGTH

635.0000 EACH -30.00 % 5.8500 -41.50 %

4,445.00 -1,905.00 3,714.75 -2,635.25
10.0000
6,350.00

15.0000
105 PSIPE OCEANSPRAY #1 CONT. 6-16 IN. HT.

2816.0000 EACH 0.00 % 14.5000 -3.33 %

42,240.00 0.00 40,832.00 -1,408.00
15.0000

42,240.00

7.0000
106 PSIPE SITKA WILLOW #BR LIVE STAKE 36 IN. LENGTH

1966.0000 EACH -30.00 % 5.8500 -41.50 %

13,762.00 -5,898.00 11,501.10 -8,158.90
10.0000

19,660.00

30.0000
107 PSIPE REDOSIER DOGWOOD #BR LIVE STAKE 36 IN. LENGTH

1311.0000 EACH 200.00 % 27.7500 177.50 %

39,330.00 26,220.00 36,380.25 23,270.25
10.0000

13,110.00

70.0000
108 PSIPE LIVE FASCINE 

1149.0000 L.F. 75.00 % 68.7500 71.88 %

80,430.00 34,470.00 78,993.75 33,033.75
40.0000

45,960.00

50,000.0000
109 FINE COMPOST 

0.6200 ACRE 2,602.70 % 50,700.0000 2,640.54 %

31,000.00 29,853.00 31,434.00 30,287.00
1,850.0000
1,147.00

60,000.0000
110 BARK OR WOOD CHIP MULCH 

0.7100 ACRE 140.00 % 58,150.0000 132.60 %

42,600.00 24,850.00 41,286.50 23,536.50
25,000.0000
17,750.00

7.0000
111 HIGH VISIBILITY FENCE 

520.0000 L.F. 40.00 % 5.0000 0.00 %

3,640.00 1,040.00 2,600.00 0.00
5.0000

2,600.00
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TRAFFIC

30.0000
112 EXTRUDED CURB 

1855.0000 L.F. 233.33 % 16.5000 83.33 %

55,650.00 38,955.00 30,607.50 13,912.50
9.0000

16,695.00

60.0000
113 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST 

275.0000 L.F. 7.14 % 54.0000 -3.57 %

16,500.00 1,100.00 14,850.00 -550.00
56.0000

15,400.00

55.0000
114 BEAM GUARDRAIL TYPE 31 

2014.0000 L.F. 71.88 % 48.0000 50.00 %

110,770.00 46,322.00 96,672.00 32,224.00
32.0000

64,448.00

5,000.0000
115 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

8.0000 EACH 36.61 % 6,145.0000 67.90 %

40,000.00 10,720.00 49,160.00 19,880.00
3,660.0000
29,280.00

4,500.0000
116 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

6.0000 EACH 28.57 % 5,120.0000 46.29 %

27,000.00 6,000.00 30,720.00 9,720.00
3,500.0000
21,000.00

1,500.0000
117 BEAM GUARDRAIL ANCHOR TYPE 10 

4.0000 EACH 32.39 % 1,900.0000 67.70 %

6,000.00 1,468.00 7,600.00 3,068.00
1,133.0000
4,532.00

35.0000
118 REMOVING AND RESETTING BEAM GUARDRAIL 

175.0000 L.F. -2.78 % 39.0000 8.33 %

6,125.00 -175.00 6,825.00 525.00
36.0000
6,300.00

35.0000
119 TEMPORARY BARRIER 

5518.0000 L.F. 141.88 % 26.0000 79.68 %

193,130.00 113,284.54 143,468.00 63,622.54
14.4700

79,845.46

60.0000
120 HIGH-TENSION CABLE BARRIER SYSTEM (4 CABLE) 

310.0000 L.F. 71.43 % 64.7500 85.00 %

18,600.00 7,750.00 20,072.50 9,222.50
35.0000

10,850.00
121 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS 

L.S. 25.00 % 300.00 %

12,500.00 2,500.00 40,000.00 30,000.0010,000.00

5,500.0000
122 TEMPORARY IMPACT ATTENUATOR 

2.0000 EACH 22.22 % 5,300.0000 17.78 %

11,000.00 2,000.00 10,600.00 1,600.00
4,500.0000
9,000.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

2,500.0000
123 RESETTING IMPACT ATTENUATOR 

2.0000 EACH 212.50 % 1,245.0000 55.63 %

5,000.00 3,400.00 2,490.00 890.00
800.0000
1,600.00

8.0000
124 TRANSPORTABLE ATTENUATOR 

2216.0000 HR  -92.00 % 91.5000 -8.50 %

17,728.00 -203,872.00 202,764.00 -18,836.00
100.0000

221,600.00
125 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

7,500.00 7,500.007,500.00

125.0000
126 FLEXIBLE GUIDE POST 

12.0000 EACH 111.86 % 54.7500 -7.20 %

1,500.00 792.00 657.00 -51.00
59.0000
708.00

1.2500
127 PAINT LINE 

2240.0000 L.F. 150.00 % 1.2000 140.00 %

2,800.00 1,680.00 2,688.00 1,568.00
0.5000

1,120.00

2.0000
128 PLASTIC LINE 

45890.0000 L.F. 33.33 % 1.9000 26.67 %

91,780.00 22,945.00 87,191.00 18,356.00
1.5000

68,835.00

5.0000
129 PLASTIC WIDE LANE LINE 

580.0000 L.F. 0.00 % 4.1000 -18.00 %

2,900.00 0.00 2,378.00 -522.00
5.0000

2,900.00

10.0000
130 PLASTIC CROSSWALK LINE 

2370.0000 S.F. 66.67 % 8.7500 45.83 %

23,700.00 9,480.00 20,737.50 6,517.50
6.0000

14,220.00

15.0000
131 PLASTIC STOP LINE 

190.0000 L.F. -11.76 % 13.5000 -20.59 %

2,850.00 -380.00 2,565.00 -665.00
17.0000
3,230.00

250.0000
132 PLASTIC TRAFFIC ARROW 

12.0000 EACH -22.60 % 181.5000 -43.81 %

3,000.00 -876.00 2,178.00 -1,698.00
323.0000
3,876.00

100.0000
133 PLASTIC DRAINAGE MARKING 

22.0000 EACH 61.29 % 82.0000 32.26 %

2,200.00 836.00 1,804.00 440.00
62.0000
1,364.00
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TRAFFIC

100.0000
134 PLASTIC JUNCTION BOX MARKING 

5.0000 EACH 75.44 % 82.0000 43.86 %

500.00 215.00 410.00 125.00
57.0000
285.00

10,000.0000
135 SHOULDER RUMBLE STRIP TYPE 1

0.3600 MI. -1.27 % 9,955.0000 -1.72 %

3,600.00 -46.44 3,583.80 -62.64
10,129.0000

3,646.44

2,000.0000
136 RAISED PAVEMENT MARKER TYPE 2 

0.3000 HUND -25.76 % 1,465.0000 -45.62 %

600.00 -208.20 439.50 -368.70
2,694.0000

808.20

3,000.0000
137 RECESSED PAVEMENT MARKER 

2.7100 HUND 29.03 % 2,635.0000 13.33 %

8,130.00 1,829.25 7,140.85 840.10
2,325.0000
6,300.75

138 PERMANENT SIGNING 
L.S. 42.86 % 314.29 %

10,000.00 3,000.00 29,000.00 22,000.007,000.00

1.2500
139 TEMPORARY PAVEMENT MARKING-SHORT DURATION 

17400.0000 L.F. 160.42 % 0.1000 -79.17 %

21,750.00 13,398.00 1,740.00 -6,612.00
0.4800

8,352.00

1.2500
140 TEMPORARY PAVEMENT MARKING-LONG DURATION 

33108.0000 L.F. 290.63 % 1.3000 306.25 %

41,385.00 30,790.44 43,040.40 32,445.84
0.3200

10,594.56

150.0000
141 TEMPORARY MISC. PAVEMENT MARKINGS - LONG DURATION 

4.0000 EACH 172.73 % 105.5000 91.82 %

600.00 380.00 422.00 202.00
55.0000
220.00

15.0000
142 TEMPORARY STOP LINE - SHORT DURATION 

110.0000 L.F. 400.00 % 11.7500 291.67 %

1,650.00 1,320.00 1,292.50 962.50
3.0000
330.00

15.0000
143 TEMPORARY STOP LINE - LONG DURATION 

25.0000 L.F. 400.00 % 11.7500 291.67 %

375.00 300.00 293.75 218.75
3.0000
75.00

20.0000
144 SIGN COVERING 

120.0000 S.F. 0.00 % 23.5000 17.50 %

2,400.00 0.00 2,820.00 420.00
20.0000
2,400.00
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TRAFFIC
145 TEMPORARY ILLUMINATION SYSTEM SCX 3272

L.S. 103.54 % 119.35 %

115,000.00 58,500.00 123,931.89 67,431.8956,500.00
146 TRAFFIC SIGNAL SYSTEM 

L.S. 26.98 % 47.27 %

280,000.00 59,500.00 324,720.70 104,220.70220,500.00

65.0000
147 CONDUIT PIPE 2 IN. DIAM. 

1896.0000 L.F. 333.33 % 49.8400 232.27 %

123,240.00 94,800.00 94,496.64 66,056.64
15.0000

28,440.00

5.0000
148 SEQUENTIAL ARROW SIGN 

2000.0000 HR  -58.33 % 3.2500 -72.92 %

10,000.00 -14,000.00 6,500.00 -17,500.00
12.0000

24,000.00

2.0000
149 PORTABLE CHANGEABLE MESSAGE SIGN 

38624.0000 HR  -83.33 % 1.0000 -91.67 %

77,248.00 -386,240.00 38,624.00 -424,864.00
12.0000

463,488.00
150 OTHER TEMPORARY TRAFFIC CONTROL 

L.S. 681.25 % -60.94 %

400,000.00 348,800.00 20,000.00 -31,200.0051,200.00

80.0000
151 FLAGGERS 

3496.0000 HR  23.08 % 70.0000 7.69 %

279,680.00 52,440.00 244,720.00 17,480.00
65.0000

227,240.00

80.0000
152 OTHER TRAFFIC CONTROL LABOR 

8812.0000 HR  23.08 % 72.0000 10.77 %

704,960.00 132,180.00 634,464.00 61,684.00
65.0000

572,780.00
153 TRAFFIC CONTROL SUPERVISOR 

L.S. -70.74 % -41.48 %

225,000.00 -544,000.00 450,000.00 -319,000.00769,000.00

40.0000
154 CONSTRUCTION SIGNS CLASS A 

2371.5000 S.F. 33.33 % 17.5000 -41.67 %

94,860.00 23,715.00 41,501.25 -29,643.75
30.0000

71,145.00
155 WSP REIMBURSEMENT 

CALC 0.00 % 0.00 %

-3.00 -3.00-3.00
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HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984214102

1112 E ALEXANDER AVE
ORION MARINE CONTRACTORS, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100767CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- -------

JOHANSEN CONSTRUCTION COMPANY,
2003 136TH AVE E SUITE 200
SUMNER, WA 98390
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

80.0000
156 PATROL AND MAINTAIN TRAFFIC CONTROL MEASURES 

7440.0000 HR  23.08 % 74.5000 14.62 %

595,200.00 111,600.00 554,280.00 70,680.00
65.0000

483,600.00

OTHER ITEMS
157 PROJECT PARTNERING 

CALC 0.00 % 0.00 %

15,000.00 15,000.0015,000.00
158 TYPE B PROGRESS SCHEDULE 

L.S. 80.00 % 160.00 %

45,000.00 20,000.00 65,000.00 40,000.0025,000.00

8.0000
159 SHORING OR EXTRA EXCAVATION CLASS B 

7948.0000 S.F. 300.00 % 1.1000 -45.00 %

63,584.00 47,688.00 8,742.80 -7,153.20
2.0000

15,896.00

750.0000
160 PLUGGING EXISTING PIPE 

1.0000 EACH 1.90 % 585.0000 -20.52 %

750.00 14.00 585.00 -151.00
736.0000
736.00

161 STRUCTURE SURVEYING 
L.S. 105.88 % 53.82 %

175,000.00 90,000.00 130,750.00 45,750.0085,000.00
162 ROADWAY SURVEYING 

L.S. 105.88 % 18.82 %

175,000.00 90,000.00 101,000.00 16,000.0085,000.00

50.0000
163 CHAIN LINK FENCE TYPE 3 

175.0000 L.F. 61.29 % 33.0000 6.45 %

8,750.00 3,325.00 5,775.00 350.00
31.0000
5,425.00

2,500.0000
164 ADJUST MONUMENT CASE AND COVER 

3.0000 EACH 272.58 % 1,765.0000 163.04 %

7,500.00 5,487.00 5,295.00 3,282.00
671.0000
2,013.00

500.0000
165 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

4.0000 EACH 58.73 % 525.0000 66.67 %

2,000.00 740.00 2,100.00 840.00
315.0000
1,260.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984214102

1112 E ALEXANDER AVE
ORION MARINE CONTRACTORS, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100767CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- -------

JOHANSEN CONSTRUCTION COMPANY,
2003 136TH AVE E SUITE 200
SUMNER, WA 98390
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

25.0000
166 WIRE FENCE TYPE 2 

140.0000 L.F. 0.00 % 29.2500 17.00 %

3,500.00 0.00 4,095.00 595.00
25.0000
3,500.00

167 FORCE ACCOUNT ADDITIONAL STREAMBED GRADING
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
168 FORCE ACCOUNT CONTAMINATED SOIL AND WATER

EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00

5.0000
169 TRAINING 

1600.0000 HR  400.00 % 1.0000 0.00 %

8,000.00 6,400.00 1,600.00 0.00
1.0000

1,600.00
170 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
171 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 5.005.00
172 MINOR CHANGE 

CALC 0.00 % 0.00 %

-7.00 -7.00-7.00
173 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

51,800.00 51,800.0051,800.00
174 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

136,863.00 136,863.00136,863.00
175 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-7.00 -7.00-7.00
176 SPCC PLAN 

L.S. 50.00 % 50.00 %

7,500.00 2,500.00 7,500.00 2,500.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :20C502 REVISION NO : BIDS OPENED ON : Feb  9 2022 
CONTRACT NO :009763 REGION NO : 3 AWARDED ON : Mar 15 2022 
VERSION NO :6 WORK ORDER# : XL5834
HWY :SR 000,016,302
TITLE :SR 16 AND SR 302 (SPUR)

PURDY CREEK
REMOVE FISH BARRIERS AND PAVING
20C502

PROJECT :
COUNTY(S) :PIERCE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

02/10/2022
12:58

DOT_RGGB01

0302(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

TACOMA   WA  984214102

1112 E ALEXANDER AVE
ORION MARINE CONTRACTORS, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100767CONTRACTOR NUMBER :

------- 9TH BIDDER ------- ------- -------

JOHANSEN CONSTRUCTION COMPANY,
2003 136TH AVE E SUITE 200
SUMNER, WA 98390
BUCKLEY   WA  983210674
CONTRACTOR NUMBER : 100589 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
177 FIELD OFFICE BUILDING 

L.S. 263.64 % 354.55 %

120,000.00 87,000.00 150,000.00 117,000.0033,000.00

6.0000
178 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE 

170.0000 S.Y. 20.00 % 1.2500 -75.00 %

1,020.00 170.00 212.50 -637.50
5.0000
850.00

3.0000
179 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

21500.0000 S.Y. 50.00 % 1.2500 -37.50 %

64,500.00 21,500.00 26,875.00 -16,125.00
2.0000

43,000.00

130.0000
180 SHOTCRETE FACING 

570.0000 S.F. 225.00 % 37.5000 -6.25 %

74,100.00 51,300.00 21,375.00 -1,425.00
40.0000

22,800.00

500.0000
181 ADJUST VALVE BOX 

1.0000 EACH -16.67 % 600.0000 0.00 %

500.00 -100.00 600.00 0.00
600.0000
600.00

182 FORCE ACCOUNT CULVERT REPAIR
EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

$32,872,547.00 23.08% $33,353,722.53 24.88% $0.00
7TH BIDDER REJECTED 9TH BIDDER  REJECTED 

$26,708,880.31CONTRACT TOTAL

NO BID THIS ALTERNATE$32,872,547.00 $33,353,722.53BASE TOTAL 23.08% 24.88%$26,708,880.31

7TH BIDDER REJECTED 9TH BIDDER REJECTED




