
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22A002 REVISION NO : BIDS OPENED ON : May 25 2022 
CONTRACT NO :009821 REGION NO : 1 AWARDED ON : Jun 15 2022 
VERSION NO :4 WORK ORDER# : XL6336
HWY :SR 009,020,528,529,530,536,539,542,544
TITLE :SR 9 ET AL.

NORTHWEST REGION
HMA CRACK SEAL AND PAVEMENT REPAIR
22A002

PROJECT :
COUNTY(S) :ISLAND,SKAGIT,SNOHOMISH,WHATCOM

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

04/12/2022
07:09

DOT_RGGB01

9999(884)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

EVERSON   WA  982479740

7017 EVERSON GOSHEN ROAD
GRANITE CONSTRUCTION COMPANY

------- 2ND BIDDER -------

% DIFF./
AMT.DIFF.

100102CONTRACTOR NUMBER :

------- 3RD BIDDER ------- ------- LOW BIDDER -------

CONSTRUCTION AHEAD, INC. DBA C.R. CONTRACTING LLC
9312 W 10TH AVENUE 99336-8521 64435 STRICKLER AVENUE

KENNEWICK   WA  993360616 BEND   OR  977036608
CONTRACTOR NUMBER : 100342 CONTRACTOR NUMBER : 101183

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 25.88 % 24.15 % -16.32 %

600,000.00 123,350.00 591,770.00 115,120.00 398,850.00 -77,800.00476,650.00

25.0000
2 REMOVING TRAFFIC CURB 

750.0000 L.F. 316.67 % 20.0000 233.33 % 29.5000 391.67 %

18,750.00 14,250.00 15,000.00 10,500.00 22,125.00 17,625.00
6.0000

4,500.00

GRADING

62.2600
3 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

7157.5000 S.Y. 54.11 % 50.0000 23.76 % 49.9500 23.64 %

445,625.95 156,462.95 357,875.00 68,712.00 357,517.13 68,354.13
40.4000

289,163.00

HOT MIX ASPHALT

1,400.0000
4 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58H-22

733.6000 TON 362.81 % 585.0000 93.39 % 595.5000 96.86 %

1,027,040.00 805,126.00 429,156.00 207,242.00 436,858.80 214,944.80
302.5000

221,914.00
5 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

450.07 450.07 450.07450.07

6,400.0000
6 CRACK SEALING

343.2000 MI. 15.32 % 8,325.0000 50.00 % 6,950.0000 25.23 %

2,196,480.00 291,720.00 2,857,140.00 952,380.00 2,385,240.00 480,480.00
5,550.0000

1,904,760.00

EROSION CONTROL AND ROADSIDE PLANTING

50.0000
7 ESC LEAD 

18.0000 DAY -75.25 % 250.0000 23.76 % 150.0000 -25.74 %

900.00 -2,736.00 4,500.00 864.00 2,700.00 -936.00
202.0000
3,636.00

325.0000
8 INLET PROTECTION 

18.0000 EACH 114.52 % 200.0000 32.01 % 175.0000 15.51 %

5,850.00 3,123.00 3,600.00 873.00 3,150.00 423.00
151.5000
2,727.00
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EROSION CONTROL AND ROADSIDE PLANTING
9 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

5,045.00 5,045.00 5,045.005,045.00

TRAFFIC

50.9100
10 PRECAST DUAL FACED SLOPED MOUNTABLE CURB 

750.0000 L.F. 27.28 % 50.0000 25.00 % 44.5000 11.25 %

38,182.50 8,182.50 37,500.00 7,500.00 33,375.00 3,375.00
40.0000

30,000.00

3.3700
11 PAINT LINE 

6051.0000 L.F. 123.18 % 3.0000 98.68 % 4.2500 181.46 %

20,391.87 11,254.86 18,153.00 9,015.99 25,716.75 16,579.74
1.5100

9,137.01

20.2100
12 PLASTIC CROSSWALK LINE 

544.0000 S.F. 100.10 % 20.0000 98.02 % 19.9800 97.82 %

10,994.24 5,499.84 10,880.00 5,385.60 10,869.12 5,374.72
10.1000
5,494.40

58.1000
13 PLASTIC STOP LINE 

54.0000 L.F. 76.06 % 60.0000 81.82 % 50.0000 51.52 %

3,137.40 1,355.40 3,240.00 1,458.00 2,700.00 918.00
33.0000
1,782.00

5,615.2500
14 RAISED PAVEMENT MARKER TYPE 2 

0.0400 HUND -77.74 % 25,000.0000 -0.87 % 5,000.0000 -80.17 %

224.61 -784.21 1,000.00 -8.82 200.00 -808.82
25,220.5000

1,008.82
15 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -2.49 % 60.30 % -48.20 %

1,880,000.00 -48,000.00 3,090,625.00 1,162,625.00 998,650.00 -929,350.001,928,000.00

OTHER ITEMS
16 TYPE B PROGRESS SCHEDULE 

L.S. -70.27 % 68.48 % -0.89 %

1,500.00 -3,545.00 8,500.00 3,455.00 5,000.00 -45.005,045.00
17 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

5,045.00 5,045.00 5,045.005,045.00
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OTHER ITEMS
18 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
19 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

71.00 71.00 71.0071.00
20 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
21 SPCC PLAN 

L.S. -66.94 % -66.94 % -83.47 %

1,000.00 -2,025.00 1,000.00 -2,025.00 500.00 -2,525.003,025.00
22 REFERENCING EXISTING PAVEMENT MARKINGS

L.S. 217.15 % 98.22 % -80.18 %

16,000.00 10,955.00 10,000.00 4,955.00 1,000.00 -4,045.005,045.00

$6,276,691.64 28.03% $7,450,554.07 51.97% $4,695,066.87 -4.23%
LOW BIDDER  REJECTED 

$4,902,502.30CONTRACT TOTAL

$4,695,066.87$6,276,691.64 $7,450,554.07BASE TOTAL 28.03% 51.97% -4.23%$4,902,502.30

LOW BIDDER REJECTED


