
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Z010 REVISION NO : BIDS OPENED ON : Feb 23 2023 
CONTRACT NO :009925 REGION NO : 6 AWARDED ON : Mar 23 2023 
VERSION NO :4 WORK ORDER# : XL5855
HWY :SR 000,395
TITLE :US 395 

NSC SPOKANE RIVER CROSSING 

22Z010
PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/21/2023
16:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GARCO CONSTRUCTION, INC. HAMILTON CONSTRUCTION CO.
4114 E BROADWAY AVE 2213 SOUTH F ST - 97477-5207
99202-4531 PO BOX 659
SPOKANE   WA  992202946 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 59.77 % 73.86 % 139.65 %

6,800,000.00 2,543,821.00 7,400,000.00 3,143,821.00 10,200,000.00 5,943,821.004,256,179.00

3,500.0000
2 CLEARING AND GRUBBING 

8.5000 ACRE -30.00 % 30,000.0000 500.00 % 3,750.0000 -25.00 %

29,750.00 -12,750.00 255,000.00 212,500.00 31,875.00 -10,625.00
5,000.0000
42,500.00

625.0000
3 REMOVING DRAINAGE STRUCTURE 

13.0000 EACH -3.85 % 2,300.0000 253.85 % 650.0000 0.00 %

8,125.00 -325.00 29,900.00 21,450.00 8,450.00 0.00
650.0000
8,450.00

4 REMOVING SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 % 0.00 %

199,000.00 199,000.00 199,000.00199,000.00
5 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
6 WORK ACCESS 

L.S. -29.39 % 5.91 % 200.09 %

2,000,000.00 -832,480.00 3,000,000.00 167,520.00 8,500,000.00 5,667,520.002,832,480.00

23.0000
7 REMOVING CEMENT CONC. PAVEMENT 

192.0000 S.Y. -8.00 % 13.5000 -46.00 % 25.0000 0.00 %

4,416.00 -384.00 2,592.00 -2,208.00 4,800.00 0.00
25.0000
4,800.00

25.0000
8 REMOVING CEMENT CONC. SIDEWALK 

478.0000 S.Y. 108.33 % 15.6500 30.42 % 18.0000 50.00 %

11,950.00 6,214.00 7,480.70 1,744.70 8,604.00 2,868.00
12.0000
5,736.00

15.0000
9 REMOVING CEMENT CONC. CURB 

870.0000 L.F. 172.73 % 8.5000 54.55 % 8.0000 45.45 %

13,050.00 8,265.00 7,395.00 2,610.00 6,960.00 2,175.00
5.5000

4,785.00

6.5000
10 REMOVING ASPHALT CONC. PAVEMENT 

1165.0000 S.Y. -50.00 % 12.5000 -3.85 % 7.0000 -46.15 %

7,572.50 -7,572.50 14,562.50 -582.50 8,155.00 -6,990.00
13.0000

15,145.00

20.0000
11 REMOVING TRAFFIC ISLAND 

585.0000 S.Y. 0.00 % 21.0000 5.00 % 20.0000 0.00 %

11,700.00 0.00 12,285.00 585.00 11,700.00 0.00
20.0000

11,700.00
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PREPARATION

16.0000
12 REMOVING GUARDRAIL 

180.0000 L.F. 60.00 % 15.0000 50.00 % 12.5000 25.00 %

2,880.00 1,080.00 2,700.00 900.00 2,250.00 450.00
10.0000
1,800.00

275.0000
13 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH -54.17 % 250.0000 -58.33 % 800.0000 33.33 %

550.00 -650.00 500.00 -700.00 1,600.00 400.00
600.0000
1,200.00

GRADING

11.0000
14 ROADWAY EXCAVATION INCL. HAUL 

17210.0000 C.Y. -21.43 % 32.0000 128.57 % 12.0000 -14.29 %

189,310.00 -51,630.00 550,720.00 309,780.00 206,520.00 -34,420.00
14.0000

240,940.00

12.0000
15 COMMON BORROW INCL. HAUL 

27860.0000 C.Y. -7.69 % 12.5500 -3.46 % 13.0000 0.00 %

334,320.00 -27,860.00 349,643.00 -12,537.00 362,180.00 0.00
13.0000

362,180.00

3.2500
16 EMBANKMENT COMPACTION 

51840.0000 C.Y. -27.78 % 6.3000 40.00 % 3.5000 -22.22 %

168,480.00 -64,800.00 326,592.00 93,312.00 181,440.00 -51,840.00
4.5000

233,280.00

DRAINAGE

16.0000
17 DITCH EXCAVATION INCL. HAUL 

870.0000 C.Y. 23.08 % 31.6500 143.46 % 20.0000 53.85 %

13,920.00 2,610.00 27,535.50 16,225.50 17,400.00 6,090.00
13.0000

11,310.00

13.0000
18 CHANNEL EXCAVATION INCL. HAUL 

7400.0000 C.Y. 8.33 % 14.8000 23.33 % 14.5000 20.83 %

96,200.00 7,400.00 109,520.00 20,720.00 107,300.00 18,500.00
12.0000

88,800.00

3,400.0000
19 GRATE INLET TYPE 2 

20.0000 EACH 23.64 % 4,200.0000 52.73 % 3,900.0000 41.82 %

68,000.00 13,000.00 84,000.00 29,000.00 78,000.00 23,000.00
2,750.0000
55,000.00

170.0000
20 STREAMBED SEDIMENT 

5.0000 C.Y. -32.00 % 360.0000 44.00 % 185.0000 -26.00 %

850.00 -400.00 1,800.00 550.00 925.00 -325.00
250.0000
1,250.00
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DRAINAGE

90.0000
21 STREAMBED COBBLES 4 IN 

69.0000 C.Y. 28.57 % 220.0000 214.29 % 95.0000 35.71 %

6,210.00 1,380.00 15,180.00 10,350.00 6,555.00 1,725.00
70.0000
4,830.00

150.0000
22 STREAMBED BOULDER TYPE TWO 

5.0000 EACH -62.50 % 540.0000 35.00 % 165.0000 -58.75 %

750.00 -1,250.00 2,700.00 700.00 825.00 -1,175.00
400.0000
2,000.00

120.0000
23 ROCK FOR EROSION AND SCOUR PROTECTION CLASS C 

78.0000 C.Y. -20.00 % 235.0000 56.67 % 127.5000 -15.00 %

9,360.00 -2,340.00 18,330.00 6,630.00 9,945.00 -1,755.00
150.0000
11,700.00

110.0000
24 QUARRY SPALLS 

25.0000 C.Y. -8.33 % 195.0000 62.50 % 120.0000 0.00 %

2,750.00 -250.00 4,875.00 1,875.00 3,000.00 0.00
120.0000
3,000.00

26.0000
25 UNDERDRAIN PIPE 6 IN. DIAM. 

120.0000 L.F. 30.00 % 37.5000 87.50 % 26.5000 32.50 %

3,120.00 720.00 4,500.00 2,100.00 3,180.00 780.00
20.0000
2,400.00

320.0000
26 COS CURB DROP INLET

41.0000 EACH -36.00 % 300.0000 -40.00 % 1,750.0000 250.00 %

13,120.00 -7,380.00 12,300.00 -8,200.00 71,750.00 51,250.00
500.0000
20,500.00

3,600.0000
27 COS DRYWELL TYPE 1

16.0000 EACH -20.00 % 6,500.0000 44.44 % 3,800.0000 -15.56 %

57,600.00 -14,400.00 104,000.00 32,000.00 60,800.00 -11,200.00
4,500.0000
72,000.00

STORM SEWER

3,000.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM. 

5.0000 EACH -21.05 % 7,500.0000 97.37 % 3,700.0000 -2.63 %

15,000.00 -4,000.00 37,500.00 18,500.00 18,500.00 -500.00
3,800.0000
19,000.00

7.0000
29 TESTING STORM SEWER PIPE 

2871.0000 L.F. 75.00 % 12.7500 218.75 % 7.0000 75.00 %

20,097.00 8,613.00 36,605.25 25,121.25 20,097.00 8,613.00
4.0000

11,484.00

170.0000
30 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1275.0000 L.F. 335.90 % 105.0000 169.23 % 190.0000 387.18 %

216,750.00 167,025.00 133,875.00 84,150.00 242,250.00 192,525.00
39.0000

49,725.00
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STORM SEWER

250.0000
31 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

1460.0000 L.F. 354.55 % 140.0000 154.55 % 250.0000 354.55 %

365,000.00 284,700.00 204,400.00 124,100.00 365,000.00 284,700.00
55.0000

80,300.00

320.0000
32 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

136.0000 L.F. 137.04 % 170.0000 25.93 % 340.0000 151.85 %

43,520.00 25,160.00 23,120.00 4,760.00 46,240.00 27,880.00
135.0000
18,360.00

33 BRIDGE DRAIN CONNECTION
L.S. 9,900.00 % 328.57 % 257.14 %

700,000.00 693,000.00 30,000.00 23,000.00 25,000.00 18,000.007,000.00

2,800.0000
34 COS CATCH BASIN TYPE 0

14.0000 EACH -34.12 % 6,900.0000 62.35 % 3,300.0000 -22.35 %

39,200.00 -20,300.00 96,600.00 37,100.00 46,200.00 -13,300.00
4,250.0000
59,500.00

3,000.0000
35 COS CATCH BASIN TYPE 1

10.0000 EACH -35.48 % 7,250.0000 55.91 % 4,300.0000 -7.53 %

30,000.00 -16,500.00 72,500.00 26,000.00 43,000.00 -3,500.00
4,650.0000
46,500.00

SANITARY SEWER

16.0000
36 TESTING SEWER PIPE 

563.0000 L.F. 100.00 % 24.7500 209.38 % 17.0000 112.50 %

9,008.00 4,504.00 13,934.25 9,430.25 9,571.00 5,067.00
8.0000

4,504.00

550.0000
37 CL. V REINF. CONC. SEWER PIPE 48 IN. DIAM. 

214.0000 L.F. 120.00 % 425.2500 70.10 % 575.0000 130.00 %

117,700.00 64,200.00 91,003.50 37,503.50 123,050.00 69,550.00
250.0000
53,500.00

70.0000
38 PVC SANITARY SEWER PIPE 4 IN. DIAM. 

48.0000 L.F. -12.50 % 27.7500 -65.31 % 72.5000 -9.38 %

3,360.00 -480.00 1,332.00 -2,508.00 3,480.00 -360.00
80.0000
3,840.00

425.0000
39 DUCTILE IRON SEWER PIPE 24 IN. DIAM. 

349.0000 L.F. 183.33 % 236.0500 57.37 % 410.0000 173.33 %

148,325.00 95,975.00 82,381.45 30,031.45 143,090.00 90,740.00
150.0000
52,350.00
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SANITARY SEWER
40 BYPASS PUMPING

L.S. -14.29 % -44.29 % -7.14 %

60,000.00 -10,000.00 39,000.00 -31,000.00 65,000.00 -5,000.0070,000.00

WATER LINES

5,500.0000
41 SERVICE CONNECTION 2 IN. DIAM. 

2.0000 EACH 0.00 % 4,800.0000 -12.73 % 5,750.0000 4.55 %

11,000.00 0.00 9,600.00 -1,400.00 11,500.00 500.00
5,500.0000
11,000.00

STRUCTURE

15.0000
42 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

2400.0000 C.Y. -65.12 % 24.2000 -43.72 % 18.0000 -58.14 %

36,000.00 -67,200.00 58,080.00 -45,120.00 43,200.00 -60,000.00
43.0000

103,200.00
43 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -71.49 % -67.11 % -34.21 %

65,000.00 -163,000.00 75,000.00 -153,000.00 150,000.00 -78,000.00228,000.00

100.0000
44 GRAVEL BACKFILL FOR WALL 

20.0000 C.Y. 42.86 % 74.5000 6.43 % 90.0000 28.57 %

2,000.00 600.00 1,490.00 90.00 1,800.00 400.00
70.0000
1,400.00

2,500.0000
45 CONSTRUCTING 10 FT. DIAM SHAFT 

880.0000 L.F. -44.44 % 2,850.0000 -36.67 % 2,800.0000 -37.78 %

2,200,000.00 1,760,000.00 2,508,000.00 1,452,000.00 2,464,000.00 1,496,000.00
4,500.0000

3,960,000.00

1.7500
46 ST. REINF. BAR FOR BRIDGE 

720000.0000 LB. 25.00 % 1.2500 -10.71 % 1.5000 7.14 %

1,260,000.00 252,000.00 900,000.00 -108,000.00 1,080,000.00 72,000.00
1.4000

1,008,000.00

2,500.0000
47 QA SHAFT TEST 

8.0000 EACH 0.00 % 3,000.0000 20.00 % 2,000.0000 -20.00 %

20,000.00 0.00 24,000.00 4,000.00 16,000.00 -4,000.00
2,500.0000
20,000.00

900.0000
48 CONC. CLASS 4000 FOR BRIDGE 

3800.0000 C.Y. -13.46 % 835.0000 -19.71 % 1,900.0000 82.69 %

3,420,000.00 -532,000.00 3,173,000.00 -779,000.00 7,220,000.00 3,268,000.00
1,040.0000

3,952,000.00
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STRUCTURE

1,000.0000
49 PRESTRESSED CONC. GIRDER WF83G

9174.0000 L.F. 42.86 % 575.0000 -17.86 % 650.0000 -7.14 %

9,174,000.00 2,752,200.00 5,275,050.00 1,146,750.00 5,963,100.00 -458,700.00
700.0000

6,421,800.00

1,200.0000
50 PRESTRESSED CONC. GIRDER WF83PTG-H-N

4684.0000 L.F. -18.70 % 1,500.0000 1.63 % 1,500.0000 1.63 %

5,620,800.00 1,292,690.32 7,026,000.00 112,509.68 7,026,000.00 112,509.68
1,475.9800

6,913,490.32

2,400.0000
51 PRESTRESSED CONC. GIRDER WF83PTG-H-L

2744.0000 L.F. 62.60 % 2,750.0000 86.32 % 3,150.0000 113.42 %

6,585,600.00 2,535,510.88 7,546,000.00 3,495,910.88 8,643,600.00 4,593,510.88
1,475.9800

4,050,089.12
52 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00

45.0000
53 PERMEON TREATMENT 

1774.0000 S.Y. -10.00 % 31.0000 -38.00 % 70.0000 40.00 %

79,830.00 -8,870.00 54,994.00 -33,706.00 124,180.00 35,480.00
50.0000

88,700.00
54 SUPERSTRUCTURE US 395 NB SPOKANE RIVER CROSSING

L.S. -49.29 % -17.92 % 14.52 %

3,830,000.00 3,723,290.00 6,200,000.00 1,353,290.00 8,650,000.00 1,096,710.007,553,290.00
55 SUPERSTRUCTURE US 395 SB SPOKANE RIVER CROSSING

L.S. -49.29 % -17.92 % 16.51 %

3,830,000.00 3,723,290.00 6,200,000.00 1,353,290.00 8,800,000.00 1,246,710.007,553,290.00

200.0000
56 BRIDGE RAILING TYPE SNOW FENCE

4708.0000 L.F. 25.00 % 185.0000 15.63 % 185.0000 15.63 %

941,600.00 188,320.00 870,980.00 117,700.00 870,980.00 117,700.00
160.0000

753,280.00

600.0000
57 BRIDGE RAILING TYPE CHAIN LINK PIPE RAIL

6.2500 L.F. 50.00 % 500.0000 25.00 % 200.0000 -50.00 %

3,750.00 1,250.00 3,125.00 625.00 1,250.00 -1,250.00
400.0000
2,500.00

220.0000
58 TRAFFIC BARRIER 

4934.0000 L.F. 0.00 % 215.0000 -2.27 % 300.0000 36.36 %

1,085,480.00 0.00 1,060,810.00 -24,670.00 1,480,200.00 394,720.00
220.0000

1,085,480.00

35.0000
59 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

11500.0000 S.F. -53.33 % 110.0000 46.67 % 125.0000 66.67 %

402,500.00 -460,000.00 1,265,000.00 402,500.00 1,437,500.00 575,000.00
75.0000

862,500.00
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ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/21/2023
16:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GARCO CONSTRUCTION, INC. HAMILTON CONSTRUCTION CO.
4114 E BROADWAY AVE 2213 SOUTH F ST - 97477-5207
99202-4531 PO BOX 659
SPOKANE   WA  992202946 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE

300.0000
60 BRIDGE APPROACH SLAB 

302.0000 S.Y. -25.00 % 420.0000 5.00 % 475.0000 18.75 %

90,600.00 -30,200.00 126,840.00 6,040.00 143,450.00 22,650.00
400.0000

120,800.00

220.0000
61 TRAFFIC BARRIER ON PCCP SLAB

664.0000 L.F. -51.11 % 650.0000 44.44 % 800.0000 77.78 %

146,080.00 -152,720.00 431,600.00 132,800.00 531,200.00 232,400.00
450.0000

298,800.00

0.0000
62 DELETED ITEM 

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

63 PEDESTRIAN TRAIL SYSTEM
L.S. 8.50 % 15.53 % 117.00 %

6,000,000.00 470,000.00 6,388,540.35 858,540.35 12,000,000.00 6,470,000.005,530,000.00

SURFACING

25.0000
64 CRUSHED SURFACING BASE COURSE 

11360.0000 TON -10.71 % 55.0000 96.43 % 27.5000 -1.79 %

284,000.00 -34,080.00 624,800.00 306,720.00 312,400.00 -5,680.00
28.0000

318,080.00

CEMENT CONCRETE PAVEMENT

420.0000
65 CEMENT CONC. PAVEMENT 

4025.0000 C.Y. 15.07 % 450.0000 23.29 % 407.0000 11.51 %

1,690,500.00 221,375.00 1,811,250.00 342,125.00 1,638,175.00 169,050.00
365.0000

1,469,125.00
66 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

64,320.00 64,320.00 64,320.0064,320.00
67 CEMENT CONC. COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

73,489.00 73,489.00 73,489.0073,489.00
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------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :
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GARCO CONSTRUCTION, INC. HAMILTON CONSTRUCTION CO.
4114 E BROADWAY AVE 2213 SOUTH F ST - 97477-5207
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

CEMENT CONCRETE PAVEMENT

30.0000
68 CORROSION RESISTANT DOWEL BAR 

5104.0000 EACH 36.36 % 32.0000 45.45 % 28.0000 27.27 %

153,120.00 40,832.00 163,328.00 51,040.00 142,912.00 30,624.00
22.0000

112,288.00

HOT MIX ASPHALT

105.0000
69 HMA CL. 3/8 IN. PG 64H-28

1140.0000 TON -27.59 % 110.0000 -24.14 % 100.0000 -31.03 %

119,700.00 -45,600.00 125,400.00 -39,900.00 114,000.00 -51,300.00
145.0000

165,300.00

105.0000
70 HMA CL. 1/2 IN. PG 64H-28

3780.0000 TON -27.59 % 110.0000 -24.14 % 100.0000 -31.03 %

396,900.00 -151,200.00 415,800.00 -132,300.00 378,000.00 -170,100.00
145.0000

548,100.00
71 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

21,400.00 21,400.00 21,400.0021,400.00
72 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

35,700.00 35,700.00 35,700.0035,700.00
73 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

100,800.00 100,800.00 100,800.00100,800.00

140.0000
74 COMMERCIAL HMA 

860.0000 TON -3.45 % 135.0000 -6.90 % 127.0000 -12.41 %

120,400.00 -4,300.00 116,100.00 -8,600.00 109,220.00 -15,480.00
145.0000

124,700.00

EROSION CONTROL AND ROADSIDE PLANTING

60.0000
75 INLET PROTECTION 

47.0000 EACH -47.83 % 115.0000 0.00 % 88.0000 -23.48 %

2,820.00 -2,585.00 5,405.00 0.00 4,136.00 -1,269.00
115.0000
5,405.00

25.0000
76 STABILIZED CONSTRUCTION ENTRANCE 

680.0000 S.Y. -16.67 % 30.0000 0.00 % 17.5000 -41.67 %

17,000.00 -3,400.00 20,400.00 0.00 11,900.00 -8,500.00
30.0000

20,400.00
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EROSION CONTROL AND ROADSIDE PLANTING

5.0000
77 SILT FENCE 

2610.0000 L.F. 0.00 % 7.5000 50.00 % 5.0000 0.00 %

13,050.00 0.00 19,575.00 6,525.00 13,050.00 0.00
5.0000

13,050.00
78 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

112,000.00 112,000.00 112,000.00112,000.00

5,000.0000
79 SEEDING AND MULCHING 

12.1200 ACRE -37.50 % 5,500.0000 -31.25 % 12,000.0000 50.00 %

60,600.00 -36,360.00 66,660.00 -30,300.00 145,440.00 48,480.00
8,000.0000
96,960.00

220.0000
80 PSIPE BEBB WILLOW

55.0000 EACH 1,122.22 % 100.0000 455.56 % 225.0000 1,150.00 %

12,100.00 11,110.00 5,500.00 4,510.00 12,375.00 11,385.00
18.0000
990.00

220.0000
81 PSIPE PEACHLEAF WILLOW

55.0000 EACH 1,122.22 % 100.0000 455.56 % 225.0000 1,150.00 %

12,100.00 11,110.00 5,500.00 4,510.00 12,375.00 11,385.00
18.0000
990.00

220.0000
82 PSIPE RED-OSIER DOGWOOD

18.0000 EACH 1,122.22 % 100.0000 455.56 % 225.0000 1,150.00 %

3,960.00 3,636.00 1,800.00 1,476.00 4,050.00 3,726.00
18.0000
324.00

220.0000
83 PSIPE GOLDEN CURRANT

18.0000 EACH 1,122.22 % 100.0000 455.56 % 225.0000 1,150.00 %

3,960.00 3,636.00 1,800.00 1,476.00 4,050.00 3,726.00
18.0000
324.00

220.0000
84 PSIPE WOODS ROSE

18.0000 EACH 1,122.22 % 100.0000 455.56 % 225.0000 1,150.00 %

3,960.00 3,636.00 1,800.00 1,476.00 4,050.00 3,726.00
18.0000
324.00

220.0000
85 PSIPE COMMON SNOWBERRY

18.0000 EACH 1,122.22 % 100.0000 455.56 % 225.0000 1,150.00 %

3,960.00 3,636.00 1,800.00 1,476.00 4,050.00 3,726.00
18.0000
324.00

42,000.0000
86 MEDIUM COMPOST 

2.7100 ACRE -3.45 % 48,500.0000 11.49 % 40,500.0000 -6.90 %

113,820.00 -4,065.00 131,435.00 13,550.00 109,755.00 -8,130.00
43,500.0000
117,885.00

80,000.0000
87 BARK OR WOOD CHIP MULCH 

0.0900 ACRE 120.80 % 50,000.0000 38.00 % 77,250.0000 113.21 %

7,200.00 3,939.12 4,500.00 1,239.12 6,952.50 3,691.62
36,232.0000

3,260.88
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EROSION CONTROL AND ROADSIDE PLANTING

7.0000
88 HIGH VISIBILITY SILT FENCE 

1740.0000 L.F. 0.00 % 7.0000 0.00 % 5.2500 -25.00 %

12,180.00 0.00 12,180.00 0.00 9,135.00 -3,045.00
7.0000

12,180.00
89 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. 213.43 % -92.54 % -71.64 %

210,000.00 143,000.00 5,000.00 -62,000.00 19,000.00 -48,000.0067,000.00
90 PLANT ESTABLISHMENT - SECOND YEAR 

EST. 0.00 % 0.00 % 0.00 %

11,200.00 11,200.00 11,200.0011,200.00
91 PLANT ESTABLISHMENT - THIRD YEAR 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

80.0000
92 BIO-RETENTION TREATMENT SOIL MIX

483.0000 C.Y. 33.33 % 62.0000 3.33 % 16.7500 -72.08 %

38,640.00 9,660.00 29,946.00 966.00 8,090.25 -20,889.75
60.0000

28,980.00

50.0000
93 COS TOPSOIL FOR BIO-INFILTRATION SWALES

4474.0000 C.Y. -28.57 % 63.0000 -10.00 % 42.0000 -40.00 %

223,700.00 -89,480.00 281,862.00 -31,318.00 187,908.00 -125,272.00
70.0000

313,180.00

TRAFFIC

30.0000
94 EXTRUDED CURB 

1360.0000 L.F. 36.36 % 30.0000 36.36 % 12.2500 -44.32 %

40,800.00 10,880.00 40,800.00 10,880.00 16,660.00 -13,260.00
22.0000

29,920.00

45.0000
95 BEAM GUARDRAIL TYPE 31 

1427.0000 L.F. 50.00 % 48.0000 60.00 % 41.0000 36.67 %

64,215.00 21,405.00 68,496.00 25,686.00 58,507.00 15,697.00
30.0000

42,810.00

4,800.0000
96 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 37.14 % 5,000.0000 42.86 % 4,750.0000 35.71 %

4,800.00 1,300.00 5,000.00 1,500.00 4,750.00 1,250.00
3,500.0000
3,500.00

4,000.0000
97 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 0.00 % 4,000.0000 0.00 % 4,350.0000 8.75 %

4,000.00 0.00 4,000.00 0.00 4,350.00 350.00
4,000.0000
4,000.00
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TRAFFIC

3,200.0000
98 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH 28.00 % 3,000.0000 20.00 % 1,500.0000 -40.00 %

6,400.00 1,400.00 6,000.00 1,000.00 3,000.00 -2,000.00
2,500.0000
5,000.00

140.0000
99 TEMPORARY BARRIER 

100.0000 L.F. 100.00 % 200.0000 185.71 % 150.0000 114.29 %

14,000.00 7,000.00 20,000.00 13,000.00 15,000.00 8,000.00
70.0000
7,000.00

110.0000
100 TRANSPORTABLE ATTENUATOR 

1190.0000 HR  69.23 % 40.0000 -38.46 % 40.0000 -38.46 %

130,900.00 53,550.00 47,600.00 -29,750.00 47,600.00 -29,750.00
65.0000

77,350.00
101 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
102 PERMANENT SIGNING 

L.S. -16.86 % -16.86 % -22.80 %

70,000.00 -14,200.00 70,000.00 -14,200.00 65,000.00 -19,200.0084,200.00
103 SIGN BRIDGE NO. - 1

L.S. 34.70 % 29.31 % 40.09 %

625,000.00 161,000.00 600,000.00 136,000.00 650,000.00 186,000.00464,000.00
104 ILLUMINATION SYSTEM NO. 1

L.S. 1.36 % -19.65 % -1.11 %

82,000.00 1,100.00 65,000.00 -15,900.00 80,000.00 -900.0080,900.00
105 ILLUMINATION SYSTEM NO. 2

L.S. -54.80 % -33.53 % -55.46 %

170,000.00 -206,100.00 250,000.00 -126,100.00 167,500.00 -208,600.00376,100.00
106 ILLUMINATION SYSTEM NO. 3

L.S. -2.96 % -16.82 % -0.65 %

210,000.00 -6,400.00 180,000.00 -36,400.00 215,000.00 -1,400.00216,400.00

20.0000
107 CONDUIT PIPE 2 IN. DIAM. 

6388.0000 L.F. -75.00 % 28.0000 -65.00 % 12.5000 -84.37 %

127,760.00 -383,280.00 178,864.00 -332,176.00 79,850.00 -431,190.00
80.0000

511,040.00

5.0000
108 SEQUENTIAL ARROW SIGN 

1190.0000 HR  42.86 % 7.0000 100.00 % 7.0000 100.00 %

5,950.00 1,785.00 8,330.00 4,165.00 8,330.00 4,165.00
3.5000

4,165.00
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8.0000
109 PORTABLE CHANGEABLE MESSAGE SIGN 

920.0000 HR  33.33 % 9.0000 50.00 % 10.0000 66.67 %

7,360.00 1,840.00 8,280.00 2,760.00 9,200.00 3,680.00
6.0000

5,520.00
110 OTHER TEMPORARY TRAFFIC CONTROL DEVICES 

L.S. -23.08 % -23.08 % -50.00 %

100,000.00 -30,000.00 100,000.00 -30,000.00 65,000.00 -65,000.00130,000.00

75.0000
111 FLAGGERS 

500.0000 HR  -11.76 % 80.0000 -5.88 % 80.0000 -5.88 %

37,500.00 -5,000.00 40,000.00 -2,500.00 40,000.00 -2,500.00
85.0000

42,500.00

80.0000
112 OTHER TRAFFIC CONTROL LABOR 

1850.0000 HR  14.29 % 90.0000 28.57 % 80.0000 14.29 %

148,000.00 18,500.00 166,500.00 37,000.00 148,000.00 18,500.00
70.0000

129,500.00
113 TRAFFIC CONTROL SUPERVISOR 

L.S. 81.82 % -54.55 % 110.00 %

200,000.00 90,000.00 50,000.00 -60,000.00 231,000.00 121,000.00110,000.00
114 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 % 0.00 %

75,000.00 75,000.00 75,000.0075,000.00

50.0000
115 CONSTRUCTION SIGNS CLASS A 

1196.0000 S.F. 150.00 % 18.0000 -10.00 % 70.0000 250.00 %

59,800.00 35,880.00 21,528.00 -2,392.00 83,720.00 59,800.00
20.0000

23,920.00

225.0000
116 MODIFIED DUAL-FACED BARRIER TRANSITION

1096.0000 L.F. 50.00 % 190.0000 26.67 % 225.0000 50.00 %

246,600.00 82,200.00 208,240.00 43,840.00 246,600.00 82,200.00
150.0000

164,400.00

220.0000
117 MODIFIED SPLIT (VERTICAL BACK) BARRIER TRANSITION

679.0000 L.F. 46.67 % 215.0000 43.33 % 200.0000 33.33 %

149,380.00 47,530.00 145,985.00 44,135.00 135,800.00 33,950.00
150.0000

101,850.00

30.0000
118 COS CEMENT CONC. TRAFFIC CURB

1600.0000 L.F. 50.00 % 30.0000 50.00 % 40.0000 100.00 %

48,000.00 16,000.00 48,000.00 16,000.00 64,000.00 32,000.00
20.0000

32,000.00

35.0000
119 COS CEMENT CONC. TRAFFIC CURB AND GUTTER

7777.0000 L.F. 16.67 % 35.0000 16.67 % 42.5000 41.67 %

272,195.00 38,885.00 272,195.00 38,885.00 330,522.50 97,212.50
30.0000

233,310.00
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60.0000
120 COS CEMENT CONC. TRAFFIC ISLAND

891.0000 S.Y. 27.66 % 60.0000 27.66 % 165.0000 251.06 %

53,460.00 11,583.00 53,460.00 11,583.00 147,015.00 105,138.00
47.0000

41,877.00

12.0000
121 COS PLASTIC CROSSWALK

247.0000 S.F. -33.33 % 10.0000 -44.44 % 10.0000 -44.44 %

2,964.00 -1,482.00 2,470.00 -1,976.00 2,470.00 -1,976.00
18.0000
4,446.00

22.0000
122 COS PLASTIC STOP LINE

69.0000 L.F. 29.41 % 20.0000 17.65 % 20.0000 17.65 %

1,518.00 345.00 1,380.00 207.00 1,380.00 207.00
17.0000
1,173.00

155.0000
123 COS PLASTIC TRAFFIC  ARROW

5.0000 EACH -22.50 % 150.0000 -25.00 % 150.0000 -25.00 %

775.00 -225.00 750.00 -250.00 750.00 -250.00
200.0000
1,000.00

1.0000
124 COS PAINT LINE

3130.0000 L.F. -50.00 % 1.0000 -50.00 % 1.0000 -50.00 %

3,130.00 -3,130.00 3,130.00 -3,130.00 3,130.00 -3,130.00
2.0000

6,260.00

2.2000
125 COS WIDE PAINT LINE

80.0000 L.F. -26.67 % 2.0000 -33.33 % 2.0000 -33.33 %

176.00 -64.00 160.00 -80.00 160.00 -80.00
3.0000
240.00

30.0000
126 COS CEMENT CONC. PED CURB

198.0000 L.F. 20.00 % 30.0000 20.00 % 55.0000 120.00 %

5,940.00 990.00 5,940.00 990.00 10,890.00 5,940.00
25.0000
4,950.00

160.0000
127 COS CONCRETE CURB WALL

250.0000 L.F. 357.14 % 150.0000 328.57 % 110.0000 214.29 %

40,000.00 31,250.00 37,500.00 28,750.00 27,500.00 18,750.00
35.0000
8,750.00

750.0000
128 AVISTA LUMINAIRE FOUNDATION

4.0000 EACH -86.96 % 1,500.0000 -73.91 % 2,500.0000 -56.52 %

3,000.00 -20,000.00 6,000.00 -17,000.00 10,000.00 -13,000.00
5,750.0000
23,000.00

129 JUNCTION BOX TYPE NEMA 4X S.S.
L.S. 47.73 % -68.75 % 5.40 %

52,000.00 16,800.00 11,000.00 -24,200.00 37,100.00 1,900.0035,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Z010 REVISION NO : BIDS OPENED ON : Feb 23 2023 
CONTRACT NO :009925 REGION NO : 6 AWARDED ON : Mar 23 2023 
VERSION NO :4 WORK ORDER# : XL5855
HWY :SR 000,395
TITLE :US 395 

NSC SPOKANE RIVER CROSSING 

22Z010
PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/21/2023
16:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

462000CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 4TH BIDDER -------

GARCO CONSTRUCTION, INC. HAMILTON CONSTRUCTION CO.
4114 E BROADWAY AVE 2213 SOUTH F ST - 97477-5207
99202-4531 PO BOX 659
SPOKANE   WA  992202946 SPRINGFIELD   OR  974770121
CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
130 TYPE B PROGRESS SCHEDULE 

L.S. -70.00 % -96.00 % -80.00 %

7,500.00 -17,500.00 1,000.00 -24,000.00 5,000.00 -20,000.0025,000.00

18.0000
131 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

3962.0000 C.Y. 50.00 % 8.7500 -27.08 % 17.0000 41.67 %

71,316.00 23,772.00 34,667.50 -12,876.50 67,354.00 19,810.00
12.0000

47,544.00

4.0000
132 SHORING OR EXTRA EXCAVATION CLASS B 

20410.0000 S.F. 300.00 % 0.2000 -80.00 % 3.7500 275.00 %

81,640.00 61,230.00 4,082.00 -16,328.00 76,537.50 56,127.50
1.0000

20,410.00

180.0000
133 COMMERCIAL CONCRETE 

10.0000 C.Y. -40.00 % 150.0000 -50.00 % 200.0000 -33.33 %

1,800.00 -1,200.00 1,500.00 -1,500.00 2,000.00 -1,000.00
300.0000
3,000.00

550.0000
134 PLUGGING EXISTING PIPE 

28.0000 EACH 44.74 % 1,325.0000 248.68 % 600.0000 57.89 %

15,400.00 4,760.00 37,100.00 26,460.00 16,800.00 6,160.00
380.0000
10,640.00

135 STRUCTURE SURVEYING 
L.S. -10.71 % 28.57 % 78.57 %

125,000.00 -15,000.00 180,000.00 40,000.00 250,000.00 110,000.00140,000.00
136 ROADWAY SURVEYING 

L.S. 51.32 % 136.84 % -1.32 %

115,000.00 39,000.00 180,000.00 104,000.00 75,000.00 -1,000.0076,000.00

80.0000
137 GRAVEL BACKFILL FOR DRAIN 

10.0000 C.Y. -20.00 % 280.0000 180.00 % 83.0000 -17.00 %

800.00 -200.00 2,800.00 1,800.00 830.00 -170.00
100.0000
1,000.00

138 ADA FEATURES SURVEYING 
L.S. -52.38 % -23.81 % -61.90 %

10,000.00 -11,000.00 16,000.00 -5,000.00 8,000.00 -13,000.0021,000.00

48.0000
139 DETECTABLE WARNING SURFACE 

192.0000 S.F. 77.78 % 50.0000 85.19 % 30.0000 11.11 %

9,216.00 4,032.00 9,600.00 4,416.00 5,760.00 576.00
27.0000
5,184.00

22.0000
140 CHAIN LINK FENCE TYPE 3 

1255.0000 L.F. -12.00 % 20.0000 -20.00 % 50.0000 100.00 %

27,610.00 -3,765.00 25,100.00 -6,275.00 62,750.00 31,375.00
25.0000

31,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009925 REGION NO : 6 AWARDED ON : Mar 23 2023 
VERSION NO :4 WORK ORDER# : XL5855
HWY :SR 000,395
TITLE :US 395 

NSC SPOKANE RIVER CROSSING 
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COUNTY(S) :SPOKANE
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03/21/2023
16:14
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SPOKANE   WA  992200008
99202-4744
120 N RALPH ST
MAX J. KUNEY COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.
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GARCO CONSTRUCTION, INC. HAMILTON CONSTRUCTION CO.
4114 E BROADWAY AVE 2213 SOUTH F ST - 97477-5207
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

20.0000
141 CHAIN LINK FENCE TYPE 4 

570.0000 L.F. -33.33 % 20.0000 -33.33 % 40.0000 33.33 %

11,400.00 -5,700.00 11,400.00 -5,700.00 22,800.00 5,700.00
30.0000

17,100.00

400.0000
142 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

24.0000 EACH 42.86 % 400.0000 42.86 % 350.0000 25.00 %

9,600.00 2,880.00 9,600.00 2,880.00 8,400.00 1,680.00
280.0000
6,720.00

3,600.0000
143 DOUBLE 14 FT. CHAIN LINK GATE 

1.0000 EACH 44.00 % 4,000.0000 60.00 % 3,500.0000 40.00 %

3,600.00 1,100.00 4,000.00 1,500.00 3,500.00 1,000.00
2,500.0000
2,500.00

1,800.0000
144 ABANDON EXISTING MANHOLE 

4.0000 EACH 50.00 % 800.0000 -33.33 % 1,800.0000 50.00 %

7,200.00 2,400.00 3,200.00 -1,600.00 7,200.00 2,400.00
1,200.0000
4,800.00

2,800.0000
145 CONNECTION TO DRAINAGE STRUCTURE 

4.0000 EACH 40.00 % 3,500.0000 75.00 % 3,000.0000 50.00 %

11,200.00 3,200.00 14,000.00 6,000.00 12,000.00 4,000.00
2,000.0000
8,000.00

5,000.0000
146 MANHOLE 48 IN. DIAM. TYPE 3

1.0000 EACH -16.67 % 7,600.0000 26.67 % 5,100.0000 -15.00 %

5,000.00 -1,000.00 7,600.00 1,600.00 5,100.00 -900.00
6,000.0000
6,000.00

850.0000
147 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE COS

1.0000 L.F. 466.67 % 475.0000 216.67 % 900.0000 500.00 %

850.00 700.00 475.00 325.00 900.00 750.00
150.0000
150.00

2,600.0000
148 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE COS

1.0000 L.F. 1,385.71 % 575.0000 228.57 % 950.0000 442.86 %

2,600.00 2,425.00 575.00 400.00 950.00 775.00
175.0000
175.00

1,600.0000
149 MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE COS

4.0000 L.F. 700.00 % 625.0000 212.50 % 2,000.0000 900.00 %

6,400.00 5,600.00 2,500.00 1,700.00 8,000.00 7,200.00
200.0000
800.00

5,500.0000
150 MANHOLE ADDITIONAL HEIGHT 96 IN. DIAM. TYPE COS

15.0000 L.F. 2,344.44 % 700.0000 211.11 % 6,500.0000 2,788.89 %

82,500.00 79,125.00 10,500.00 7,125.00 97,500.00 94,125.00
225.0000
3,375.00

700.0000
151 ADJUST CATCH BASIN 

2.0000 EACH -22.22 % 1,000.0000 11.11 % 750.0000 -16.67 %

1,400.00 -400.00 2,000.00 200.00 1,500.00 -300.00
900.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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AMT.DIFF.
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4114 E BROADWAY AVE 2213 SOUTH F ST - 97477-5207
99202-4531 PO BOX 659
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CONTRACTOR NUMBER : 100369 CONTRACTOR NUMBER : 340000

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
152 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
153 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
154 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

581,460.00 581,460.00 581,460.00581,460.00
155 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

1,000,500.00 1,000,500.00 1,000,500.001,000,500.00
156 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
157 SPCC PLAN 

L.S. 400.00 % 233.33 % 3,233.33 %

7,500.00 6,000.00 5,000.00 3,500.00 50,000.00 48,500.001,500.00

6.0000
158 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

260.0000 S.Y. 0.00 % 5.2500 -12.50 % 5.7500 -4.17 %

1,560.00 0.00 1,365.00 -195.00 1,495.00 -65.00
6.0000

1,560.00

15.0000
159 GEOSYNTHETIC RETAINING WALL 

11500.0000 S.F. -46.43 % 29.0000 3.57 % 32.5000 16.07 %

172,500.00 -149,500.00 333,500.00 11,500.00 373,750.00 51,750.00
28.0000

322,000.00

55.0000
160 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

6150.0000 C.Y. 44.74 % 22.5000 -40.79 % 42.5000 11.84 %

338,250.00 104,550.00 138,375.00 -95,325.00 261,375.00 27,675.00
38.0000

233,700.00
161 JUST IN TIME TRAINING 

L.S. 40.00 % 50.00 % 36.00 %

7,000.00 2,000.00 7,500.00 2,500.00 6,800.00 1,800.005,000.00

60.0000
162 COS CEMENT CONC. SIDEWALK

1138.0000 S.Y. -7.69 % 58.0000 -10.77 % 90.0000 38.46 %

68,280.00 -5,690.00 66,004.00 -7,966.00 102,420.00 28,450.00
65.0000

73,970.00
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

4,200.0000
163 COS CONCRETE DRIVEWAY

5.0000 EACH 740.00 % 4,000.0000 700.00 % 3,800.0000 660.00 %

21,000.00 18,500.00 20,000.00 17,500.00 19,000.00 16,500.00
500.0000
2,500.00

2,800.0000
164 COS CURB RAMP TYPE 1

20.0000 EACH -6.67 % 2,600.0000 -13.33 % 2,450.0000 -18.33 %

56,000.00 -4,000.00 52,000.00 -8,000.00 49,000.00 -11,000.00
3,000.0000
60,000.00

2,200.0000
165 COS CURB RAMP TYPE 2 RESTRICTED ROW

12.0000 EACH -26.67 % 2,000.0000 -33.33 % 2,200.0000 -26.67 %

26,400.00 -9,600.00 24,000.00 -12,000.00 26,400.00 -9,600.00
3,000.0000
36,000.00

2,700.0000
166 COS CURB RAMP TYPE-2 MODIFIED

3.0000 EACH -32.50 % 2,500.0000 -37.50 % 3,350.0000 -16.25 %

8,100.00 -3,900.00 7,500.00 -4,500.00 10,050.00 -1,950.00
4,000.0000
12,000.00

2,700.0000
167 COS CURB RAMP TYPE 3

1.0000 EACH -10.00 % 2,500.0000 -16.67 % 1,650.0000 -45.00 %

2,700.00 -300.00 2,500.00 -500.00 1,650.00 -1,350.00
3,000.0000
3,000.00

4,000.0000
168 COS MANHOLE 48 IN. DIAM.

3.0000 EACH -38.46 % 8,700.0000 33.85 % 4,200.0000 -35.38 %

12,000.00 -7,500.00 26,100.00 6,600.00 12,600.00 -6,900.00
6,500.0000
19,500.00

4,800.0000
169 COS MANHOLE 54 IN. DIAM.

3.0000 EACH -49.47 % 12,250.0000 28.95 % 4,850.0000 -48.95 %

14,400.00 -14,100.00 36,750.00 8,250.00 14,550.00 -13,950.00
9,500.0000
28,500.00

6,000.0000
170 COS MANHOLE 60 IN. DIAM.

2.0000 EACH -53.85 % 12,700.0000 -2.31 % 6,500.0000 -50.00 %

12,000.00 -14,000.00 25,400.00 -600.00 13,000.00 -13,000.00
13,000.0000
26,000.00

8,000.0000
171 COS MANHOLE 72 IN. DIAM.

1.0000 EACH -50.00 % 14,800.0000 -7.50 % 8,750.0000 -45.31 %

8,000.00 -8,000.00 14,800.00 -1,200.00 8,750.00 -7,250.00
16,000.0000
16,000.00

15,500.0000
172 COS MANHOLE 96 IN. DIAM.

2.0000 EACH -13.89 % 22,000.0000 22.22 % 18,250.0000 1.39 %

31,000.00 -5,000.00 44,000.00 8,000.00 36,500.00 500.00
18,000.0000
36,000.00

173 TRAIL CONNECTION PLAZA  AND INFORMATION KIOSK
L.S. 66.67 % 200.00 % 166.67 %

125,000.00 50,000.00 225,000.00 150,000.00 200,000.00 125,000.0075,000.00
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OTHER ITEMS
174 DEBRIS REMOVAL

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

320.0000
175 COS TYPE 3 CHANNELIZING DEVICE

3.0000 EACH 28.00 % 300.0000 20.00 % 350.0000 40.00 %

960.00 210.00 900.00 150.00 1,050.00 300.00
250.0000
750.00

176 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 0.00 % 100.00 % 300.00 %

5,000.00 0.00 10,000.00 5,000.00 20,000.00 15,000.005,000.00

10,000.0000
177 PRECAST CONCRETE END CAP FOR CROSSBEAM

28.0000 EACH 0.00 % 9,000.0000 -10.00 % 30,000.0000 200.00 %

280,000.00 0.00 252,000.00 -28,000.00 840,000.00 560,000.00
10,000.0000
280,000.00

3,200.0000
178 PRECAST CONCRETE MEDALLION FOR CROSSBEAM

56.0000 EACH -36.00 % 3,000.0000 -40.00 % 7,500.0000 50.00 %

179,200.00 -100,800.00 168,000.00 -112,000.00 420,000.00 140,000.00
5,000.0000
280,000.00

100.0000
179 PRECAST CONCRETE WALL PANELS

14268.0000 S.F. 31.58 % 115.0000 51.32 % 200.0000 163.16 %

1,426,800.00 342,432.00 1,640,820.00 556,452.00 2,853,600.00 1,769,232.00
76.0000

1,084,368.00

$68,633,024.50 -3.41% $74,947,000.00 5.48% $102,328,197.75 44.02%$71,052,885.32CONTRACT TOTAL

$102,328,197.75$68,633,024.50 $74,947,000.00BASE TOTAL -3.41% 5.48% 44.02%$71,052,885.32



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 99.71 % -100.00 %

8,500,000.00 4,243,821.00 0.004,256,179.00

40,000.0000
2 CLEARING AND GRUBBING 

8.5000 ACRE 700.00 % -100.00 %

340,000.00 297,500.00 0.00
5,000.0000
42,500.00

2,000.0000
3 REMOVING DRAINAGE STRUCTURE 

13.0000 EACH 207.69 % -100.00 %

26,000.00 17,550.00 0.00
650.0000
8,450.00

4 REMOVING SHAFT OBSTRUCTIONS 
EST. 0.00 % 0.00 %

199,000.00 0.00199,000.00
5 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS 

EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00
6 WORK ACCESS 

L.S. -11.74 % -100.00 %

2,500,000.00 -332,480.00 0.002,832,480.00

80.0000
7 REMOVING CEMENT CONC. PAVEMENT 

192.0000 S.Y. 220.00 % -100.00 %

15,360.00 10,560.00 0.00
25.0000
4,800.00

25.0000
8 REMOVING CEMENT CONC. SIDEWALK 

478.0000 S.Y. 108.33 % -100.00 %

11,950.00 6,214.00 0.00
12.0000
5,736.00

20.0000
9 REMOVING CEMENT CONC. CURB 

870.0000 L.F. 263.64 % -100.00 %

17,400.00 12,615.00 0.00
5.5000

4,785.00

20.0000
10 REMOVING ASPHALT CONC. PAVEMENT 

1165.0000 S.Y. 53.85 % -100.00 %

23,300.00 8,155.00 0.00
13.0000

15,145.00

25.0000
11 REMOVING TRAFFIC ISLAND 

585.0000 S.Y. 25.00 % -100.00 %

14,625.00 2,925.00 0.00
20.0000

11,700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Z010 REVISION NO : BIDS OPENED ON : Feb 23 2023 
CONTRACT NO :009925 REGION NO : 6 AWARDED ON : Mar 23 2023 
VERSION NO :4 WORK ORDER# : XL5855
HWY :SR 000,395
TITLE :US 395 

NSC SPOKANE RIVER CROSSING 

22Z010
PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/21/2023
16:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION

30.0000
12 REMOVING GUARDRAIL 

180.0000 L.F. 200.00 % -100.00 %

5,400.00 3,600.00 0.00
10.0000
1,800.00

500.0000
13 REMOVING GUARDRAIL ANCHOR 

2.0000 EACH -16.67 % -100.00 %

1,000.00 -200.00 0.00
600.0000
1,200.00

GRADING

35.0000
14 ROADWAY EXCAVATION INCL. HAUL 

17210.0000 C.Y. 150.00 % -100.00 %

602,350.00 361,410.00 0.00
14.0000

240,940.00

20.0000
15 COMMON BORROW INCL. HAUL 

27860.0000 C.Y. 53.85 % -100.00 %

557,200.00 195,020.00 0.00
13.0000

362,180.00

7.5000
16 EMBANKMENT COMPACTION 

51840.0000 C.Y. 66.67 % -100.00 %

388,800.00 155,520.00 0.00
4.5000

233,280.00

DRAINAGE

55.0000
17 DITCH EXCAVATION INCL. HAUL 

870.0000 C.Y. 323.08 % -100.00 %

47,850.00 36,540.00 0.00
13.0000

11,310.00

65.0000
18 CHANNEL EXCAVATION INCL. HAUL 

7400.0000 C.Y. 441.67 % -100.00 %

481,000.00 392,200.00 0.00
12.0000

88,800.00

4,500.0000
19 GRATE INLET TYPE 2 

20.0000 EACH 63.64 % -100.00 %

90,000.00 35,000.00 0.00
2,750.0000
55,000.00

350.0000
20 STREAMBED SEDIMENT 

5.0000 C.Y. 40.00 % -100.00 %

1,750.00 500.00 0.00
250.0000
1,250.00
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DRAINAGE

550.0000
21 STREAMBED COBBLES 4 IN 

69.0000 C.Y. 685.71 % -100.00 %

37,950.00 33,120.00 0.00
70.0000
4,830.00

1,000.0000
22 STREAMBED BOULDER TYPE TWO 

5.0000 EACH 150.00 % -100.00 %

5,000.00 3,000.00 0.00
400.0000
2,000.00

150.0000
23 ROCK FOR EROSION AND SCOUR PROTECTION CLASS C 

78.0000 C.Y. 0.00 % -100.00 %

11,700.00 0.00 0.00
150.0000
11,700.00

250.0000
24 QUARRY SPALLS 

25.0000 C.Y. 108.33 % -100.00 %

6,250.00 3,250.00 0.00
120.0000
3,000.00

10.0000
25 UNDERDRAIN PIPE 6 IN. DIAM. 

120.0000 L.F. -50.00 % -100.00 %

1,200.00 -1,200.00 0.00
20.0000
2,400.00

600.0000
26 COS CURB DROP INLET

41.0000 EACH 20.00 % -100.00 %

24,600.00 4,100.00 0.00
500.0000
20,500.00

10,500.0000
27 COS DRYWELL TYPE 1

16.0000 EACH 133.33 % -100.00 %

168,000.00 96,000.00 0.00
4,500.0000
72,000.00

STORM SEWER

5,000.0000
28 CATCH BASIN TYPE 2 48 IN. DIAM. 

5.0000 EACH 31.58 % -100.00 %

25,000.00 6,000.00 0.00
3,800.0000
19,000.00

7.0000
29 TESTING STORM SEWER PIPE 

2871.0000 L.F. 75.00 % -100.00 %

20,097.00 8,613.00 0.00
4.0000

11,484.00

100.0000
30 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM. 

1275.0000 L.F. 156.41 % -100.00 %

127,500.00 77,775.00 0.00
39.0000

49,725.00
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STORM SEWER

150.0000
31 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM. 

1460.0000 L.F. 172.73 % -100.00 %

219,000.00 138,700.00 0.00
55.0000

80,300.00

250.0000
32 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM. 

136.0000 L.F. 85.19 % -100.00 %

34,000.00 15,640.00 0.00
135.0000
18,360.00

33 BRIDGE DRAIN CONNECTION
L.S. 328.57 % -100.00 %

30,000.00 23,000.00 0.007,000.00

5,000.0000
34 COS CATCH BASIN TYPE 0

14.0000 EACH 17.65 % -100.00 %

70,000.00 10,500.00 0.00
4,250.0000
59,500.00

5,000.0000
35 COS CATCH BASIN TYPE 1

10.0000 EACH 7.53 % -100.00 %

50,000.00 3,500.00 0.00
4,650.0000
46,500.00

SANITARY SEWER

6.0000
36 TESTING SEWER PIPE 

563.0000 L.F. -25.00 % -100.00 %

3,378.00 -1,126.00 0.00
8.0000

4,504.00

400.0000
37 CL. V REINF. CONC. SEWER PIPE 48 IN. DIAM. 

214.0000 L.F. 60.00 % -100.00 %

85,600.00 32,100.00 0.00
250.0000
53,500.00

20.0000
38 PVC SANITARY SEWER PIPE 4 IN. DIAM. 

48.0000 L.F. -75.00 % -100.00 %

960.00 -2,880.00 0.00
80.0000
3,840.00

250.0000
39 DUCTILE IRON SEWER PIPE 24 IN. DIAM. 

349.0000 L.F. 66.67 % -100.00 %

87,250.00 34,900.00 0.00
150.0000
52,350.00
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SANITARY SEWER
40 BYPASS PUMPING

L.S. -42.86 % -100.00 %

40,000.00 -30,000.00 0.0070,000.00

WATER LINES

20,000.0000
41 SERVICE CONNECTION 2 IN. DIAM. 

2.0000 EACH 263.64 % -100.00 %

40,000.00 29,000.00 0.00
5,500.0000
11,000.00

STRUCTURE

20.0000
42 STRUCTURE EXCAVATION CLASS A INCL. HAUL 

2400.0000 C.Y. -53.49 % -100.00 %

48,000.00 -55,200.00 0.00
43.0000

103,200.00
43 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -67.11 % -100.00 %

75,000.00 -153,000.00 0.00228,000.00

100.0000
44 GRAVEL BACKFILL FOR WALL 

20.0000 C.Y. 42.86 % -100.00 %

2,000.00 600.00 0.00
70.0000
1,400.00

3,500.0000
45 CONSTRUCTING 10 FT. DIAM SHAFT 

880.0000 L.F. -22.22 % -100.00 %

3,080,000.00 -880,000.00 0.00
4,500.0000

3,960,000.00

1.5000
46 ST. REINF. BAR FOR BRIDGE 

720000.0000 LB. 7.14 % -100.00 %

1,080,000.00 72,000.00 0.00
1.4000

1,008,000.00

2,500.0000
47 QA SHAFT TEST 

8.0000 EACH 0.00 % -100.00 %

20,000.00 0.00 0.00
2,500.0000
20,000.00

1,550.0000
48 CONC. CLASS 4000 FOR BRIDGE 

3800.0000 C.Y. 49.04 % -100.00 %

5,890,000.00 1,938,000.00 0.00
1,040.0000

3,952,000.00
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STRUCTURE

750.0000
49 PRESTRESSED CONC. GIRDER WF83G

9174.0000 L.F. 7.14 % -100.00 %

6,880,500.00 458,700.00 0.00
700.0000

6,421,800.00

1,500.0000
50 PRESTRESSED CONC. GIRDER WF83PTG-H-N

4684.0000 L.F. 1.63 % -100.00 %

7,026,000.00 112,509.68 0.00
1,475.9800

6,913,490.32

3,000.0000
51 PRESTRESSED CONC. GIRDER WF83PTG-H-L

2744.0000 L.F. 103.25 % -100.00 %

8,232,000.00 4,181,910.88 0.00
1,475.9800

4,050,089.12
52 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-3.00 0.00-3.00

40.0000
53 PERMEON TREATMENT 

1774.0000 S.Y. -20.00 % -100.00 %

70,960.00 -17,740.00 0.00
50.0000

88,700.00
54 SUPERSTRUCTURE US 395 NB SPOKANE RIVER CROSSING

L.S. -6.00 % -100.00 %

7,100,000.00 -453,290.00 0.007,553,290.00
55 SUPERSTRUCTURE US 395 SB SPOKANE RIVER CROSSING

L.S. -6.00 % -100.00 %

7,100,000.00 -453,290.00 0.007,553,290.00

160.0000
56 BRIDGE RAILING TYPE SNOW FENCE

4708.0000 L.F. 0.00 % -100.00 %

753,280.00 0.00 0.00
160.0000

753,280.00

220.0000
57 BRIDGE RAILING TYPE CHAIN LINK PIPE RAIL

6.2500 L.F. -45.00 % -100.00 %

1,375.00 -1,125.00 0.00
400.0000
2,500.00

175.0000
58 TRAFFIC BARRIER 

4934.0000 L.F. -20.45 % -100.00 %

863,450.00 -222,030.00 0.00
220.0000

1,085,480.00

80.0000
59 CONCRETE FASCIA PANEL FOR GEOSYNTHETIC WALL 

11500.0000 S.F. 6.67 % -100.00 %

920,000.00 57,500.00 0.00
75.0000

862,500.00
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STRUCTURE

400.0000
60 BRIDGE APPROACH SLAB 

302.0000 S.Y. 0.00 % -100.00 %

120,800.00 0.00 0.00
400.0000

120,800.00

550.0000
61 TRAFFIC BARRIER ON PCCP SLAB

664.0000 L.F. 22.22 % -100.00 %

365,200.00 66,400.00 0.00
450.0000

298,800.00

0.0000
62 DELETED ITEM 

0.0100 EACH 0.00 % 0.00 %

0.00 0.00 0.00
0.0001
0.00

63 PEDESTRIAN TRAIL SYSTEM
L.S. 44.67 % -100.00 %

8,000,000.00 2,470,000.00 0.005,530,000.00

SURFACING

30.0000
64 CRUSHED SURFACING BASE COURSE 

11360.0000 TON 7.14 % -100.00 %

340,800.00 22,720.00 0.00
28.0000

318,080.00

CEMENT CONCRETE PAVEMENT

350.0000
65 CEMENT CONC. PAVEMENT 

4025.0000 C.Y. -4.11 % -100.00 %

1,408,750.00 -60,375.00 0.00
365.0000

1,469,125.00
66 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

64,320.00 0.0064,320.00
67 CEMENT CONC. COMPLIANCE ADJUSTMENT 

CALC 0.00 % 0.00 %

73,489.00 0.0073,489.00
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CEMENT CONCRETE PAVEMENT

20.0000
68 CORROSION RESISTANT DOWEL BAR 

5104.0000 EACH -9.09 % -100.00 %

102,080.00 -10,208.00 0.00
22.0000

112,288.00

HOT MIX ASPHALT

125.0000
69 HMA CL. 3/8 IN. PG 64H-28

1140.0000 TON -13.79 % -100.00 %

142,500.00 -22,800.00 0.00
145.0000

165,300.00

125.0000
70 HMA CL. 1/2 IN. PG 64H-28

3780.0000 TON -13.79 % -100.00 %

472,500.00 -75,600.00 0.00
145.0000

548,100.00
71 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

21,400.00 0.0021,400.00
72 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

35,700.00 0.0035,700.00
73 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

100,800.00 0.00100,800.00

150.0000
74 COMMERCIAL HMA 

860.0000 TON 3.45 % -100.00 %

129,000.00 4,300.00 0.00
145.0000

124,700.00

EROSION CONTROL AND ROADSIDE PLANTING

250.0000
75 INLET PROTECTION 

47.0000 EACH 117.39 % -100.00 %

11,750.00 6,345.00 0.00
115.0000
5,405.00

50.0000
76 STABILIZED CONSTRUCTION ENTRANCE 

680.0000 S.Y. 66.67 % -100.00 %

34,000.00 13,600.00 0.00
30.0000

20,400.00
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EROSION CONTROL AND ROADSIDE PLANTING

8.0000
77 SILT FENCE 

2610.0000 L.F. 60.00 % -100.00 %

20,880.00 7,830.00 0.00
5.0000

13,050.00
78 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 %

112,000.00 0.00112,000.00

5,000.0000
79 SEEDING AND MULCHING 

12.1200 ACRE -37.50 % -100.00 %

60,600.00 -36,360.00 0.00
8,000.0000
96,960.00

225.0000
80 PSIPE BEBB WILLOW

55.0000 EACH 1,150.00 % -100.00 %

12,375.00 11,385.00 0.00
18.0000
990.00

225.0000
81 PSIPE PEACHLEAF WILLOW

55.0000 EACH 1,150.00 % -100.00 %

12,375.00 11,385.00 0.00
18.0000
990.00

225.0000
82 PSIPE RED-OSIER DOGWOOD

18.0000 EACH 1,150.00 % -100.00 %

4,050.00 3,726.00 0.00
18.0000
324.00

225.0000
83 PSIPE GOLDEN CURRANT

18.0000 EACH 1,150.00 % -100.00 %

4,050.00 3,726.00 0.00
18.0000
324.00

225.0000
84 PSIPE WOODS ROSE

18.0000 EACH 1,150.00 % -100.00 %

4,050.00 3,726.00 0.00
18.0000
324.00

225.0000
85 PSIPE COMMON SNOWBERRY

18.0000 EACH 1,150.00 % -100.00 %

4,050.00 3,726.00 0.00
18.0000
324.00

45,000.0000
86 MEDIUM COMPOST 

2.7100 ACRE 3.45 % -100.00 %

121,950.00 4,065.00 0.00
43,500.0000
117,885.00

85,000.0000
87 BARK OR WOOD CHIP MULCH 

0.0900 ACRE 134.60 % -100.00 %

7,650.00 4,389.12 0.00
36,232.0000

3,260.88
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TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

EROSION CONTROL AND ROADSIDE PLANTING

10.0000
88 HIGH VISIBILITY SILT FENCE 

1740.0000 L.F. 42.86 % -100.00 %

17,400.00 5,220.00 0.00
7.0000

12,180.00
89 ENVIRONMENTAL COMPLIANCE LEAD 

L.S. -70.15 % -100.00 %

20,000.00 -47,000.00 0.0067,000.00
90 PLANT ESTABLISHMENT - SECOND YEAR 

EST. 0.00 % 0.00 %

11,200.00 0.0011,200.00
91 PLANT ESTABLISHMENT - THIRD YEAR 

EST. 0.00 % 0.00 %

5,000.00 0.005,000.00

90.0000
92 BIO-RETENTION TREATMENT SOIL MIX

483.0000 C.Y. 50.00 % -100.00 %

43,470.00 14,490.00 0.00
60.0000

28,980.00

100.0000
93 COS TOPSOIL FOR BIO-INFILTRATION SWALES

4474.0000 C.Y. 42.86 % -100.00 %

447,400.00 134,220.00 0.00
70.0000

313,180.00

TRAFFIC

20.0000
94 EXTRUDED CURB 

1360.0000 L.F. -9.09 % -100.00 %

27,200.00 -2,720.00 0.00
22.0000

29,920.00

45.0000
95 BEAM GUARDRAIL TYPE 31 

1427.0000 L.F. 50.00 % -100.00 %

64,215.00 21,405.00 0.00
30.0000

42,810.00

7,500.0000
96 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

1.0000 EACH 114.29 % -100.00 %

7,500.00 4,000.00 0.00
3,500.0000
3,500.00

6,000.0000
97 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 50.00 % -100.00 %

6,000.00 2,000.00 0.00
4,000.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Z010 REVISION NO : BIDS OPENED ON : Feb 23 2023 
CONTRACT NO :009925 REGION NO : 6 AWARDED ON : Mar 23 2023 
VERSION NO :4 WORK ORDER# : XL5855
HWY :SR 000,395
TITLE :US 395 

NSC SPOKANE RIVER CROSSING 

22Z010
PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/21/2023
16:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3,000.0000
98 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH 20.00 % -100.00 %

6,000.00 1,000.00 0.00
2,500.0000
5,000.00

150.0000
99 TEMPORARY BARRIER 

100.0000 L.F. 114.29 % -100.00 %

15,000.00 8,000.00 0.00
70.0000
7,000.00

100.0000
100 TRANSPORTABLE ATTENUATOR 

1190.0000 HR  53.85 % -100.00 %

119,000.00 41,650.00 0.00
65.0000

77,350.00
101 REPAIR TRANSPORTABLE ATTENUATOR 

EST. 0.00 % 0.00 %

5,000.00 0.005,000.00
102 PERMANENT SIGNING 

L.S. -16.86 % -100.00 %

70,000.00 -14,200.00 0.0084,200.00
103 SIGN BRIDGE NO. - 1

L.S. -81.68 % -100.00 %

85,000.00 -379,000.00 0.00464,000.00
104 ILLUMINATION SYSTEM NO. 1

L.S. 301.73 % -100.00 %

325,000.00 244,100.00 0.0080,900.00
105 ILLUMINATION SYSTEM NO. 2

L.S. -40.18 % -100.00 %

225,000.00 -151,100.00 0.00376,100.00
106 ILLUMINATION SYSTEM NO. 3

L.S. -99.99 % -100.00 %

12.00 -216,388.00 0.00216,400.00

12.0000
107 CONDUIT PIPE 2 IN. DIAM. 

6388.0000 L.F. -85.00 % -100.00 %

76,656.00 -434,384.00 0.00
80.0000

511,040.00

16.0000
108 SEQUENTIAL ARROW SIGN 

1190.0000 HR  357.14 % -100.00 %

19,040.00 14,875.00 0.00
3.5000

4,165.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Z010 REVISION NO : BIDS OPENED ON : Feb 23 2023 
CONTRACT NO :009925 REGION NO : 6 AWARDED ON : Mar 23 2023 
VERSION NO :4 WORK ORDER# : XL5855
HWY :SR 000,395
TITLE :US 395 

NSC SPOKANE RIVER CROSSING 

22Z010
PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/21/2023
16:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

16.0000
109 PORTABLE CHANGEABLE MESSAGE SIGN 

920.0000 HR  166.67 % -100.00 %

14,720.00 9,200.00 0.00
6.0000

5,520.00
110 OTHER TEMPORARY TRAFFIC CONTROL DEVICES 

L.S. -69.23 % -100.00 %

40,000.00 -90,000.00 0.00130,000.00

70.0000
111 FLAGGERS 

500.0000 HR  -17.65 % -100.00 %

35,000.00 -7,500.00 0.00
85.0000

42,500.00

75.0000
112 OTHER TRAFFIC CONTROL LABOR 

1850.0000 HR  7.14 % -100.00 %

138,750.00 9,250.00 0.00
70.0000

129,500.00
113 TRAFFIC CONTROL SUPERVISOR 

L.S. -68.18 % -100.00 %

35,000.00 -75,000.00 0.00110,000.00
114 WORK ZONE SAFETY CONTINGENCY 

EST. 0.00 % 0.00 %

75,000.00 0.0075,000.00

20.0000
115 CONSTRUCTION SIGNS CLASS A 

1196.0000 S.F. 0.00 % -100.00 %

23,920.00 0.00 0.00
20.0000

23,920.00

210.0000
116 MODIFIED DUAL-FACED BARRIER TRANSITION

1096.0000 L.F. 40.00 % -100.00 %

230,160.00 65,760.00 0.00
150.0000

164,400.00

260.0000
117 MODIFIED SPLIT (VERTICAL BACK) BARRIER TRANSITION

679.0000 L.F. 73.33 % -100.00 %

176,540.00 74,690.00 0.00
150.0000

101,850.00

40.0000
118 COS CEMENT CONC. TRAFFIC CURB

1600.0000 L.F. 100.00 % -100.00 %

64,000.00 32,000.00 0.00
20.0000

32,000.00

35.0000
119 COS CEMENT CONC. TRAFFIC CURB AND GUTTER

7777.0000 L.F. 16.67 % -100.00 %

272,195.00 38,885.00 0.00
30.0000

233,310.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Z010 REVISION NO : BIDS OPENED ON : Feb 23 2023 
CONTRACT NO :009925 REGION NO : 6 AWARDED ON : Mar 23 2023 
VERSION NO :4 WORK ORDER# : XL5855
HWY :SR 000,395
TITLE :US 395 

NSC SPOKANE RIVER CROSSING 

22Z010
PROJECT :
COUNTY(S) :SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/21/2023
16:14

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

80.0000
120 COS CEMENT CONC. TRAFFIC ISLAND

891.0000 S.Y. 70.21 % -100.00 %

71,280.00 29,403.00 0.00
47.0000

41,877.00

11.0000
121 COS PLASTIC CROSSWALK

247.0000 S.F. -38.89 % -100.00 %

2,717.00 -1,729.00 0.00
18.0000
4,446.00

22.0000
122 COS PLASTIC STOP LINE

69.0000 L.F. 29.41 % -100.00 %

1,518.00 345.00 0.00
17.0000
1,173.00

160.0000
123 COS PLASTIC TRAFFIC  ARROW

5.0000 EACH -20.00 % -100.00 %

800.00 -200.00 0.00
200.0000
1,000.00

1.1000
124 COS PAINT LINE

3130.0000 L.F. -45.00 % -100.00 %

3,443.00 -2,817.00 0.00
2.0000

6,260.00

2.1000
125 COS WIDE PAINT LINE

80.0000 L.F. -30.00 % -100.00 %

168.00 -72.00 0.00
3.0000
240.00

45.0000
126 COS CEMENT CONC. PED CURB

198.0000 L.F. 80.00 % -100.00 %

8,910.00 3,960.00 0.00
25.0000
4,950.00

90.0000
127 COS CONCRETE CURB WALL

250.0000 L.F. 157.14 % -100.00 %

22,500.00 13,750.00 0.00
35.0000
8,750.00

800.0000
128 AVISTA LUMINAIRE FOUNDATION

4.0000 EACH -86.09 % -100.00 %

3,200.00 -19,800.00 0.00
5,750.0000
23,000.00

129 JUNCTION BOX TYPE NEMA 4X S.S.
L.S. 13.64 % -100.00 %

40,000.00 4,800.00 0.0035,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Z010 REVISION NO : BIDS OPENED ON : Feb 23 2023 
CONTRACT NO :009925 REGION NO : 6 AWARDED ON : Mar 23 2023 
VERSION NO :4 WORK ORDER# : XL5855
HWY :SR 000,395
TITLE :US 395 

NSC SPOKANE RIVER CROSSING 

22Z010
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COUNTY(S) :SPOKANE
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MEAS
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03/21/2023
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DOT_RGGB01
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TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
130 TYPE B PROGRESS SCHEDULE 

L.S. -60.00 % -100.00 %

10,000.00 -15,000.00 0.0025,000.00

1.0000
131 STRUCTURE EXCAVATION CLASS B INCL. HAUL 

3962.0000 C.Y. -91.67 % -100.00 %

3,962.00 -43,582.00 0.00
12.0000

47,544.00

1.0000
132 SHORING OR EXTRA EXCAVATION CLASS B 

20410.0000 S.F. 0.00 % -100.00 %

20,410.00 0.00 0.00
1.0000

20,410.00

300.0000
133 COMMERCIAL CONCRETE 

10.0000 C.Y. 0.00 % -100.00 %

3,000.00 0.00 0.00
300.0000
3,000.00

500.0000
134 PLUGGING EXISTING PIPE 

28.0000 EACH 31.58 % -100.00 %

14,000.00 3,360.00 0.00
380.0000
10,640.00

135 STRUCTURE SURVEYING 
L.S. 78.57 % -100.00 %

250,000.00 110,000.00 0.00140,000.00
136 ROADWAY SURVEYING 

L.S. 196.05 % -100.00 %

225,000.00 149,000.00 0.0076,000.00

125.0000
137 GRAVEL BACKFILL FOR DRAIN 

10.0000 C.Y. 25.00 % -100.00 %

1,250.00 250.00 0.00
100.0000
1,000.00

138 ADA FEATURES SURVEYING 
L.S. -28.57 % -100.00 %

15,000.00 -6,000.00 0.0021,000.00

55.0000
139 DETECTABLE WARNING SURFACE 

192.0000 S.F. 103.70 % -100.00 %

10,560.00 5,376.00 0.00
27.0000
5,184.00

20.0000
140 CHAIN LINK FENCE TYPE 3 

1255.0000 L.F. -20.00 % -100.00 %

25,100.00 -6,275.00 0.00
25.0000

31,375.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Z010 REVISION NO : BIDS OPENED ON : Feb 23 2023 
CONTRACT NO :009925 REGION NO : 6 AWARDED ON : Mar 23 2023 
VERSION NO :4 WORK ORDER# : XL5855
HWY :SR 000,395
TITLE :US 395 

NSC SPOKANE RIVER CROSSING 

22Z010
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COUNTY(S) :SPOKANE
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NO.
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MEAS

PRICE PER UNIT/
EST. QUANTITY
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03/21/2023
16:14

DOT_RGGB01

PRICE PER UNIT/
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TOTAL AMOUNT TOTAL AMOUNT

RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

19.0000
141 CHAIN LINK FENCE TYPE 4 

570.0000 L.F. -36.67 % -100.00 %

10,830.00 -6,270.00 0.00
30.0000

17,100.00

400.0000
142 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 

24.0000 EACH 42.86 % -100.00 %

9,600.00 2,880.00 0.00
280.0000
6,720.00

4,000.0000
143 DOUBLE 14 FT. CHAIN LINK GATE 

1.0000 EACH 60.00 % -100.00 %

4,000.00 1,500.00 0.00
2,500.0000
2,500.00

1,750.0000
144 ABANDON EXISTING MANHOLE 

4.0000 EACH 45.83 % -100.00 %

7,000.00 2,200.00 0.00
1,200.0000
4,800.00

1,000.0000
145 CONNECTION TO DRAINAGE STRUCTURE 

4.0000 EACH -50.00 % -100.00 %

4,000.00 -4,000.00 0.00
2,000.0000
8,000.00

12,000.0000
146 MANHOLE 48 IN. DIAM. TYPE 3

1.0000 EACH 100.00 % -100.00 %

12,000.00 6,000.00 0.00
6,000.0000
6,000.00

1,000.0000
147 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE COS

1.0000 L.F. 566.67 % -100.00 %

1,000.00 850.00 0.00
150.0000
150.00

1,100.0000
148 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE COS

1.0000 L.F. 528.57 % -100.00 %

1,100.00 925.00 0.00
175.0000
175.00

1,200.0000
149 MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE COS

4.0000 L.F. 500.00 % -100.00 %

4,800.00 4,000.00 0.00
200.0000
800.00

1,300.0000
150 MANHOLE ADDITIONAL HEIGHT 96 IN. DIAM. TYPE COS

15.0000 L.F. 477.78 % -100.00 %

19,500.00 16,125.00 0.00
225.0000
3,375.00

1,500.0000
151 ADJUST CATCH BASIN 

2.0000 EACH 66.67 % -100.00 %

3,000.00 1,200.00 0.00
900.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :22Z010 REVISION NO : BIDS OPENED ON : Feb 23 2023 
CONTRACT NO :009925 REGION NO : 6 AWARDED ON : Mar 23 2023 
VERSION NO :4 WORK ORDER# : XL5855
HWY :SR 000,395
TITLE :US 395 
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MEAS
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RENTON   WA  980554227

1400 TALBOT RD S #500
FLATIRON WEST, INC

------- 3RD BIDDER -------

% DIFF./
AMT.DIFF.

100982CONTRACTOR NUMBER :

------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
152 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

5.00 0.005.00
153 MINOR CHANGE 

CALC 0.00 % 0.00 %

-4.00 0.00-4.00
154 FUEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

581,460.00 0.00581,460.00
155 STEEL COST ADJUSTMENT 

CALC 0.00 % 0.00 %

1,000,500.00 0.001,000,500.00
156 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 0.00-1.00
157 SPCC PLAN 

L.S. 233.33 % -100.00 %

5,000.00 3,500.00 0.001,500.00

12.5000
158 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL 

260.0000 S.Y. 108.33 % -100.00 %

3,250.00 1,690.00 0.00
6.0000

1,560.00

40.0000
159 GEOSYNTHETIC RETAINING WALL 

11500.0000 S.F. 42.86 % -100.00 %

460,000.00 138,000.00 0.00
28.0000

322,000.00

45.0000
160 GRAVEL BORROW FOR STRUCTURAL EARTH WALL INCL. HAUL 

6150.0000 C.Y. 18.42 % -100.00 %

276,750.00 43,050.00 0.00
38.0000

233,700.00
161 JUST IN TIME TRAINING 

L.S. 100.00 % -100.00 %

10,000.00 5,000.00 0.005,000.00

80.0000
162 COS CEMENT CONC. SIDEWALK

1138.0000 S.Y. 23.08 % -100.00 %

91,040.00 17,070.00 0.00
65.0000

73,970.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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CONTRACT NO :009925 REGION NO : 6 AWARDED ON : Mar 23 2023 
VERSION NO :4 WORK ORDER# : XL5855
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TITLE :US 395 
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1400 TALBOT RD S #500
FLATIRON WEST, INC
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AMT.DIFF.
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------- ------- ------- -------

CONTRACTOR NUMBER :       CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

4,500.0000
163 COS CONCRETE DRIVEWAY

5.0000 EACH 800.00 % -100.00 %

22,500.00 20,000.00 0.00
500.0000
2,500.00

3,000.0000
164 COS CURB RAMP TYPE 1

20.0000 EACH 0.00 % -100.00 %

60,000.00 0.00 0.00
3,000.0000
60,000.00

3,000.0000
165 COS CURB RAMP TYPE 2 RESTRICTED ROW

12.0000 EACH 0.00 % -100.00 %

36,000.00 0.00 0.00
3,000.0000
36,000.00

4,000.0000
166 COS CURB RAMP TYPE-2 MODIFIED

3.0000 EACH 0.00 % -100.00 %

12,000.00 0.00 0.00
4,000.0000
12,000.00

3,000.0000
167 COS CURB RAMP TYPE 3

1.0000 EACH 0.00 % -100.00 %

3,000.00 0.00 0.00
3,000.0000
3,000.00

10,000.0000
168 COS MANHOLE 48 IN. DIAM.

3.0000 EACH 53.85 % -100.00 %

30,000.00 10,500.00 0.00
6,500.0000
19,500.00

14,000.0000
169 COS MANHOLE 54 IN. DIAM.

3.0000 EACH 47.37 % -100.00 %

42,000.00 13,500.00 0.00
9,500.0000
28,500.00

14,000.0000
170 COS MANHOLE 60 IN. DIAM.

2.0000 EACH 7.69 % -100.00 %

28,000.00 2,000.00 0.00
13,000.0000
26,000.00

32,000.0000
171 COS MANHOLE 72 IN. DIAM.

1.0000 EACH 100.00 % -100.00 %

32,000.00 16,000.00 0.00
16,000.0000
16,000.00

50,000.0000
172 COS MANHOLE 96 IN. DIAM.

2.0000 EACH 177.78 % -100.00 %

100,000.00 64,000.00 0.00
18,000.0000
36,000.00

173 TRAIL CONNECTION PLAZA  AND INFORMATION KIOSK
L.S. 60.00 % -100.00 %

120,000.00 45,000.00 0.0075,000.00
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OTHER ITEMS
174 DEBRIS REMOVAL

EST. 0.00 % 0.00 %

10,000.00 0.0010,000.00

350.0000
175 COS TYPE 3 CHANNELIZING DEVICE

3.0000 EACH 40.00 % -100.00 %

1,050.00 300.00 0.00
250.0000
750.00

176 REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
L.S. 100.00 % -100.00 %

10,000.00 5,000.00 0.005,000.00

20,000.0000
177 PRECAST CONCRETE END CAP FOR CROSSBEAM

28.0000 EACH 100.00 % -100.00 %

560,000.00 280,000.00 0.00
10,000.0000
280,000.00

6,000.0000
178 PRECAST CONCRETE MEDALLION FOR CROSSBEAM

56.0000 EACH 20.00 % -100.00 %

336,000.00 56,000.00 0.00
5,000.0000
280,000.00

150.0000
179 PRECAST CONCRETE WALL PANELS

14268.0000 S.F. 97.37 % -100.00 %

2,140,200.00 1,055,832.00 0.00
76.0000

1,084,368.00

$85,330,927.00 20.09% $0.00
3RD BIDDER REJECTED 

$71,052,885.32CONTRACT TOTAL

NO BID THIS ALTERNATENO BID THIS ALTERNATE$85,330,927.00BASE TOTAL 20.09%$71,052,885.32

3RD BIDDER REJECTED




